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              xenphedsukkur@msn.com
	No. TC/G-148/                    /2017
OFFICE OF THE 
EXECUTIVE ENGINEER                                              PUBLIC HEALTH ENGINEERING DIVISION SUKKUR

	
	
	Sukkur dated:          /         /2017

	
	
	


NOTICE INVITING TENDERS


The sealed tender on B-I / II forms are invited from the bidders meeting the eligibility criteria of Sindh Public procurement Rules 2010.

	S. No.
	Name of Work
	Estimated Cost in Million
	Earnest Money in Million
	Tender Fee in Millions
	Completion Period


“---------------LIST ATTACHED-------------“

1. The Blank tender forms can be had from the office if the undersigned, during office hours on any working day up to 24-02-2017 on payment of the tender fee, specified against each work.
2. The tenders will be received back on 27-02-2017 up to 1.00 PM opened on the same day at 2.00 PM, if the undersigned is out of headquarter, the tenders will be opened on the next day. In case the tenders are non-responded the next date of issue & opening will be 03-03-2017 and 06-03-2017.
3. The bidders who will provide following documents / information are eligible to participate as per SPPRA Rules 2010.

i. Registration with Pakistan Engineering Council in the relevant field of specialization of work to the extent of tender amount under the code of CE-09 Pakistan Engineering Council (PEC Certificate 2016) is required.

ii. Full name, permanent address, Telephone & Fax numbers, E-mail & the organization & structure.

iii. Bio Data of technical staff employed and to be made available for working on the Project.

iv. Details of work executed during the last five years including copy of certificate for satisfactory completion of works by client.

v. Documentary proof and ownership of available Machinery and T & P.

vi. List, Scope & Approximate cost of works in hand.

vii. Finance stability certificate issued by a scheduled bank.

viii. Affidavit in which the bidder undertakes that it is not involved in any litigation.
ix. Affidavit in which it should be undertaken that the information provided is true and correct.

x. Affidavit that the bidders has not been black listed by any Government / Semi Government / Autonomous body.

xi. Registration (NTN certificate) from Income Tax Department including CNIC.

4. The earnest money specified would be pledged in the name of Executive Engineer PHE Division Sukkur in the shape of Call Deposit from any scheduled bank and must be attached with bid documents, otherwise it will be not entertained.

5. If Firm / Partner involved in partnership deed, then complete details / instructions and power of attorney will be submitted on affidavit by the Proprietor.

6. Conditional & telegraphic tenders will not be entertained.

7. The Procuring Agency may reject all or any bid subject to the relevant of PPRA Rules.

8. Works will be carried out as per PWD Specification.

9. The Condition at serial No. 3(i) is not applicable less than Tender Cost Rs. 4.00 Mill:
10. All the contractors / firms shall be registered with Sindh Revenue Board (SRB) in term of Rule-46-I(ii) of SPPRA rule (Amended 2014)
11. The work orders shall be issued to the lowest bidder after receipt of funds from government.

Address:
Near District Council Hall,

Local Board Sukkur

(Ahsan Ali Chohan)

Executive Engineer
Public Health Engineering Division
Sukkur
CC to the:
1.
The Director Information, Block No: 96 Sindh Secretariat Karachi for information and publication in at least three languages leading Newspapers.

2.
Secretary to Government of Sindh, Information Technology Department 1st Floor, Sindh Secretariat no. 6, Karachi for display on the website of Sindh Government.

3.
Manager (Assessment-III), Sindh Public Procurement Regulatory Authority (SPPRA), Government of Sindh, Barrack No. 8 Secretariat No. 4A, Court Road, Karachi for publishing on web.

4.
The Deputy Commissioner, Sukkur for favour of kin d information.

5.
Superintending Engineer, Public Health Engineering Circle Sukkur for favour of kind information.

6.
Notice Board.

	LIST OF WORKS

	
	
	
	
	
	

	S.No:
	Name of Scheme
	Estimated Cost in Million
	Earnest Money in Million
(5%)
	Tender Fee in Millions
	Completion Period

	DISTRICT ADP 2016-17
	 
	
	
	

	1
	Construction of CC Blocks & CC Drainage at Village Rooshanabad
	4.00
	0.200
	3000.00
	15 Months

	2
	Rehabilitation of Water Supply of Village Bhandho
	2.00
	0.100
	2000.00
	15 Months

	3
	CC Paver Block & Water Tank at Village Fida Hussain Buledi i/c Water Supply
	2.50
	0.125
	2000.00
	15 Months

	4
	Construction of CC Paver Village Lal Bux Chajan, Muhammad Yaqoob Buriro & Village Shahbaz Dino Abro, Village Nazir Unar
	4.00
	0.200
	3000.00
	15 Months

	5
	Construction of CC Paver Block & Water Tank at Village Hamid Khan Shambhani i/c Water Tank
	2.00
	0.100
	2000.00
	15 Months

	6
	Water Supply & Water Tank at Village Allah Rakhio Kahinjo
	2.50
	0.125
	2000.00
	15 Months

	7
	Construction of New Water Supply at Village Khair Muhammad Jatoi & Village Jamani
	8.00
	0.400
	3000.00
	15 Months

	8
	Repair of Surface Drains at New Pind Phatak to Engine Shade Colony, Shaikh Mohalla and Adjacent UC-14 Old Sukkur
	2.00
	0.100
	2000.00
	15 Months

	9
	Construction of Paver Block Flooring & Drain at Mirani Mohalla No. 1 Hosa Lane road UC-15 Old Sukkur
	2.00
	0.100
	2000.00
	15 Months

	10
	Construction of Paver Block flooring & Drain at Dayo Mohalla Burma Shell, Abdul Jabbar and Punhal Shaikh Street UC-15 Old Sukkur
	2.00
	0.100
	2000.00
	15 Months

	11
	Construction of Paver Block Flooring & Drains at Abdul Qadir Jamali Mohalla Bypass road UC-26 Dargah Bedal Faqir Sukkur
	3.00
	0.150
	3000.00
	15 Months

	12
	Construction of Paver Block Flooring and Drains at Village Gul Chohan UC-26 Bedalpur Sukkur
	3.00
	0.150
	3000.00
	15 Months

	13
	Construction of Paver Block flooring & Drains at Burira Colony UC-20 Site Area Sukkur
	5.00
	0.250
	3000.00
	15 Months

	14
	Widening of drains at Lateef Park, Kiri Quarter, Ghora Gali and Mangi Mohalla and Narishala School UC-14 Old Sukkur
	2.00
	0.100
	2000.00
	15 Months

	15
	Construction of Drainage Scheme and Surface Drains village Miandad Khoso and Village Alan Khan khoso UC-21 Sukkur
	17.00
	0.850
	3000.00
	15 Months

	16
	Construction of Paver Block flooring & Drain at Bhosa lane Gole Takri Mohalla, Mahar Mohalla, Shaikh Mohalla and Abbasi Mohalla and adjacent street of ward No. 4 UC-17 new pind Sukkur
	4.00
	0.200
	3000.00
	15 Months

	17
	Construction of Paver Block Flooring and Surface Drains at Awan Mohalla Al-Madina Colony Sukkur
	5.00
	0.250
	3000.00
	15 Months

	18
	Construction of Paver Block Flooring and Surface Drain at Jamali Mohalla Barrage Colony Sukkur
	3.00
	0.150
	3000.00
	15 Months

	19
	Construction of Paver Block Flooring and Surface Drain at Oad Mohalla Barrage Colony Sukkur
	3.00
	0.150
	3000.00
	15 Months

	20
	Construction of Paver Block Flooring and Surface Drain at various streets of Barrage Colony Sukkur
	5.00
	0.250
	3000.00
	15 Months

	21
	Construction of Paver Block Flooring and Surface Drain at Jamali Mohalla and various streets of Adam Shah Colony Sukkur
	5.00
	0.250
	3000.00
	15 Months

	22
	Construction of CC Paver Block Flooring & Drains at Police Line, Mughal Colony No. 1 & 2 Adjacent Street of Ward No. 3 UC-17 New Pind Sukkur
	3.00
	0.150
	3000.00
	15 Months

	23
	Construction of Paver Block Flooring and Drains at various streets of UC-23 Sukkur
	10.00
	0.500
	3000.00
	15 Months

	24
	Construction of Drainage @ Alas Khoso
	2.00
	0.100
	2000.00
	15 Months

	25
	Construction of Drainage at Village Pisand Khan Khoso 
	2.00
	0.100
	2000.00
	15 Months

	26
	Construction of Drainage / Disposal at Allahabad Colony UC-20 Sukkur
	3.00
	0.150
	3000.00
	15 Months

	27
	Construction of Paver Surface Drains at Dildar Shah Colony UC-20 Sukkur
	1.50
	0.075
	1000.00
	15 Months

	28
	Construction of Water Supply for Bilawal Colony UC-20 Sukkur
	2.20
	0.110
	1500.00
	15 Months

	29
	Construction of CC Block & Drainage system at Daya Goth Rohri
	2.00
	0.100
	2000.00
	15 Months

	30
	Construction of CC Block & Drainage system Ward-3 Rohri
	2.00
	0.100
	2000.00
	15 Months

	31
	Construction of CC Block & Drainage system @ various streets of Ward-5 Rohri
	2.00
	0.100
	2000.00
	15 Months

	32
	Construction of Water Supply / Drainage Scheme for Village Bagirji Town 
	3.00
	0.150
	3000.00
	15 Months

	33
	Construction of Drainage @ Basherabad UC-17 Society
	2.00
	0.100
	2000.00
	15 Months

	34
	Construction of Drainage at Shah Khalid Colony UC-17 Society
	2.00
	0.100
	2000.00
	15 Months

	35
	Construction of Paver and Drains at Hamdard Co-operative Society Sukkur (Jahangir Mahar House Street No. 09)
	2.00
	0.100
	2000.00
	15 Months

	36
	Construction of Paver & Drainage at Village 60 Chowk 80 chowk UC-22 Rohri 
	2.50
	0.125
	2000.00
	15 Months

	37
	Construction of Paver & Drainage @ 56 Mohalla Locoshed Rohri 
	2.00
	0.100
	2000.00
	15 Months

	38
	Construction of Paver & Drainage @ Pir Murad Shah Gulshan-e-Iqbal Goth Qureshi Sukkur 
	2.50
	0.125
	2000.00
	15 Months

	39
	Construction of Paver & Drainage @ Main Road Mandhro Shaikh House to Street Allah Dino Jatoi
	2.50
	0.125
	2000.00
	15 Months

	40
	Construction of Paver Block @ Malik Mohalla New Yard Rohri
	2.20
	0.110
	2000.00
	15 Months

	41
	Construction of CC Block at Village New Police Chowki Qureshi Goth UC Gulshan-e-Iqbal Sukkur
	2.00
	0.100
	2000.00
	15 Months

	42
	Construction of CC Block & Drainage system & Water Supply wall at Dhareja Mohalla UC-15 Sukkur
	2.20
	0.110
	2000.00
	15 Months

	43
	Construction fo Paver & Drainage at Chachar House Misri Khan Chachar
	1.80
	0.090
	2000.00
	15 Months

	44
	Construction of Paver Block & Drainage at Irfan Daudpota House New Yard Rohri
	1.50
	0.075
	1000.00
	15 Months

	45
	Construction of CC Blocks & Drainage at Allah Abad Colony Ward-9 Rohri
	2.00
	0.100
	2000.00
	15 Months

	46
	Construction of CC Blocks at Village Hussainabad Ward-1 Rohri
	2.00
	0.100
	2000.00
	15 Months

	47
	Construction of Paver Block Village Haji Khan UC Hingoro Taluka Pano Akil
	2.00
	0.100
	2000.00
	15 Months

	48
	Construction of Paver Block Village Sain Dad Jatoi UC Hingoro Taluka Pano Akil
	2.00
	0.100
	2000.00
	15 Months

	49
	Construction of Paver Block Village Kato UC Hingoro Taluka Pano Akil
	2.00
	0.100
	2000.00
	15 Months

	50
	Construction of Paver Block Village Dater Dino Kalhoro UC Hingoro Taluka Pano Akil
	2.00
	0.100
	2000.00
	15 Months

	51
	Construction of Paver Block & Drainage @ Village Meranpur UC Sangi Taluka Pano Akil
	3.00
	0.150
	3000.00
	15 Months

	52
	Construction of Paver Block & Drainage at Village Waloo Jatoi UC Sangi Taluka Pano Akil
	2.00
	0.100
	2000.00
	15 Months

	53
	Construction of CC Block & Drain Police Mincro Chonki to Imran Shah House Sukkur
	1.00
	0.050
	1000.00
	15 Months

	 
	Community Development Programme
	 
	 
	 
	 

	54
	CC Drainage and CC Paver for Village Adam Gopang Taluka Pano Akil District Sukkur.
	13.000
	0.650
	3000.00
	15 Months

	55
	Construction of Sewerage line & Drain @ Micro / Tower New Pind Sukkur District Sukkur.
	40.000
	2.000
	3000.00
	15 Months

	56
	Construction of CC Pavers, CC Drainage disposal and Water Supply at Village Wah Burira Taluka Sukkur Rohri District Sukkur.
	20.000
	1.000
	3000.00
	15 Months


(Ahsan Ali Chohan)

Executive Engineer
Public Health Engineering Division
Sukkur
