SCHEDULE-B

NAME  OF  WORK:-
M/R to  central jail khairpur assistant jail superintendent quarter no:1,2 @ khairpur.
S.NO

ITEM  OF  WORK

QTY:

RATE

UNIT

AMOUNT.

1/- 
Dismantling Cement Concrete reinforcement Separating reinforcement from concrete cleaning and straightening the same (S.I No:20 P.NO:10).


Qty:93.0 cft


@Rs:5445/-



% cft

RS:5064/-
2/-
Dismantling Brick work in Lime mortar or Cement mortar (S.I No:13 P.NO:10).


Qty:302.0 cft


@Rs:1285.63



% cft

RS:3883/-
3/-
Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars) (a) Using tor bars. (S.I.No.7 (a) P.No.20)

Qty:1.901 cwt


@Rs:5001.70



P.cwt

RS:9512/-
4/-
R.C.C. work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects: (i) Ratio (1:2:4) 90 lbs cement 2 cft sand 4 cft shingle 1/8” to 1/4” gauge. (S.I.No.6 (a-i) P.No. 17)  



Qty:23.0 cft


@Rs:337/-



P.Cft

RS:7751/-

5/-
Pacca  Brick  work in Other than Building  in cement sand mortar (1:6) (S.I No:5 P-25).

Qty:78.0 cft


@Rs:12346.65



% cft

RS:9630/-

6/-
Pacca Brick work in Ground Floor  1:6 in cement sand morta etc (S.I No:51 (e)P.NO:21).


Qty:170.0 Cft


@Rs:12674.36



% Cft

RS:21546/-
7/-
Dismantling cement concrete plain (1:2:4) etc complete (S.I no:19(c)P.NO:10)/.


Qty:218.0 cft


@Rs:3327.50



% Cft

RS:7254/-

8/-
Dismantling Glazed tile or encaustic tiles etc complete .


Qty:498.0 Cft


@Rs:786.50



% Cft

RS:3917/-
9/-
 Supplying R.S Girder (3”x6”) (Material Schedule).


Qty:2.089 cwt


@Rs:2850/-



P.cwt

RS:8044/-

10/-
Supplying & Fixing T-Iron (2”x2”x1/4)(Material Schedule).


Qty:3.071 cwt


@Rs:3575.0



P.Cwt

RS:10980/-

S.NO

ITEM  OF  WORK

QTY:

RATE

UNIT

AMOUNT.

11/-
Erecting rolled Steel beam or old rail roofs etc erection and fixing in position (S.I No:6 P.91).


Qty:5.16 cwt


@Rs:186.34



P.cwt

RS:962/-
12/-
Cement Plaster 1:6 up to 20’-0’ height ½” thick (S,I No: 13(b)P.NO:52).


Qty:1619 sft


@Rs:2206.60



% Sft

RS:35725/-
13/-
 Cement Plaster 1:4 up to 20’-0’ height 3/8” thick (S,I No: 13(b)P.NO:52).


Qty: same of item no:12







Qty:1619 sft


@Rs:2197.52



% sft

RS:35578/-
14/-
Providing & Laying 1” thick Topping Cement Concrete (1:2:4) including surface finishing and dividing into panel 2” thick (S,I No:16P.No:42).


Qty:1417.0 sft


@Rs:3275.50



% Sft

RS:46414/-
15/-
First class deodar wood  wrought joinery  in doors & windows  etc fixed in position  including  hold fasts hinges  iron  tower bolts chock, cleats  handles  and  cords  with hooks etc complete.


(S.I No: 54 P.NO:  65).

Qty:42.0 sft


@Rs:1273.76



P.Sft

RS:53498/-

16/-
Laying Floor of approved with glazed tile ¼” thick in white cement 1:2 over ¾” thick cement mortar 1:2 complete (S.I No:24P.NO:43).


Qty: 960 sft


@Rs: 30509.77


% sft

RS: 292894/-
17/-
White Glazed tiles ¼” thick dado jointed in white cement and laid over 1:2 cement sand mortar ¾” thick including finishing.(S.I No:37P.NO:45).

Qty:326.0 sft


@Rs:28253.61



% Sft

RS:92107/-
18/-
White washing 02 coats (S.I No:26(b)P.NO:54).


Qty:622.0 sft


@Rs:425.84



% sft

RS:2649/-
19/-
Distempering 02 coats (S.I No:     P.NO:       ).


Qty:2033 sft


@Rs:1043.90



% sft

RS:21222/-

20/-
Colour washing 02 two coats (S.I No:      P.No:      )


Qty:441.0 sft


@Rs:859.90



% Sft

RS:3792/-
21/-
Painting Old Surface Painting Doors & Windows any type 02 coats.


Qty:279 sft


@Rs:1160.06



% Sft

RS:3237/-
22/-
Mud Plaster on floor or roof 1” thick (S.I NO:2 P.NO:51).

Qty:584.0 sft


@Rs:555/-



% Sft

RS:3241/-
23/-
Second class tile roofing consisting of 4” earth and 1” mud plaster with gobri leaping over ½” thick cement plaster 1:6 with 34 Lbs of hot bitumen coating sand blinded provided over one layer of 12”x6”x2” tiles laid in 1:6 cement mortar including 1:2 cement pointing under neath of tiles complete including curing etc.S.I.NO. 2 Page No. 33).

Qty:183.0 sft


@Rs:7607.25



% Sft

RS:13921/-









====================================







Total





RS:692821/-
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