	Qty
	      Item of work
	Rate
	Unit
	Amount


1.Earth work for road embankment by bulldozers i/c ploughig, Mixing, 
clod breaking dressing and compacting with optimum moisture content lead up to 100Ft and lift up to 5-0 Ft in all types of soil except rock.



Compacting upto 85% Modified AASHO Density without lead

754300 Cft 




Rs.3656/23
%0 CFT 
2.Laying bricks on end edging including supply of 9” 4 ½ “ x 3” 1st Class burnt bricks excavation for laying edging with small side parallel to the road. Rate includes all cost of materials labour and carriage of 3 chains.

15000 RFT




Rs.2802/90
% RFT
3.Preparing base course including supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1 ½” and required thickness to proper camber and grade including supplying and spreading 15 CFT screening and non plastic quarry fines, filling depressions with stone metal after initial rolling including watering and compacting modified AASHO specifications. (This includes providing and using templates, camber plates screen forms as directed). Rate I/Cs all costs of materials T and P and carriage upto 3 chains.


54200 CFT




Rs.9688/49
% CFT
4.Providing 1st  coats of surface dressing on new or existing surface with   30 lbs of bitumen of 80/100 penetration and 4 CFT crush Bajri of 3/4 inch to ½  inch gauge including cleaning roads surface and rolling etc complete. Rate includes all coasts of materials T and P and carriage of three Chain.


89700 SFT




Rs.1643/60
% SFT

5.Providing 1 ” thick consolidated premixed carpet in proper camber and grade including supply of 10 Cft Bajri 4 CT hill sand of approved quality and gauge and bitumen 67lbs of 80/100 penetration including maxing in machnical mixer in required proportions including heating the materials and cleaning the road surface. Rate includes all costs of materials T and P carriage upto site of work. 


89700 SFT




Rs.4598/86
%SFT 





Ded: diff: cost of bitumen 38.84 tons 


@ Rs.27638/- P.ton 






NOTE:- Any error / omission if any, will be corrected.

	Qty
	      Item of work
	Rate
	Unit
	Amount


1. Excavation in foundation of bridges and other structures i/c deg belling dressing refilling around the structure with excavated earth watering remaining lead upto one chain and life upto 5’-0 (in ordinary soil).


1056 CFT




@ 3176/25 
P.%0 CFT 

2.C.C Brick or stone ballast 1 ½” to 2” gauge Ratio 1:4:8

224 CFT





@ Rs.9416/28
P.% CFT 


3. Pacca Brick work in foundation cement sand mortor Ratio 1:4


374 CFT





@ Rs.12501/41
P/% CFT

4. Errection and removal of centering for R.C.C or C.C Plain work vertical portal wood.


109 SFT





@ Rs.3127/41
P % SFT

5 Cement concrete plan including placing compacting finishing and curing, complete (including screening and washing of stone aggregate without shuttering).


89 CFT





@ Rs.14429/25
P.% CFT


6. Fabrication of mild steel reinforcement concrete i/c cutting bending laying 
in 
position making joints and fastening i/c cost of binding wire (also includes 
removal of rust from bars.)


5.67 CWT




@ Rs.4820/20
P.CWT



7. R.C.C work i/cs all labour and materials except the cost of steel 
reinforcement for cement concrete i/c bending binding which will be paid 
sepretly. This rate also i/c kind of forms mould lifting shuttering curring i/c 
screening and rendering the exposed surface R.C.C work roof slab beams 
lintels rafts columns and other structure member laid in situ laid in position in 
all 
respect.


92 CFT





@ Rs.337/-
P % CFT

8. Cement Plaster ½” thick 20’ height Ratio 1:3


185 SFT





@ Rs.2344/59
P % SFT




NOTE:- Any error / omission if any, will be corrected.

	Qty
	      Item of work
	Rate
	Unit
	Amount


1. Excavation in foundation of bridges and other structures i/c deg belling dressing refilling around the structure with excavated earth watering remaining lead upto one chain and life upto 5’-0 (in ordinary soil).


576 CFT





@ 3176/25 
P.%0 CFT 

2.C.C Brick or stone ballast 1 ½” to 2” gauge Ratio 1:4:8

264 CFT





@ Rs.9416/28
P.% CFT 


3. Pacca Brick work in foundation cement sand mortor Ratio 1:4


581 CFT





@ Rs.12501/41
P/% CFT

4. Errection and removal of centering for R.C.C or C.C Plain work vertical portal wood.


12 SFT





@ Rs.3127/41
P % SFT

5 Cement concrete plan including placing compacting finishing and curing, complete (including screening and washing of stone aggregate without shuttering).


88 CFT





@ Rs.14429/25
P.% CFT


6. Fabrication of mild steel reinforcement concrete i/c cutting bending laying 
in 
position making joints and fastening i/c cost of binding wire (also includes 
removal of rust from bars.)


1.25 CWT




@ Rs.4820/20
P.CWT



7. R.C.C work i/cs all labour and materials except the cost of steel 
reinforcement for cement concrete i/c bending binding which will be paid 
sepretly. This rate also i/c kind of forms mould lifting shuttering curring i/c 
screening and rendering the exposed surface R.C.C work roof slab beams 
lintels rafts columns and other structure member laid in situ laid in position in 
all 
respect.


70 CFT





@ Rs.337/-
P % CFT

8. Cement Plaster ½” thick 20’ height Ratio 1:3


515 SFT





@ Rs.2344/59
P % SFT




NOTE:- Any error / omission if any, will be corrected.

	Qty
	      Item of work
	Rate
	Unit
	Amount



1. Dismantling cement concrete reinforced separating reinforcement from 
concrete, cleaning and straightening the same.
1040 CFT




@ Rs.5445/-
P% CFT

2. Dismantling dry brick masonary.


2912 CFT




@ Rs.257/13
P% CFT

3. Excavation in foundation of bridges and other structures i/c deg belling dressing refilling around the structure with excavated earth watering remaining lead upto one chain and life upto 5’-0 (in ordinary soil).


2080 CFT




@ 3176/25 
P.%0 CFT 

4.C.C Brick or stone ballast 1 ½” to 2” gauge Ratio 1:4:8

896 CFT





@ Rs.9416/28
P.% CFT 


5. Pacca Brick work in foundation cement sand mortor Ratio 1:4


5073 CFT




@ Rs.12501/41
P/% CFT

6. Errection and removal of centering for R.C.C or C.C Plain work vertical portal wood.


144 SFT





@ Rs.3127/41
P % SFT

7 Cement concrete plan including placing compacting finishing and curing, complete (including screening and washing of stone aggregate without shuttering).


425 CFT





@ Rs.14429/25
P.% CFT


8. Fabrication of mild steel reinforcement concrete i/c cutting bending laying 
in 
position making joints and fastening i/c cost of binding wire (also includes 
removal of rust from bars.)


57.62 CWT




@ Rs.5001/70
P.CWT



9. R.C.C work i/cs all labour and materials except the cost of steel 
reinforcement for cement concrete i/c bending binding which will be paid 
sepretly. This rate also i/c kind of forms mould lifting shuttering curring i/c 
screening and rendering the exposed surface R.C.C work roof slab beams 
lintels rafts columns and other structure member laid in situ laid in position in 
all 
respect.


1168 CFT





@ Rs.337/-
P % CFT

10. Cement Plaster ½” thick 20’ height Ratio 1:3


1591 SFT





@ Rs.2383/93
P % SFT




NOTE:- Any error / omission if any, will be corrected.

RECONDITIONING OF ROAD FROM PHULJI STATION TO PURANO DERO VILLAGE MILE 1/2-2/5 (2.20KMS)  I/C M.S 


 (SCHEDULE “B”)





(PART-A)





Rs.12075/-





Rs.23590/-





Rs.5251160/-





CONTRACTOR





Rs.6025/-





Rs.1474311/-





Rs.2757894/-





Rs.14028977/-





TOTAL





(-) Rs. 1073460/-





Rs.12698/-





CONTRACTOR





EXECUTIVE ENGINEER


PROVL:HIGHWAY DIVISION DADU





EXECUTIVE ENGINEER


PROVL:HIGHWAY DIVISION DADU





Rs.150123/-





Rs. 375





Rs.21092/-





Rs.3354/-





TOTAL





Rs.72633/-





Rs.24859/-




















Rs.7488/-





Rs.56628/-





Rs.4337/-





CONTRACTOR





EXECUTIVE ENGINEER


PROVL:HIGHWAY DIVISION DADU





Rs.31004/-





RECONDITOINING OF 3’ SPAN CULVERT ALONG ROAD FROM PHULJI STATION TO PURANO DERO VILLAGE MILE 1/2-2/5 (2.20KMS)  I/C M.S





(SCHEDULE “B”)


(PART-B)





Rs.27331/-





Rs.1573268/-





Rs.12842/-





TOTAL





Rs.36337/-





Rs. 3409/-





Rs.46755/-





Rs.4125176/-





Rs.1830/-





Rs.393616/-





Rs.288198/-





Rs.61324/-





Rs. 4503/-





Rs.634197/-





Rs.420434/-





RECONDITOINING OF 8’ SPAN CULVERT ALONG ROAD FROM PHULJI STATION TO PURANO DERO VILLAGE MILE 1/2-2/5 (2.20KMS)  I/C M.S





(SCHEDULE “B”)


(PART-C)





Rs.84370/-





Rs.6607/-





RECONDITOINING OF 32’RFT 8’SPAN EACH BRIDGE ALONG ROAD FROM PHULJI STATION TO PURANO DERO VILLAGE MILE 1/2-2/5 (2.20KMS)  I/C M.S





(SCHEDULE “B”)


(PART-D)





TOTAL





Rs.154085/-





EXECUTIVE ENGINEER


PROVL:HIGHWAY DIVISION DADU





CONTRACTOR








