OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION SANGHAR
No.TC/G-55/ 

153            of 2017 
Sanghar

Dated:      13      / 02  / 2017
INVITATION FOR BIDS 
1.
The Procuring Agency, Executive Engineer Highways Division Sanghar invites sealed bids from interested firms or persons licensed by the Pakistan Engineering Council in the appropriate category for the following works.
	S.#
	Name of Work
	Estimated Cost
	Earnest Money
	Tender Fee
	Comp: period

	1
	Construction of road from Khipro Offtaking road 8/0 to Ismail Narejo Via Sachal Mangrio road to Village Lakho Khan Bhanbhro mile 0/0-0/2 (0.40 Km)
	3.412
	170600
	3000
	18 Months



	2
	Construction of link road from Shahpur Chakar Chowdagi – Sobedar Dhani Bux Dahri road to Village Muhammad Hanif Umrani Ali Khan Umrani mile 0/0-0/2 
	3.975
	198800
	3000
	18 Months



	3
	Construction of link road from 22-62 road Fauji More @ Mile 4/5 to Village Tipu Sultan Mile 2/6-2/6+640’ (0.20 KM)


	1.428
	71400
	3000
	18 Months



	4
	Construction of road from Sanghar Sugar Mill to Sobdar Khan Mari mile 0/0-0/2 (0.40 Km)
	3.517
	175900
	3000
	18 Months



	5
	Construction of road from Gul Muhammad Mari to Village Saeed Khan Mari mile 0/0-0/2 (0.40 Km)
	3.540
	177000
	3000
	18 Months



	6
	Construction of link road from Sarhari – Sharif Juno road to Village Haji Khan Brohi mile0/0-0/2+500’
	5.121
	256100
	3000
	18 Months



	7
	Construction of link road from Shahpur Chakar road to Village Dhigano Rind mile 0/0-0/2+330 
	5.380
	269000
	3000
	18 Months



	8
	Reconditioning of road from Col: Sher Jung road to village Hamzo Khan Bhanoojo mile 0/0-0/1+220 (0.25 KM)
	1.186
	59300
	3000
	18 Months



	9
	Construction of road from Baqar Shah road to Village Muqeem Shah/Eiden Brohi Mile 0/0-0/2 (0.40 Km)
	3.239
	162000
	3000
	18 Months



	10
	Construction of road from Tando Adam Jhole road to Village Habib Khan Malokani Mile 0/0-0/2 (0.40 Km)
	3.160
	158000
	3000
	18 Months



	11
	Construction of link road from Shahdadpur – Gupchani Maqsood Gul Muhammad Leghari road to Village Haji Kamal Khan Khaskheli mile0/0-0/2+500’
	4.981
	249100
	3000
	18 Months



	12
	Construction of link road from Sarhari Gupchani road to Village Ghulam Muhammad Zardari mile 0/0-0/1+255’
	2.549
	127500
	3000
	18 Months



	13
	Construction of link road from Sher Khan Talpur road to Village Rais Brohi mile0/0-0/1+290’
	2.568
	128400
	3000
	18 Months



	14
	Reconditioning of road from Sanghar - Shahdadpur road @ Baig Stop road to Village Jaffer Khan Leghari Mile  0/0-2/2 (In Portion = 1.00 Km)
	5.406
	270300
	3000
	18 Months



	15
	Construction of road from Sanghar-Khipro road to Qazi Khair Muhammad mile 0/0-0/2 (0.40 Km)
	3.225
	161300
	3000
	18 Months



	16
	Construction of link road from Shahdadpur –Gird Station road to Baboo Bhatti House Mile 0/0-0/1+280’
	2.268
	113400
	3000
	18 Months



	17
	Construction of road from Nauabad-Jhol road to Village Akk Khan Chandio Via Ahmed Khan Chandio Mile 0/0-0/2 (0.40 Km)
	3.240
	162000
	3000
	18 Months



	18
	Construction of link road from Shahdadpur - Gupchani road to Village Nabi Bux Rind to Mitha Khan Rind mile 0/0-0/3 (Phase-I)
	5.460
	273000
	3000
	18 Months



	19
	Construction of link road from Shahdadpur - Gupchani @ Mile 8/6 of Maqsoodo Shahpurchakar road to Village Muhbat Rind Shahnawaz Rind Mile  0/0-0/1 (0.20 Km)
	1.730
	86500
	3000
	18 Months



	20
	Construction of road from Noor Muhammad Malokhani to Village Ghulam Hussain Malokhani mile 0/0-0/2 (0.40 Km)
	3.275
	163800
	3000
	18 Months



	21
	Construction of link road from Shdhadpur - Maldasi Fateh Muhammad Bargrani road to Village Hussain Bux Bargrani Mile  0/0-0/2 (0.40 Km)
	3.357
	167900
	3000
	18 Months



	22
	Construction of link road from Shahdadpur Maldasi road to Allahyar Town to Hyder Bux Khaskheli House mile0/0-0/0+640’
	1.725
	86300
	3000
	18 Months



	23
	Construction of road from Mazar Khaskheli-Seru Mal road to Village Rustam Makrani mile 0/0-0/2 (0.40 Km)
	3.300
	165000
	3000
	18 Months



	24
	Reconditioning of road from Jhol - Tando Adam road to Village Gul Muhammad Mari Mile  0/0-0/2+330' (0.50 Km)
	2.314
	115700
	3000
	18 Months



	25
	Construction of link road from Sarhai – Gupchani Hashim Likhi road to Village Rustam Khan Chandio mile0/0-0/1+570’
	3.512
	175600
	3000
	18 Months



	26
	Construction of link road from New City road to Madina Masjid via Pai Minor mile 0/0-0/1+330


	3.926
	196300
	3000
	18 Months




2. The complete set of Bidding Documents may be purchased by an interested eligible bidder on submission of a written application to the office given below and upon payment of bid price / tender fee mentioned against each work from the date of publication of NIT to one day before the opening date.
	Address:- Office of the Executive Engineer Highways Division (Works & Services) Department Old Boys Hostel Building Nawabshah road Sanghar.
	Telephone:- 0235-542943

Fax:- 0235-542943

Email:- xenhighwaysdivisionsanghar@gmail.com


3.
All bids must be accompanied by a Bid Security / Earnest Money in the amount mentioned against each work in the form of Call Deposit from any scheduled Bank duly pledged in the name of Executive Engineer Highways Division Sanghar and must be delivered to this office at or before 12:00 P.M on date 06.03.2017 Bids will be opened at 01:00 P.M on the same day in the presence of bidder’s representatives who choose to attend, at the same address.

4.
Bids shall be valid for (90) days.

5.
In case of Holiday or having undersigned out of headquarter, The submission shall also be on next working day and bids shall be opened within the honor of dead line for submission of bids.

6.
In case the tenders are cancelled / rejected or un-responded, the next date for issue and opening will be as under:-

	S. No.
	Sale of Blank Tenders
	Opening Time of the Tenders

	2nd Attempt
	Sale of Blank Tender upto  21.03.2017
@ 01:00 P.M
	Tender will be received back & opened at 02.00 P.M on same date i.e 21.03.2017


7.
Registration with PEC is mandatory for works costing more than Rs: 4.000 (M)

8.
Valid registration with Tax Authorities as applicable for public works is necessary and Taxes / Levies shall be deducted on procurement at the standing rates.

9.
Conditional and Telegraphic tender will not be entertained.

10.
The competent authority reserved the right to reject any or all tenders / bid proposals as per provision of SPPRA Rules 2010 and shall be communicated to bidder on request.

EXECUTIVE ENGINEER
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C.C to:- 

1. The Director Information (Advertisement) Relation Sindh Directorate Block No. 96 Sindh Karachi, for publication in three leading News papers English, Urdu & Sindhi (7 copies NIT enclosed).

2. The Director (CB) Sindh Public Procurement Regularity Authority (SPPRA) Barrack 8, Secretariat 4A Court road Karachi for information and hoisting on Authority’s Website. 

3. The Deputy Commissioner Sanghar for information.

4. The Superintending Engineer (W&S) Department Sanghar for information.

5. The Executive Engineer all under Superintending Engineer (W&S) Department Sanghar for information.

6. The Assistant Engineer (all) under Executive Engineer Highways Division Sanghar.

7. Copy to Notice Board / C.B/D.B/(Local)
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