No.ADMIN(GHDA)5(42)/2013/ / Y 2-
GOVERNMENT OF SINDH
GORAKH HILLS DEVELOPMENT

AUTHORITY
Karachi, Dated:-/8 02-2017

To
The Director (Advertisement)
Information Department,
Government of Sindh,
Karachi.
Subject PUBLICATION OF NOTICE INVITING TENDER

Please find enclosed herewith (07) copies of Inviting tender for

publication National Newspapers in Sindhi (Kawish), Urdu (Jang) & English (Dawn).

/

GULZAR ALI KHUSHIK
Project Director
Gorakh Hills Development Authority

Copy for information to:-

\;/Director General, National Accountability Bureau, Sindh, Karachi.

¢ The Director (SPPRA) along with soft copy of Inviting tender for hoisting on
website

3. P.S to Honourable Chairman, Gorakh Hills Development Authority, Karachi.

4. P. .S to Honourable Vice Chairman (GHDA) / Minister, Culture & Tourism
Department Government of Sindh, Karachi.

5. P.S to Secretary, Culture, Tourism & Antiquities Department Government of
Sindh, Karachi.

o

A e — e
(PROJECT DIRECTOR)

Gorakh Hills Development Authority




OFFICE OF THE PROJECT DIRECTOR, GORAKH HILLS DEVELOPMENT AUTHORITY,
R . IN THE PREMISES OF SUPERINTENDING ENGINEER HIGHWAY DADU, SINDH

Office No. 025-4710666

No. ADMIN(GHDA)s(42)/2014-15/ | H{ | Dated: 10-02-2017
NOTICE INVITING TENDERS
Sealed bids are invited from interested individual, contractors, Suppliers, firms and companies for the following works on (SPRA) Rules 2010.
['sr. | Name of Scheme B - Estimated Earnest Tender Fee Time of
No. Cost Money (M) Completion
\ N ™) (M) )
Development of Summer Resort at Gorakh
1. | Construction of internal roads C.C./R.C.C 300 (M) | 6.0 3000 18 Months

blocks paver paths and culverts - Gorakh
Hills Phase-I _ _ - |
2. | Construction of servant hall near Hangan 3.1 (M) | 0.062 | 2000 06 Months
Springs. - |
3. | Construction of Parkinglot and making 15(M) | 0.30 3000 18 Months
lawn in front of Restaurant. = il
4. | Construction of 10 bedded hospital at 30(M) | 0.6 3000 18 Months
) Gorakh. o
5. | Rehabilitation of Nai Gaj water supply 150(M) 3000 18 Months
scheme to Gorakh ) 3.0 |

[. The Contract document/blank tenders can be obtained from the office of the Project
Director, Gorakh Hills Development Authority, in the premuses of Superintending
Engineer Highways Dadu, Sindhon payment of tender fee/ (Non-Refundable) on any |
working day up to 07-03-2017.

The tenders duly filled in properly sealed in envelope will be recetved on 07-03-2017upto 1:00
P.M & will be opened on the same day 1.e 07-03-2017 at 2:00 P.M in presence of the

()

interested contractors or their authorized representative who may desire to be present.
3. The contractors should produce call deposit as earnest money in the name of undersigned.
4. The procuring agency may reject all are any bids subject to the relevant provision of (SPRA)
Rules.
5. The registration with Pakistan Engineering Council is required for the works above 4.0 (M).
6. Undertaking on affidavit that firm 1s not involved in any litigation or abandoned any work in

any Department.

The partcipant’s contractors shall have to guote the rates on the schedule “B” (Bill of
P p 9

Quantities).
Note: 2" TIME THE NEXT DATE OF ISSUE AND OPENING FOR UN
RESPONDED WORKS SHALL BE.
Issue: upto 22-03-2017upto 1:00 P.M , opening: on 22-03-2017 2:00 P.M

\_F.L,:._(-_S'_.m-_"____,, .
(PROJECT DIRECTOR)

Gorakh Hills Development Authority
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No.SO (DEV)T.D/2(41)/2013
GOVERNMENT OF SINDH
CULTURE, TOURISM &

ANTIQUITIES DEPARTMENT
Karachi, Dated:- 15-08-2016

NOTIFICATION

In pursuance of Rule -7 of the Sindh Public Procurement Rules 2010, a
Procurement Committee comprising of the following Officers for Procurement of various
items of store to be procured under ADP /SNE | Regular Budget of Gorakh Hills
Development Authority, Government of Sindh, is hereby constituted as under.

- Project Director Chairman
Gorakh Hills Development Authority

2: Assistant Engineer (Civil) Member
Gorakh Hills Development Authority

3. Assistant Engineer (Building) Member
Dadu

& Section Officer (B & E) Member

Culture, Tourism & Antiquities Department

5. Accounts Officer Member / Secretary
Gorakh Hills Development Authority

ToRs of the Committee shall be under:

e To prepare biding documents .
e Tocarry out technical as well as financial evaluation of the bids

e To prepare evaluation report as provided in Rule 45 SPPRA, 2010;

* To make recommendation for award of contract to the competent authority.

e To perform any other function ancillary and incidental to the above.

(MRS. SHAZIA RIZVI)
Secretary to Government of Sindh
NO.SO.(B&E)/41/2012 Karachi dated 15" August 2016
A copy is forwarded for information & necessary action to:
1. All Member of the Committee
The P.S to Minister, Culture, Tourism & Antiquities Department,
Karachi.
3. The P.S to Secretary, Culture, Tourism & Antiquities Department
Karachi

&: Notification File




NOTIFICATION

No.SO (DEV)T.D/2(41)/2013
GOVERNMENT OF SINDH
CULTURE, TOURISM &
ANTIQUITIES DEPARTMENT
Karachi, Dated:- 15-08-2016

In pursuance of Rule -31 of the Sindh Public Procurement Rules 2010, a Complaint
Redressal Committee is hereby constituted comprising upon following Officers for
Procurement of various items of store to be procured under ADP /SNE / Regular Budget of
Gorakh Hills Development Authority, Government of Sindh.

01 Director General Chajrman
02 | Representative nominated by the Accountant General Sindh Member
03 | An independent professional from the relevant field Member

concerning the procurement process in question, to be
nominated by the Director General, Gorakh Hills
Development Authority

ToRs of CRC are as under:

a)

b)

¢)

d)

The CRC upon receiving a complaint from an aggrieved bidder may, if satisfied:

Prohibit the procurement committee from acting / deciding in a manner

inconsistent with these rules and regulations.

Annul in whole or in part, any unauthorized act or decision of the

Procurement committee.

Reverse any decision of the procurement committee or substitute its own

decision for such a decision excluding award of contract.

Announce its decision within o7 seven days and will intimate to the bidder

and the authority within.

The Committee shall strictly follow the SPPRA Rules 2010.

(MRS. SHAZIA RIZVI)
Secretary to Government of Sindh

A copy is forwarded for information & necessary action to:

The Accountant General Sindh, Karachi.’
All Member of the Committee

The P.S to Minister, Culture, Tourism & Antiquities Department,

Karachi.

4. The P.S to Secretary, Culture, Tourism & Antiquities Department
Karachi

£ Notification File

(SECTIONA
For Secretary




Office of the Project Director, Gorakh Hills Development Authority

ANNUAL PROCUREMENT PLAN 2016-2017

This Authority intends to go for bidding of following works from revised PC-1 viz Development of Summer Resorts at
Gorakh Hills during the year 2015-16

Quantity El?ﬂml Estimated funds | Source of Sopoes Timing of Procurement
Allocated | Funds | Procurement g
S.No Description of Procurement (Where cost total cst Remarks
applicable) | (Where |  million (ADP/ | Method
- o h
fieabie) Non ADP) 1* Qtr 2 Qu 3" Qur 4" Qi
Construction of approach roads 1o
1 |Fami|y Resorts, Mosque & Staff < - 245 Yes | ADproy | SPPRARules |\
2010
Quarters
Construction of RCC Road &
2 'Rmmng Wall in between 35Km to - 5 488 Yes | Appao7 | SPPRARules |\ 0
2010
42Km
IConstruction of CCR.CC Road in
3 |between 42Km 1o Gorakh Hotel| . 5 2324 Yes | ADP#97 s”’mml:““‘ Yes
(Portions)
Construction of Servant Hall near SPPRA Rules
4 |Gorakh Restaurant . ; = Ter |-ADRED 2010 e
5 |Construction of two shops @ 35K . . 276 Yes | ADPeo7 | STORARME |y
Providing laying jointing 9.1 pipe SPPRA Rules
’ rdisu*ibmionm-i“. 3" & 2" dia - Sl Yoo | ADDES? 2010 Yes
Construction of culverts at different SPPRA Rules
T |points of Gorakh Hills . A Yo | ADBSD 2010 o
Construction of 08 Nos. Police Posts at SPPRA Rules
8 |different points of Gorakh Hills. . . 0 e APER 2010 Yes
Two Fancy pedestnan bndges in
between Hotel & Huts and in between SPPRA Rules
7 |Hus and Mosque siong with small : ; " s | AERw7 2010 o
dams
10 |Construction of Mosque (Phase ii) - . 14.00 Yes | ADP#97 swg&gm Yes
Construction of Drainage Works @)| SPPRA Rules
M | Gorakh Hills 3 . — Y | AN 2010 Vs
Construction of 08 Nos. View Points,
Erection of Sign Boards & Installation SPPRA Rules
. < - 7
S g o glnsog 12 Yes | ADP#97 216 Yes
|Gorakh

\
2

Assistant Engineer
Gorakh Hills Development Authority

| Y e

Project Director
Gorakh Hiils Development Project




chairs facility with the exquisite site SPPRA Rules
260.00 ADP#97

& seeing and view of zoo & National Tes 2010 Yes
Construction of _ internal roads|

14 |CC/RCC blocks paver paths and 300.00 Yes | ADPH97 5""';:10““‘“ Yes
culverts — Gorakh Hills Phase-1

ction of servant hall near SPPRA Rules

15 |Hangan Springs 31 Yes | ADP#97 aain Yes
Construction of Parking lot and SPPRA Rules

16 | making lawn infront of Restaurant 859 e | ke 2010 e
(Construction of 10 bedded hospital at SPPRA Rules

17 Gorakh. 30.00 Yes ADP#97 2010 Yes
Rehabilitation of Nai Gaj water supply] SPPRA Rules

e scheme to Gorakh . Ves 2010 e
Formation of Zoo & amimal barbed|

19  |feigning yard for the exhibition off laas- ﬂ"""‘“’ Yes | appwor | 5%F '20““];‘“'“ Yes
natural wild life and pet animals
Formation of artificial fountains and
spring on the comdors to the Gorakh| To be worked SPPRA Rules

20 Initt s locations of motel and site out L 2010 e
seeing.

21 |03 Nos fiber glass huts for Bon Fire. e “m""’"‘“’ Yes | Appao7 | P! '2“0‘1:“'“ Yes
Survey of area for ground control
L Trnangulation
a  Of specified Contounng area
b. @ 1 P Elevations

) il sm for ranch road To be worked Yes ADP#97 SPPRA Rules Yes
i Servey for hill top for out 2010
development of view
iv.  Survey of Sports field.
Survey of alignment of Lift Chair cable r
e -

s SR L .
Assistant Engineer
Gorakh Hills Development Authority

O 2—
Project Director
Gorakh Hills Development Project
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