



DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI

Main Building of DMC (East) near KDA Police Station, Block-14, University Road, Karachi
Tele No. 99230355-9 Fax No.99230871

No: SE/DMC/East/1374/2017

Karachi dated: 17-2-2017

TENDER NOTICE

“THROUGH WEBSITE OF SPPRA”
(As per SPPRA Rules 2010 (amended 2013)
(Single Stage-Single Envelop)

Sealed tenders are invited from all the interested Contractors / Firms / Parties for the following works.

S. #	Name of Work	P.C. Cost	5% Bid Security	Tender Cost
01	Supplying of Parks accessories & Tools for different Parks & Center Median in Gulshan-e-Iqbal Zone, D.M.C. (East).	Rs: 9,89,825/-	Rs: 49,491/-	Rs: 2,000/-
02	Supply of Complete HRC (511) and Electrical Accessories in UC-19 of Gulshan-e-Iqbal Zone, D.M.C. (East).	Rs: 9,99,542/-	Rs: 49,977/-	Rs: 2,000/-
03	Providing / Supplying & Fixing Khaji Palms for different Center Median of Gulshan-e-Iqbal Zone, D.M.C. (East).	Rs: 9,75,000/-	Rs: 48,750/-	Rs: 2,000/-
04	Providing Lying CC Flooring near Sattar Masjid Shanti Nagar UC-23, Gulshan-e-Iqbal Zone, D.M.C. (East).	Rs: 9,97,775/-	Rs: 49,889/-	Rs: 2,000/-
05	Providing Fixing Main Hole Cover including Ring Slab in UC-19, UC-21, UC-28 & other location of Gulshan-e-Iqbal Zone, D.M.C. (East).	Rs: 9,99,800/-	Rs: 49,990/-	Rs: 2,000/-
06	Supply of Complete HRC (511) and Electrical Accessories in UC-21 of Gulshan-e-Iqbal Zone, D.M.C. (East).	Rs: 9,99,426/-	Rs: 49,971/-	Rs: 2,000/-
07	Repair & Maintenance of Mudassir Park in UC-12, Gulshan-e-Iqbal Zone, D.M.C. (East).	Rs: 9,96,575/-	Rs: 49,829/-	Rs: 2,000/-

TERMS & CONDITIONS.

1. Tender Schedule shall be as follows:

SCHEDULE	DATE & TIME	VENUE
1). Receiving of Applications & Issuance of Tenders	17-02-2017 To 03-03-2017 During office hours	D.M.C. (East) near KDA Police Station Block-14, University Road, Gulshan-e-Iqbal, Karachi
2). Dropping of Tenders	06-03-2017 02:00 PM	Committee Room D.M.C. (East) near KDA Police Station Block-14, University Road, Gulshan-e-Iqbal, Karachi
3). Opening of Tenders	06-03-2017 02:30 PM	Committee Room D.M.C. (East) near KDA Police Station Block-14, University Road, Gulshan-e-Iqbal, Karachi

- 02). In case of any reasons if the tenders are not responded on the above date the next date of submission and opening of bids will be 24-03-2017 and the tender documents will also be available from 07-03-2017 to 23-03-2017.
- 03). The Tender documents are available for sale from the Office of 1). **Executive Engineer (M&E), DMC (East)**. 2). **Director (Parks), Gulshan-e-Iqbal Zone, D.M.C. (East)** 3). **Executive Engineer (B&R), Gulshan-e-Iqbal Zone, D.M.C. (East)** and at the above mentioned addressed on any working day on payment of non-refundable cost of tender through Pay Order from any Schedule Bank in favor of D.M.C. (EAST) and on submission of a written application. No tender will be sold on the Tender Opening Date.
- 4) a). **ELIGIBILITY CRITERIA.**
i). Pakistan Engineering Council license / registration is not required.
b). **MINIMUM QUALIFICATION CRITERIA.**
i). Registered with relevant Tax authorities (Income Tax / Sales Tax) (where applicable).
ii). Registered with Sindh Revenue Board.

Continued on page No.02

- iii). Bank Statement of last 3 years.
 - iv). Turnover and experience at least 3 years in the relevant field (at least 2 Nos. project) (02 Million).
 - v). A firm is not Black listed / Debarred by any Procuring Agency otherwise the D.M.C. (East) will disqualified the firm subject to Rule-30 of Sindh Public Procurement Rules-2010 (amended 2013).
 - vi) Any other factor deemed to be relevant by the D.M.C. (East) subject to the Provision of Rule-44.
 - vii). Each bid shall comprise One Single Envelop containing the financial proposal and required information as mentioned in Bidding documents.
 - viii). All the received bid shall be opened and evaluated as prescribed in the Notice Inviting Tenders or Bidding documents.
- 05). 5% Bid Security in shape of Pay Order as mentioned above should be enclosed along with Tender documents. The tenders in sealed cover mentioning the name of the work / Number of work should be dropped in the Tender Box kept in the office of TENDER OPENING COMMITTEE, in the Committee Room, D.M.C. (East) Karachi.
 - 06) The tender will be dropped on as per above schedule up to **2:00 PM** and will be opened on the same day at **2:30 P.M** by the **TENDER OPENING COMMITTEE** in the Committee Room as mentioned above in the presence of contractors or their authorized representative.
 - 07) In case of the Opening Date is declared as a public holiday by the Government, the next official working day shall be deemed to be the date for submission and opening of tenders at the same time.
 - 08) Conditional tender will not be accepted.
 - 09) Tender in unsealed covers will not be entertained.
 - 10) The total bid as well as the rates in items must be filled both in **FIGURE AND WORDS** and in case of any correction is made by the Contractor himself, then each correction must be initiated by the Contractor.
 - 11) The Bid Security shall be released to the un-successful bidders once the contract has been signed with the successful bidder or the validity period has expired.
 - 12) Canvassing in connection with tenders is strictly prohibited and tenders submitted by the Contractors who resort to canvassing will be liable for rejection.
 - 13). The Tenders can be seen / Downloaded from SPPRA'S website www.pprasindh.gov.pk with tender fees mentioned as above by mail or by hand.
 - 14) The Authority of **DISTRICT MUNICIPAL CORPORATION (EAST)** Karachi may **ACCEPT** or **REJECT** any or all tenders subject to the Provision of SPPRA Rules 2010 (Amended 2013).


SUPERINTENDING ENGINEER
District Municipal Corporation
East Karachi.

Director (CB) SPPRA, GOS

With a request to upload on the Website of SPPRA (Authority).

Copy for information to:

- 1) The Chairman, District Municipal Corporation (East).
- 2). The Municipal Commissioner, District Municipal Corporation (East).
- 3). Executive Engineer (M&E), District Municipal Corporation (East).
- 4). Director (Parks), Gulshan-e-Iqbal Zone, District Municipal Corporation (East).
- 5). Executive Engineer (B&R), Gulshan-e-Iqbal Zone, District Municipal Corporation (East).



GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT

Karachi, dated the 2nd July, 2015

NOTIFICATION

No.SO-V(LG)/39-15/2015:- With the approval of Competent Authority, sanction is hereby accorded to the constitution a Procurement Committee consisting on following in accordance with Rule-7 of SPPRA Rule 2010, for undertaking all the Works in the areas of District Municipal Corporation (East) Karachi: -

- | | |
|--|----------|
| 1. Superintending Engineer, D.M.C (East), Karachi. | Chairman |
| 2. Executive Engineer, D.M.C. (West) Karachi | Member |
| 3. Directors / Executive Engineer (Concerned),D.M.C (East) | Member |

The functions and responsibilities of procurement committee shall be as under: -
(Section-8 of SPPRA Rule 2010):-

- i) Preparing bidding documents.
- ii) Carrying out technical as well as financial evaluation of the bids.
- iii) Preparing evaluation report as provided in Rule 45.
- iv) Making recommendations for the award of contract to the competent authority, and
- v) Perform any other function ancillary and incidental to the above.

SECRETARY TO GOVT: OF SINDH

No.SO-V(LG)/39-15/2015,

Karachi, dated the 2nd July, 2015.

A copy is forwarded for information and necessary action to: -

- i) The Director, Sindh Public Procurement Regulatory Authority, Karachi
- ii) The Administrator / Municipal Commissioner, D M C (east), Karachi.
- iii) The Director, Local Fund Audit, Karachi.
- iv) The Executive Engineer D.M.C (East) Karachi.
- v) P.S. to Secretary Local Government Department, Government of Sindh, Karachi.
- vi) Office order file.

SECTION OFFICER

2.7.15



DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI
Main Building of DMC (East) near KDA Police Station, Block-14, University Road, Karachi

Tele No. 99230355-9

Fax No.99230871

No: MC/DMC/East/1244/2016

Karachi dated: 16-11-2016

NOTIFICATION

The competent authority of District Municipal Corporation (East) has been constitute a complaint redressal committee in pursuance of Rule-31 of SPPRA Rules 2010 (amended 2013) with appropriate powers and authorization to address the complaints of aggrieved bidders that may occur during the procurement proceedings and a comprehensive complaint redressal mechanism for smooth and efficient procurement in District Municipal Corporation (East). The CRC comprising of the following Officers:

The Complaint Redressal Committee is as under: -

- | | |
|--|-----------|
| 1- Municipal Commissioner, District Municipal Corporation (East). | Chairman. |
| 2- District Accounts Officer, District Municipal Corporation (East). | Member. |
| 3- Any Independent Professional from the relevant field to be nominated by the Head of Procuring Agency. | Member. |


MUNICIPAL COMMISSIONER,
D.M.C. (EAST)

Copy for information & necessary action please.

- 1) Managing Director, Sindh Public Procurement Regulatory Authority, Govt. of Sindh.
- 2) Chairman, District Municipal Corporation (East).
- 3) Superintending Engineer, District Municipal Corporation (East).
- 4) District Accounts Officer, District Municipal Corporation (East).
- 5) Assistant Accounts Officer, SE Office for Procurements of Jamshed Zone, D.M.C. (East).
- 6) Senior Accountant SE Office for Procurement of Gulshan Zone D.M.C. (East).
- 7) Office Copy.

DISTRICT MUNICIPAL CORPORATION
EAST KARACHI



Tender Reference No. 01.

VOLUME-II: BILL OF QUANTITIES
(SINGLE STAGE ONE ENVELOPE METHOD)

SUPPLYING OF PARKS ACCESSORIES & TOOLS FOR DIFFERENT PARKS &
CENTER MEDIAN IN GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).

PC Cost: Rs: 9,89,825/-

Bid Security: - As per NIT

Tender Cost: - Rs: 2,000/-

DIRECTOR (PARKS)
GULSHAN-E-IQBAL ZONE, DMC (EAST)

Issue to M/s. _____ P.O. No. _____

_____ Dated: _____

Signature and Stamp of Issuing Authority.

WORK NO. 01

DISTRICT MUNICIPAL CORPORATION EAST KARACHI

BILL OF QUANTITIES.

SUBJECT: - SUPPLYING OF PARKS ACCESSORIES & TOOLS FOR DIFFERENT PARKS & CENTER MEDIAN IN GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).

Description and rate of Items based on Composite Open Rates.

S. #	Description of Work	Quantity	Rate	Unit	Amount
01	Providing Supplying Plastic Flexible Pipe Size 1 ¼" dia best quality approved make.	14000 Rft	Open Rate	P/Rft	
02	Providing Supplying Trolley approved make.	45 Nos.	Open Rate	Each	
03	Providing Supplying Garden Scissor Large Size (Kanchi) best quality approved make.	80 Nos.	Open Rate	Each	
04	Providing Supplying Spade (Belcha) with Wooden handle approved make.	50 Nos.	Open Rate	Each	
05	Providing Supplying Kai approved make.	50 Nos.	Open Rate	Each	
06	Providing Supplying (Phwara) with wooden handle approved make.	50 Nos.	Open Rate	Each	
07	Providing Supplying (Tar Khurpi) with wooden handle approved make.	100 Nos.	Open Rate	Each	
08	Providing Supplying Rubber Basket approved make.	20 Nos.	Open Rate	Each	
09	Providing Supplying Panja with wooden handle approved make.	150 Nos.	Open Rate	Each	
10	Providing Supplying Axe (Khulhari) with wooden handle approved make.	59 Nos.	Open Rate	Each	

Summary of Bill of Quantities

I / We hereby quoted as follows:

Item Based on Open Rate	Rs: _____
GRAND TOTAL	

The total amount is Rs: _____ (Rupees _____) for the complete job for all Open Rate.

Checked by:

A.E.E.

Sub-Engineer

Address:

Contractor's Signature

DEPUTY DIRECTOR (PARKS)
GULSHAN-E-IQBAL ZONE, DMC (EAST)

DIRECTOR (PARKS)
GULSHAN-E-IQBAL ZONE D.M.C. (EAST)

DISTRICT MUNICIPAL CORPORATION
EAST KARACHI




Tender Reference No. 02.

**VOLUME-II: BILL OF QUANTITIES
(SINGLE STAGE ONE ENVELOPE METHOD)**

SUPPLY OF COMPLETE HRC (511) AND ELECTRICAL ACCESSORIES IN UC-19 OF
GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).

PC Cost: Rs: 9,99,542/-
Bid Security: - As per NIT
Tender Cost: - Rs: 2,000/-


EXECUTIVE ENGINEER (M&E)
D.M.C. (EAST) 

Issue to M/s. _____ P.O. No. _____

_____ Dated: _____

Signature and Stamp of Issuing Authority.

STRICT MUNICIPAL CORPORATION EAST GULSHAN-E-IQBAL ZONE

EAST, KARACHI

BILL OF QUANTITIES

SUBJECT: SUPPLY OF COMPLETE (511) HRC ELECTRICAL ACCESSORIES IN UC-19 OF GULSHAN E IQBALZONE DMC EAST.

S.No.	Description of Work	Qty	Rate	Unit	Amount
1	Supply of HRC 511 Philips SON Light 250Watt (Com)Best Quality as per instruction of E-I	70 Nos	Rs_____	Each	Rs_____
2	Supply of G.I Bracket 1 1/2 " dia with Nipple 2" dia Length Best Quality as per instruction of E-I	40 Nos	Rs_____	Each	Rs_____
3	Supply of Wire 7/.029 (Single Core, Million) Best Quality as per instruction of E-I	2 Coils	Rs_____	Each	Rs_____
4	Supply of Wire 3/.029 (Single Core, Million) Best Quality as per instruction of E-I	5 Coils	Rs_____	Each	Rs_____
5	Supply of Wire 7/.036 (Twin, Million) Best Quality as per instruction of E-I	2 Coils	Rs_____	Each	Rs_____
6	Supply of Main Switch 20 Amp (China) Best Quality as per instruction of E-I	60 Nos	Rs_____	Each	Rs_____
7	Supply of Acrylic Cover 250 Watts fitting.Best Quality as per instruction of E-I	25 Nos	Rs_____	Each	Rs_____
8	Supply of PVC Tape (NITO 3/4") best quality Best Quality as per instruction of E-I	24 Nos	Rs_____	Each	Rs_____


We hereby quoted as follows:

Items based on Open Rate	Rs: _____
GRAND TOTAL	Rs: _____


The total amount is Rs: _____ Rupees _____
for the complete job for all open rate.

Checked by:


Sub-Engineer (M&E)
Gulshan Zone DMC East


Asstt. Ex-Engineer (M&E)
Gulshan Zone DMC East

Contractor's Signature


Executive Engineer (M&E)
DMC East.

DISTRICT MUNICIPAL CORPORATION
EAST KARACHI



Tender Reference No. 03.

VOLUME-II: BILL OF QUANTITIES
(SINGLE STAGE ONE ENVELOPE METHOD)

PROVIDING / SUPPLYING & FIXING KHAJI PALMS FOR DIFFERENT CENTER
MEDIAN OF GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).

PC Cost:	Rs: 9,75,000/-
Bid Security: -	As per NIT
Tender Cost: -	Rs: 2,000/-

A handwritten signature in black ink, appearing to be "L. H. H.", is written above the official title.

DIRECTOR (PARKS)
GULSHAN-E-IQBAL ZONE, DMC (EAST)

Issue to M/s. _____ P.O. No. _____

_____ Dated: _____

Signature and Stamp of Issuing Authority.

**DISTRICT MUNICIPAL CORPORATION
EAST KARACHI**

BILL OF QUANTITIES.

SUBJECT: - PROVIDING / SUPPLYING & FIXING KHAJI PALMS FOR DIFFERENT CENTER
MEDIAN OF GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).

Description and rate of Items based on Composite Open Rates.

S. #	Description of Work	Quantity	Rate	Unit	Amount
01	Providing Fixing Khaji Palms (Size 10 to 12-ft height).	75 Nos.	Open Rate	Each	

Summary of Bill of Quantities

I / We hereby quoted as follows:

Item Based on Open Rate	Rs: _____
GRAND TOTAL	

The total amount is Rs: _____ (Rupees _____)
for the complete job for all Open Rate.

Checked by:



A.E.E.


Address:



Sub-Engineer

Contractor's Signature


DEPUTY DIRECTOR (PARKS)
GULSHAN-E-IQBAL ZONE, DMC (EAST)


DIRECTOR (PARKS)
GULSHAN-E-IQBAL ZONE D.M.C. (EAST)

DISTRICT MUNICIPAL CORPORATION
EAST KARACHI



Tender Reference No. 04.

VOLUME-II: BILL OF QUANTITIES
(SINGLE STAGE ONE ENVELOPE METHOD)

PROVIDING LYING CC FLOORING NEAR SATTAR MASJID SHANTI NAGAR UC-23,
GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).

PC Cost:	Rs: 9,97,775/-
Bid Security: -	As per NIT
Tender Cost: -	Rs: 2,000/-


EXECUTIVE ENGINEER (B & R)
GULSHAN-E-IQBAL ZONE, DMC (EAST)

Issue to M/s. _____ P.O. No. _____

_____ Dated: _____

Signature and Stamp of Issuing Authority.

**DISTRICT MUNICIPAL CORPORATION
EAST KARACHI**

BILL OF QUANTITIES.

SUBJECT: - PROVIDING LYING CC FLOORING NEAR SATTAR MASJID SHANTI NAGAR UC-23,
GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).

Description and rate of Items based on Composite Schedule of Rates.

S. #	Description of Work	Quantity	Rate	Unit	Amount
01	Dismantling of Cement Concrete Plain 1:2:4.	1760 Cft.	3327.50	% Cft	58,564/-
02	Earth work excavation undressed lead up to a single throw of kassi phawrah or shovel. (B). In ordinary soil.	5360 Cft	1361.25	%0 Cft	7,296/-
03	Cement Concrete plain including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering Ratio 1:4:8.	3960 Cft	11288.75	% Cft	4,47,035/-
04	Providing & laying 2" thick toppings cement concrete 1:2:4 including surface finishing and dividing into panel etc complete.	12000 Sft	3275.50	% Sft	3,93,060/-
05	Cartage of 100 Cft / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc B.G. Rail fastenings points & crossing Bridges Girders, Pipes, Sheets Rails, MS Bars etc or 1000 Nos. brinks, 10'x5'x3' or 1000 mons of fuel wood by trucks or any other means owned by the contractors (Lead up to 15-miles etc).	6048 Cft	1065	% Cft	64,411/-
06	Mfg: and Supplying of 21" dia RCC main hole cover cast in 1:2:4 concrete Ratio 3" deep at center reinforced with 1/2" dia tor steel bars @ 4" center to center welded to 3/16" thick 2" wide M.S. plate two hooks of 3/8" dia tor bar including compacting, curing & transportation within 10-miles. 21" dia	30 Nos.	913.63	Each	27,409/-

Summary of Bill of Quantities

I / We hereby quoted as follows:

Item Based on S/R Rs: 9,97,775/- Plus _____ % Above / Below of the S/R	Rs: _____
GRAND TOTAL	

The total amount is Rs: _____ (Rupees _____)
for the complete job for all schedule of rates.


Checked by:

Address:

Contractor's Signature


A.E.E.


Sub-Engineer


EXECUTIVE ENGINEER (B & R)
GULSHAN-E-IQBAL ZONE D.M.C. (EAST)

DISTRICT MUNICIPAL CORPORATION
EAST KARACHI



Tender Reference No. 05.

VOLUME-II: BILL OF QUANTITIES
(SINGLE STAGE ONE ENVELOPE METHOD)

PROVIDING FIXING MAIN HOLE COVER INCLUDING RING SLAB IN UC-19, UC-21,
UC-28 & OTHER LOCATION OF GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).

PC Cost:	Rs: 9,99,800/-
Bid Security: -	As per NIT
Tender Cost: -	Rs: 2,000/-


EXECUTIVE ENGINEER (B & R)
GULSHAN-E-IQBAL ZONE, DMC (EAST)

Issue to M/s. _____ P.O. No. _____

_____ Dated: _____

Signature and Stamp of Issuing Authority.

**DISTRICT MUNICIPAL CORPORATION
EAST KARACHI**

BILL OF QUANTITIES.

SUBJECT: - PROVIDING FIXING MAIN HOLE COVER INCLUDING RING SLAB IN UC-19, UC-21, UC-28 & OTHER LOCATION OF GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).

Description and rate of Items based on Composite Schedule of Rates.

S. #	Description of Work	Quantity	Rate	Unit	Amount
01	Manufacturing and supplying of RCC Ring Slab of 21" dia inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars two concentric rings with 3/8' dia 8 Nos. cross linked bars welded and two sunk type hooks coated in 1:1 1/2 : 3 concrete with embedded 15 Kg C.I frame in perfect position i/c transportation charges for an average lead of 20km per trip from casting yard to town office (a minimum of 25 slabs per trip will be transported).	100 Nos.	1906.60	Each	1,90,660/-
02	Shifting and fixing 36" dia (outer) ring slab in perfect position on damaged manholes including cutting of the position of damaged manhole in proper shape laying in layer of C.M in 2" thick and disposal of the debris including cartage transportation loading un-loading from manufacturing yard to site as per specification laid in approved R.A.	100 Nos.	563.09	Each	56,309/-
03	Mfg: and supplying of 21" dia RCC main hole cover cast in 1:2:4 concrete Ratio 3" deep at center reinforced with 1/2" dia tor steel bars @ 4" center to center welded to 3/16" thick 2" wide M.S plate two hooks of 3/8" dia tor bar including compacting, curing & transportation within 10-miles.	824 Nos.	913.63	Each	7,52,831/-

Summary of Bill of Quantities

I / We hereby quoted as follows:

Item Based on S/R Rs: 9,99,800/- Plus _____ % Above / Below of the S/R	Rs: _____
GRAND TOTAL	

The total amount is Rs: _____ (Rupees _____)
for the complete job for all schedule of rates.

Checked by:

Address:

Contractor's Signature


A.E.E.


Sub-Engineer


EXECUTIVE ENGINEER (B & R)
GULSHAN-E-IQBAL ZONE D.M.C. (EAST)

DISTRICT MUNICIPAL CORPORATION
EAST KARACHI



Tender Reference No. 06.

**VOLUME-II: BILL OF QUANTITIES
(SINGLE STAGE ONE ENVELOPE METHOD)**

SUPPLY OF COMPLETE HRC (511) AND ELECTRICAL ACCESSORIES IN UC-21 OF
GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).

PC Cost: Rs: 9,99,426/-
Bid Security: - As per NIT
Tender Cost: - Rs: 2,000/-

**EXECUTIVE ENGINEER (M&E)
D.M.C. (EAST)**



Issue to M/s. _____ P.O. No. _____

_____ Dated: _____

Signature and Stamp of Issuing Authority.

Work No. _____

DISTRICT MUNICIPAL CORPORATION EAST GULSHAN-E-IQBAL ZONE

EAST, KARACHI

BILL OF QUANTITIES

SUBJECT: SUPPLY OF COMPLETE (511) HRC ELECTRICAL ACCESSORIES IN UC-21 OF GULSHAN E IQBALZONE DMC EAST.


S.No.	Description of Work	Qty	Rate	Unit	Amount
1	Supply of HRC 511 Philips SON Light 250Watt (Com) Best Quality as per instruction of E-I	70 Nos	Rs_____	Each	Rs_____
2	Supply of G.I Bracket 1 ½ " dia with Nipple 2" dia length Best Quality as per instruction of E-I	40 Nos	Rs_____	Each	Rs_____
3	Supply of Wire 7/.029 (Single Core, Million) Best Quality as per instruction of E-I	2 Coils	Rs_____	Each	Rs_____
4	Supply of Wire 3/.029 (Single Core, Million) Best Quality as per instruction of E-I	5 Coils	Rs_____	Each	Rs_____
5	Supply of Wire 7/.036 (Twin, Million) Best Quality as per instruction of E-I	2 Coils	Rs_____	Each	Rs_____
6	Supply of Main Switch 20 Amp (China) Best Quality as per instruction of E-I	60 Nos	Rs_____	Each	Rs_____
7	Supply of Acrylic Cover 250 Watts fitting. Best Quality as per instruction of E-I	25 Nos	Rs_____	Each	Rs_____
8	Supply of PVC Tape (NITO ¾") best quality Best Quality as per instruction of E-I	22 Nos	Rs_____	Each	Rs_____


We hereby quoted as follows:

Items based on Open Rate	Rs: _____
GRAND TOTAL	Rs: _____


The total amount is Rs: _____ Rupees _____
for the complete job for all open rate.

Checked by:


Sub-Engineer (M&E)
Gulshan Zone DMC East


Asstt. Ex-Engineer (M&E)
Gulshan Zone DMC East

Contractor's Signature


Executive Engineer (M&E)
DMC East

DISTRICT MUNICIPAL CORPORATION
EAST KARACHI



Tender Reference No. ⁰⁷~~08~~

**VOLUME-II: BILL OF QUANTITIES
(SINGLE STAGE ONE ENVELOPE METHOD)**

REPAIR & MAINTENANCE OF MUDASSIR PARK IN UC-12, GULSHAN-E-IQBAL
ZONE, D.M.C. (EAST).

PC Cost: Rs: 9,96,575/-
Bid Security: - As per NIT
Tender Cost: - Rs: 2,000/-

DIRECTOR (PARKS)
GULSHAN-E-IQBAL ZONE, DMC (EAST)

Issue to M/s. _____ P.O. No. _____

_____ Dated: _____

Signature and Stamp of Issuing Authority.

DISTRICT MUNICIPAL CORPORATION

EAST KARACHI

BILL OF QUANTITIES.

SUBJECT: - REPAIR & MAINTENANCE OF MUDASSIR PARK IN UC-12, GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).

Description and rate of Items based on Composite Schedule of Rates.

S. #	Description of Work	Quantity	Rate	Unit	Amount
01	Earth work excavation undressed lead up to a single throw of kassi Phawrah or shovel. (B). In ordinary Soil.	396 Cft	1361.25	%0 Cft	539/-
02	Cement Concrete Bricks of Stone Ballast 1 ½" to 2" gauge (Ratio 1:4:8).	174 Cft	9416.28	% Cft	16,384/-
03	Providing & laying Paving Block of approved make of any type of desired color or shade (60mm thick approx) over 2 inch thick screened sand, fixing paving block in desired pattern / design filling the joint with fine sand, compacting etc complete including making edges with same pavers and jointing the edge block with cement mortar 1:4 curing compacting etc complete as directed by the Engineer Incharge and manufacturer specification.	573 Sft	199.77	P/Sft	1,14,468/-
04	Painting guard bars, gates, iron bars, gratings, railing including standard brasses and similar open work 1 st Coat. Each subsequent Coat.	2568 Sft	674.60	% Sft	17,324/-
05	Cement Plaster 1:4 up to 20: height. (b). ½" thick.	1200 Sft	2283.93	% Sft	27,407/-
06	Providing and laying tiles glazed 6" X 6" X ¼" on floor or wall facing in required color and pattern of STILE specification jointed in white cement pigment over a base of 1:2 gray cement mortar ¾" thick including washing and filling of joints with slurry of white cement and pigment in desired shape with finishing cleaning and cost of was polish etc complete including cutting tiles to proper profile. 20% (-)	320 Sft	30509.77 6101.95 24407.82	% Sft	78,105/-

Description and Rate of Items based on Market (offered rates).

S.#	Description of Work	Quantity	Rate	Unit	Amount
07	Providing and Fixing best quality Cast Iron Benches of Pak Gulf Trading & Engineering Co., bench made of cast iron having carved design ornamental work on side arms and legs fitted with fine finished Pan Wood strips half round back under coating polishing fitting and fixing etc complete suitable for two persons sitting space of (approx) 5'-0" in length as per design and as directed	04 Nos.	Open Rate	Each	
08	Providing and fixing electric motor with pump (Mono Block centrifugal, suitable for the type of motor including suitable dia pumps of fountain make) fixing in position cement concrete foundation meter suction & delivery GI pipe and brass foot valve /strainer unit with all accessories, electric wiring etc. complete including commissioning of motor pump as directed and all respect. a). 2-hours power motor mono block centrifugal pump. Fountain make Model No.FCP-52S (suction & discharge size 2"X2") phase TP.	03 Nos.	Open Rate	Each	
09	Supplying, Stacking and Spreading approved Garden Soil (Sweet Earth) free from salt grass root pebble fine dressed for grassing breaking clouds up to any thickness and disposal of rubbish from site within three chain	5200 Cft	Open Rate	P/Cft	
10	Supplying Stacking and Spreading well decayed Cow Dung Manure from approved sources on the prepared bed mixing the same breaking clods fine dressing for grassing removal/disposal off rubbish from site within three chain	1768 Cft	Open Rate	P/Cft	
11	Manufacturing / Providing and Fixing Merry Go round made with GI pipe ¾ dia (14 gauge) including welding cutting, painting 2 coats of enamel paints approved shade and color as per directive.	02 Nos.	Open Rate	Each	

S.#	Description of Work	Quantity	Rate	Unit	Amount
12	/ S and filling Red Murum from approved queries including watering and consolidation with roller as required.	1386 Cft	Open Rate	P/Cft	
13	Providing lying & fixing woolain carpet for play area.	3900 Sft	Open Rate	P/Sft	

Summary of Bill of Quantities

I / We hereby quoted as follows:

Item Based on S/R Rs: 2,54,227/- Plus _____ % Above / Below of the S/R	Rs: _____
Item Based on Open Rate	Rs: _____
GRAND TOTAL	

The total amount is Rs: _____ (Rupees _____)

for the complete job for all Schedule & Open Rate.

Checked by:

Address:

Contractor's Signature




A.E.E.



Sub-Engineer


DEPUTY DIRECTOR (PARKS)
GULSHAN-E-IQBAL ZONE, DMC (EAST)


DIRECTOR (PARKS)
GULSHAN-E-IQBAL ZONE D.M.C. (EAST)



1
**DISTRICT MUNICIPAL CORPORATION
EAST KARACHI**

BIDDING DATA

a).	Name of Procuring Agency	District Municipal Corporation (East).
b).	Brief Description of Works	Supplying of Parks accessories & Tools for different Parks & Center Median in Gulshan-e-Iqbal Zone, D.M.C. (East). as per BOQ.
c).	Procuring Agency's Address	Main Building of D.M.C. (East) near KDA Police Station Block-14, Scheme-24, University Road Karachi.
d).	PC Cost:	Rs: 9,89,825/-
e).	Amount of Bid Security:	Rs: 49,491/-
	Fill in lump sum amount or in %age of bid amount / Estimated Cost, but not exceeding 5%	
f).	Period of Bid Validity (Days)	<u>90 Days.</u>
g).	Security Deposit: - (Including bid security)	10%
	(in %age of bid amount / estimated cost equal to 10%)	
h).	Percentage, if any, to be deducted from Bills:	7.5% Income Tax.
i).	Deadline for submission of Bids along with time:	06-03-2017 (2:00 P.M.)
j).	Venue, Time and Date of Bid Opening	Committee Room District Municipal Corporation (East), Karachi near KDA Police Station Block-14, Scheme-24, University Road Karachi. Time: 2:30 P.M. Date: 06-03-2017.
k).	Time for completion from written order of commence	02 months.
l).	Liquidity damages _____	(0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%)
m).	Deposit Receipt No: Date: Amount	


**Director (Parks)
Gulshan-e-Iqbal Zone
D.M.C. (East)**



DISTRICT MUNICIPAL CORPORATION EAST KARACHI

BIDDING DATA

a).	Name of Procuring Agency	District Municipal Corporation (East).
b).	Brief Description of Works	Supply of Complete HRC (511) and Electrical Accessories in UC-19 of Gulshan-e-Iqbal Zone, D.M.C. (East). as per BOQ.
c).	Procuring Agency's Address	Main Building of D.M.C. (East) near KDA Police Station Block-14, Scheme-24, University Road Karachi.
d).	PC Cost:	Rs: 9,99,542/-
e).	Amount of Bid Security:	Rs: 49,977/-
	Fill in lump sum amount or in %age of bid amount / Estimated Cost, but not exceeding 5%	
f).	Period of Bid Validity (Days)	<u>90 Days.</u>
g).	Security Deposit: - (Including bid security)	10%
	(in %age of bid amount / estimated cost equal to 10%)	
h).	Percentage, if any, to be deducted from Bills:	7.5% Income Tax.
i).	Deadline for submission of Bids along with time:	06-03-2017 (2:00 P.M.)
j).	Venue, Time and Date of Bid Opening	Committee Room District Municipal Corporation (East), Karachi near KDA Police Station Block-14, Scheme-24, University Road Karachi. Time: 2:30 P.M. Date: 06-03-2017.
k).	Time for completion from written order of commence	02 months.
l).	Liquidity damages _____	(0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%)
m).	Deposit Receipt No: Date: Amount	


Executive Engineer (M&E)
D.M.C. (East)

**DISTRICT MUNICIPAL CORPORATION
EAST KARACHI****BIDDING DATA**

a).	Name of Procuring Agency	District Municipal Corporation (East).
b).	Brief Description of Works	Providing / Supplying & Fixing Khaji Palms for different Center Median of Gulshan-e-Iqbal Zone, D.M.C. (East). as per BOQ.
c).	Procuring Agency's Address	Main Building of D.M.C. (East) near KDA Police Station Block-14, Scheme-24, University Road Karachi.
d).	PC Cost:	Rs: 9,75,000/-
e).	Amount of Bid Security:	Rs: 48,750/-
	Fill in lump sum amount or in %age of bid amount / Estimated Cost, but not exceeding 5%	
f).	Period of Bid Validity (Days)	<u>90 Days.</u>
g).	Security Deposit: - (Including bid security)	10%
	(in %age of bid amount / estimated cost equal to 10%)	
h).	Percentage, if any, to be deducted from Bills:	7.5% Income Tax.
i).	Deadline for submission of Bids along with time:	06-03-2017 (2:00 P.M.)
j).	Venue, Time and Date of Bid Opening	Committee Room District Municipal Corporation (East), Karachi near KDA Police Station Block-14, Scheme-24, University Road Karachi. Time: 2:30 P.M. Date: 06-03-2017.
k).	Time for completion from written order of commence	02 months.
l).	Liquidity damages _____	(0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%
m).	Deposit Receipt No: Date: Amount	


Director (Parks)
Gulshan-e-Iqbal Zone
D.M.C. (East)



DISTRICT MUNICIPAL CORPORATION EAST KARACHI

BIDDING DATA

a).	Name of Procuring Agency	District Municipal Corporation (East).
b).	Brief Description of Works	Providing Lying CC Flooring near Sattar Masjid Shanti Nagar UC-23, Gulshan-e-Iqbal Zone, D.M.C. (East). as per BOQ.
c).	Procuring Agency's Address	Main Building of D.M.C. (East) near KDA Police Station Block-14, Scheme-24, University Road Karachi.
d).	PC Cost:	Rs: 9,97,775/-
e).	Amount of Bid Security:	Rs: 49,889/-
	Fill in lump sum amount or in %age of bid amount / Estimated Cost, but not exceeding 5%	
f).	Period of Bid Validity (Days)	<u>90 Days.</u>
g).	Security Deposit: - (Including bid security)	10%
	(in %age of bid amount / estimated cost equal to 10%)	
h).	Percentage, if any, to be deducted from Bills:	7.5% Income Tax.
i).	Deadline for submission of Bids along with time:	06-03-2017 (2:00 P.M.)
j).	Venue, Time and Date of Bid Opening	Committee Room District Municipal Corporation (East), Karachi near KDA Police Station Block-14, Scheme-24, University Road Karachi. Time: 2:30 P.M. Date: 06-03-2017.
k).	Time for completion from written order of commence	02 months.
l).	Liquidity damages _____ (0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%	
m).	Deposit Receipt No: Date: Amount	


Executive Engineer (B&R)
Gulshan-e-Iqbal Zone
D.M.C. (East)



5
DISTRICT MUNICIPAL CORPORATION
EAST KARACHI

BIDDING DATA

a).	Name of Procuring Agency	District Municipal Corporation (East).
b).	Brief Description of Works	Providing Fixing Main Hole Cover including Ring Slab in UC-19, UC-21, UC-28 & other location of Gulshan-e-Iqbal Zone, D.M.C. (East). as per BOQ.
c).	Procuring Agency's Address	Main Building of D.M.C. (East) near KDA Police Station Block-14, Scheme-24, University Road Karachi.
d).	PC Cost:	Rs: 9,99,800/-
e).	Amount of Bid Security:	Rs: 49,990/-
	Fill in lump sum amount or in %age of bid amount / Estimated Cost, but not exceeding 5%	
f).	Period of Bid Validity (Days)	<u>90 Days.</u>
g).	Security Deposit: - (Including bid security)	10%
	(in %age of bid amount / estimated cost equal to 10%)	
h).	Percentage, if any, to be deducted from Bills:	7.5% Income Tax.
i).	Deadline for submission of Bids along with time:	06-03-2017 (2:00 P.M.)
j).	Venue, Time and Date of Bid Opening	Committee Room District Municipal Corporation (East), Karachi near KDA Police Station Block-14, Scheme-24, University Road Karachi. Time: 2:30 P.M. Date: 06-03-2017.
k).	Time for completion from written order of commence	02 months.
l).	Liquidity damages _____ (0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%	
m).	Deposit Receipt No: Date: Amount	

Executive Engineer (B&R)
Gulshan-e-Iqbal Zone
D.M.C. (East)



DISTRICT MUNICIPAL CORPORATION EAST KARACHI

BIDDING DATA

a).	Name of Procuring Agency	District Municipal Corporation (East).
b).	Brief Description of Works	Supply of Complete HRC (511) and Electrical Accessories in UC-21 of Gulshan-e-Iqbal Zone, D.M.C. (East). as per BOQ.
c).	Procuring Agency's Address	Main Building of D.M.C. (East) near KDA Police Station Block-14, Scheme-24, University Road Karachi.
d).	PC Cost:	Rs: 9,99,426/-
e).	Amount of Bid Security:	Rs: 49,971/-
	Fill in lump sum amount or in %age of bid amount / Estimated Cost, but not exceeding 5%	
f).	Period of Bid Validity (Days)	<u>90 Days.</u>
g).	Security Deposit: - (Including bid security)	10%
	(in %age of bid amount / estimated cost equal to 10%)	
h).	Percentage, if any, to be deducted from Bills:	7.5% Income Tax.
i).	Deadline for submission of Bids along with time:	07-03-2017 (2:00 P.M.)
j).	Venue, Time and Date of Bid Opening	Committee Room District Municipal Corporation (East), Karachi near KDA Police Station Block-14, Scheme-24, University Road Karachi. Time: 2:30 P.M. Date: 07-03-2017.
k).	Time for completion from written order of commence	02 months.
l).	Liquidity damages _____	(0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%
m).	Deposit Receipt No: Date: Amount	

**Executive Engineer (M&E)
D.M.C. (East)**



7 8

DISTRICT MUNICIPAL CORPORATION EAST KARACHI

BIDDING DATA

a).	Name of Procuring Agency	District Municipal Corporation (East).
b).	Brief Description of Works	Repair & Maintenance of Mudassir Park in UC-12, Gulshan-e-Iqbal Zone, D.M.C. (East). as per BOQ.
c).	Procuring Agency's Address	Main Building of D.M.C. (East) near KDA Police Station Block-14, Scheme-24, University Road Karachi.
d).	PC Cost:	Rs: 9,96,575/-
e).	Amount of Bid Security:	Rs: 49,829/-
	Fill in lump sum amount or in %age of bid amount / Estimated Cost, but not exceeding 5%	
f).	Period of Bid Validity (Days)	<u>90 Days.</u>
g).	Security Deposit: - (Including bid security)	10%
	(in %age of bid amount / estimated cost equal to 10%)	
h).	Percentage, if any, to be deducted from Bills:	7.5% Income Tax.
i).	Deadline for submission of Bids along with time:	06-03-2017 (2:00 P.M.)
j).	Venue, Time and Date of Bid Opening	Committee Room District Municipal Corporation (East), Karachi near KDA Police Station Block-14, Scheme-24, University Road Karachi. Time: 2:30 P.M. Date: 06-03-2017.
k).	Time for completion from written order of commence	02 months.
l).	Liquidity damages _____	(0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%
m).	Deposit Receipt No: Date: Amount	

Director (Parks)
Gulshan-e-Iqbal Zone
D.M.C. (East)

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

- (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). **Name of Procuring Agency** _____
- (b). **Brief Description of Works** _____
- (c). **Procuring Agency's address:-** _____
- (d). **Estimated Cost:-** _____
- (e). **Amount of Bid Security:-** _____ (Fill in lump sum amount
or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). **Period of Bid Validity (days):-** _____ (Not more than sixty days).
- (g). **Security Deposit:-(including bid security):-** _____
(in % age of bid amount /estimated cost equal to 10%)
- (h). **Percentage, if any, to be deducted from bills :-** _____
- (i). **Deadline for Submission of Bids along with time :-** _____
- (j). **Venue, Time, and Date of Bid Opening:-** _____
- (k). **Time for Completion from written order of commence: -** _____
- (L). **Liquidity damages:-** _____ (0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).
- (m). **Deposit Receipt No: Date: Amount:(in words and figures)**

(Executive Engineer/Authority issuing bidding document)

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.

- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract.
 - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) **Mobilization advance** is not allowed.


(B) **Secured Advance against materials brought at site.**

- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor


Director (Parks)
Gulshan-e-Iqbal Zone
D.M.C. (East)



DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI
Main Building of DMC (East) near KDA Police Station, Block-14, University Road, Karachi

EVALUATION CRITERIA.

Bid Opening Clarification and Evaluation

The procuring Agency will open the bids, in presence of Bidders' representatives who choose to attend at the time date and in the Place specified in the Bidding Data.

The Bidder's Name, Bid price, any discount the presence or absence of bid Security, and such other details as the Procuring Agency as its discretion may consider appropriate will be announced by the Procuring Agency at the Bid Opening. The Procuring agency will record the Minutes of the Bid Opening. Representatives of the Bidders who choose to attend shall Sign the Attendance sheet.

Any bid price or discount which is not read out and recorded at Bid opening will not be taken into Account in the Evaluation of Bid.

To assist in the Examination, Evaluation and comparison of bids the Engineering / Procuring Agency may at its discretion, asked the Bidder for a clarification and the response shall be in writing and no change in the Price or Substance of the Bid shall be sought, offered or permitted (SPP Rule-43).

a). Prior to the detailed evaluation, the Engineering / Procuring Agency will determine the substantial responsive bid is one which confirms to all the terms and conditions of the bidding documents without material documents. It includes terminating the requirements listed in the Bidding Data.

b). Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained by multiply the unit price and quantity, the unit price shall prevail and the total price shall be corrected. If there is a discrepancy between the Word and figures the amount in the works shall prevail. If there is discrepancy between the total bid price entered in the form of bid and the total shown in the schedule of prices-summary, the amount stated in the form of bid will be corrected by the Procuring Agency in accordance with the corrected schedule of price.

If the bidders does not accept the corrected amount of bids, his bid rejected and his Bid security forfeited.

A Bid determined as substantially non-responsive will be rejected and will not subsequently be made responsive by the Bidder by correction of the non-conformity.

Any minor in formality or non-conformity or irregularity in the Bid which does not constitute a material deviation (Major deviation) may be waived by Procuring Agency, provided such waiver does not prejudice or affect the relative ranking of any other bidders.

(A). Major (material) Deviations include: -

- (i). has been not properly signed;
- (ii). is not accompanied by the bid security of required amount and manner;
- (iii). Stipulating price adjustment when fixed price bids were called for;
- (iv). Failing to respond to specification;
- (v). Failing to comply with Mile-stones/critical dates provided in the bidding documents;
- (vi). Sub-Contracting contrary to the conditions of Contractor specified in bidding documents;
- (vii). Refusing to bare important responsibilities and liabilities allocated in the bidding documents, such as performance Guarantees and insurance coverage;
- (viii). Taking exception to critical provisions such as applicable law, taxes and duties and dispute resolution procedures;
- (ix). A material deviation or reservation is one;
 - (a). Which affect in any substantial way the scope, quality or performance of the works;
 - (b). Adoption/rectification whereof would affect unfairly the competitive position of other bidders presenting substantially responsive bids.




**ANNUAL PROCUREMENT PLAN OF DEVELOPMENT & NON-DEVELOPMENT
OF PARKS DEPARTMENT, GULSHAN-E-IQBAL ZONE
D.M.C. (EAST) FISCAL YEAR 2016-2017**

Sr. No.	Description of Goods, Work and services to be procured	Quantity	Method & Procedure of Procurement	Anticipated date of advertisement (where applicable)	Anticipated date of completion of Procurement	Allocated funds	Estimated/PC cost of items	Remarks
1.	CONTINGENCIES. Parks Department. Purchase of Chemical & insecticide Medicine, Soap & Garden Articles, expense on Flower Shows, Supply of Seeds, Urea etc. & Purchase of lawn mover, plastic pipe & different Garden Articles in Gulshan-e-Iqbal Zone, D.M.C. (East).	N.A.	Open Competitive Bidding under Rule-15 (1) and Single stage Single Envelop	Case to case basis and after obtaining of administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to Case basis	0.935 million	--	All Procurements will be made as per SPPRA Rules-2010 (Amended 2013)
2	MAINTENANCE. Parks Department. Maintenance/Repair of Playgrounds, Eid-gah, Sport complex, ST Grounds, Parks, Central Island, Green Belt i/c Digging of wells, Electric Motors & Pumps, Nurseries, Maintenance / Repair of Parks by providing Plants, Trees, Seeds, Cow dung Manure & Maintenance / Repair for wells i.e. digging, Installation of instruments in Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	Open Competitive Bidding or under Rule-15 (1) Single stage Single Envelop	Case to case basis and after obtaining of administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to case basis	24.5 million	--	
	1). Providing / Supplying Earthen Pots different Sizes & Seasonal Seeds for Departmental Nursery Gulistan-e-Johar Gulshan Zone, DMC (East).	N.A.	--do--	06-10-2016	01 month from the date of start	--do--	9,99,431/-	
	2). Improvement of Coconut Park in Block-5, UC-21 Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	04-11-2016	01 month from the date of start	--do--	9,95,220/-	
	3). Repair & Maintenance of Park including Providing & Fixing Children Rides in Block-5, UC-21, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	04-11-2016	01 month from the date of start	--do--	9,63,907/-	
	4). Supplying of Plant for Beautification of Center Loop area at Civic Center Bridge near EXPO Center in Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	08-12-2016	02 months from the date of start	--do--	4,99,725/-	
	5). Sprinkle System for PIB Stadium in UC-19, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	08-12-2016	02 months from the date of start	--do--	9,19,430/-	
	6). Improvement of PIB Stadium through Sweet Earth & Cow Dung Manure in UC-19, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	08-12-2016	02 months from the date of start	--do--	9,99,933/-	
	7). Improvement of Children Park opposite Siddique-e-Akbar Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	04-01-2017	02 months from the date of start	--do--	Rs: 9,76,780/-	
	8). Maintenance of Afza Altaf Park in UC-25, Block-06, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	04-01-2017	02 months from the date of start	--do--	Rs: 9,83,161/-	

Sr. No.	Description of Goods, Work and services to be procured	Quantity	Method & Procedure of Procurement	Anticipated date of advertisement (where applicable)	Anticipated date of completion of Procurement	Allocated funds	Estimated/PC cost of items	Remarks
	9). Providing Fixing M.S Square Bar Gate including other Civil work at Park behind Patel Hospital Block-4/A, Gulshan-e-Iqbal Zone, D.M.C. (East).	N.A.	Open Competitive Bidding or under Rule-15 (1) Single stage Single Envelop	04-01-2017	02 months from the date of start	--do--	Rs: 9,99,469/-	All Procurements will be made as per SPPRA Rules-2010 (Amended 2013)
	10). Re-Construction of park near Umar Bin Khitab Masjid Block-4/A, ST-17, UC-26, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	04-01-2017	02 months from the date of start	--do--	Rs: 9,97,121/-	
	11). Improvement Grass portion by Providing M.S. Angle Iron Grill & Paving walk way Masjid Bat-ul-Quddos in Scheme-33 Gulzar-e-Hijri UC-29, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	04-01-2017	02 months from the date of start	--do--	Rs: 9,94,118/-	
	12). Improvement of Parks through Sweet Earth & Cow Dung Manure in Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	30-01-2017	02 months from the date of start	--do--	Rs: 9,99,933/-	
	13). Improvement of Metro Park in Block-II, Metrovill-III, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	16-02-2017	02 months from the date of start	--do--	Rs: 6,93,974/-	
	14). Re-Construction of Bath Room & Canteen PIB Stadium UC-19, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	16-02-2017	02 months from the date of start	--do--	Rs: 9,74,725/-	
	15). Supplying of Parks accessories & Tools for different Parks & Center Median in Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	17-02-2017	02 months from the date of start	--do--	Rs: 9,89,825/-	
	16). Repair & Maintenance of Mudassir Park in UC-12, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	17-02-2017	02 months from the date of start	--do--	Rs: 9,96,575/-	

Sr. No.	Description of Goods, Work and services to be procured	Quantity	Method & Procedure of Procurement	Anticipated date of advertisement (where applicable)	Anticipated date of completion of Procurement	Allocated funds	Estimated/PC cost of items	Remarks
3	DEVELOPMENT (PARKS). Dev/Imp of Parks, Green Belts, Central Island, Plantation, supply/installation of electric motors at different Parks, Dev/ Imp of Nurseries, Digging of Well & Installation of instrument in Parks, Const. of Basic Sports Health activities club in Gulshan Zone.	N.A.	Open Competitive Bidding or under Rule-15 (1) Single stage Single Envelop	Case to case basis and after obtaining of administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to case basis	27.2 million	--	All Procurements will be made as per SPPRA Rules-2010 (Amended 2013)
	1). Supplying / Installation of Electric Motors & Pumps for different Parks in Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	06-10-2016	02 months from the date of start	--do--	Rs. 9,52,500/-	
	2). Construction of Park at Metrovill-III, Block-02, 15-Metter Road UC-28 in Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	10-02-2017	09 months from the date of start	--do--	49,94,828/-	
	3). Improvement & Renovation of Bagh-e-Mustafa in 13-D-I, UC-21, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	10-02-2017	09 months from the date of start	--do--	27,73,172/-	
	4). Construction of Park near Quba Masjid Block-1, UC-05, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	10-02-2017	09 months from the date of start	--do--	49,97,194/-	
	5). Providing Fixing M.S. Angle Iron Grill & Sweet Earth & other Park works in Block-01, back side of Zia-ul-Haq Colony Road in UC-24, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	10-02-2017	09 months from the date of start	--do--	37,00,550/-	
	06). Providing Fixing Khaji Palms in UC-19, 21 & UC-28, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	16-02-2017	02 months from the date of start	--do--	Rs: 9,75,000/-	
	07). Providing / Supplying & Fixing Khaji Palms for different Center Median of Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	17-02-2017	02 months from the date of start	--do--	Rs: 9,75,000/-	


 DIRECTOR (PARKS)
 GULSHAN-E-IQBAL ZONE
 D.M.C. (EAST)

(B). Minor Deviations.

Bids that offer deviations acceptable to the Procuring Agency and which can be assigned a monetary value may be considered substantially responsive at least as to the issue of fairness. This value would however be added as an adjustment for evaluation purpose only during the detailed evaluation process.

The Engineer / Procuring Agency will evaluate and compare only the bids previously determined to be substantially responsive as per requirements given hereunder. Bids will be evaluated for complete scope of works. The prices will be compared on the basis of the Evaluated Bid Price herein below.

Technical Evaluation: It will be examined in detail where the works offered by the bidder complies with the Technical Provisions of the Bidding Documents. For this purpose, the bidder's data submitted with the bid in Schedule B to Bid will be compared with technical features / criteria of the works detailed in the Technical Provisions. Other technical information submitted with the bid regarding the Scope of Work will also be reviewed.

Evaluation Bid Price.

In evaluating the bids the Engineer / Procuring Agency will determine for each bid in addition to the Bid Price, the following factors (adjustment) in the manner and to the extent indicated below to determine the Evaluated Bid Price.


- (i). Making any correction for arithmetic errors hereof.
- (ii). Discount, if any, offered by the bidders as also read out and recorded at the time of bid opening.
- (iii). Excluding Provisional sums and the Provisions for contingencies in the Bill of Quantities responsive if any, but including Day work, where priced competitively.

Financial Evaluation and Comparison of Bids.

The D.M.C. (East) will evaluate and compare only the bids determined to be Substantially responsive in accordance with the Rule.

If the bid of the successful bidders is seriously unbalanced in relation to the D.M.C. (East) Estimate of the cost of work to be performed under the Contract, the D.M.C. (East) may require the bidder to produce detailed price analysis for any or all Items of the Bill of Quantities to demonstrate the Internal consistency of those prices with the Construction method and Schedule proposed.

Signature of contractor: _____


 Director (Parks),
 Gulshan-e-Iqbal Zone
 D.M.C. (East)



**ANNUAL PROCUREMENT PLAN OF DEVELOPMENT & NON-DEVELOPMENT WORKS OF B&R
DEPARTMENT OF GULSHAN-E-IQBAL ZONE D.M.C. (EAST) FISCAL YEAR 2016-2017**

Sr. No	Description of Goods, Work and services to be procured	Quantity	Method & Procedure of Procurement	Anticipated date of advertisement (where applicable)	Anticipated date of completion of Procurement	Allocated funds	Estimated /PC cost of items	Remarks
	<u>Contingencies.</u> <u>Building & Roads Department.</u>							All Procurements will be made as per SPPRA Rules-2010 (Amended 2013)
	1). Hiring of Machinery for Eid-ul-Azha & for Rain Emergency in Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	--do--	11.00 million		
	2). Hiring of Machinery for Removable of encroachment GIZ DMC (East)	--do--	--do--	24-10-2016	--do--	--do--	Open Rate	
2.	3). Hiring of Machinery in Cleanliness Drive for UC-19, UC-21, UC-28 through B&R Department, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	26-12-2016	04 months from the date of start.	--do--	Rs: 49,99,000/-	

Sr. No	Description of Goods, Work and services to be procured	Quantity	Method & Procedure of Procurement	Anticipated date of advertisement (where applicable)	Anticipated date of completion of Procurement	Allocated funds	Estimated /PC cost of items	Remarks
2.	<u>MAINTENANCE.</u> <u>Building & Roads Department.</u> Repair / Maintenance of Offices, Dust Bins, Head Office and Storm Water Drain Schools Building Clinics, Dispensary Road by patch repair nallah & Culverts CC Flooring Chowks , Footpath & Land Marking in Gulshan-e-Iqbal Zone, D.M.C. (East).	N.A.	Open Competitive Bidding _ Single Stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to case basis	58.00 million	--	All Procurements will be made as per SPPRA Rules-2010 (Amended 2013)
	1). Repair / Maintenance of old Dust Bin Katchra Khundi in different Places of Gulshan-e-Iqbal Zone, DMC (East)	--do--	--do--	05-08-2016	--do--	--do--	1.8064 Million	
	2). Removal of Slogan & Cleaning of Nallahin Saadi Town & other areas of Gulshan Zone DMC East	--do--	--do--	11-08-2016	--do--	--do--	.9994 Million	
	3). Repair & Maintenance 12 dia RCC Pipe drain in area of Makhdoom Bilawal Goth UC-30, Gulshan-e-Iqbal Zone, DMC (East)	--do--	--do--	11-08-2016	--do--	--do--	0.9991 million	
	4). Repair & Maintenance 12" dia & RCC Pipe drain in area of UC-30, Gulshan-e-Iqbal Zone, DMC (East)	--do--	--do--	11-08-2016	--do--	--do--	0.9991 million	
	5). Repair & Maintenance 12" dia RCC Pipe drain in area of Ayub Goth UC-30, Gulshan-e-Iqbal Zone, DMC (East)	--do--	--do--	11-08-2016	--do--	--do--	0.9997 million	
	6). Repair & Maintenance 18" dia & RCC Pipe drain in UC-30 Gulshan-e-Iqbal Zone, DMC (East)	--do--	--do--	11-08-2016	--do--	--do--	0.9992 million	
	7). Repair & Maintenance 21" Dia & RCC Pipe drain in Sunk Down Portion including Winching from Bank Al-Habib to Galaxy Money Exchanger at University Road Gulshan-e-Iqbal Zone, DMC (East)	--do--	--do--	11-08-2016	--do--	--do--	0.9994 Million	
	8). Construction of CC Street Near Sitara Sadiq Masjid in Majeed Para Shanti Nagar Gulshan-e-Iqbal Zone DMC East	--do--	--do--	02-09-2016	--do--	--do--	1.7496 Million	
	9). Improvement / Maintenance of CC Drain from Service Road near Al-Mustafa Hospital to 13-D, Railway Crossing in Gulshan-e-Iqbal Zone, DMC (East)	--do--	--do--	24-10-2016	--do--	--do--	0.9995 Million	
	10). Improvement of Road by Patch Repair near Abul Fazal Abbas Imam Bargah PIB Colony UC-19 Gulshan-e-Iqbal Zone, DMC (East)	--do--	--do--	24-10-2016	--do--	--do--	0.9568 Million	
	11). Improvement of Road in Time Square Block-07 to Disco Bakery UC-26 Gulshan-e-Iqbal Zone, DMC (East)	--do--	--do--	24-10-2016	--do--	--do--	0.9976 Million	

Sr. No	Description of Goods, Work and services to be procured	Quantity	Method & Procedure of Procurement	Anticipated date of advertisement (where applicable)	Anticipated date of completion of Procurement	Allocated funds	Estimated /PC cost of items	Remarks
	12). Improvement / Maintenance of CC Drain From New Mah Rose Beauty Parlar To Shabir Jan Beauty Parlar In Block-03, Gulshan-E-Iqbal Zone, Dmc (East)	N.A.	Open Competitive Bidding _ Single Stage Single Envelop	24-10-2016	Case to case basis	--do--	0.9995 Million	All Procurements will be made as per SPPRA Rules-2010 (Amended 2013)
	13). Improvement of Road by Patch repair in Block-4/A, Gulshan-e-Iqbal near Masjid-e-Taqwa UC-26, DMC (East).	--do--	--do--	04-11-2016	02 months from the date of Start	--do--	Rs: 9,35,251/-	
	14). Improvement of Road by Patch repair near Ladies Imam Bargah in Street No.01, Block-B, Abbas Town UC-30, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	04-11-2016	02 months from the date of Start	--do--	Rs. 9,34,375/-	
	15). Improvement of Road Block-07, Block-10 & Block-11, Gulistan-e-Johar UC-29, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	04-11-2016	02 months from the date of Start	--do--	Rs: 9,76,961/-	
	16). Painting on Footpath including leveling dressing of Footpath surrounding EXPO Center in Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	15-12-2016	02 months from the date of Start	--do--	Rs: 9,99,087/-	
	17). Providing lying Lane Marking & Cat Eyes from Sui Gas Office to Allah Noor Apartment main Abul Hassan Ispahani Road UC-28, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	21-12-2016	02 months from the date of Start	--do--	Rs: 9,99,432/-	
	18). Removing of Slogan PIB Colony, Ghouseia Colony, Nafeesabad Press Quarter, Ameenabad in UC-19, Gulshan Zone, D.M.C. (East).	--do--	--do--	21-12-2016	02 months from the date of Start	--do--	Rs: 9,99,087/-	
	19). Patch repair of Road from Masjid-e-Mobin & Imam Bargah at Sadi Town link Road UC-31 Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	26-12-2016	04 months from the date of start.	--do--	Rs: 49,26,005/-	
	20). Repair and Maintenance of Head Office Building including Repair of Office Furniture, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	04-01-2017	02 months from the date of Start	--do--	Rs: 9,73,389/-	
	21). Providing Lying 12" dia & 18" dia RCC Pipe drain in near Iqra City UC-29 & Continental Bakery Block-15 Gulistan-e-Johar UC-27, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	30-01-2017	02 months from the date of Start	--do--	Rs: 9,99,601/-	
	22). Providing lying CC Flooring in Majeed Para Shanti Nagar UC-23, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	16-02-2017	02 months from the date of start	--do--	Rs: 9,98,689/-	
	23). Providing Lying CC Flooring near Sattar Masjid Shanti Nagar UC-23, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	17-02-2017	02 months from the date of start	--do--	Rs: 9,97,775/-	
3	DEVELOPMENT.							
a).	Dev. Imp. of Cleaning of Nallahs, Development of Sewerage lines & Water lines in Gulshan-e-Iqbal Zone, D.M.C. (East).	N.A.	Open Competitive Bidding _ Single Stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to case basis	20.00 million	--	
	1). Improvement / Maintenance of CC Drain from Ahsan CNG Pump to Bhayani Height Via Marit N Marit in UC-28, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	15-12-2016	02 months from the date of Start	--do--	Rs: 9,99,539/-	
	2). Providing laying 8", 12" & 18" dia RCC pipe drain in area Nafeesabad Sindhi Para, Baloch Para & Habib Bank Street PIB Colony UC-19, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	21-12-2016	02 months from the date of Start	--do--	Rs: 9,86,959/-	

Sr. No	Description of Goods, Work and services to be procured	Quantity	Method & Procedure of Procurement	Anticipated date of advertisement (where applicable)	Anticipated date of completion of Procurement	Allocated funds	Estimated /PC cost of items	Remarks
b).	Dev. Imp. of Roads, footpaths, Installation of Sign Board at Street in Gulshan-e-Iqbal Zone, D.M.C. (East).	N.A.	Open Competitive Bidding _ Single Stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to case basis	86.00 million	--	All Procurements will be made as per SPPRA Rules-2010 (Amended 2013)
	1). Improvement of Road near Iqra City Phase-II & other area of UC-29, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	04-11-2016	02 months from the date of Start	--do--	Rs: 9,76,961/-	
	2). Improvement of Road surrounding main Imam Bargah in Abbas Town UC-29 in Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	04-11-2016	02 months from the date of Start	--do--	Rs: 9,76,047/-	
	3). Improvement of Road surrounding area of Zehra Nagar & linked Road in UC-30, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	04-11-2016	02 months from the date of Start	--do--	Rs: 9,73,307/-	
	4). Removing of Slogan & Painting Wall at NIPA Bridge University Road, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	04-11-2016	02 months from the date of Start	--do--	Rs: 9,61,343/-	
	5). Providing lying Lane Marking for Yaseenabad Traffic Signal Abrar Masjid Sehba Akhter Road UC-21, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	15-12-2016	02 months from the date of Start	--do--	Rs: 9,99,432/-	
	6). Providing laying Lane Marking & Cat Eyes from Block-13-D, Block-05 in UC-21, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	15-12-2016	02 months from the date of Start	--do--	Rs: 9,99,432/-	
	7). Providing Fixing Cat Eyes including Lane Marking in PIB & linked area Road UC-19, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	15-12-2016	02 months from the date of Start	--do--	Rs: 9,99,687/-	
	8). Painting on Footpath in 13-D & Sardar Sabri & Block-05 in UC-21, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	15-12-2016	02 months from the date of Start	--do--	Rs: 9,99,490/-	
	9). Painting on Footpath in PIB Colony, Nafeesabad, Ameenabad in UC-19, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	15-12-2016	02 months from the date of Start	--do--	Rs: 9,99,490/-	
	10). Providing lying Lane Marking & Cat Eyes from Fahad Square to Nafees Bakery Paradise Road UC-28, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	21-12-2016	02 months from the date of Start	--do--	Rs: 9,99,432/-	
	11). Providing lying Lane Marking & Cat Eyes from Bhayani Height to Paradise Bakery UC-28, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	21-12-2016	02 months from the date of Start	--do--	Rs: 9,99,432/-	

Sr. No	Description of Goods, Work and services to be procured	Quantity	Method & Procedure of Procurement	Anticipated date of advertisement (where applicable)	Anticipated date of completion of Procurement	Allocated funds	Estimated /PC cost of items	Remarks
b).	12). Painting on Footpath from Sui Gas Station to Paradise Bakery & Gulzar-e-Hijri Road including other linked Road in UC-28, Gulshan-e-Iqbal Zone, D.M.C. (East).	N.A.	Open Competitive Bidding _ Single Stage Single Envelop	21-12-2016	02 months from the date of Start	--do--	Rs: 9,99,888/-	All Procurements will be made as per SPPRA Rules-2010 (Amended 2013)
	13). Painting on Footpath from Bank Al-Habib to Gulzar-e-Hijri & linked road to Metrovill-III, Block-01 & 02, UC-28, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	21-12-2016	02 months from the date of Start	--do--	Rs: 9,99,888/-	
	14). Painting of Parapet Wall and New Jersey Barrier at Hassan Square Bridge, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	21-12-2016	02 months from the date of Start	--do--	Rs: 6,44,323/-	
	15). Improvement of Road different area of UC-29, UC-30 & UC-31, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	26-12-2016	04 months from the date of start.	--do--	Rs: 49,98,327/-	
	16). Improvement of Road different area of UC-26, UC-27 & UC-28, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	26-12-2016	04 months from the date of start.	--do--	Rs: 49,84,623/-	
	17). Improvement of Road in various places in UC-20, UC-21 & UC-22, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	26-12-2016	04 months from the date of start.	--do--	Rs: 49,38,941/-	
	18). Improvement of Road including CC Street in UC-12, UC-18 & UC-19, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	26-12-2016	04 months from the date of start.	--do--	Rs: 49,96,545/-	
	19). Improvement of Road from University to Clit House in Block-7, Gulistan-e-Johar & Block-01 Gulistan-e-Johar UC-27, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	26-12-2016	04 months from the date of start.	--do--	Rs: 43,23,303/-	
	20). Improvement of Road in Block-08 & Block-09 in UC-22, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	26-12-2016	04 months from the date of start.	--do--	Rs: 49,98,557/-	
	21). Maintenance / Improvement of Road including Removal of Slogan from Kashfana-e-Atfal to Shaheed-e-Millat Road UC-12 & Faizan-e-Madina UC-19 including APHA Lawn in Gulistan-e-Johar UC-27 & 13-D Sehba Akhter Road I-C Metrovill-III Block-1 & 2 Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	26-12-2016	04 months from the date of start.	--do--	Rs: 49,97,766/-	
	22). Improvement / Maintenance of Internal Road in Block-05 & Block-13-D in UC-21, Gulshan-e-Iqbal Zone, D.M.C. (East). Cleanliness Drive.	--do--	--do--	07-02-2017	04 months from the date of start.	--do--	Rs: 49,98,091/-	
	23). Improvement / Maintenance of Internal Road in PIB, Meena Bazar & other linked area of UC-19, Gulshan-e-Iqbal Zone, D.M.C. (East). Cleanliness Drive.	--do--	--do--	07-02-2017	04 months from the date of start.	--do--	Rs: 49,99,005/-	

Sr. No	Description of Goods, Work and services to be procured	Quantity	Method & Procedure of Procurement	Anticipated date of advertisement (where applicable)	Anticipated date of completion of Procurement	Allocated funds	Estimated /PC cost of items	Remarks
	24). Improvement / Maintenance of Internal Road in Metrovill-III, Block-01 & 02, UC-28, Gulshan-e-Iqbal Zone, D.M.C. (East). Cleanliness Drive.	N.A.	Open Competitive Bidding _ Single Stage Single Envelop	07-02-2017	04 months from the date of start.	--do--	Rs: 49,99,005/-	All Procurements will be made as per SPPRA Rules-2010 (Amended 2013)
	25). Improvement of Road by Providing Kerb Stone and Road Studs at Sardar Ahmed Sabri Road from Sir Syed University to Rab Medical Roundabout, Gulshan-e-Iqbal Zone, D.M.C. (East), Karachi.	--do--	--do--	07-02-2017	04 months from the date of start.	--do--	Rs: 32,22,695/-	
	26). Painting of Parapet wall and New jersey Barrier at Elevated U-Turn Block-7 opposite Metro Cash & Carry, Gulshan-e-Iqbal Zone, D.M.C. (East), Karachi.	--do--	--do--	16-02-2017	02 months from the date of start	--do--	Rs: 5,28,552/-	
	Re-Construction of Road from time square BI-07 to disco Bakery Road & Dhroji & Patel Hospital in Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to case basis	10 million	--	
	Re-Construction & Improvement of chokes in Different Roads of Gulshan-e-Iqbal Zone	--do--	--do--	--do--	--do--	10 million	--	
	Re-Construction & Improvement of Tipu Sultan Road & Tabba Choke to Karsaz	--do--	--do--	--do--	--do--	10 million	--	
	Re-Construction of Double Track of Ameer Khusro Road from Shaheed-e-Millat to Nishter Road.	--do--	--do--	--do--	--do--	10 million	--	
	Development /Improvement of Culverts and Cleaning of S.W drain in Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	--do--	--do--	10 million	--	
	1). Providing /lying RCC pipe drain for different location & areas in Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	26-12-2016	04 months from the date of start.	--do--	Rs: 49,99,388/-	
	Development / Improvement of Graveyards in Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	--do--	--do--	10 million	--	
	Development of Head Office and other Buildings in School, Clinics Dispensaries Libraries & Other Buildings Gulshan-e-Iqbal Zone, D.M.C. (East).	N.A.	Open Competitive Bidding _ Single Stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to case basis	15 million	--	
	New works Replacement of Water lines in all Blocks including Survey through Consultant, in Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	--do--	--do--	1 million	--	

Sr. No	Description of Goods, Work and services to be procured	Quantity	Method & Procedure of Procurement	Anticipated date of advertisement (where applicable)	Anticipated date of completion of Procurement	Allocated funds	Estimated /PC cost of items	Remarks
	Development/improvement of Main Hole / Sewerage Schemes in Gulshan-e-Iqbal Zone, D.M.C. (East)	--do--	Open Competitive Bidding _ Single Stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to case basis	6.00 million	--	All Procurements will be made as per SPPRA Rules-2010 (Amended 2013)
	Supplying & Fixing RCC main Hole Cover 21" dia, 24" dia, 29" dia including RCC Ring Slab for different UC's and area of Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	04-11-2016	02 months from the date of Start.	--do--	9,99,975/--	
	Providing Fixing Main Hole Cover including Ring Slab in UC-19, UC-21, UC-28 & other location of Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	17-02-2017	02 months from the date of Start.	--do--	9,99,800/--	

EXECUTIVE ENGINEER (B&R),
GULSHAN-E-IQBAL ZONE
D.M.C. (EAST)



**ANNUAL PROCUREMENT PLAN OF DEVELOPMENT & NON-DEVELOPMENT
OF M & E DEPARTMENT, GULSHAN-E-IQBAL ZONE
D.M.C. (EAST) FISCAL YEAR 2016-2017**

Sr. No.	Description of Goods, Work and services to be procured	Quantity	Method & Procedure of Procurement	Anticipated date of advertisement (where applicable)	Anticipated date of completion of Procurement	Allocated funds	Estimated/PC cost of items	Remarks
	CONTINGENCIES.							
1.	Mechanical & Electrical Department. Purchase of Soap & Dusters, Repair of Heavy Vehicles & Spare & Parts (Sanitation) & other Department, Expenses of Service Station & workshop (Sanitation), Purchase of Tools for vehicles, Repair of minor fault sanitation vehicles & Spare parts of Officers vehicles, Purchase of oil lubricants, tyre tubes batteries & other accessories Gulshan-e-Iqbal Zone, D.M.C. (East).	N.A.	Open Competitive Bidding under Rule-15 (1) and Single stage Single Envelop	Case to case basis and after obtaining of administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to Case basis	46.62 million	--	All Procurements will be made as per SPPRA Rules-2010 (Amended 2013)
	1) Repair/Maintenance, Engine Overhauling & other works of vehicle No.CH-100982 & CH-100979 VOLVO FL-6 Arm Roll of Sanitation Department, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	06-09-2016	01 month from the date of start	--do--	9,85,400/-	
	2). Repair/Maintenance, Engine Overhauling of NL-03, Liugong 835 Loader & Repair of Head and Compressor & other works of NL-02 Liugong 835 Loader of Sanitation Department, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	06-09-2016	01 month from the date of start	--do--	9,68,000/-	
	3). Repair / Maintenance & other Minor works for the vehicles of Sanitation, B&R, Parks and M&E Department, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	20-09-2016	01 month from the date of start	--do--	9,77,880/-	
	4). Repair/Maintenance and Engine Overhauling various works of Tractor CH-1224 MESSY 385 and Ballarus 510 and Tractor Trolley UC-04 of Sanitation Department, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	27-10-2016	01 month from the date of start	--do--	9,03,300/-	
	5).Repair & Maintenance of minor work of Tractor and Trolley of Ballarus and MESSY of Sanitation Department, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	27-10-2016	01 month from the date of start	--do--	8,12,100/-	
	6). Repair/Maintenance & other Minor works for the vehicles of Sanitation, B&R, Parks & M&E Department, Gulshan-e-Iqbal Zone, D.M.C. (East).	N.A.	--do--	27-10-2016	01 month from the date of start	--do--	9,66,000/-	

Sr. No.	Description of Goods, Work and services to be procured	Quantity	Method & Procedure of Procurement	Anticipated date of advertisement (where applicable)	Anticipated date of completion of Procurement	Allocated funds	Estimated/PC cost of items	Remarks
	7). Repair / Maintenance, Engine Overhauling & other works of Vehicle No.CH-100758 VOLVO FI-6 Arm Roll & P/F Hydraulic Jack Assembly and other works of vehicle No.CH-15823 Hino FF Arm Roll of Sanitation Department, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	15-12-2016	02 months from the date of start	--do--	9,85,200/-	All Procurements will be made as per SPPRA Rules-2010 (Amended 2013)
	8). Repair / Maintenance, Engine Overhauling & other works of Vehicle No.CH-100978 VOLVO FL-6 Arm Roll & Repair of head & other works of CH-21307, CH11210 Hino FF Arm Roll and Dumper of Sanitation Department, Gulshan-e-Iqbal Zone, D.M.C. (East).	N.A.	Open Competitive Bidding under Rule-15 (1) and Single stage Single Envelop	15-12-2016	02 months from the date of start	--do--	9,89,800/-	
	9). Repair / Maintenance, Engine Overhauling & other works New MTL Ladder of Vehicle No.GL-4040 and GL-4036 Mazda T-3500 3000 Electric Van of M&E Department, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	15-12-2016	02 months from the date of start	--do--	9,82,360/-	
	10). Providing / Fixing New Engine Assembly and other works of repair & Maintenance for Vehicle No.NL-02 Liugong 835 Loader of Sanitation Department, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	21-12-2016	02 months from the date of start	--do--	8,65,000/-	
	11). Complete Engine Overhauling & Gear repair and other work of vehicle RS-03 ISSUZU, Sweeping Machine "HIDE" of Sanitation Department, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	21-12-2016	02 months from the date of start	--do--	9,95,000/-	
	12). Repair / Maintenance & other Minor works for the Vehicles of Sanitation, B&R, Parks and M&E Department, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	04-01-2017	02 months from the date of start	--do--	Rs: 8,28,870/-	
	13). Repair / Maintenance, Engine Overhauling & other works of Vehicle No.CH-175661, Case 1838 Bob Cat of Sanitation Department, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	30-01-2017	02 months from the date of start	--do--	Rs: 4,93,100/-	
	14). Repair & Maintenance and Engine Overhauling various work of Tractor MESSY (375) and Belarus 510 Tractor Blade 000932 of Sanitation Department, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	30-01-2017	02 months from the date of start	--do--	Rs: 8,35,820/-	
	15). Repair & Maintenance of Minor work of Tractor and Trolley of Belarus and Messy of Sanitation Department, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	30-01-2017	02 months from the date of start	--do--	Rs: 8,30,980/-	

Sr. No.	Description of Goods, Work and services to be procured	Quantity	Method & Procedure of Procurement	Anticipated date of advertisement (where applicable)	Anticipated date of completion of Procurement	Allocated funds	Estimated/PC cost of items	Remarks
2.	MAINTENANCE. Mechanical & Electrical Department. Supply of Electricity & Repair / Maintenance of Electrical work, Street Lights, Air Conditioners & Generators, Repair / Maintenance of lights in Parks & playground i/c electrical articles, Graveyard / Mosque / Minorities areas, Head Office & Repair / Maintenance of accessories in School, Clinics & Libraries of Gulshan Zone	--do--	Open Competitive Bidding or under Rule-15 (1) Single stage Single Envelop	Case to case basis and after obtaining of administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to case basis	40 million	--	All Procurements will be made as per SPPRA Rules-2010 (Amended 2013)
	01). Supply of complete HRC (511) and Electrical accessories in UC-28 of Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	16-02-2017	02 months from the date of start	--do--	Rs: 9,99,066/-	
	02). Lighting arrangement from Paradise Bakery to Gulzar-e-Hijri Police Station Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	16-02-2017	02 months from the date of start	--do--	Rs: 9,92,040/-	
	03). Supply of complete HRC (511) and Electrical accessories in UC-19 of Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	17-02-2017	02 months from the date of start	--do--	Rs: 9,99,542/-	
	04). Supply of complete HRC (511) and Electrical accessories in UC-21 of Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	17-02-2017	02 months from the date of start	--do--	Rs: 9,99,426/-	
3.	DEVELOPMENT (M&E).							
a).	Lighting arrangement on street, Roundabout, supply of Electrical Articles, Lighting arrangements at Internal Streets, Lighting arrangements at Graveyards, Mosque & Minority Area, Lighting arrangements at Parks & playgrounds i/c electrical articles and Improvement of lighting system on main streets in UC-01 to UC-13.	--do--	Open Competitive Bidding or under Rule-15 (1) Single stage Single Envelop	Case to case basis and after obtaining of administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to case basis	43.3 million	--	
	1). Supply of Electrical Accessories in jurisdiction of Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	23-12-2016	04 months from the date of start	--do--	49,97,850/-	
	2). Supply of Electrical Accessories for Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	13-02-2017	04 months from the date of start	--do--	49,77,200/-	
	3). Lighting Arrangement from Prime Market to Country Garden Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	13-02-2017	04 months from the date of start	--do--	42,11,350/-	
b).	Purchase / Installation of Electrical items, Generator, Refuse Van, Arm Roll, Containers & Machineries, Truck, Hilux including accessories & Staff Officer Vehicles.	N.A.	Open Competitive Bidding or under Rule-15 (1) Single stage Single Envelop	Case to case basis and after obtaining of administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to case basis	33 million	--	
	1). Providing and Fabrication of Garbage collecting Container for VOLVO Vehicle for UC-18, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	26-07-2016	01 month from the date of start	--do--	10,00,000/-	

Sr. No.	Description of Goods, Work and services to be procured	Quantity	Method & Procedure of Procurement	Anticipated date of advertisement (where applicable)	Anticipated date of completion of Procurement	Allocated funds	Estimated/PC cost of items	Remarks
	2). Fabrication / Manufacturing of Garbage Container for VOLVO Vehicle for UC-19, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	26-07-2016	01 month from the date of start	--do--	10,00,000/-	
	3). Fabrication / Manufacturing of Garbage Container for VOLVO Vehicle for UC-20, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	26-07-2016	01 month from the date of start	--do--	10,00,000/-	
	4). Fabrication/Manufacturing of Garbage Container for VOLVO Vehicle for UC-21, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	26-07-2016	01 month from the date of start	--do--	10,00,000/-	
	5). Fabrication/Manufacturing of Garbage Container for VOLVO Vehicle for UC-22, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	26-07-2016	01 month from the date of start	--do--	10,00,000/-	
	6). Painting of Pole & Making CC Foundation in the area of UC-19, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	15-12-2016	02 months from the date of start	--do--	9,59,925/-	
	7). Painting of Pole & Making CC Foundation in the area of UC-28, Gulshan-e-Iqbal Zone, D.M.C. (East).	--do--	--do--	21-12-2016	02 months from the date of start	--do--	9,87,000/-	
	8). Painting of Pole & Making CC Foundation in the area of UC-21, Gulshan-e-Iqbal Zone, DMC (East).	--do--	--do--	21-12-2016	02 months from the date of start	--do--	9,46,500/-	


 EXECUTIVE ENGINEER (M&E)
 D.M.C. (EAST)