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STANDARD BIDDING DOCUMENTS
PROCUREMENT OF WORKS (SPPRA BIDDING DOCUMENTS)

For Contracts (Small) amounting between Rs. 4.0 (M) to Rs. 50.00  (M).

Name of Work:

(01) Providing Laying Jointing Testing P.E Pipe Line 
Distribution System at Water Supply Scheme Mehar (Filtration) Taluka Mehar District Dadu.   

N.I.T NO: & DATE:

NO: TC/  250     /   dated:-17-02-2017 
DATE OF ISSUE:                 20-03-2017
DATE OF OPENING:          21.03-2017
TENDER ISSUED TO:      .
     






.
D.R.NO: & DATE:            .
     






.
STANDARD BIDDING DOCUMENT IS INTENDED AS MODEL FORADMEASUREMENTS (PERCENTAGE RATE FOR UNIT RATES IN A BILL OFQUANTITIES TYPES OF CONTRACT THE MAIN TEXT REFERS TO ADMEASUREMENTS CONTRACTOS.
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BIDDING DATA

(This section  should be filled in by the office of the Executive Engineer, 
Public Engineering Division Dadu, before issuance of the bidding documents).
	(a)
	Name of Procuring Agency:-
	The Executive Engineer Public Health Engineering Division Dadu.



	(b)
	Brief Description of works:-
	(01) Providing Laying Jointing Testing P.E Pipe Line Distribution System at Water Supply Scheme Mehar (Filtration) Taluka Mehar District Dadu. 


	©
	Procuring Agency Address:-
	The Executive Engineer Public Health Engineering Division Dadu. Near Gharibabad Muhalla Dadu.



	(d)
	Estimated Cost:-
	Rs: 14.300  Million

	(e)
	Amount of Bid Security:-
	Rs: 7,15,000/-

	(f)
	Period of Bid Validity (Days):-
	(90 days)

	(g)
	Security Deposit (i/c Bid Security):-
	(10`%)

	(h)
	Percentage, if any, to be deducted from bills:-


	(7.50% Income Tax) & (8% Security Deposit).

	(i)
	Deadline for submission of Bids along with time:-


	 21-03-2017     @ 1.00 PM 

	(j)
	Venue, time & date of Bid Opening:-
	21-03-2017      @  2.00 PM 

	(k)
	Time for completion from written order of commence:-


	(24 Months)

	(l)
	Liquidity Damages:-
	(1% on estimated cost per day subject to 

minimum of 10%) 



	(m)
	Deposit receipt No: date & Amount 

(in words and figure):-


	C.D No:_____________ dated:-______________

Amount Rs:_____________Bank_____________.

._______________________________________.

M/S____________________________________.
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INSTRUCTIONS TO BIDDERS

(Note: (These Instructions to Bidders (IB) along with Bidding Data will not be part of

Contract and will cease to have effect once the Contract is signed).

A. GENERAL

IB.1 Scope of Bid & Source of Funds

1.1 Scope of Bid

The Procuring Agency as defined in the Bidding Data (hereinafter called ―the Procuring Agency‖) wishes to receive Bids for the Works summarized in the Bidding Data (hereinafter referred to as ―the Works‖).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of work will be rejected as non-responsive.

1.2 Source of Funds

The Procuring Agency has arranged funds from its own sources or Federal/ Provincial /Donor agency or any other source, which may be indicated accordingly in bidding data towards the cost of the project/scheme.

IB.2 Eligible Bidders

2.1 Bidding is open to all firms and persons meeting the following requirements:

a) Duly licensed by the Pakistan Engineering Council (PEC) in the appropriate category for value of works.

Provided that the works costing Rs. 4.00 million or less shall not require any registration with PEC .
b) Duly pre-qualified with the Procuring Agency. (Where required).

In the event that prequalification of potential bidders has been undertaken, only bids from prequalified bidders will be considered for award of Contract.
c) If prequalification has not undertaken, the procuring agency may ask information and documents not limited to following:-
(i) Company profile;

(ii) Works of similar nature and size for each performed in last 3/5 years;

(iii) Construction equipments;

(iv) Qualification and experience of technical personnel and key site management; Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk 7

(v) Financial statement of last 3 years;

(vi) Information regarding litigations and abandoned works if any.

IB.3 Cost of Bidding

3.1 The bidder shall bear all costs associated with the preparation and submission of its bid

and the Procuring Agency will in no case be responsible or liable for those costs,

Regardless of the conduct or outcome of the bidding process (SPP Rules 24 & 25).

Executive Engineer

               PHE Division Dadu
CONDITIONS OF CONTRACT

1. GENERAL PROVISIONS

Definitions

In the Contract as defined below, the words and expressions defined shall have the following meanings assigned to them, except where the context requires otherwise:

The Contract

1.1.1 ―Contract‖ means the Contract Agreement and the other documents listed in the Contract Data.

1.1.2 ―Specifications‖ means the document as listed in the Contract Data, including Procuring Agency‘s requirements in respect of design to be carried out by the Contractor (if any), and any Variation to such document.

1.1.3 ―Drawings‖ means the Procuring Agency‘s drawings of the Works as listed in the Contract Data, and any Variation to such drawings.

Persons

1.1.4 ―Procuring Agency‖ means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Contractor) any assignee.

1.1.5 ―Contractor‖ means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Procuring Agency) any assignee.

1.1.6 ―Party‖ means either the Procuring Agency or the Contractor. 

Dates, Times and Periods

1.1.7 ―Commencement Date‖ means the date fourteen (14) days after the date the Contract comes into effect or any other date named in the Contract Data.

1.1.8 ―Day‖ means a calendar day

1.1.9 ―Time for Completion‖ means the time for completing the Works as stated in the Contract Data (or as extended under Sub-Clause 7.3), calculated from the Commencement Date.

Money and Payments

1.1.10 ―Cost‖ means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or off the Site, including overheads and similar charges but does not include any allowance for profit.

Other Definitions

1.1.11 ―Contractor‘s Equipment‖ means all machinery, apparatus and other things required for the execution of the Works but does not include Materials or Plant intended to form part of the Works.

1.1.12 ―Country‖ means the Islamic Republic of Pakistan.

1.1.13 ―Procuring Agency‘s Risks‖ means those matters listed in Sub-Clause 6.1.

1.1.14 ―Force Majeure‖ means an event or circumstance which makes performance of a Party‘s obligations illegal or impracticable and which is beyond that Party‘s reasonable control.

1.1.15 ‗Materials‖ means things of all kinds (other than Plant) to be supplied and incorporated in the Works by the Contractor.

1.1.16 ―Plant‖ means the machinery and apparatus intended to form or forming part of the Works.

1.1.17 ―Site‖ means the places provided by the Procuring Agency where the Works are to be executed, and any other places specified in the Contract as forming part of the Site.

1.1.18 ―Variation‖ means a change which is instructed by the Engineer/Procuring Agency under Sub-Clause 10.1.

1.1.19 ‗Works‖ means any or all the works whether Supply, Installation, Construction etc. and design (if any) to be performed by the Contractor including temporary works and any variation thereof.

1.1.20 ―Engineer‖ means the person notified by the Procuring Agency to act as Engineer

for the purpose of the Contract and named as such in Contract Data.

1.1 Interpretation

Words importing persons or parties shall include firms and organizations. Words importing singular or one gender shall include plural or the other gender where the context requires.

1.2 Priority of Documents.

The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity or discrepancy is found in the documents, the priority of the documents shall be in accordance with the order as listed in the Contract Data.
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1.4 Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.
1.5 Communications

All Communications related to the Contract shall be in English language.

1.6 Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and pay all fees and other charges in respect of the Works.

THE PROCURING AGENCY

2.1 Provision of Site

The Procuring Agency shall provide the Site and right of access thereto at the times stated in the Contract Data. Site Investigation Reports are those that were included in the bidding documents

and are factual and interpretative reports about the surface and subsurface conditions at the Site. 

2.2 Permits etc.

The Procuring Agency shall, if requested by the Contractor, assist him in applying for permits, licenses or approvals which are required for the Works.

2.3 Engineer’s/Procuring Agency’s Instructions

The Contractor shall comply with all instructions given by the Procuring Agency or the Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension of all or part of the works.

2.4 Approvals

No approval or consent or absence of comment by the Engineer/Procuring Agency shall affect the Contractor‘s obligations.

2. ENGINEER’S/PROCURING AGENCY’S REPRESENTATIVES

3.1 Authorized Person

The Procuring Agency shall appoint a duly authorized person to act for him and on his behalf for the purposes of this Contract. Such authorized person shall be duly identified in the Contract Data or otherwise notified in writing to the Contractor as soon as he is so appointed. In either case the Procuring Agency shall notify the Contractor, in writing, the precise scope of the authority of such authorized person at the time of his appointment.

3.2 Engineer’s/Procuring Agency’s Representative

The name and address of Engineer‘s/Procuring Agency‘s Representative is given in Contract Data. However the Contractor shall be notified by the Engineer/Procuring Agency, the delegated duties and authority before the Commencement of works.

3. THE CONTRACTOR

4.1 General Obligations

The Contractor shall carry out the works properly and in accordance with the Contract. The Contractor shall provide all supervision, labour, Materials, Plant and Contractor‘s Equipment which may be required

4.2 Contractor’s Representative

The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only after obtaining the consent of the Procuring Agency for such appointment which consent shall not be withheld without plausible reason(s) by the Procuring Agency. Such authorized representative may be substituted/ replaced by the Contractor at any time during the Contract Period but only after obtaining the consent of the Procuring Agency as aforesaid.

4.3 Subcontracting

The Contractor shall not subcontract the whole of the works. The Contractor shall not subcontract any part of the works without the consent of the Procuring Agency.

4.4 Performance Security

The Contractor shall furnish to the Procuring Agency within fourteen (14) days after receipt of Letter of Acceptance a Performance Security at the option of the bidder, in the form of Payee‘s order /Bank Draft or Bank Guarantee from scheduled bank for the amount and validity specified in Contract Data.

4. DESIGN BY CONTRACTOR

5.1 Contractor’s Design

The Contractor shall carry out design to the extent specified, as referred to in the Contract Data. The Contractor shall promptly submit to the Engineer/Procuring Agency all designs prepared by him, within fourteen (14) days of receipt the Engineer/Procuring Agency shall notify any comments or, if the design submitted is not in accordance with the Contract, shall reject it stating the reasons. Contractor shall not construct any element of the works designed by him within fourteen (14) days after the design has been submitted to the Engineer/Procuring Agency or which has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary.

5.2 Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same. The Engineer/Procuring Agency shall be responsible for the Specifications and Drawings.

5. PROCURING AGENCY’S RISKS

6.1 The Procuring Agency’s Risks

The Procuring Agency‘s Risks are:-

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country;

b) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country;

c) riot, commotion or disorder by persons other than the Contractor‘s personnel and other employees including the personnel and employees of Sub- Contractors, affecting the Site and/or the Works;

d) ionizing radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-active material;

e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;

f) Use or occupation by the Procuring Agency of any part of the Works, except as may be specified in the Contract;

g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the Works by the Procuring Agency‘s personnel or by others for whom the Procuring Agency is responsible;

h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor‘s failure; and

i) physical obstructions or physical conditions other than climatic conditions, encountered on the Site during the performance of the Works, for which the Contractor immediately notified to the Procuring Agency and accepted by the Procuring Agency.
7. TIME FOR COMPLETION

7.1 Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub-Clause 7.3 below, within the Time for Completion.

7.2 Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer/Procuring Agency a programme for the Works in the form stated in the Contract Data.

7.3 Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances, notify the Procuring Agency/Engineer of any event(s) falling within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the Procuring Agency/Engineer for a reasonable extension in the time for the completion of works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency/Engineer for the same; and the Procuring Agency may extend the time for completion as determined.

7.4 Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the Contractor‘s only liability to the Procuring Agency for such failure shall be to pay the amount as liquidity damages stated in the Contract Data for each day for which he fails to complete the Works.

8. TAKING-OVER
8.1 Completion

The Contractor may notify the Engineer/Procuring Agency when he considers that the Works are complete.

8.2 Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the Contractor the Procuring Agency/Engineer shall either takeover the completed works and issue a Certificate of Completion to that effect or shall notify the Contractor his reasons for not taking-over the works. While issuing the Certificate of Completion as aforesaid, the Procuring Agency/Engineer may identify any outstanding items of work which the Contractor shall undertake during the

Maintenances Period.

9. REMEDYING DEFECTS
9.1 Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of the Certificate of Completion carry out, at no cost to the Procuring Agency, repair and rectification work which is necessitated by the earlier execution of poor quality of work or use of below specifications material in the execution of Works and which is so identified by the Procuring Agency/Engineer in writing within the said period. Upon expiry of the said period, and subject to the Contractor‘s faithfully performing his aforesaid obligations, the Procuring Agency/Engineer

shall issue a Maintenance Certificate whereupon all obligations of the Contractor under this Contract shall come to an end. Failure to remedy any such defects or complete outstanding work within a reasonable time shall entitle the Procuring Agency to carry out all necessary works at the Contractor‘s cost. However, the cost of remedying defects not attributable to the Contractor shall be valued as a Variation.

9.2 Uncovering and Testing

The Engineer/Procuring Agency may give instruction as to the uncovering and / or testing of any work. Unless as a result of an uncovering and/or testing it is established that the Contractor‘s design, materials, plant or workmanship are not in accordance with the Contract, the Contractor shall be paid for such uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2.

10. VARIATIONS AND CLAIMS

10.1 Right to Vary

The Procuring Agency/Engineer may issue Variation Order(s) in writing. Where for any reason it has not been possible for the Procuring Agency/Engineer to issue such Variations Order(s), the Contractor may confirm any verbal orders given by the Procuring Agency/Engineer in writing and if the same are not refuted/denied by the Procuring Agency/Engineer within ten (10) days of the receipt of such confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause.

10.2 Valuation of Variations

Variations shall be valued as follows:

a) At a lump sum price agreed between the Parties, or

b) Where appropriate, at rates in the Contract, or

c) In the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which

d) At appropriate new rates, as may be agreed or which the Engineer/Procuring Agency considers appropriate, or

e) If the Engineer/Procuring Agency so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor‘s Equipment, and of Materials, used.

10.3 Changes in the Quantities.
a) If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Procuring Agency/Engineer shall adjust the rate to allow for the change and will be valued as per sub clause 10.2.

b) The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Agency.

c) If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities.

10.4 Early Warning

The Contractor shall notify the Engineer/Procuring Agency in writing as soon as he is aware of any circumstance which may delay or disrupt the Works, or which may give rise to a claim for additional payment. To the extent of the Contractor‘s failure to notify, which results to the Engineer/Procuring Agency being unable to keep all relevant records or not taking steps to minimize any delay, disruption, or Cost, or the value of any Variation, the Contractor‘s entitlement to extension of the Time for Completion or additional payment shall be reduced/rejected.

10.5 Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Agency‘s Risks, the Contractor shall be entitled to the amount of such Cost. If as a result of any Procuring Agency‘s Risk, it is necessary to change the Works, this shall be dealt with as a Variation subject to Contractor‘s notification for intention of claim to the Engineer/Procuring Agency within fourteen (14) days of the occurrence of cause.

10.6 Variation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Agency an itemized detailed breakdown of the value of variations and claims within twenty eight (28) days of the instruction or of the event giving rise to the claim. The Engineer/Procuring Agency shall check and if possible agree the value. In the absence of agreement, the Procuring Agency shall determine the value.

11. CONTRACT PRICE AND PAYMENT

11.1 (a) Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject to Clause 11.3, be paid by the Procuring Agency to the Contractor within 30 days after such Interim Payment Certificate has been jointly verified by Procuring Agency and Contractor, or, in the case of the Final Certificate referred to in Sub Clause 11.5, within 60days after such Final Payment Certificate has been jointly verified by Procuring Agency and Contractor; Provided that the Interim Payment shall be caused in thirty (30) days and Final Payment in 60 days in case of foreign funded project. In the event of the failure of the Procuring Agency to make payment within 90 days then Procuring Agency shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per annum in local currency and LIBOR+1% for foreign currency, upon all sums unpaid from the date by which the same should have been paid.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject to Clause 10.

11.2 Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

a) The value of the Works executed less to the cumulative amount paid previously; and

b) Value of secured advance on the materials and valuation of variations (if any).

The Contractor shall submit each month to the Engineer/Procuring Agency a statement showing the amounts to which he considers himself entitled.
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11.3 Interim Payments

Within a period not exceeding seven (07) days from the date of submission of a statement for interim payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30/60) days from the said date of submission by the Contractor, the Procuring Agency shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.

11.4 Retention

Retention money shall be paid by the Procuring Agency to the Contractor within fourteen (14) days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later.

11.5 Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance Certificate the Contractor shall submit a final account to the Engineer to verify and the Engineer shall verify the same within fourteen (14) days from the date of submission and forward the same to the Procuring Agency together with any documentation reasonably required to enable the Procuring Agency to ascertain the final contract value. Within sixty (60) days from the date of receipt of the verified final account from the Engineer, the Procuring Agency shall pay to the Contractor any amount due to the Contractor. While making such payment the Procuring Agency may, for

Reasons to be given to the Contractor in writing, withhold any part or parts of the verified amount.

11.6 Currency

Payment shall be in the currency stated in the Contract Data.

12. DEFAULT

12.1 Defaults by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Procuring Agency may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within fourteen (14) days after receipt of the Procuring Agency‘s notice, the Procuring Agency may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor‘s Equipment which the Procuring Agency instructs, in the second notice, to be used for the completion of the Works at the risk and cost of the Contractor.

12.2 Defaults by Procuring Agency

If the Procuring Agency fails to pay in accordance with the Contract, or is, despite a written complaint, in breach of the Contract, the Contractor may give notice referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14) days after the Procuring Agency‘s receipt of this notice, the Contractor may suspend the execution of all or parts of the Works. 

If the default is not remedied within twenty eight (28) days after the Procuring Agency‘s receipt of the Contractor‘s notice, the Contractor may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site.

12.3 Insolvency

If a Party is declared insolvent under any applicable law, the other Party may by notice terminate the Contract immediately. The Contractor shall then demobilize from the site leaving behind, in the case of the Contractor‘s insolvency, any Contractor‘s Equipment which the Procuring Agency instructs in the notice is to be used for the completion of the Works.

12.4 Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the works executed and of the Materials and Plant reasonably delivered to the site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) any sums to which the Procuring Agency is entitled,

c) if the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3, the Procuring Agency shall be entitled to a sum equivalent to twenty percent (20%) of the value of parts of the Works not executed at the date of the termination, and

d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall be entitled to the cost of his demobilization together with a sum equivalent to ten percent (10%) of the value of parts of the works not executed at the date of termination. The net balance due shall be paid or repaid within twenty eight (28) days of the notice of termination.

13. RISKS AND RESPONSIBILITIES

13.1 Contractor’s Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care of the Works from the Commencement Date until the date of the Procuring Agency‘s/Engineer‘s issuance of Certificate of Completion under Sub-Clause 8.2. Responsibility shall then pass to the Procuring Agency. If any loss or damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract. Unless the loss or damage happens as a result of any of the Procuring Agency‘s Risks, the Contractor shall indemnify the Procuring Agency, or his agents against all claims loss, damage and expense arising out of the Works.

13.2 Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Agency immediately. If necessary, the Contractor may suspend the execution of the Works and, to the extent agreed with the Procuring Agency demobilize the Contractor‘s Equipment. If the event continues for a period of eighty four (84) days, either Party may then give notice of termination which shall take effect twenty eight (28) days after the giving of the notice. After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) the cost of his demobilization, and

c) less any sums to which the Procuring Agency is entitled. The net balance due shall be paid or repaid within thirty five (35) days of the notice of termination.

14. INSURANCE

14.1 Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the types, in the amounts and naming as insured the persons stipulated in the Contract Data except for items (a) to (e) and (i) of the Procuring Agency‘s Risks under Sub- Clause 6.1. The policies shall be issued by insurers and in terms approved by the Procuring Agency. The Contractor shall provide the Engineer/Procuring Agency with evidence that any required policy is in force and that the premiums have been paid.

14.2 Default

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Procuring Agency may, without prejudice to any other right or remedy, effect insurance for the cover relevant to such as a default and pay the premiums due and recover the same plus a sum in percentage given in Contractor Data from any other amounts due to the Contractor.
15. RESOLUTION OF DISPUTES

15.1 Engineer’s Decision

If a dispute of any kind whatsoever arises between the Procuring Agency and the Contractor in connection with the works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this Clause. No later than the twenty eight (28) days after the day on which he received such reference, the Engineer shall give notice of his decision to the Procuring Agency (Engineer)and the Contractor. Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to proceed with the work with all due diligence, and the Contractor and the Procuring Agency ( Engineer) shall give effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided in an arbitral award.

15.2 Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer of consultant or if no decision is given within the time set out in Sub-Clause 15.1 here above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be final and binding on the Parties. If notice of dissatisfaction is given within the specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the Engineer is revised by an arbitrator. If a contractor is dissatisfied with the decision of the Engineer of the department or decision is not given in time then he can approach (Engineer) within 14 days, in case of dissatisfaction with decision of ( Engineer) or not decided within 28 days, then arbitration process would be adopted as per clause 15.3.

15.3 Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made there under and any statutory modifications thereto. Any hearing shall be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5.

Contractor

Executive Engineer

PHE Division Dadu
	
	BOQ / SCHEDULE 'B'

	Name of work:-
	(01) PROVIDING LAYING JOINTING TESTING P.E PIPE LINE DISTRIBUTION SYSTEM AT WATER SUPPLY SCHEME MEHAR (FILTERATION) MEHAR TALUKA MEHAR

	S.No:
	Item
	Qty:
	Rate
	Unit
	Amount

	
	P.E PIPE DELIVERY MAIN / DISTRIBUTION SYSTEM
	
	
	

	1
	Dismantling and removing road metalling.
	
	
	
	
	

	
	(G.S.I- 51, P-13)
	
	
	
	
	
	
	

	
	
	15000.00
	Cft
	 @Rs
	605.00
	P%Cft
	Rs
	90750

	
	
	
	
	
	
	
	
	

	2
	Dismantling C.C Plain (1:2:4)
	
	
	
	
	
	

	
	(G.S.I- 19, P-10)
	
	
	
	
	
	
	

	
	
	8500.00
	Cft
	 @Rs
	3327.50
	P%Cft
	Rs
	282838

	
	
	
	
	
	
	
	
	

	3
	Dismantling C.C Plain (1:4:8)
	
	
	
	
	
	

	
	(G.S.I- 19, P-10)
	
	
	
	
	
	
	

	
	
	11220.00
	Cft
	 @Rs
	1663.75
	P%Cft
	Rs
	186673

	
	
	
	
	
	
	
	
	

	4
	Dismantling C.C reinforced separating reinforcement 
	
	
	

	
	from concrete cleaning and straightening the same
	
	
	
	

	
	(G.S.I- 20, P-10)
	
	
	
	
	
	
	

	
	
	540.00
	Cft
	 @Rs
	5445.00
	P%Cft
	Rs
	29403

	
	
	
	
	
	
	
	
	

	5
	Excavation for pipe line entrenches and pits in soft soils i/c 
	
	
	

	
	trimming and dressing sides to true alignment and shape leveling 
	
	
	

	
	of beds of trenches to correct level and grade cutting joint hoes 
	
	
	

	
	and disposal of surplus earth within a one chain as directed by 
	
	
	

	
	engineer in charge providing fence guards light fags and temporary 
	
	

	
	crossing for non vehicular traffic where ever required lift up 5 ft lead u
	
	

	
	(1.52 m) and lead up to one chain (30.5 m) (P.H.S.I- 3 P- 60)
	
	
	

	
	
	267440.00
	Cft
	 @Rs
	3600.00
	P%0Cft
	Rs
	962784

	
	
	
	
	
	
	
	
	

	6
	Providing laying jointing P.E Pipe Block P.E.80 fixing in trenches i/c cutting 
	
	

	
	fitting jointing with Butt fusion joint i/c testing with water to specified 
	
	

	
	pressure (P.H.S.I-1, P-25).
	
	
	
	
	
	

	
	3" dia (90mm).
	30500.00
	Rft.
	@Rs:
	148.00
	P/Rft.
	Rs:
	4514000

	
	4" dia (110mm).
	11500.00
	Rft.
	@Rs:
	224.00
	P/Rft.
	Rs:
	2576000

	
	6" dia (160mm).
	8000.00
	Rft.
	@Rs:
	440.00
	P/Rft.
	Rs:
	3520000

	
	16" dia (400mm).
	200.00
	Rft.
	@Rs:
	2625.00
	P/Rft.
	Rs:
	525000

	
	
	
	
	
	
	
	
	

	7
	High density polyethylene fitting (PE-100)(per each)
	
	
	
	

	
	Equivalent make (PHS(M)-I-A, P-112)
	
	
	
	
	

	
	ELBOW 45 Degree
	
	
	
	
	
	
	

	
	3" dia (90mm).
	25
	Nos:
	@Rs:
	894
	Each
	Rs:
	22350

	
	4" dia (110mm).
	10
	Nos:
	@Rs:
	1324
	Each
	Rs:
	13240

	
	6" dia (160mm).
	10
	Nos:
	@Rs:
	2784
	Each
	Rs:
	27840

	
	16" dia (400mm).
	1
	Nos:
	@Rs:
	17282
	Each
	Rs:
	17282

	
	ELBOW 90 Degree
	
	
	
	
	
	
	

	
	3" dia (90mm).
	20
	Nos:
	@Rs:
	1118
	Each
	Rs:
	22360

	
	4" dia (110mm).
	5
	Nos:
	@Rs:
	1655
	Each
	Rs:
	8275

	
	6" dia (160mm).
	8
	Nos:
	@Rs:
	3480
	Each
	Rs:
	27840

	
	16" dia (400mm).
	1
	Nos:
	@Rs:
	21602
	Each
	Rs:
	21602

	
	
	
	
	
	
	
	
	

	
	ELBOW (Long) 90 Degree
	
	
	
	
	
	

	
	3" dia (90mm).
	6
	Nos:
	@Rs:
	882.9
	Each
	Rs:
	5297

	
	4" dia (110mm).
	2
	Nos:
	@Rs:
	1307.6
	Each
	Rs:
	2615

	
	6" dia (160mm).
	2
	Nos:
	@Rs:
	2748
	Each
	Rs:
	5496

	
	TEE (EQUAL)
	
	
	
	
	
	
	

	
	3" dia (90mm).
	20
	Nos:
	@Rs:
	1341
	Each
	Rs:
	26820

	
	4" dia (110mm).
	15
	Nos:
	@Rs:
	1986
	Each
	Rs:
	29790

	
	6" dia (160mm).
	8
	Nos:
	@Rs:
	4175
	Each
	Rs:
	33400

	
	STAB END PLACE
	
	
	
	
	
	
	

	
	4" dia (110mm).
	14
	Nos:
	@Rs:
	1616
	Each
	Rs:
	22624

	
	6" dia (160mm).
	4
	Nos:
	@Rs:
	3386
	Each
	Rs:
	13544

	
	BUTTFUSION JOINT
	
	
	
	
	
	

	
	3" dia (90mm).
	95
	Nos:
	@Rs:
	600
	Each
	Rs:
	57000

	
	4" dia (110mm).
	55
	Nos:
	@Rs:
	1000
	Each
	Rs:
	55000

	
	6" dia (160mm).
	40
	Nos:
	@Rs:
	1000
	Each
	Rs:
	40000

	
	16" dia (400mm).
	4
	Nos:
	@Rs:
	2800
	Each
	Rs:
	11200

	
	
	
	
	
	
	
	
	

	8
	P.E Reducer (Non Sch: Item)
	
	
	
	
	
	

	
	4"x3"dia(110x90mm)
	12
	Nos:
	@Rs:
	1810.00
	Each
	Rs:
	21720

	
	6"x3"dia(160x90mm)
	8
	Nos:
	@Rs:
	3250.00
	Each
	Rs:
	26000

	
	6"x4"dia(160x110mm)
	6
	Nos:
	@Rs:
	3270.00
	Each
	Rs:
	19620

	
	
	
	
	
	
	
	
	

	9
	C.I Sluice valve heavy patter test pressure  
	
	
	
	
	

	
	21 Kg/sq: cm or 300 lbs/sq: inch.
	
	
	
	
	
	

	
	(P.H.S.(M).I-12, P-2).
	
	
	
	
	
	

	
	3" dia (90mm).
	1
	Nos:
	@Rs:
	4290.00
	Each
	Rs:
	4290

	
	4" dia (110mm).
	1
	Nos:
	@Rs:
	5460.00
	Each
	Rs:
	5460

	
	6" dia (160mm).
	1
	Nos:
	@Rs:
	9360.00
	Each
	Rs:
	9360

	
	
	
	
	
	
	
	
	

	10
	Providing and fixing M.S flanged made out of M.S plate having a thickness
	
	

	
	 and total weight as mentioned against each item. It includes the cost 
	
	

	
	of making holes facing weldingg nuts bolts rubber packing white lead 
	
	

	
	fitter cartage etc: complete.(PHS.I-8, P-      ) (Part-C).
	
	
	

	
	3" dia (90mm).
	2
	Nos:
	@Rs:
	945.00
	Each
	Rs:
	1890

	
	4" dia (110mm).
	2
	Nos:
	@Rs:
	1148.00
	Each
	Rs:
	2296

	
	6" dia (160mm).
	2
	Nos:
	@Rs:
	1520.00
	Each
	Rs:
	3040

	
	
	
	
	
	
	
	
	

	11
	Supplying Flange adaptor
	
	
	
	
	
	

	
	(Non Sch: Item)
	
	
	
	
	
	
	

	
	3" dia (90mm).
	2
	Nos:
	@Rs:
	675.00
	Each
	Rs:
	1350

	
	4" dia (110mm).
	2
	Nos:
	@Rs:
	1215.00
	Each
	Rs:
	2430

	
	6" dia (160mm).
	2
	Nos:
	@Rs:
	2025.00
	Each
	Rs:
	4050

	
	
	
	
	
	
	
	
	

	12
	Jointing C.I /M.S flanged  pipes and specials flanged and inside a 
	
	
	

	
	trench i/c supplying rubber packing of the required thickness nuts 
	
	
	

	
	bolts with washers etc and other tools required for jointing and testing the 
	
	

	
	joints to the specified pressure etc complete  (P.H.S- I-1  P-40 )
	
	
	

	
	3" dia (90mm).
	2
	Joints.
	@Rs:
	499.00
	P-Joint
	Rs:
	998

	
	4" dia (110mm).
	2
	Joints.
	@Rs:
	513.00
	P-Joint
	Rs:
	1026

	
	6" dia (160mm).
	2
	Joints.
	@Rs:
	938.00
	P-Joint
	Rs:
	1876

	
	
	
	
	
	
	
	
	

	13
	Providing chamber 21/2x21/2 (750x750 mm)  inside dimension 41/2’ 
	
	

	
	(1372 mm) deep as per approved design for sluice value 3” to12” dia wit 18” (
	

	
	457 mm) dia inside cost iron cover and frame (wt= 1 cwt qr) fixed in R.C.C 1:2:4 
	

	
	(102 mm) thick   (with 5 lbs steel per cft) 9” (299 mm) thick brick masonry 
	
	

	
	wall set in 1:6 cement mortar 6” (1152 mm) thick cement concrete 1:3:6 
	
	

	
	in foundation 1” (25 mm) thick cement concrete 1:2:4 flooring ½” 12.5 mm) thick 
	

	
	cement  plaster 1:3 to all inside wall surface and to top i/c providing and fixing 
	
	

	
	M.S foot rest at every one foot beyond 21/2 ft depth curing excavation back f
	
	

	
	illing and disposal of surplus earth etc complete    (P.H.S- I-1  P-40 )
	
	

	
	
	3
	Nos:
	@Rs:
	18820.00
	Each
	Rs:
	56460

	
	
	
	
	
	
	
	
	

	14
	Refilling the excavated stuff in trenches 6” thick Layer i/c watering 
	
	
	

	
	ramming to fu compaction etc complete (P.H.S- I-24 P-53)
	
	
	

	
	
	272430.00
	Cft
	@Rs:
	2760.00
	P%0Cft
	Rs:
	751907

	
	
	
	
	
	
	
	Rs
	14064796


	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	ABSTRACT
	
	
	
	
	
	

	 
	Name of Componant
	Sch: Item
	N-S.Item
	Total

	
	
	
	
	
	
	
	
	

	3
	P.E PIPE DELIVERY MAIN / DISTRIBUTION SYSTEM
	13989626
	75170
	Rs:
	14064796

	
	
	
	
	
	13989626
	75170
	Rs:
	14064796

	
	
	
	
	
	
	
	
	

	
	Total Amount of Composite schedule
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	 
	%above / below on the rates of CSR
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Amount to be added / deducted on the basis of premium
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Total Amount of Non Schedule items
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	TOTAL AMOUNT
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONDITIONS
	
	
	
	
	
	
	

	1
	The contractor will have to remove the surplus excavated stuff from the 
	
	

	
	side of work to out of town at his cost .
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	2
	The Contractor arrange the materail for construction of work from the approved 
	
	

	
	quary as shown in the estimate 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	3
	No premum should be allowed on approved/Market rate.
	
	
	

	
	
	
	
	
	
	
	
	

	4
	Any Error or omission in the rats, description, Units shall be refferd to particular 
	
	

	
	schedule of rates.
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	5
	No Cartage shall be paid seprately 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONTRACTOR.
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	S#:
	Description of item to be executed at site
	Quantity
	Rate
	Unit
	Amount




	
	SUMMARY OF BILL QUANTITY

	
	


	
	
	
	
	
	
	
	
	

	
	ABSTRACT

	
	
	
	
	
	
	
	
	

	
	COST OF BID
	
	
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	 ( A )
	Cost based on Composite schedule of rates
	
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	 ( B )
	Amount of Item based on Non Schedule Items
	
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	TOTAL COST OF BID
	
	
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	


GOVERNMENT OF SINDH



STANDARD BIDDING DOCUMENTS
PROCUREMENT OF WORKS (SPPRA BIDDING DOCUMENTS)

For Contracts (Small) amounting between Rs. 4.0 (M) to Rs. 50.00  (M).

Name of Work:

(02)  Construction of Pump House, Providing Installing, 
Pumping Machinery, Providing Laying Jointing Raising Main, Construction of  C Type Drains & Repair of Civil Work at Rural Drainage Scheme Nau Goth Taluka Mehar Districts Dadu.    

N.I.T NO: & DATE:

NO: TC/   250   /   dated:- 17-02-2017 
DATE OF ISSUE:                  20-03-2017
DATE OF OPENING:          21-03-2017
TENDER ISSUED TO:      .
     






.
D.R.NO: & DATE:            .
     






.

STANDARD BIDDING DOCUMENT IS INTENDED AS MODEL FOR ADMEASUREMENTS (PERCENTAGE RATE FOR UNIT RATES IN A BILL OF QUANTITIES TYPES OF CONTRACT THE MAIN TEXT REFERS TO ADMEASUREMENTS CONTRACTOS.

                                    

BIDDING DATA

(This section  should be filled in by the office of the Executive Engineer, 

Public Engineering Division Dadu, before issuance of the bidding documents).

	(a)
	Name of Procuring Agency:-
	The Executive Engineer Public Health Engineering Division Dadu.

	(b)
	Brief Description of works:-
	(02)  Construction of Pump House, Providing Installing, Pumping Machinery, Providing Laying Jointing Raising Main, Construction of  C Type Drains & Repair of Civil Work at Rural Drainage Scheme Nau Goth Taluka Mehar Districts Dadu.    

	©
	Procuring Agency Address:-
	The Executive Engineer Public Health Engineering Division Dadu. Near Gharibabad Muhalla Dadu.



	(d)
	Estimated Cost:-
	Rs: 6.450  Million

	(e)
	Amount of Bid Security:-
	Rs:  3,22,500/-

	(f)
	Period of Bid Validity (Days):-
	(90 days)

	(g)
	Security Deposit (i/c Bid Security):-
	(10`%)

	(h)
	Percentage, if any, to be deducted from bills:-


	(7.50% Income Tax) & (8% Security Deposit).

	(i)
	Deadline for submission of Bids along with time:-


	21-03-2017     @ 1.00 PM 

	(j)
	Venue, time & date of Bid Opening:-
	21-03-2017      @  2.00 PM 

	(k)
	Time for completion from written order of commence:-


	(24 Months)

	(l)
	Liquidity Damages:-
	(1% on estimated cost per day subject to 

minimum of 10%) 



	(m)
	Deposit receipt No: date & Amount 

(in words and figure):-


	C.D No:_____________ dated:-______________

Amount Rs:_____________Bank_____________.

.

M/S____________________________________.



INSTRUCTIONS TO BIDDERS

(Note: (These Instructions to Bidders (IB) along with Bidding Data will not be part of

Contract and will cease to have effect once the Contract is signed).

A. GENERAL

IB.1 Scope of Bid & Source of Funds

1.3 Scope of Bid

The Procuring Agency as defined in the Bidding Data (hereinafter called ―the Procuring Agency‖) wishes to receive Bids for the Works summarized in the Bidding Data (hereinafter referred to as ―the Works‖).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of work will be rejected as non-responsive.

1.4 Source of Funds

The Procuring Agency has arranged funds from its own sources or Federal/ Provincial /Donor agency or any other source, which may be indicated accordingly in bidding data towards the cost of the project/scheme.

IB.2 Eligible Bidders

2.1 Bidding is open to all firms and persons meeting the following requirements:

a) Duly licensed by the Pakistan Engineering Council (PEC) in the appropriate category for value of works.

Provided that the works costing Rs. 4.00 million or less shall not require any registration with PEC .
b) Duly pre-qualified with the Procuring Agency. (Where required).

In the event that prequalification of potential bidders has been undertaken, only bids from prequalified bidders will be considered for award of Contract.
c) If prequalification has not undertaken, the procuring agency may ask information and documents not limited to following:-
(i) Company profile;

(ii) Works of similar nature and size for each performed in last 3/5 years;

(iii) Construction equipments;

(iv) Qualification and experience of technical personnel and key site management; Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk 7

(v) Financial statement of last 3 years;

(vi) Information regarding litigations and abandoned works if any.

IB.3 Cost of Bidding

3.1 The bidder shall bear all costs associated with the preparation and submission of its bid

and the Procuring Agency will in no case be responsible or liable for those costs,

Regardless of the conduct or outcome of the bidding process (SPP Rules 24 & 25).

Executive Engineer

               PHE Division Dadu
CONDITIONS OF CONTRACT

6. GENERAL PROVISIONS

Definitions

In the Contract as defined below, the words and expressions defined shall have the following meanings assigned to them, except where the context requires otherwise:

The Contract

1.1.1 ―Contract‖ means the Contract Agreement and the other documents listed in the Contract Data.

1.1.2 ―Specifications‖ means the document as listed in the Contract Data, including Procuring Agency‘s requirements in respect of design to be carried out by the Contractor (if any), and any Variation to such document.

1.1.3 ―Drawings‖ means the Procuring Agency‘s drawings of the Works as listed in the Contract Data, and any Variation to such drawings.

Persons

1.1.4 ―Procuring Agency‖ means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Contractor) any assignee.

1.1.5 ―Contractor‖ means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Procuring Agency) any assignee.

1.1.6 ―Party‖ means either the Procuring Agency or the Contractor. 

Dates, Times and Periods

1.1.7 ―Commencement Date‖ means the date fourteen (14) days after the date the Contract comes into effect or any other date named in the Contract Data.

1.1.8 ―Day‖ means a calendar day

1.1.9 ―Time for Completion‖ means the time for completing the Works as stated in the Contract Data (or as extended under Sub-Clause 7.3), calculated from the Commencement Date.

Money and Payments

1.1.10 ―Cost‖ means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or off the Site, including overheads and similar charges but does not include any allowance for profit.

Other Definitions

1.1.11 ―Contractor‘s Equipment‖ means all machinery, apparatus and other things required for the execution of the Works but does not include Materials or Plant intended to form part of the Works.

1.1.12 ―Country‖ means the Islamic Republic of Pakistan.

1.1.13 ―Procuring Agency‘s Risks‖ means those matters listed in Sub-Clause 6.1.

1.1.14 ―Force Majeure‖ means an event or circumstance which makes performance of a Party‘s obligations illegal or impracticable and which is beyond that Party‘s reasonable control.

1.1.15 ‗Materials‖ means things of all kinds (other than Plant) to be supplied and incorporated in the Works by the Contractor.

1.1.16 ―Plant‖ means the machinery and apparatus intended to form or forming part of the Works.

1.1.17 ―Site‖ means the places provided by the Procuring Agency where the Works are to be executed, and any other places specified in the Contract as forming part of the Site.

1.1.18 ―Variation‖ means a change which is instructed by the Engineer/Procuring Agency under Sub-Clause 10.1.

1.1.19 ‗Works‖ means any or all the works whether Supply, Installation, Construction etc. and design (if any) to be performed by the Contractor including temporary works and any variation thereof.

1.1.20 ―Engineer‖ means the person notified by the Procuring Agency to act as Engineer

for the purpose of the Contract and named as such in Contract Data.

6.1 Interpretation

Words importing persons or parties shall include firms and organizations. Words importing singular or one gender shall include plural or the other gender where the context requires.

6.2 Priority of Documents.

The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity or discrepancy is found in the documents, the priority of the documents shall be in accordance with the order as listed in the Contract Data.

37

1.4 Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.

1.5 Communications

All Communications related to the Contract shall be in English language.

1.6 Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and pay all fees and other charges in respect of the Works.

7. THE PROCURING AGENCY

2.1 Provision of Site

The Procuring Agency shall provide the Site and right of access thereto at the times stated in the Contract Data. Site Investigation Reports are those that were included in the bidding documents

and are factual and interpretative reports about the surface and subsurface conditions at the Site. 

2.2 Permits etc.

The Procuring Agency shall, if requested by the Contractor, assist him in applying for permits, licenses or approvals which are required for the Works.

2.3 Engineer’s/Procuring Agency’s Instructions

The Contractor shall comply with all instructions given by the Procuring Agency or the Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension of all or part of the works.

2.4 Approvals

No approval or consent or absence of comment by the Engineer/Procuring Agency shall affect the Contractor‘s obligations.

8. ENGINEER’S/PROCURING AGENCY’S REPRESENTATIVES

3.1 Authorized Person

The Procuring Agency shall appoint a duly authorized person to act for him and on his behalf for the purposes of this Contract. Such authorized person shall be duly identified in the Contract Data or otherwise notified in writing to the Contractor as soon as he is so appointed. In either case the Procuring Agency shall notify the Contractor, in writing, the precise scope of the authority of such authorized person at the time of his appointment.

3.2 Engineer’s/Procuring Agency’s Representative

The name and address of Engineer‘s/Procuring Agency‘s Representative is given in Contract Data. However the Contractor shall be notified by the Engineer/Procuring Agency, the delegated duties and authority before the Commencement of works.

9. THE CONTRACTOR

4.1 General Obligations

The Contractor shall carry out the works properly and in accordance with the Contract. The Contractor shall provide all supervision, labour, Materials, Plant and Contractor‘s Equipment which may be required

4.2 Contractor’s Representative

The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only after obtaining the consent of the Procuring Agency for such appointment which consent shall not be withheld without plausible reason(s) by the Procuring Agency. Such authorized representative may be substituted/ replaced by the Contractor at any time during the Contract Period but only after obtaining the consent of the Procuring Agency as aforesaid.

4.3 Subcontracting

The Contractor shall not subcontract the whole of the works. The Contractor shall not subcontract any part of the works without the consent of the Procuring Agency.

4.4 Performance Security

The Contractor shall furnish to the Procuring Agency within fourteen (14) days after receipt of Letter of Acceptance a Performance Security at the option of the bidder, in the form of Payee‘s order /Bank Draft or Bank Guarantee from scheduled bank for the amount and validity specified in Contract Data.
10. DESIGN BY CONTRACTOR

5.1 Contractor’s Design

The Contractor shall carry out design to the extent specified, as referred to in the Contract Data. The Contractor shall promptly submit to the Engineer/Procuring Agency all designs prepared by him, within fourteen (14) days of receipt the Engineer/Procuring Agency shall notify any comments or, if the design submitted is not in accordance with the Contract, shall reject it stating the reasons. Contractor shall not construct any element of the works designed by him within fourteen (14) days after the design has been submitted to the Engineer/Procuring Agency or which has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary.

5.2 Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same. The Engineer/Procuring Agency shall be responsible for the Specifications and Drawings.

11. PROCURING AGENCY’S RISKS

6.1 The Procuring Agency’s Risks

The Procuring Agency‘s Risks are:-

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country;

b) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country;

c) riot, commotion or disorder by persons other than the Contractor‘s personnel and other employees including the personnel and employees of Sub- Contractors, affecting the Site and/or the Works;

d) ionizing radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-active material;

e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;

f) Use or occupation by the Procuring Agency of any part of the Works, except as may be specified in the Contract;

g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the Works by the Procuring Agency‘s personnel or by others for whom the Procuring Agency is responsible;

h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor‘s failure; and

i) physical obstructions or physical conditions other than climatic conditions, encountered on the Site during the performance of the Works, for which the Contractor immediately notified to the Procuring Agency and accepted by the Procuring Agency.

7. TIME FOR COMPLETION

7.1 Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub-Clause 7.3 below, within the Time for Completion.

7.2 Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer/Procuring Agency a programme for the Works in the form stated in the Contract Data.

7.3 Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances, notify the Procuring Agency/Engineer of any event(s) falling within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the Procuring Agency/Engineer for a reasonable extension in the time for the completion of works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency/Engineer for the same; and the Procuring Agency may extend the time for completion as determined.

7.4 Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the Contractor‘s only liability to the Procuring Agency for such failure shall be to pay the amount as liquidity damages stated in the Contract Data for each day for which he fails to complete the Works.

8. TAKING-OVER

8.1 Completion

The Contractor may notify the Engineer/Procuring Agency when he considers that the Works are complete.

8.2 Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the Contractor the Procuring Agency/Engineer shall either takeover the completed works and issue a Certificate of Completion to that effect or shall notify the Contractor his reasons for not taking-over the works. While issuing the Certificate of Completion as aforesaid, the Procuring Agency/Engineer may identify any outstanding items of work which the Contractor shall undertake during the

Maintenances Period.
9. REMEDYING DEFECTS

9.1 Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of the Certificate of Completion carry out, at no cost to the Procuring Agency, repair and rectification work which is necessitated by the earlier execution of poor quality of work or use of below specifications material in the execution of Works and which is so identified by the Procuring Agency/Engineer in writing within the said period. Upon expiry of the said period, and subject to the Contractor‘s faithfully performing his aforesaid obligations, the Procuring Agency/Engineer

shall issue a Maintenance Certificate whereupon all obligations of the Contractor under this Contract shall come to an end. Failure to remedy any such defects or complete outstanding work within a reasonable time shall entitle the Procuring Agency to carry out all necessary works at the Contractor‘s cost. However, the cost of remedying defects not attributable to the Contractor shall be valued as a Variation.

9.2 Uncovering and Testing

The Engineer/Procuring Agency may give instruction as to the uncovering and / or testing of any work. Unless as a result of an uncovering and/or testing it is established that the Contractor‘s design, materials, plant or workmanship are not in accordance with the Contract, the Contractor shall be paid for such uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2.

10. VARIATIONS AND CLAIMS

10.1 Right to Vary

The Procuring Agency/Engineer may issue Variation Order(s) in writing. Where for any reason it has not been possible for the Procuring Agency/Engineer to issue such Variations Order(s), the Contractor may confirm any verbal orders given by the Procuring Agency/Engineer in writing and if the same are not refuted/denied by the Procuring Agency/Engineer within ten (10) days of the receipt of such confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause.

10.2 Valuation of Variations

Variations shall be valued as follows:

a) At a lump sum price agreed between the Parties, or

b) Where appropriate, at rates in the Contract, or

c) In the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which

d) At appropriate new rates, as may be agreed or which the Engineer/Procuring Agency considers appropriate, or

e) If the Engineer/Procuring Agency so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor‘s Equipment, and of Materials, used.

10.3 Changes in the Quantities.
a) If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Procuring Agency/Engineer shall adjust the rate to allow for the change and will be valued as per sub clause 10.2.

b) The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Agency.

c) If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities.

10.4 Early Warning

The Contractor shall notify the Engineer/Procuring Agency in writing as soon as he is aware of any circumstance which may delay or disrupt the Works, or which may give rise to a claim for additional payment. To the extent of the Contractor‘s failure to notify, which results to the Engineer/Procuring Agency being unable to keep all relevant records or not taking steps to minimize any delay, disruption, or Cost, or the value of any Variation, the Contractor‘s entitlement to extension of the Time for Completion or additional payment shall be reduced/rejected.

10.5 Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Agency‘s Risks, the Contractor shall be entitled to the amount of such Cost. If as a result of any Procuring Agency‘s Risk, it is necessary to change the Works, this shall be dealt with as a Variation subject to Contractor‘s notification for intention of claim to the Engineer/Procuring Agency within fourteen (14) days of the occurrence of cause.

10.6 Variation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Agency an itemized detailed breakdown of the value of variations and claims within twenty eight (28) days of the instruction or of the event giving rise to the claim. The Engineer/Procuring Agency shall check and if possible agree the value. In the absence of agreement, the Procuring Agency shall determine the value.

11. CONTRACT PRICE AND PAYMENT

11.1 (a) Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject to Clause 11.3, be paid by the Procuring Agency to the Contractor within 30 days after such Interim Payment Certificate has been jointly verified by Procuring Agency and Contractor, or, in the case of the Final Certificate referred to in Sub Clause 11.5, within 60days after such Final Payment Certificate has been jointly verified by Procuring Agency and Contractor; Provided that the Interim Payment shall be caused in thirty (30) days and Final Payment in 60 days in case of foreign funded project. In the event of the failure of the Procuring Agency to make payment within 90 days then Procuring Agency shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per annum in local currency and LIBOR+1% for foreign currency, upon all sums unpaid from the date by which the same should have been paid.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject to Clause 10.

11.2 Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

a) The value of the Works executed less to the cumulative amount paid previously; and

b) Value of secured advance on the materials and valuation of variations (if any).

The Contractor shall submit each month to the Engineer/Procuring Agency a statement showing the amounts to which he considers himself entitled.
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11.3 Interim Payments

Within a period not exceeding seven (07) days from the date of submission of a statement for interim payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30/60) days from the said date of submission by the Contractor, the Procuring Agency shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.

11.4 Retention

Retention money shall be paid by the Procuring Agency to the Contractor within fourteen (14) days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later.

11.5 Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance Certificate the Contractor shall submit a final account to the Engineer to verify and the Engineer shall verify the same within fourteen (14) days from the date of submission and forward the same to the Procuring Agency together with any documentation reasonably required to enable the Procuring Agency to ascertain the final contract value. Within sixty (60) days from the date of receipt of the verified final account from the Engineer, the Procuring Agency shall pay to the Contractor any amount due to the Contractor. While making such payment the Procuring Agency may, for

Reasons to be given to the Contractor in writing, withhold any part or parts of the verified amount.

11.6 Currency

Payment shall be in the currency stated in the Contract Data.

12. DEFAULT

12.1 Defaults by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Procuring Agency may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within fourteen (14) days after receipt of the Procuring Agency‘s notice, the Procuring Agency may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor‘s Equipment which the Procuring Agency instructs, in the second notice, to be used for the completion of the Works at the risk and cost of the Contractor.

12.2 Defaults by Procuring Agency

If the Procuring Agency fails to pay in accordance with the Contract, or is, despite a written complaint, in breach of the Contract, the Contractor may give notice referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14) days after the Procuring Agency‘s receipt of this notice, the Contractor may suspend the execution of all or parts of the Works. 

If the default is not remedied within twenty eight (28) days after the Procuring Agency‘s receipt of the Contractor‘s notice, the Contractor may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site.

12.3 Insolvency

If a Party is declared insolvent under any applicable law, the other Party may by notice terminate the Contract immediately. The Contractor shall then demobilize from the site leaving behind, in the case of the Contractor‘s insolvency, any Contractor‘s Equipment which the Procuring Agency instructs in the notice is to be used for the completion of the Works.

12.4 Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the works executed and of the Materials and Plant reasonably delivered to the site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) any sums to which the Procuring Agency is entitled,

c) if the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3, the Procuring Agency shall be entitled to a sum equivalent to twenty percent (20%) of the value of parts of the Works not executed at the date of the termination, and

d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall be entitled to the cost of his demobilization together with a sum equivalent to ten percent (10%) of the value of parts of the works not executed at the date of termination. The net balance due shall be paid or repaid within twenty eight (28) days of the notice of termination.

13. RISKS AND RESPONSIBILITIES

13.1 Contractor’s Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care of the Works from the Commencement Date until the date of the Procuring Agency‘s/Engineer‘s issuance of Certificate of Completion under Sub-Clause 8.2. Responsibility shall then pass to the Procuring Agency. If any loss or damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract. Unless the loss or damage happens as a result of any of the Procuring Agency‘s Risks, the Contractor shall indemnify the Procuring Agency, or his agents against all claims loss, damage and expense arising out of the Works.

13.2 Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Agency immediately. If necessary, the Contractor may suspend the execution of the Works and, to the extent agreed with the Procuring Agency demobilize the Contractor‘s Equipment. If the event continues for a period of eighty four (84) days, either Party may then give notice of termination which shall take effect twenty eight (28) days after the giving of the notice. After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) the cost of his demobilization, and

c) less any sums to which the Procuring Agency is entitled. The net balance due shall be paid or repaid within thirty five (35) days of the notice of termination.

14. INSURANCE

14.1 Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the types, in the amounts and naming as insured the persons stipulated in the Contract Data except for items (a) to (e) and (i) of the Procuring Agency‘s Risks under Sub- Clause 6.1. The policies shall be issued by insurers and in terms approved by the Procuring Agency. The Contractor shall provide the Engineer/Procuring Agency with evidence that any required policy is in force and that the premiums have been paid.

14.2 Default

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Procuring Agency may, without prejudice to any other right or remedy, effect insurance for the cover relevant to such as a default and pay the premiums due and recover the same plus a sum in percentage given in Contractor Data from any other amounts due to the Contractor.

15. RESOLUTION OF DISPUTES

15.1 Engineer’s Decision

If a dispute of any kind whatsoever arises between the Procuring Agency and the Contractor in connection with the works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this Clause. No later than the twenty eight (28) days after the day on which he received such reference, the Engineer shall give notice of his decision to the Procuring Agency (Engineer)and the Contractor. Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to proceed with the work with all due diligence, and the Contractor and the Procuring Agency ( Engineer) shall give effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided in an arbitral award.

15.2 Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer of consultant or if no decision is given within the time set out in Sub-Clause 15.1 here above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be final and binding on the Parties. If notice of dissatisfaction is given within the specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the Engineer is revised by an arbitrator. If a contractor is dissatisfied with the decision of the Engineer of the department or decision is not given in time then he can approach (Engineer) within 14 days, in case of dissatisfaction with decision of ( Engineer) or not decided within 28 days, then arbitration process would be adopted as per clause 15.3.

15.3 Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made there under and any statutory modifications thereto. Any hearing shall be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5.

Contractor

Executive Engineer

PHE Division Dadu
	
	BOQ / SCHEDULE 'B'


	Name of work:-
	 (02) Construction of Pump House, Providing Installing, Pumping Machinery, Providing Laying Jointing Raising Main, Construction of  C Type Drains & Repair of Civil Work at Rural Drainage Scheme Nau Goth Taluka Mehar Districts Dadu.

	S.No:
	Item
	Qty:
	Rate
	Unit
	Amount

	
	PUMP HOUSE
	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridges and other structures.
	
	
	

	
	I/c dag belling dressing refilling around the structures with excavated
	
	

	
	Earth watering ramming lead up to one chain and lift up to 5’ 
	
	
	

	
	(G.S.I. No. 18 P/ 04)
	
	
	
	
	
	
	

	
	
	179.50
	Cft
	 @Rs:
	3176.25
	P%0 Cft
	Rs:
	570

	
	
	
	
	
	
	
	
	

	2
	Cement concrete brick or stone ballast 1 ½” to 2” gauge.  
	
	
	

	
	(Ratio 1:4:8) (G.S.I No. 4 P/ 14)
	
	
	
	
	
	

	
	
	80.28
	Cft
	 @Rs:
	9416.28
	P%Cft
	Rs:
	7559

	
	
	
	
	
	
	
	
	

	3
	Cement concrete plain i/c placing compacting finishing and
	
	
	

	
	curing complete i/c screening and washing of stone aggregate
	
	
	

	
	without shuttering (Ratio 1:3:6) (G.S.I.No 5 P/ 15)
	
	
	
	

	
	
	215.00
	Cft
	 @Rs:
	12595.0
	P%Cft
	Rs:
	27079

	
	
	
	
	
	
	
	
	

	4
	Erection and removal of centering for R.C.C or plain C.C Work
	
	
	

	
	of Partal Wood 1st class(vertical). (G.S.I.No. 19 P/ 17)
	
	
	

	
	
	344.00
	Sft
	 @Rs:
	3127.41
	P%Sft
	Rs
	10758

	
	
	
	
	
	
	
	
	

	5
	Filling Watering and ramming earth in floor with new earth 
	
	
	

	
	excavated from out side lead upto 1 chain and lift upto 5' 
	
	
	

	
	(G.S.I No 22 P- 4)
	
	
	
	
	
	
	

	
	
	180.50
	Cft
	 @Rs:
	3630
	P%0Cft
	Rs:
	655

	
	
	
	
	
	
	
	
	

	6
	Pacca brick work in ground floor cement, sand, mortar (1:6)
	
	
	

	
	(G.S.I. No 5 P/ 20)
	
	
	
	
	
	
	

	
	
	299.25
	Cft
	 @Rs:
	12674.36
	P%Cft
	Rs:
	37928

	
	
	
	
	
	
	
	
	

	7
	R.C.C work i/c all labour and material except the cost of steel
	
	
	

	
	reinforcement and its labour for b/b which will be paid separately.
	
	
	

	
	This rate also i/c all kinds of forms moulds lifting, shutting, curing,
	
	
	

	
	rendering and finishing the exposed surface (i/c s/w of shingle) (a) R.C work in
	
	

	
	roof slab beams columns rafts lintels and other structural members laid in 
	
	

	
	situ or prrecast laid in position complete in all respect. (I) Ratio 2:2:4 Lbs 
	
	

	
	cement2 Cft, sand 4 cft shingle1/8” to ¼” gauge. (G.S.I No. 6 P/ 16).
	
	

	
	
	82.92
	Cft
	 @Rs:
	337
	P/Cft
	Rs:
	27944

	8
	Fabrication of mild steel reinforcement  for C.C i/c cutting,  bending, 
	
	

	
	laying in position making joints and fastening i/c cost of binding wire
	
	

	
	(also i/c removal of rust from bars).(G.S.I No 8 P/ 16) (Using Tor Bars).
	
	

	
	
	3.33
	Cwt
	 @Rs:
	5001.7
	P/Cwt
	Rs:
	16656

	
	
	
	
	
	
	
	
	

	9
	Providing and laying 3” thick to toping Cement Concrete (1:2:4)  
	
	
	

	
	I/c surface, finishing and dividing in to panel (GSI No. 16 P/41)
	
	
	

	
	
	100.00
	Sft
	 @Rs:
	4411.82
	P%Sft
	Rs:
	4412

	
	
	
	
	
	
	
	
	

	10
	Cement, Plaster (1:6) up to 12’ height ½” thick 
	
	
	
	

	
	(G.S.I. No.13 P/51) 
	
	
	
	
	
	
	

	
	
	336
	Sft
	 @Rs:
	2206.6
	P%Sft
	Rs:
	7414

	
	
	
	
	
	
	
	
	

	11
	Cement, Plaster (1:4) up to 12’ height 3/8” thick 
	
	
	
	

	
	(G.S.I. No.11 P/51) 
	
	
	
	
	
	
	

	
	
	336
	Sft
	 @Rs:
	2197.52
	P%Sft
	Rs:
	7384

	
	
	
	
	
	
	
	
	

	12
	Cement, Pointing struck joint on walls  (1:3) 
	
	
	
	

	
	(G.S.I. No.19 P/52)
	
	
	
	
	
	
	

	
	
	396
	Sft
	 @Rs:
	1213.58
	P%Sft
	Rs:
	4806

	
	
	
	
	
	
	
	
	

	13
	Fabrication of heavy steel work with angles tees, flat iron round iron and sheet iron 
	

	
	for making trsses girders, tanks etc: i/c cutting tanks etc: i/c cutting drilling riveting 
	

	
	handling assembling and fixing but excluding erection in positiion. (CSI- 2, P-91)
	

	
	
	4.41
	Cwt
	 @Rs:
	4928.49
	P/Cwt
	Rs:
	21735

	
	
	
	
	
	
	
	
	

	14
	Erection and fitting in position of iron trusses staging of water tanks etc:
	
	

	
	(C.S.I.No. 3 P/ 91)
	
	
	
	
	
	
	

	
	
	4.41
	Cwt
	 @Rs:
	271.04
	P/Cwt
	Rs
	1195

	
	
	
	
	
	
	
	
	

	15
	Supplying and fixing in position iron steel grill of  ¾” x ¼” size flat iron of 
	
	

	
	approved design i/c painting  03 coats etc complete (weight not to be less 
	
	

	
	than 3 Lbs/sq:  foot of finished grill) (G.S.I. NO.26 P/92)
	
	
	

	
	
	24.00
	Sft
	 @Rs:
	180.5
	P/Sft
	Rs:
	4332

	16
	PAINTING NEW SURFACE 
	
	
	
	
	
	

	
	Preparing surface and painting of door and window  
	
	
	

	
	any type i/c Edges 3 coats  (G.S.I. No.5 P/69)
	
	
	
	

	
	
	104.00
	Sft
	 @Rs:
	2116.41
	P%Sft
	Rs:
	2201

	
	
	
	
	
	
	
	
	

	17
	White washing of three coats (G.S.I. No.26 P/53)
	
	
	
	

	
	
	150.00
	Sft
	 @Rs:
	829.95
	P%Sft
	Rs:
	1245

	
	
	
	
	
	
	
	
	

	18
	Primary coat of chalk duistemper (G.S.I.No:23, P/53).
	
	
	

	
	
	336.00
	Sft
	 @Rs:
	442.75
	P%Sft
	Rs:
	1488

	
	
	
	
	
	
	
	
	

	19
	Distempering two coats (G.S.I. No.24 P/53)
	
	
	
	

	
	
	336.00
	Sft
	 @Rs:
	1043.9
	P%Sft
	Rs:
	3508

	
	
	
	
	
	
	
	Rs:
	188869

	
	PUMPING MACHINARY
	
	
	
	
	
	

	1
	Supplying and installing in position i/c transportation at site of work 
	
	

	
	Electric Pumping set consisting of A.C electric motor of 
	
	
	

	
	7.50 BHP (SIEMENS MADE) 3 phase 50 cycles 
	
	
	
	

	
	400/420 volts 1500 RPM type (ILA 7-133 - 6AA -6) coupled 
	
	
	

	
	with Golden non clogging sludge pump type (GSWG 103) size 4"x3" 
	
	

	
	mounted on common steel framme or base plate capable of discharging 
	
	

	
	215 gallons per minute a head of 30 ft i/c installation of pumping set 
	
	

	
	on c.c foundation i/cSupplying and fixing automatic motor control 
	
	
	

	
	unit (MCU) consist Oil starter (MEECO Pakistan) MCCB breaker 
	
	

	
	10-A to 50-A (Shihin Taiwan) cut out 60-A (China Amp meter) 
	
	
	

	
	(60-A (SELCO China) volt meter (500-V) (SELCO China)  
	
	
	

	
	phase indication light (China) include transformer oil (2-liter) 
	
	
	

	
	panel board 18"x26"x9" and internal wiring complete (MEECO Pakistan).
	
	

	
	Provioding and laying (Main or sub main) PVC insulated 
	
	
	

	
	with size 3-7/.036 copper conductor in 3/4"dia PVC conduit 
	
	
	

	
	recessed in the wall or columns as required i/c 
	
	
	
	

	
	P/F earthing set with 2'x2'x1/4" copper plate burried in ground at a depth 
	
	

	
	of 120 or less if water comes out from the ground level with salt and 
	
	

	
	charcoal etc: i/c making the pit 12" deep by excavation of all type of 
	
	

	
	soil earth plate to be connection with No: 8 S.W.G bare copper wire 
	
	

	
	run in 1/2" G.I pipe straight from the earth plate.
	
	
	
	

	
	and testing of the pumping set against the required 
	
	
	
	

	
	head for 72 hours etc: complete.
	
	
	
	
	
	

	
	
	2.00
	Set
	 @Rs:
	226000
	P/Set.
	Rs:
	452000

	
	
	
	
	
	
	
	
	

	2
	Providing Laying Jointing & testing High Density Polyethylene pipe (HDPE-100) 
	

	
	for W/S conforming to ISO-4427, DIN 8074, 8075 & PS 3580, 
	
	

	
	1980 PS 3580 & PSI 3051 i/c earth work in ordinary soil etc: complete.
	
	

	
	(P.H.S.I-1, P-25).
	
	
	
	
	
	
	

	
	4" dia
	42.00
	Rft.
	 @Rs:
	268.00
	P/Rft.
	Rs:
	11256

	
	
	
	
	
	
	
	
	

	3
	Supplying and installing M.S Pipe made out of M.S sheet 3/16" 
	
	
	

	
	thick i/c turning, facing and folding to correct culvature and shape i/c leading 
	
	

	
	(Based on sch: item)
	
	
	
	
	
	
	

	
	4" dia
	16
	Rft
	 @Rs
	506.60
	P/Rft
	Rs
	8106

	
	
	
	
	
	
	
	
	

	4
	Providing and fixing M.S flange made of M.S plate having a thickness and total 
	

	
	weight as mentioned against each item. It includes the cost of making holes, facing 
	

	
	welding nuts bolts rubber packing white lead fitter cartage etc: complete.
	
	

	
	(P.H.S- I-8  P-88 )
	
	
	
	
	
	
	

	
	4" dia
	16
	Nos:
	 @Rs
	596.75
	Each
	Rs
	9548

	
	
	
	
	
	
	
	
	

	5
	Reflex valve heavy pattern test pressure 21 kg /sq, cm or 300 lbs /sq inch
	
	

	
	(P.H.S (M) I No C P/ 11)
	
	
	
	
	
	

	
	4" dia
	2
	Nos:
	 @Rs:
	1706.25
	Each.
	Rs:
	3413

	
	
	
	
	
	
	
	
	

	6
	C.I Bend with flanged end with holes i/c turning and facing of flanges for all size
	

	
	(P.H.S (M) I. No 4 P/ 12)
	
	
	
	
	
	

	
	
	0.89
	Cwt.
	 @Rs:
	6096
	P/Cwt.
	Rs:
	5425

	
	
	
	
	
	
	
	
	

	7
	C.I Sluice valve heavy pattern test pressure 21 kg/sq:cm or 300 lbs/sq:inch.
	
	

	
	(P.H.S.(M).I-1, P-105)
	
	
	
	
	
	

	
	
	2
	Nos:
	 @Rs:
	5460
	Each.
	Rs:
	10920

	8
	Butt fusion joint
	
	
	
	
	
	
	

	
	(P.H.S.(M).I-1, P-105)
	
	
	
	
	
	

	
	
	16
	Nos:
	 @Rs:
	1000
	Each.
	Rs:
	16000

	9
	Flange Adopter
	
	
	
	
	
	
	

	
	
	16
	Nos:
	 @Rs:
	1215
	Each.
	Rs:
	19440

	
	
	
	
	
	
	
	
	

	10
	Jointing C.I /M.S flanged  pipes and specials flanged and inside a 
	
	
	

	
	trench i/c supplying rubber packing of the required thickness nuts 
	
	
	

	
	bolts with washers etc and other tools required for jointing and testing the 
	
	

	
	joints to the specified pressure etc complete  (P.H.S- I-1  P-40 )
	
	
	

	
	4" dia
	18
	Joints.
	 @Rs
	513.00
	P-Joint
	Rs
	9234

	
	
	
	
	
	
	
	Rs:
	545342

	
	P.E PIPE DELIVERY MAIN / DISTRIBUTION SYSTEM
	
	
	

	1
	Excavation for pipe line entrenches and pits in soft soils i/c 
	
	
	

	
	trimming and dressing sides to true alignment and shape leveling 
	
	
	

	
	of beds of trenches to correct level and grade cutting joint hoes 
	
	
	

	
	and disposal of surplus earth within a one chain as directed by 
	
	
	

	
	engineer in charge providing fence guards light fags and temporary 
	
	

	
	crossing for non vehicular traffic where ever required lift up 5 ft lead u
	
	

	
	(1.52 m) and lead up to one chain (30.5 m) (P.H.S.I- 3 P- 60)
	
	
	

	
	
	38500
	Cft
	 @Rs
	3600.00
	P%0Cft
	Rs
	138600

	
	
	
	
	
	
	
	
	

	2
	Providing laying jointing P.E Pipe Block P.E.80 fixing in trenches i/c cutting 
	
	

	
	fitting jointing with Butt fusion joint i/c testing with water to specified 
	
	

	
	pressure (P.H.S.I-1, P-25).
	
	
	
	
	
	

	
	6" dia (160mm).
	5500.00
	Rft.
	 @Rs:
	440.00
	P/Rft.
	Rs:
	2420000

	
	
	
	
	
	
	
	
	

	3
	High density polyethylene fitting (PE-100)(per each)
	
	
	

	
	Equivalent make (PHS(M)-I-A, P-112)
	
	
	
	
	

	
	ELBOW 45 Degree
	
	
	
	
	
	
	

	
	6" dia (160mm).
	2.00
	Nos:
	 @Rs:
	2784
	Each
	Rs:
	5568

	
	ELBOW 90 Degree
	
	
	
	
	
	
	

	
	6" dia (160mm).
	2.00
	Nos:
	 @Rs:
	3480
	Each
	Rs:
	6960

	
	BUTTFUSION JOINT
	
	
	
	
	
	

	
	6" dia (160mm).
	4.00
	Nos:
	 @Rs:
	1000
	Each
	Rs:
	4000

	
	
	
	
	
	
	
	
	

	4
	Refilling the excavated stuff in trenches 6” thick Layer i/c watering 
	
	

	
	ramming to fu compaction etc complete (P.H.S- I-24 P-53)
	
	
	

	
	
	34650.00
	Cft
	 @Rs:
	2760.00
	P%0Cft
	Rs:
	95634

	
	
	
	
	
	
	
	Rs
	2670762

	
	
	
	
	
	
	
	
	

	
	SURFACE DRAINS
	
	
	
	
	
	

	1
	Excavation in foundation of building bridges and other structures.
	
	
	

	
	I/c dag belling dressing refilling around the structures with excavated
	
	

	
	Earth watering ramming lead up to one chain and lift up to 5’ 
	
	
	

	
	(G.S.I. No. 18 P/ 04)
	
	
	
	
	
	
	

	
	
	8750.00
	Cft
	 @Rs:
	3176.25
	P%0 Cft
	Rs:
	27792

	
	
	
	
	
	
	
	
	

	2
	Cement concrete plain i/c placing compacting finishing
	
	
	

	
	and curing complete i/c screening and washing of stone
	
	
	

	
	aggregate without shuttering  (Ratio 1:4:8).(G.S.I-5 P/17
	
	
	

	
	(1:4:8).
	1155.00
	Cft
	 @Rs
	11288.75
	P%Cft
	Rs
	130385

	
	
	
	
	
	
	
	
	

	3
	Construction of standared open type drains connuttee 
	
	
	

	
	block of C.C 1:2:4 cost of situ to the design profiles i/c 
	
	
	

	
	cost of mould as per drawing i/c supplying 
	
	
	
	
	

	
	floating cost of cement 1/32" thick to exposes 
	
	
	
	

	
	surface faces finished smooth curing complete 
	
	
	
	

	
	as per drawing design. (P.H.S.I-D, P-58)
	
	
	
	
	

	
	TYPE C
	1000.00
	Rft
	 @Rs
	309.00
	P/Rft
	Rs
	309000

	
	
	
	
	
	
	
	
	

	4
	Pacca brick work in foundation and plinth in 
	
	
	
	

	
	cement sand mortor (1:6)(G.S.I No. 4 P/ 20)
	
	
	
	

	
	
	3750.00
	Cft
	 @Rs:
	11948.36
	P%Cft
	Rs:
	448064

	
	
	
	
	
	
	
	
	

	5
	Cement, Plaster (1:6) up to 12’ height ½” thick (G.S.I. No.13 P/51) 
	
	

	
	
	2500
	Sft
	#REF!
	2283.93
	P%Sft
	Rs:
	57098

	
	
	
	
	
	
	
	
	

	6
	R.C.C work i/c all labour and material except the cost of steel
	
	
	

	
	reinforcement and its labour for b/b which will be paid separately.
	
	
	

	
	This rate also i/c all kinds of forms moulds lifting, shutting, curing,
	
	
	

	
	rendering and finishing the exposed surface (i/c s/w of shingle) (a) R.C work in
	
	

	
	roof slab beams columns rafts lintels and other structural members laid in 
	
	

	
	situ or prrecast laid in position complete in all respect. (I) Ratio 2:2:4 Lbs 
	
	

	
	cement2 Cft, sand 4 cft shingle1/8” to ¼” gauge. (G.S.I No. 6 P/ 16).
	
	

	
	
	875.00
	Cft
	 @Rs:
	337
	P/Cft
	Rs:
	294875

	
	
	
	
	
	
	
	
	

	7
	Fabrication of mild steel reinforcement  for C.C i/c cutting,  bending, 
	
	

	
	laying in position making joints and fastening i/c cost of binding wire
	
	

	
	(also i/c removal of rust from bars).(G.S.I No 8 P/ 16) (Using Tor Bars).
	
	

	
	
	31.25
	Cwt
	 @Rs:
	5001.7
	P/Cwt
	Rs:
	156303

	
	
	
	
	
	
	
	Rs:
	1423517


	
	
	
	
	
	
	
	
	

	
	REPAIR OF CIVIL WORK
	
	
	
	
	
	

	1/-
	Repair of C/Tank & S/Chamber
	
	
	
	
	
	

	1
	Cement concrete plain i/c placing compacting finishing and curing 
	
	
	

	
	complete i/c screening and washing of stone aggregate without shuttering
	
	

	
	(GSI No. 5 p/ 15)
	
	
	
	
	
	
	

	
	(Ratio 1:2:4)
	
	
	
	
	
	
	

	
	
	366.69
	Cft
	 @Rs:
	14429.25
	P%Cft
	Rs:
	52911

	
	
	
	
	
	
	
	
	

	2
	Erection and removal of centering for R.C.C or plain C.C Work
	
	
	

	
	of Partal Wood 1st class(vertical). (G.S.I.No. 19 P/ 17)
	
	
	

	
	
	776.88
	Sft
	 @Rs:
	3127.41
	P%Sft
	Rs
	24296

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	3
	Cleaning of collecting tank / sump below ground level i/c dewatering 
	
	
	

	
	of sullage water and disposal of garbage solid waste etc: 
	
	
	

	
	out side the tank etc: complete. (G.S.I-1, P-59).
	
	
	
	

	
	
	1613.00
	Cft
	 @Rs:
	11900
	P%0Cft
	Rs:
	19195

	
	
	
	
	
	
	Total
	Rs:
	96402

	
	Repair of Compound wall
	
	
	
	
	
	

	1
	Pacca brick work in other then building i/c stricking of joints upto 
	
	
	

	
	20ft height in cement, sand, mortar (1:6) (G.S.I. No 7 P/ 21)
	
	
	
	

	
	
	49.95
	Cft
	 @Rs:
	12346.65
	P%Cft
	Rs:
	6167

	
	
	
	
	
	
	
	
	

	2
	Cement, Plaster (1:6) up to 12’ height ½” thick (G.S.I. No.11 P/58) 
	
	
	

	
	
	158.88
	Sft
	 @Rs:
	2206.60
	P%Sft
	Rs:
	3506

	
	
	
	
	
	
	
	
	

	3
	Cement, Plaster (1:4) up to 12’ height 3/8” thick (G.S.I. No.11 P/58) 
	
	
	

	
	
	158.88
	Sft
	 @Rs:
	2197.52
	P%Sft
	Rs:
	3491

	
	
	
	
	
	
	
	
	

	4
	Cement, Pointing struck joint on walls  (1:3) (G.S.I. No.11 P/57)
	
	
	

	
	
	80.00
	Sft
	 @Rs:
	1213.58
	P%Sft
	Rs:
	971

	
	
	
	
	
	
	
	
	

	5
	PAINTING NEW SURFACE 
	
	
	
	
	
	

	
	Preparing surface and painting of door and window any type i/c Edges 3 coats  
	
	

	
	(G.S.I. No.5 P/6)
	
	
	
	
	
	
	

	
	
	160.00
	Sft
	 @Rs:
	2116.41
	P%Sft
	Rs:
	3386

	
	
	
	
	
	
	
	
	

	6
	Preparing the surface and painting with weather coat i/c 
	
	
	

	
	rubbing the surface with rubbing brick i/ sand paper filling 
	
	
	

	
	the vides with chalk / plaster of paris and then painting with 
	
	
	

	
	weather coat of approved make 2nd and subsequent coat. 
	
	
	

	
	(G.S.I-38, P-56)
	
	
	
	
	
	
	

	
	
	2080.00
	Sft
	 @Rs:
	1948.10
	P%Sft
	Rs:
	40520

	
	
	
	
	
	
	Total
	Rs:
	58042

	
	Repair of Staff Quarter
	
	
	
	
	
	

	1
	Providing and laying 3” thick to toping Cement Concrete (1:2:4) I/c surface, 
	
	

	
	finishing and dividing in to panel (GSI No. 16 P/46)
	
	
	
	

	
	
	252.00
	Sft
	 @Rs:
	4411.82
	P%Sft
	Rs:
	11118

	
	
	
	
	
	
	
	
	

	2
	Fabrication of heavy steel work with angles tees, flat iron round iron and sheet iron 
	

	
	for making trsses girders, tanks etc: i/c cutting tanks etc: i/c cutting drilling riveting 
	

	
	handling assembling and fixing but excluding erection in positiion. (CSI- 2, P-91)
	

	
	
	3.39
	Cwt
	 @Rs:
	4928.49
	P/Cwt
	Rs:
	16708

	
	
	
	
	
	
	
	
	

	3
	Erection and fitting in position of iron trusses staging of water tanks etc:
	
	

	
	(C.S.I.No. 3 P/ 91)
	
	
	
	
	
	
	

	
	
	3.39
	Cwt
	 @Rs:
	271.04
	P/Cwt
	Rs
	919

	
	
	
	
	
	
	
	
	

	4
	Supplying and fixing in position iron steel grill of  ¾” x ¼” size flat iron of 
	
	

	
	approved design i/c painting  03 coats etc complete (weight not to be less 
	
	

	
	than 3 Lbs/sq:  foot of finished grill) (G.S.I. NO.26 P/97)
	
	
	

	
	
	12.00
	Sft
	 @Rs:
	180.5
	P/Sft
	Rs:
	2166

	
	
	
	
	
	
	
	
	

	5
	PAINTING NEW SURFACE 
	
	
	
	
	
	

	
	Preparing surface and painting of door and window any type i/c 
	
	

	
	Edges 3 coats  (G.S.I. No.5 P/6)
	
	
	
	
	
	

	
	
	80
	Sft
	 @Rs:
	2116.41
	P%Sft
	Rs:
	1693

	
	
	
	
	
	
	
	
	

	6
	White washing of three coats (G.S.I. No.26 P/55)
	
	
	
	

	
	
	331.5
	Sft
	 @Rs:
	829.95
	P%Sft
	Rs:
	2751

	
	
	
	
	
	
	
	
	

	7
	Primery coat(G.S.I. No.23 P/54)
	
	
	
	
	
	

	
	
	705.00
	Sft
	 @Rs:
	442.75
	P%Sft
	Rs:
	3121

	
	
	
	
	
	
	
	
	

	8
	Distembering (2 coats) (G.S.I.No:24, P/60).
	
	
	
	

	
	
	705.00
	Sft
	 @Rs:
	1043.9
	P%Sft
	Rs:
	7359

	
	
	
	
	
	
	Total
	Rs:
	45835

	
	Repair of Transformer
	
	
	
	
	
	

	1
	Supplying of Coil for transformer 
	
	
	
	
	
	

	
	(Approved rate)
	
	
	
	
	
	
	

	
	H.T Coil
	3
	Coils
	 @Rs:
	15000
	P/Coil
	Rs:
	45000

	
	L.T Coil 
	3
	Coils
	 @Rs:
	8000
	P/Coil
	Rs:
	24000

	2
	Supplying of transformer Oil. 
	
	
	
	
	
	

	
	(Approved rate)
	
	
	
	
	
	
	

	
	
	80
	Litters
	 @Rs:
	150
	P/Coil
	Rs:
	12000

	3
	Labour charges disassmbling assembling transformer 
	
	
	

	
	uninstalling and installing the same etc: complete.
	
	
	
	

	
	(Approved rate)
	
	
	
	
	
	
	

	
	
	1
	Job
	 @Rs:
	5000
	P/Job
	Rs:
	5000

	
	
	
	
	
	
	
	
	

	4
	Providing and laying (Main or sub main) PVC insulated 
	
	
	

	
	with size 4-7/.044 copper conductor in 1-1/2" dia PVC 
	
	
	

	
	conduit on surface. (E.S.I-35, P-6)
	
	
	
	
	
	

	
	
	15
	Metters
	 @Rs:
	858
	P/Meter
	Rs:
	12870

	
	
	
	
	
	
	
	Rs:
	98870

	
	Silt Clearance and raising of S/Drains
	
	
	
	
	

	1
	Earth work excavation in ashes, sand soft soil or  
	
	
	
	

	
	silt clearance undressed lead upto 50 ft.
	
	
	
	
	

	
	(G.S.I. No. 2 P/ 1)
	
	
	
	
	
	
	

	
	
	42633.72
	Cft
	 @Rs
	1663.75
	P%0Cft
	Rs
	70932

	
	
	
	
	
	
	
	
	

	2
	Rehandling of earth work.
	
	
	
	
	
	

	
	(b) Upto a lead of 50 ft.
	
	
	
	
	
	

	
	(G.S.I No 9(b), P/ 2)
	
	
	
	
	
	
	

	
	
	42633.72
	Cft
	 @Rs:
	1058.75
	P%0Cft
	Rs:
	45138

	
	
	
	
	
	
	
	
	

	3
	Add Every 50' additional lead or part there of 
	
	
	
	

	
	Horizental lead (2500 Rft)(G.S.I No 8 P/ 2)
	
	
	
	

	
	
	42633.72
	Cft.
	 @Rs:
	2217.16
	P%0Cft
	Rs:
	94526

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	4
	Pacca brick work in foundation and plinth in cement sand mortar(1:6)
	
	

	
	(G.S.I No. 4 P/ 20)
	
	
	
	
	
	
	

	
	
	2850.00
	Cft
	 @Rs
	11948.36
	P%Cft
	Rs
	340528

	
	
	
	
	
	
	
	
	

	5
	Cement plaster (1:4) up to 12’height ½”thick (G.S.I-11, P/51)
	
	
	

	
	
	7700.00
	Sft
	 @Rs
	2283.93
	P%Sft
	Rs
	175863

	
	
	
	
	
	
	
	Rs:
	726987


	
	
	
	
	
	
	
	

	REPAIR OF CIVIL WORK
	
	
	Sch: Item
	N-S.Item
	Total

	Repair of C/Tank & S/Chamber
	
	
	96402
	0
	
	96402

	Repair of Compound wall
	
	
	58042
	0
	
	58042

	Repair of Staff Quarter
	
	
	45835
	0
	
	45835

	Repair of Transformer
	
	
	
	12870
	86000
	
	98870

	Silt Clearance and raising of S/Drains
	
	726987
	0
	
	726987

	
	
	
	
	940136
	86000
	
	1026136


	
	
	
	
	
	
	
	
	

	
	
	
	

	
	
	
	
	
	
	
	

	
	
	ABSTRACT
	
	
	
	
	
	

	 
	Name of Componant
	 
	 
	Sch: Item
	N-S.Item
	Total

	
	
	
	
	
	
	
	
	

	1
	PUMP HOUSE
	
	
	
	188869
	0
	Rs:
	188869

	2
	PUMPING MACHINARY
	
	
	73902
	471440
	Rs:
	545342

	3
	P.E PIPE DELIVERY MAIN / DISTRIBUTION SYSTEM
	2670763
	0
	Rs:
	2670762

	4
	SURFACE DRAINS
	
	
	
	1423517
	0
	Rs:
	1423517

	5
	REPAIR OF CIVIL WORK
	
	
	940136
	86000
	Rs:
	1026136

	
	
	
	
	
	5297186
	557440
	Rs:
	5854626

	
	
	
	
	
	
	
	
	

	
	Total Amount of Composite schedule
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	 
	%above / below on the rates of CSR
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Amount to be added / deducted on the basis of premium
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Total Amount of Non Schedule items
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	TOTAL AMOUNT
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONDITIONS
	
	
	
	
	
	
	

	1
	The contractor will have to remove the surplus excavated stuff from the 
	
	

	
	side of work to out of town at his cost .
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	2
	The Contractor arrange the materail for construction of work from the approved 
	
	

	
	quary as shown in the estimate 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	3
	No premum should be allowed on approved/Market rate.
	
	
	

	
	
	
	
	
	
	
	
	

	4
	Any Error or omission in the rats, description, Units shall be refferd to particular 
	
	

	
	schedule of rates.
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	5
	No Cartage shall be paid seprately 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONTRACTOR.
	
	

	
	
	
	
	

	
	
	
	
	
	
	
	
	



	S#:
	Description of item to be executed at site
	Quantity
	Rate
	Unit
	Amount




	
	SUMMARY OF BILL QUANTITY

	
	ABSTRACT

	
	
	
	
	
	
	
	
	

	
	COST OF BID
	
	
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	 ( A )
	Cost based on Composite schedule of rates
	
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	 ( B )
	Amount of Item based on Non Schedule Items
	
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	TOTAL COST OF BID
	
	
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	


GOVERNMENT OF SINDH



STANDARD BIDDING DOCUMENTS

PROCUREMENT OF WORKS (SPPRA BIDDING DOCUMENTS)

For Contracts (Small) amounting between Rs. 4.0 (M) to Rs. 50.00  (M).

Name of Work:
(03) Construction of Surface Drain, C.C Block & Providing laying  C.C Paving Block at Rural Drainage Scheme Nau Goth Taluka Mehar District Dadu.   

N.I.T NO: & DATE:

NO: TC/     250    /   dated:- 17-02-2017
DATE OF ISSUE:                  20-03-2017_
DATE OF OPENING:           21-03-2017
TENDER ISSUED TO:      .
     






.
D.R.NO: & DATE:            .
     






.

STANDARD BIDDING DOCUMENT IS INTENDED AS MODEL FOR ADMEASUREMENTS (PERCENTAGE RATE FOR UNIT RATES IN A BILL OF QUANTITIES TYPES OF CONTRACT THE MAIN TEXT REFERS TO ADMEASUREMENTS CONTRACTOS.

 
BIDDING DATA

(This section  should be filled in by the office of the Executive Engineer, 

Public Engineering Division Dadu, before issuance of the bidding documents).

	(a)
	Name of Procuring Agency:-
	The Executive Engineer Public Health Engineering Division Dadu.



	(b)
	Brief Description of works:-
	(03) Construction of Surface Drain, C.C Block & Providing laying  C.C Paving Block at Rural Drainage Scheme Nau Goth Taluka Mehar District Dadu.   

	©
	Procuring Agency Address:-
	The Executive Engineer Public Health Engineering Division Dadu. Near Gharibabad Muhalla Dadu.



	(d)
	Estimated Cost:-
	Rs: 20.000 Million

	(e)
	Amount of Bid Security:-
	Rs: 10,00,000/-

	(f)
	Period of Bid Validity (Days):-
	(90 days)

	(g)
	Security Deposit (i/c Bid Security):-
	(10`%)

	(h)
	Percentage, if any, to be deducted from bills:-


	(7.50% Income Tax) & (8% Security Deposit).

	(i)
	Deadline for submission of Bids along with time:-


	21-03-2017     @ 1.00 PM 

	(j)
	Venue, time & date of Bid Opening:-
	21-03-2017    @  2.00 PM 

	(k)
	Time for completion from written order of commence:-


	(24 Months)

	(l)
	Liquidity Damages:-
	(1% on estimated cost per day subject to 

minimum of 10%) 



	(m)
	Deposit receipt No: date & Amount 

(in words and figure):-


	C.D No:_____________ dated:-______________

Amount Rs:_____________Bank_____________.

._______________________________________.

M/S____________________________________.



INSTRUCTIONS TO BIDDERS

(Note: (These Instructions to Bidders (IB) along with Bidding Data will not be part of

Contract and will cease to have effect once the Contract is signed).

A. GENERAL

IB.1 Scope of Bid & Source of Funds

1.5 Scope of Bid

The Procuring Agency as defined in the Bidding Data (hereinafter called ―the Procuring Agency‖) wishes to receive Bids for the Works summarized in the Bidding Data (hereinafter referred to as ―the Works‖).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of work will be rejected as non-responsive.

1.6 Source of Funds

The Procuring Agency has arranged funds from its own sources or Federal/ Provincial /Donor agency or any other source, which may be indicated accordingly in bidding data towards the cost of the project/scheme.

IB.2 Eligible Bidders

2.1 Bidding is open to all firms and persons meeting the following requirements:

a) Duly licensed by the Pakistan Engineering Council (PEC) in the appropriate category for value of works.

Provided that the works costing Rs. 4.00 million or less shall not require any registration with PEC .
b) Duly pre-qualified with the Procuring Agency. (Where required).

In the event that prequalification of potential bidders has been undertaken, only bids from prequalified bidders will be considered for award of Contract.
c) If prequalification has not undertaken, the procuring agency may ask information and documents not limited to following:-
(i) Company profile;

(ii) Works of similar nature and size for each performed in last 3/5 years;

(iii) Construction equipments;

(iv) Qualification and experience of technical personnel and key site management; Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk 7

(v) Financial statement of last 3 years;

(vi) Information regarding litigations and abandoned works if any.

IB.3 Cost of Bidding

3.1 The bidder shall bear all costs associated with the preparation and submission of its bid

and the Procuring Agency will in no case be responsible or liable for those costs,

Regardless of the conduct or outcome of the bidding process (SPP Rules 24 & 25).

Executive Engineer

               PHE Division Dadu
CONDITIONS OF CONTRACT

12. GENERAL PROVISIONS

Definitions

In the Contract as defined below, the words and expressions defined shall have the following meanings assigned to them, except where the context requires otherwise:

The Contract

1.1.1 ―Contract‖ means the Contract Agreement and the other documents listed in the Contract Data.

1.1.2 ―Specifications‖ means the document as listed in the Contract Data, including Procuring Agency‘s requirements in respect of design to be carried out by the Contractor (if any), and any Variation to such document.

1.1.3 ―Drawings‖ means the Procuring Agency‘s drawings of the Works as listed in the Contract Data, and any Variation to such drawings.

Persons

1.1.4 ―Procuring Agency‖ means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Contractor) any assignee.

1.1.5 ―Contractor‖ means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Procuring Agency) any assignee.

1.1.6 ―Party‖ means either the Procuring Agency or the Contractor. 

Dates, Times and Periods

1.1.7 ―Commencement Date‖ means the date fourteen (14) days after the date the Contract comes into effect or any other date named in the Contract Data.

1.1.8 ―Day‖ means a calendar day

1.1.9 ―Time for Completion‖ means the time for completing the Works as stated in the Contract Data (or as extended under Sub-Clause 7.3), calculated from the Commencement Date.

Money and Payments

1.1.10 ―Cost‖ means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or off the Site, including overheads and similar charges but does not include any allowance for profit.

Other Definitions

1.1.11 ―Contractor‘s Equipment‖ means all machinery, apparatus and other things required for the execution of the Works but does not include Materials or Plant intended to form part of the Works.

1.1.12 ―Country‖ means the Islamic Republic of Pakistan.

1.1.13 ―Procuring Agency‘s Risks‖ means those matters listed in Sub-Clause 6.1.

1.1.14 ―Force Majeure‖ means an event or circumstance which makes performance of a Party‘s obligations illegal or impracticable and which is beyond that Party‘s reasonable control.

1.1.15 ‗Materials‖ means things of all kinds (other than Plant) to be supplied and incorporated in the Works by the Contractor.

1.1.16 ―Plant‖ means the machinery and apparatus intended to form or forming part of the Works.

1.1.17 ―Site‖ means the places provided by the Procuring Agency where the Works are to be executed, and any other places specified in the Contract as forming part of the Site.

1.1.18 ―Variation‖ means a change which is instructed by the Engineer/Procuring Agency under Sub-Clause 10.1.

1.1.19 ‗Works‖ means any or all the works whether Supply, Installation, Construction etc. and design (if any) to be performed by the Contractor including temporary works and any variation thereof.

1.1.20 ―Engineer‖ means the person notified by the Procuring Agency to act as Engineer

for the purpose of the Contract and named as such in Contract Data.

12.1 Interpretation

Words importing persons or parties shall include firms and organizations. Words importing singular or one gender shall include plural or the other gender where the context requires.

12.2 Priority of Documents.

The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity or discrepancy is found in the documents, the priority of the documents shall be in accordance with the order as listed in the Contract Data.
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1.4 Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.
1.5 Communications

All Communications related to the Contract shall be in English language.

1.6 Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and pay all fees and other charges in respect of the Works.
13. THE PROCURING AGENCY

2.1 Provision of Site

The Procuring Agency shall provide the Site and right of access thereto at the times stated in the Contract Data. Site Investigation Reports are those that were included in the bidding documents

and are factual and interpretative reports about the surface and subsurface conditions at the Site. 

2.2 Permits etc.

The Procuring Agency shall, if requested by the Contractor, assist him in applying for permits, licenses or approvals which are required for the Works.

2.3 Engineer’s/Procuring Agency’s Instructions

The Contractor shall comply with all instructions given by the Procuring Agency or the Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension of all or part of the works.

2.4 Approvals

No approval or consent or absence of comment by the Engineer/Procuring Agency shall affect the Contractor‘s obligations.

14. ENGINEER’S/PROCURING AGENCY’S REPRESENTATIVES

3.1 Authorized Person

The Procuring Agency shall appoint a duly authorized person to act for him and on his behalf for the purposes of this Contract. Such authorized person shall be duly identified in the Contract Data or otherwise notified in writing to the Contractor as soon as he is so appointed. In either case the Procuring Agency shall notify the Contractor, in writing, the precise scope of the authority of such authorized person at the time of his appointment.

3.2 Engineer’s/Procuring Agency’s Representative

The name and address of Engineer‘s/Procuring Agency‘s Representative is given in Contract Data. However the Contractor shall be notified by the Engineer/Procuring Agency, the delegated duties and authority before the Commencement of works.

15. THE CONTRACTOR

4.1 General Obligations

The Contractor shall carry out the works properly and in accordance with the Contract. The Contractor shall provide all supervision, labour, Materials, Plant and Contractor‘s Equipment which may be required

4.2 Contractor’s Representative

The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only after obtaining the consent of the Procuring Agency for such appointment which consent shall not be withheld without plausible reason(s) by the Procuring Agency. Such authorized representative may be substituted/ replaced by the Contractor at any time during the Contract Period but only after obtaining the consent of the Procuring Agency as aforesaid.

4.3 Subcontracting

The Contractor shall not subcontract the whole of the works. The Contractor shall not subcontract any part of the works without the consent of the Procuring Agency.

4.4 Performance Security

The Contractor shall furnish to the Procuring Agency within fourteen (14) days after receipt of Letter of Acceptance a Performance Security at the option of the bidder, in the form of Payee‘s order /Bank Draft or Bank Guarantee from scheduled bank for the amount and validity specified in Contract Data.

16. DESIGN BY CONTRACTOR

5.1 Contractor’s Design

The Contractor shall carry out design to the extent specified, as referred to in the Contract Data. The Contractor shall promptly submit to the Engineer/Procuring Agency all designs prepared by him, within fourteen (14) days of receipt the Engineer/Procuring Agency shall notify any comments or, if the design submitted is not in accordance with the Contract, shall reject it stating the reasons. Contractor shall not construct any element of the works designed by him within fourteen (14) days after the design has been submitted to the Engineer/Procuring Agency or which has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary.

5.2 Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same. The Engineer/Procuring Agency shall be responsible for the Specifications and Drawings.

17. PROCURING AGENCY’S RISKS

6.1 The Procuring Agency’s Risks

The Procuring Agency‘s Risks are:-

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country;

b) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country;

c) riot, commotion or disorder by persons other than the Contractor‘s personnel and other employees including the personnel and employees of Sub- Contractors, affecting the Site and/or the Works;

d) ionizing radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-active material;

e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;

f) Use or occupation by the Procuring Agency of any part of the Works, except as may be specified in the Contract;

g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the Works by the Procuring Agency‘s personnel or by others for whom the Procuring Agency is responsible;

h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor‘s failure; and

i) physical obstructions or physical conditions other than climatic conditions, encountered on the Site during the performance of the Works, for which the Contractor immediately notified to the Procuring Agency and accepted by the Procuring Agency.

7. TIME FOR COMPLETION

7.1 Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub-Clause 7.3 below, within the Time for Completion.

7.2 Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer/Procuring Agency a programme for the Works in the form stated in the Contract Data.

7.3 Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances, notify the Procuring Agency/Engineer of any event(s) falling within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the Procuring Agency/Engineer for a reasonable extension in the time for the completion of works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency/Engineer for the same; and the Procuring Agency may extend the time for completion as determined.

7.4 Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the Contractor‘s only liability to the Procuring Agency for such failure shall be to pay the amount as liquidity damages stated in the Contract Data for each day for which he fails to complete the Works.

8. TAKING-OVER

8.1 Completion

The Contractor may notify the Engineer/Procuring Agency when he considers that the Works are complete.

8.2 Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the Contractor the Procuring Agency/Engineer shall either takeover the completed works and issue a Certificate of Completion to that effect or shall notify the Contractor his reasons for not taking-over the works. While issuing the Certificate of Completion as aforesaid, the Procuring Agency/Engineer may identify any outstanding items of work which the Contractor shall undertake during the

Maintenances Period.
9. REMEDYING DEFECTS
9.1 Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of the Certificate of Completion carry out, at no cost to the Procuring Agency, repair and rectification work which is necessitated by the earlier execution of poor quality of work or use of below specifications material in the execution of Works and which is so identified by the Procuring Agency/Engineer in writing within the said period. Upon expiry of the said period, and subject to the Contractor‘s faithfully performing his aforesaid obligations, the Procuring Agency/Engineer

shall issue a Maintenance Certificate whereupon all obligations of the Contractor under this Contract shall come to an end. Failure to remedy any such defects or complete outstanding work within a reasonable time shall entitle the Procuring Agency to carry out all necessary works at the Contractor‘s cost. However, the cost of remedying defects not attributable to the Contractor shall be valued as a Variation.

9.2 Uncovering and Testing

The Engineer/Procuring Agency may give instruction as to the uncovering and / or testing of any work. Unless as a result of an uncovering and/or testing it is established that the Contractor‘s design, materials, plant or workmanship are not in accordance with the Contract, the Contractor shall be paid for such uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2.

10. VARIATIONS AND CLAIMS

10.1 Right to Vary

The Procuring Agency/Engineer may issue Variation Order(s) in writing. Where for any reason it has not been possible for the Procuring Agency/Engineer to issue such Variations Order(s), the Contractor may confirm any verbal orders given by the Procuring Agency/Engineer in writing and if the same are not refuted/denied by the Procuring Agency/Engineer within ten (10) days of the receipt of such confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause.

10.2 Valuation of Variations

Variations shall be valued as follows:

a) At a lump sum price agreed between the Parties, or

b) Where appropriate, at rates in the Contract, or

c) In the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which

d) At appropriate new rates, as may be agreed or which the Engineer/Procuring Agency considers appropriate, or

e) If the Engineer/Procuring Agency so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor‘s Equipment, and of Materials, used.

10.3 Changes in the Quantities.
a) If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Procuring Agency/Engineer shall adjust the rate to allow for the change and will be valued as per sub clause 10.2.

b) The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Agency.

c) If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities.

10.4 Early Warning

The Contractor shall notify the Engineer/Procuring Agency in writing as soon as he is aware of any circumstance which may delay or disrupt the Works, or which may give rise to a claim for additional payment. To the extent of the Contractor‘s failure to notify, which results to the Engineer/Procuring Agency being unable to keep all relevant records or not taking steps to minimize any delay, disruption, or Cost, or the value of any Variation, the Contractor‘s entitlement to extension of the Time for Completion or additional payment shall be reduced/rejected.

10.5 Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Agency‘s Risks, the Contractor shall be entitled to the amount of such Cost. If as a result of any Procuring Agency‘s Risk, it is necessary to change the Works, this shall be dealt with as a Variation subject to Contractor‘s notification for intention of claim to the Engineer/Procuring Agency within fourteen (14) days of the occurrence of cause.

10.6 Variation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Agency an itemized detailed breakdown of the value of variations and claims within twenty eight (28) days of the instruction or of the event giving rise to the claim. The Engineer/Procuring Agency shall check and if possible agree the value. In the absence of agreement, the Procuring Agency shall determine the value.
11. CONTRACT PRICE AND PAYMENT

11.1 (a) Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject to Clause 11.3, be paid by the Procuring Agency to the Contractor within 30 days after such Interim Payment Certificate has been jointly verified by Procuring Agency and Contractor, or, in the case of the Final Certificate referred to in Sub Clause 11.5, within 60days after such Final Payment Certificate has been jointly verified by Procuring Agency and Contractor; Provided that the Interim Payment shall be caused in thirty (30) days and Final Payment in 60 days in case of foreign funded project. In the event of the failure of the Procuring Agency to make payment within 90 days then Procuring Agency shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per annum in local currency and LIBOR+1% for foreign currency, upon all sums unpaid from the date by which the same should have been paid.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject to Clause 10.

11.2 Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

a) The value of the Works executed less to the cumulative amount paid previously; and

b) Value of secured advance on the materials and valuation of variations (if any).

The Contractor shall submit each month to the Engineer/Procuring Agency a statement showing the amounts to which he considers himself entitled.
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11.3 Interim Payments

Within a period not exceeding seven (07) days from the date of submission of a statement for interim payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30/60) days from the said date of submission by the Contractor, the Procuring Agency shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.

11.4 Retention

Retention money shall be paid by the Procuring Agency to the Contractor within fourteen (14) days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later.

11.5 Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance Certificate the Contractor shall submit a final account to the Engineer to verify and the Engineer shall verify the same within fourteen (14) days from the date of submission and forward the same to the Procuring Agency together with any documentation reasonably required to enable the Procuring Agency to ascertain the final contract value. Within sixty (60) days from the date of receipt of the verified final account from the Engineer, the Procuring Agency shall pay to the Contractor any amount due to the Contractor. While making such payment the Procuring Agency may, for

Reasons to be given to the Contractor in writing, withhold any part or parts of the verified amount.

11.6 Currency

Payment shall be in the currency stated in the Contract Data.

12. DEFAULT

12.1 Defaults by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Procuring Agency may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within fourteen (14) days after receipt of the Procuring Agency‘s notice, the Procuring Agency may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor‘s Equipment which the Procuring Agency instructs, in the second notice, to be used for the completion of the Works at the risk and cost of the Contractor.

12.2 Defaults by Procuring Agency

If the Procuring Agency fails to pay in accordance with the Contract, or is, despite a written complaint, in breach of the Contract, the Contractor may give notice referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14) days after the Procuring Agency‘s receipt of this notice, the Contractor may suspend the execution of all or parts of the Works. 

If the default is not remedied within twenty eight (28) days after the Procuring Agency‘s receipt of the Contractor‘s notice, the Contractor may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site.

12.3 Insolvency

If a Party is declared insolvent under any applicable law, the other Party may by notice terminate the Contract immediately. The Contractor shall then demobilize from the site leaving behind, in the case of the Contractor‘s insolvency, any Contractor‘s Equipment which the Procuring Agency instructs in the notice is to be used for the completion of the Works.

12.4 Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the works executed and of the Materials and Plant reasonably delivered to the site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) any sums to which the Procuring Agency is entitled,

c) if the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3, the Procuring Agency shall be entitled to a sum equivalent to twenty percent (20%) of the value of parts of the Works not executed at the date of the termination, and

d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall be entitled to the cost of his demobilization together with a sum equivalent to ten percent (10%) of the value of parts of the works not executed at the date of termination. The net balance due shall be paid or repaid within twenty eight (28) days of the notice of termination.

13. RISKS AND RESPONSIBILITIES

13.1 Contractor’s Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care of the Works from the Commencement Date until the date of the Procuring Agency‘s/Engineer‘s issuance of Certificate of Completion under Sub-Clause 8.2. Responsibility shall then pass to the Procuring Agency. If any loss or damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract. Unless the loss or damage happens as a result of any of the Procuring Agency‘s Risks, the Contractor shall indemnify the Procuring Agency, or his agents against all claims loss, damage and expense arising out of the Works.

13.2 Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Agency immediately. If necessary, the Contractor may suspend the execution of the Works and, to the extent agreed with the Procuring Agency demobilize the Contractor‘s Equipment. If the event continues for a period of eighty four (84) days, either Party may then give notice of termination which shall take effect twenty eight (28) days after the giving of the notice. After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) the cost of his demobilization, and

c) less any sums to which the Procuring Agency is entitled. The net balance due shall be paid or repaid within thirty five (35) days of the notice of termination.

14. INSURANCE
14.1 Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the types, in the amounts and naming as insured the persons stipulated in the Contract Data except for items (a) to (e) and (i) of the Procuring Agency‘s Risks under Sub- Clause 6.1. The policies shall be issued by insurers and in terms approved by the Procuring Agency. The Contractor shall provide the Engineer/Procuring Agency with evidence that any required policy is in force and that the premiums have been paid.

14.2 Default

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Procuring Agency may, without prejudice to any other right or remedy, effect insurance for the cover relevant to such as a default and pay the premiums due and recover the same plus a sum in percentage given in Contractor Data from any other amounts due to the Contractor.
15. RESOLUTION OF DISPUTES
15.1 Engineer’s Decision

If a dispute of any kind whatsoever arises between the Procuring Agency and the Contractor in connection with the works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this Clause. No later than the twenty eight (28) days after the day on which he received such reference, the Engineer shall give notice of his decision to the Procuring Agency (Engineer)and the Contractor. Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to proceed with the work with all due diligence, and the Contractor and the Procuring Agency ( Engineer) shall give effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided in an arbitral award.

15.2 Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer of consultant or if no decision is given within the time set out in Sub-Clause 15.1 here above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be final and binding on the Parties. If notice of dissatisfaction is given within the specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the Engineer is revised by an arbitrator. If a contractor is dissatisfied with the decision of the Engineer of the department or decision is not given in time then he can approach (Engineer) within 14 days, in case of dissatisfaction with decision of ( Engineer) or not decided within 28 days, then arbitration process would be adopted as per clause 15.3.
15.3 Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made there under and any statutory modifications thereto. Any hearing shall be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5.

Contractor

Executive Engineer

PHE Division Dadu

	
	BOQ / SCHEDULE 'B'


	Name of work:- (03)
	CONSTRUCTION OF SURFACE DRAINS, C.C BLOCK AND PROVIDING LAYING C.C PAYING AT RURAL DRAINAGE SCHEME NAU GOTH TALUKA MEHAR DISTRICT DADU

	S.No:
	Item
	Qty:
	Rate
	Unit
	Amount

	
	SURFACE DRAINS
	
	
	
	
	
	

	1
	Dismantling and removing road metalling.
	
	
	
	
	

	
	(G.S.I- 51, P-13)
	
	
	
	
	
	
	

	
	
	250.00
	Cft
	 @Rs
	605.00
	P%Cft
	Rs
	1513

	
	
	
	
	
	
	
	
	

	2
	Dismantling C.C Plain (1:2:4)
	
	
	
	
	
	

	
	(G.S.I- 19, P-10)
	
	
	
	
	
	
	

	
	
	37.50
	Cft
	 @Rs
	3327.50
	P%Cft
	Rs
	1248

	
	
	
	
	
	
	
	
	

	4
	Dismantling brick work in lime or cement mortor
	
	
	
	

	
	(G.S.I- 13, P-10)
	
	
	
	
	
	
	

	
	
	75.00
	Cft
	 @Rs
	1285.63
	P%Cft
	Rs
	964

	
	
	
	
	
	
	
	
	

	5
	Dismantling C.C reinforced separating reinforcement 
	
	
	

	
	from concrete cleaning and straightening the same
	
	
	
	

	
	(G.S.I- 20, P-10)
	
	
	
	
	
	
	

	
	
	75.00
	Cft
	 @Rs
	5445.00
	P%Cft
	Rs
	4084

	
	
	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridges and other structures.
	
	
	

	
	I/c dag belling dressing refilling around the structures with excavated
	
	

	
	Earth watering ramming lead up to one chain and lift up to 5’ 
	
	
	

	
	(G.S.I. No. 18 P/ 04)
	
	
	
	
	
	
	

	
	
	19818.00
	Cft
	@Rs:
	3176.25
	P%0 Cft
	Rs:
	62947

	
	
	
	
	
	
	
	
	

	2
	Cement concrete plain i/c placing compacting finishing
	
	
	

	
	and curing complete i/c screening and washing of stone
	
	
	

	
	aggregate without shuttering  (Ratio 1:4:8).(G.S.I-5 P/17
	
	
	

	
	(1:4:8).
	4392.00
	Cft
	 @Rs
	11288.75
	P%Cft
	Rs
	495802

	
	
	
	
	
	
	
	
	

	3
	Construction of standared open type drains connuttee 
	
	
	

	
	block of C.C 1:2:4 cost of situ to the design profiles i/c 
	
	
	

	
	cost of mould as per drawing i/c supplying 
	
	
	
	
	

	
	floating cost of cement 1/32" thick to exposes 
	
	
	
	

	
	surface faces finished smooth curing complete 
	
	
	
	

	
	as per drawing design. (P.H.S.I-D, P-58)
	
	
	
	
	

	
	TYPE A
	5400.00
	Rft
	 @Rs
	94.00
	P/Rft
	Rs
	507600

	
	TYPE B
	1500.00
	Rft
	 @Rs
	174.00
	P/Rft
	Rs
	261000

	
	
	
	
	
	
	
	
	

	4
	Pacca brick work in foundation and plinth in 
	
	
	
	

	
	cement sand mortor (1:6)(G.S.I No. 4 P/ 20)
	
	
	
	

	
	
	12037.50
	Cft
	@Rs:
	11948.36
	P%Cft
	Rs:
	1438284

	
	
	
	
	
	
	
	
	

	5
	Cement, Plaster (1:6) up to 12’ height ½” thick (G.S.I. No.13 P/51) 
	
	

	
	
	7416
	Sft
	 @Rs
	2283.93
	P%Sft
	Rs:
	169376

	
	
	
	
	
	
	
	
	

	6
	R.C.C work i/c all labour and material except the cost of steel
	
	
	

	
	reinforcement and its labour for b/b which will be paid separately.
	
	
	

	
	This rate also i/c all kinds of forms moulds lifting, shutting, curing,
	
	
	

	
	rendering and finishing the exposed surface (i/c s/w of shingle) (a) R.C work in
	
	

	
	roof slab beams columns rafts lintels and other structural members laid in 
	
	

	
	situ or prrecast laid in position complete in all respect. (I) Ratio 2:2:4 Lbs 
	
	

	
	cement2 Cft, sand 4 cft shingle1/8” to ¼” gauge. (G.S.I No. 6 P/ 16).
	
	

	
	
	4392.00
	Cft
	@Rs:
	337
	P/Cft
	Rs:
	1480104

	
	
	
	
	
	
	
	
	

	7
	Fabrication of mild steel reinforcement  for C.C i/c cutting,  bending, 
	
	

	
	laying in position making joints and fastening i/c cost of binding wire
	
	

	
	(also i/c removal of rust from bars).(G.S.I No 8 P/ 16) (Using Tor Bars).
	
	

	
	
	156.857
	Cwt
	@Rs:
	5001.7
	P/Cwt
	Rs:
	784552

	
	
	
	
	
	
	
	Rs:
	5207474

	
	
	
	
	
	
	
	
	

	
	C.C BLOCK
	
	
	
	
	
	
	

	1
	Barrow pit excaation undressed elead upto 100 ft ordinery soil
	
	
	

	
	(G.S.I. No. 3 P/ 1)
	
	
	
	
	
	
	

	
	
	8182.00
	Cft
	@Rs:
	2117.50
	P%0 Cft
	Rs:
	17325

	
	
	
	
	
	
	
	
	

	2
	Extra for every 50 ft additional lead or there 
	
	
	
	

	
	of for earth work soft ordinery hard and very hard.
	
	
	
	

	
	(G.S.I. No. 3 P/ 1)
	
	
	
	
	
	
	

	
	
	8182.00
	Cft
	@Rs:
	4837.44
	P%0 Cft
	Rs:
	39580

	
	
	
	
	
	
	
	
	

	3
	Earth work compaction soft ordinery or hard 
	
	
	
	

	
	soil  laying earth in 6" layers levelling dressing 
	
	
	
	

	
	and watering for comaction etc: complete. 
	
	
	
	
	

	
	(G.S.I. No. 3 P/ 3)
	
	
	
	
	
	
	

	
	
	28000.00
	Cft
	@Rs:
	354.00
	P%0 Cft
	Rs:
	9912

	
	
	
	
	
	
	
	
	

	4
	Cement concrete brick or stone ballast 1 ½” to 2” gauge.  
	
	
	

	
	(Ratio 1:4:8) (G.S.I No. 4 P/ 14)
	
	
	
	
	
	

	
	
	9240.00
	Cft
	@Rs:
	9416.28
	P%Cft
	Rs:
	870064

	
	
	
	
	
	
	
	
	

	5
	Cement concrete plain i/c placing compacting finishing and
	
	
	

	
	curing complete i/c screening and washing of stone aggregate
	
	
	

	
	without shuttering (Ratio 1:2:4) (G.S.I.No 5 P/ 15)
	
	
	
	

	
	
	7000.00
	Cft
	@Rs:
	14429.3
	P%Cft
	Rs:
	1010048

	
	
	
	
	
	
	
	
	

	6
	Erection and removal of centering for R.C.C or plain C.C Work
	
	
	

	
	of Partal Wood 1st class(vertical). (G.S.I.No. 19 P/ 17)
	
	
	

	
	
	1575.00
	Sft
	@Rs:
	3127.41
	P%Sft
	Rs
	49257

	
	
	
	
	
	
	
	Rs:
	1996186

	
	C.C PAVING BLOCK
	
	
	
	
	
	

	1
	Barrow pit excaation undressed elead upto 100 ft ordinery soil
	
	
	

	
	(G.S.I. No. 3 P/ 1)
	
	
	
	
	
	
	

	
	
	19200.00
	Cft
	@Rs:
	2117.50
	P%0 Cft
	Rs:
	40656

	
	
	
	
	
	
	
	
	

	2
	Extra for every 50 ft additional lead or there 
	
	
	
	

	
	of for earth work soft ordinery hard and very hard.
	
	
	
	

	
	(G.S.I. No. 3 P/ 1)
	
	
	
	
	
	
	

	
	
	19200.00
	Cft
	@Rs:
	5039.00
	P%0 Cft
	Rs:
	96749

	
	
	
	
	
	
	
	
	

	3
	Earth work compaction soft ordinery or hard 
	
	
	
	

	
	soil  laying earth in 6" layers levelling dressing 
	
	
	
	

	
	and watering for comaction etc: complete. 
	
	
	
	
	

	
	(G.S.I. No. 3 P/ 3)
	
	
	
	
	
	
	

	
	
	19200.00
	Cft
	@Rs:
	263.00
	P%0 Cft
	Rs:
	5050

	
	
	
	
	
	
	
	
	

	4
	Cement concrete brick or stone ballast 1 ½” to 2” gauge.  
	
	
	

	
	(Ratio 1:4:8) (G.S.I No. 4 P/ 14)
	
	
	
	
	
	

	
	
	
	Cft
	@Rs:
	9416.28
	P%Cft
	Rs:
	0

	
	
	
	
	
	
	
	
	

	5
	Cement concrete plain i/c placing compacting finishing and
	
	
	

	
	curing complete i/c screening and washing of stone aggregate
	
	
	

	
	without shuttering (Ratio 1:2:4) (G.S.I.No 5 P/ 15)
	
	
	
	

	
	
	528.00
	Cft
	@Rs:
	14429.3
	P%Cft
	Rs:
	76186

	
	
	
	
	
	
	
	
	

	6
	Hard murm or fine powdery murm
	
	
	
	
	
	

	
	(G.S.I.No 71 P/ 16)
	
	
	
	
	
	
	

	
	
	9600.00
	Cft
	@Rs:
	1800.0
	P%Cft
	Rs:
	172800

	
	
	
	
	
	
	
	
	

	7
	Providing and fixing cement paving block flooring having 
	
	
	

	
	sioze (197x97x60)mm of city / quddra / cobble shape with natureal 
	
	

	
	colour having strength b/w 5000 PSI to 8500 PSI i/c filling the 
	
	
	

	
	joints with hill sand and laying in specified manner / patter and 
	
	
	

	
	design etc: complete. (G.S.I-71, P-48).
	
	
	
	
	

	
	
	38400.00
	Sft
	@Rs:
	199.77
	P/Sft
	Rs
	7671168

	
	
	
	
	
	
	
	Rs:
	8062609


	
	
	
	
	
	
	
	
	

	
	
	ABSTRACT
	
	
	
	
	
	

	 
	Name of Componant
	Sch: Item
	N-S.Item
	Total

	
	
	
	
	
	
	
	
	

	1
	SURFACE DRAINS
	
	
	
	5207474
	0
	Rs:
	5207474

	2
	C.C BLOCK
	
	
	
	1996186
	0
	Rs:
	1996186

	3
	C.C PAVING BLOCK
	
	
	8062609
	0
	Rs:
	8062609

	
	
	
	
	
	15266269
	0
	Rs:
	15266269

	
	
	
	
	
	
	
	
	

	
	Total Amount of Composite schedule
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	 
	%above / below on the rates of CSR
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Amount to be added / deducted on the basis of premium
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Total Amount of Non Schedule items
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	TOTAL AMOUNT
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONDITIONS
	
	
	
	
	
	
	

	1
	The contractor will have to remove the surplus excavated stuff from the 
	
	

	
	side of work to out of town at his cost .
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	2
	The Contractor arrange the materail for construction of work from the approved 
	
	

	
	quary as shown in the estimate 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	3
	No premum should be allowed on approved/Market rate.
	
	
	

	
	
	
	
	
	
	
	
	

	4
	Any Error or omission in the rats, description, Units shall be refferd to particular 
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