

**OFFICE OF THE
EXECUTIVE ENGINEER HIGHWAYS DIVISION MIRPURKHAS**

NO. E.E/TC/G-55/ 215 of 2017, Dated 13 / 02 /2017

NOTICE INVITING TENDERS

Sealed Tenders are hereby invited from all the Contractors / Firms/ Persons for execution of the following works as per SPPRA Rules 2010.

#	Name of Scheme	Amount in (M)	Bid Security (Rs.)	Tender Fee (Rs.)	Time Allowed
1	2	3	4	5	6
	<u>COMMUNITY DEVELOPMENT PROGRAMME FOR SUSTAINABLE GOALS FOR THE YEAR 2016-2017 JURISDICTION OF DISTRICT MIRPURKHAS</u>				
1	Construction of road from Hoat Charwan road to Link road of G.M.S Hoat Charwan Mile:- 0/0-0/2+330' ft Taluka Digri	3.500	175000	3000	06 Months
2	Construction of CC Block at Ghulam Muhammad Hot Village Union Council Gunero Length 400 Rft Taluka Jhudo	0.500	25000	1500	06 Months
3	Recondg. Of Main Kot Ghulam Mohammad City Entrance road Mile 0/0-0/5 (1.00 Kms) Taluka Kot Ghulam Mohammad	5.000	250000	3000	06 Months
4	Construction of road from Samaro Jhudo road to Haji Saeed Khan Laghari road Mile:- 0/0-0/2+330' (0.50 Kms) Taluka Jhudo	4.000	200000	3000	06 Months
5	Construction of road from Dajero Mori to Mir Ghulam Nabi Parallell to Jamrao Mile:- 0/0-0/5 (1.00 Kms) Taluka Digri	8.262	413100	3000	06 Months
6	Construction of Brick Pavement at Various Villages of Taluka Digri Length 1000 Rft	1.215	61000	1500	06 Months
7	Construction of road from Tando Jan Mohammad Rabo road to Khan Shah Colony Mile:- 0/0-0/2+330' (0.50 Kms) Taluka Jhudo	5.924	296000	3000	06 Months
8	Construction of Open Surface Drain Town Committee Digri Masjid Khizra Ward No: 07 Sarfaraz Wah Length 3500 Rft	6.559	328000	3000	06 Months
9	Construction of Digri Jhudo road to Muhammad Latif baloch Union Council Mir Khuda Bux -II Taluka Jhudo Mile:- 0/0-0/1 (0.20 Kms)	1.671	84000	1500	06 Months
10	Construction of road from Sunji Mori to Double Mori Mile:- 0/0-0/5+400' ft Approach to Village Union Council Gunero Taluka Jhudo	9.000	450000	3000	06 Months
11	Construction of CC Block at Various Villages of Union Council Mir Allah Dad Taluka Kot Ghulam Mohammad Length 2150 Rft	3.250	163000	3000	06 Months
12	Construction of CC Block at Various Villages of Union Council Kachello Taluka Kot Ghulam Mohammad Length 1500 Rft	2.250	113000	3000	06 Months
13	Construction of CC Block at Various Villages of Union Council Union Council Dangan & Hashim Bhurgari Taluka Kot Ghulam Mohammad Length 1000 Rft	1.500	75000	1500	06 Months
14	Construction of CC Block at Various Villages of Union Council Khudadad Union Council Hadi Bux & Union Council Lal Shah Taluka Kot Ghulam Mohammad Length 1400 Rft	2.100	105000	3000	06 Months
15	Construction of road at Vilalge Shabbir Ahmed Bhurgari Taluka Kot Ghulam Mohammad Mile:- 0/0-0/3+495 Rft	5.000	250000	3000	06 Months
16	Construction of road from Zain Bhurgari form to Otaque Muhammad Hashim Bhurgari Union Council Bhurgari Taluka Kot Ghulam Mohammad Length 1250 Rft	3.200	160000	3000	06 Months
17	Reconditioning of Black Top road (Goods Street) Gharibabad Union Council No: 04 Mirpurkhas City Length: 1020' Rft	3.200	160000	3000	06 Months
18	Reconditining of Black Top road Waseem Street Dholanabad Union Council No. 04 Mirpurkhas City Length 780' Rft	2.000	100000	3000	06 Months
	<u>ADP SCHEMES (REMAINING WORK)</u>				
19	Construction of Road Kathri to Qazi More, Taluka Sindhri (Remaining Work)	9.227	461000	3000	12 Months
20	Construction of Village Bachal Khaskheli Mile:- 0/0-0/6 (1.20 Kms) Taluka Kot Ghulam Mohammad (Remaining Work)	7.5060	375000	3000	12 Months
21	Construction of road from Rasool Bux Mari road to Village Suleman Bhurgari UC Dangan Bhurgari Mile:- 0/0-0/5(1.00 Kms) (Remaining Work)	7.1240	356000	3000	12 Months


#	Name of Scheme	Amount in (M)	Bid Security (Rs.)	Tender Fee (Rs.)	Time Allowed
1	2	3	4	5	6
22	Construction of road from 24th Mile Mori to Village Budha Goth Unon Council Khudadad Taluka KGM Mile:- 0/0-0/5 (1.00 Kms) (Remaining Work)	2.0000	100000	3000	12 Months
23	Construction of Road from Pathan Kot to Village Chaudhary Javed Deh: 268-Ataluka Kot Ghulam Mohammad. Length 1.6KM (Remaining Work)	6.3460	317000	3000	12 Months
24	Construction of C.C Road in various villages of District Mirpurkhas. (Remaining Work)	14.000	700000	3000	12 Months
25	Construction of C.C Road in Various Villages of Taluka Shujabad District Mirpurkhas (Remaining Work)	7.586	379000	3000	12 Months

The blank tender will be issued from the date of hoisting of SPPRA website upto **09-03-2017** till 1.00 P.M and will be received back on **10-03-2017** upto 2.00 P.M and will be opened on same day @ 3.00 P.M under chairmanship of Superintending Engineer (Works & Services) Department Mirpurkhas, other committee members and intending contractors or their authorized representatives.


Incase the tenders remained un-responded the same will be again issued upto **27-03-2017** till 1:00 P.M and will be received back upto **28-03-2017** @ 2.00 P.M and will be opened on same day at 3.00 P.M on same tenders and conditions.

TERMS AND CONDITIONS

- Conditional Tenders without accompanying of the bid price @ 5% as mentioned against each works shall not be considered.
- In case of undesirable circumstances on submission / opening date & time or if Government declares Holiday the tender shall be submitted / opened on the next working day at the same time & venue.
- Bid validity will be for 90 days from the date of opening.
- "The procuring committee may reject all or any bid or proposal at any time prior to the acceptance of a bid or proposal, *subject to the relevant provision of SPP Rules 2010*".
- The interested persons / firms / Contractors are required to submit the following documents with the tenders.
 - (a) Power of Attorney incase of nominated person by the firm.
 - (b) Partner ship deed incase of firm is running on partnership basis.
 - (c) Registration with FBR (NTN).
 - (d) Bank Statement for last 3 years.
 - (e) Copy of Registration Certificate of Pakistan Engineering Council for current year 2016 in CE01 Road and Pavements Drainage & Retaining Structure Signcraft Installation upto Rs: 4.00 (M). The Contractor must provide the PEC 2016, otherwise they are not entitle to participate in the tenders.
 - (f) Undertaking on Stamp Paper that firm is not involved in any kind of litigation, department rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations"
 - (g) "Registration with the Sindh Revenue Board".


EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MIRPURKHAS

1. Copy F.w.cs to the **Director of information (adv:)** Public Relation department, Govt. of Sindh, Karachi, Block No: 96 along with 07 Copies for Publication in three News Papers, viz: English/ Sindhi and Urdu, with the request that there should be minimum 15 Days period available from the date of publication to the 1st attempt for bidding.
2. Copy f.w.cs to the **Managing Director**, Sindh Public Procurement Regulatory Authority Planning and Development Department Government of Sindh Karachi Barrack No: 08 Sindh Secretariat No: 4-A Fere Road Saddar, Karachi for placement, the same on authority website (www.pprasindh.gov.pk).
3. Copy f.w.cs to the **Secretary**, Information Technology (I.T) Department Sindh Secretariat No: 06 Karachi for placement of NIT on Government of Sindh Website.
4. The Chairman, Chief Minister Inspection, Enquiries & Implementation Team Karachi.
5. Commissioner Mirpurkhas Division Mirpurkhas.
6. The Deputy Commissioner Mirpurkhas Division Mirpurkhas.
7. The Superintending Engineer (Works & Services) Department M'khas.
8. The Executive Engineer, (Building) Division (W&S) Distt: M'khas.
9. The Assistant Engineer Highway Sub Division (All).
10. Copy for Notice Board.


EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MIRPURKHAS

**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi dated 14th June, 2016.

NOTIFICATION

No.E&A(W&S)3-9/91-2013 (Mirpurkhas): In supersession of this Department's Notification of even number dated 03-07-2013, with the approval of Competent Authority, Procurement Committee, in terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted for procurement of "Goods / Works" in the Offices of Executive Engineer, Highways Division, Mirpurkhas excluding procurement involving foreign exchange, with the following composition:-

i)	Executive Engineer, Highways Division, Mirpurkhas	Chairman
ii)	Assistant Engineer, Public Health Engineering Sub-Division, Mirpurkhas	Member
iii)	Assistant Engineer, Highways Sub-Division, Kot Ghulam Muhammad	Member

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-7 & 8 of Sindh Public Procurement Rules-2010.


SECRETARY TO GOVERNMENT OF SINDH

No.E&A(W&S)3-9/91-2013 (Mirpurkhas)

Karachi, dated the 14th June, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Hyderabad
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Minister, Works & Services Sindh.
7. P.S to Secretary, W&S Department.
8. Notification file.


SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

NOTIFICATION

with the approval of competent authority a complaint redressal committee in terms of
le-31 of Sindh Public Procurement Rule 2010 is hereby constituted as under:-

Superintending Engineer
Works & Services
District Mirpurkhas (Chairman)

District Accounts Officer (Member)

Executive Engineer
Highways Division
Mirpurkhas (Member)

The function and responsibilities of the committee in terms of Rule-31 of Sindh Public
Procurement Rules 2010.

SUPERINTENDING ENGINEER
WORKS & SERVICES DISTRICT
MIRPURKHAS

Copy Issues to:-

1. The Director (A&F) Sindh Public Procurement Regulatory Authority Block-8, Sindh Secretariat 4-A Court Road Karachi.
2. The Chief Engineer, Highways Department Government of Sindh, Hyderabad for favour of his kind information.
3. The Deputy Commissioner Mirpurkhas for favour of kind information.
4. The Executive Engineer Highways Division Mirpurkhas for information.
5. The District Accounts Officer Mirpurkhas for information.
6. Copy to Notice Board / Drawing Branch / H.C / Account Branch.

SUPERINTENDING ENGINEER
WORKS & SERVICES DISTRICT
MIRPURKHAS

EXECUTIVE ENGINEER HIGHWAYS DIVISION MIRPURKHAS
ANNUAL PROCUREMENT PLAN (WORKS & SERVICES) FOR THE YEAR 2016-2017

S.NO	Description of Procurement	Quantity (Where applicable)	Estimated Unit Cost (Where applicable Million)	Funds allocated in Million	Source of funds (ADPs Non ADPs)	Proposed Procurement Method	Timing of Procurements				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	2	3	4								
	COMMUNITY DEVELOPMENT PROGRAMME FOR SUSTAINABLE GOALS FOR THE YEAR 2016-2017 JURISDICTION OF DISTRICT MIRPURKHAS										
1	Construction of road from Hoat Charwan road to Link road of G.M.S Hoat Charwan Mile:- 0/0-0/2+330' ft Taluka Digri	Road Work	3.500	3.5000	CDP Scheme	Single Stage One Envelope Procurement					
2	Construction of CC Block at Ghulam Muhammad Hot Village Union Council Gunero Length 400 Rft Taluka Jhudo	Road Work	0.500	0.5000	CDP Scheme	Single Stage One Envelope Procurement					
3	Recondg. Of Main Kot Ghulam Mohammad City Entrance road Mile 0/0-0/5 (1.00 Kms) Taluka Kot Ghulam Mohammad	Road Work	5.000	5.0000	CDP Scheme	Single Stage One Envelope Procurement					
4	Construction of road from Samaro Jhudo road to Haji Saeed Khan Laghari road Mile:- 0/0-0/2+330' (0.50 Kms) Taluka Jhudo	Road Work	4.000	4.0000	CDP Scheme	Single Stage One Envelope Procurement					
5	Construction of road from Dajero Mori to Mir Ghulam Nabi Parallell to Jamrao Mile:- 0/0-0/5 (1.00 Kms) Taluka Digri	Road Work	8.262	8.2620	CDP Scheme	Single Stage One Envelope Procurement					
6	Construction of Brick Pavement at Various Villages of Taluka Digri Length 1000 Rft	Road Work	1.215	1.2150	CDP Scheme	Single Stage One Envelope Procurement					
7	Construction of road from Tando Jan Mohammad Rabo road to Khan Shah Colony Mile:- 0/0-0/2+330' (0.50 Kms) Taluka Jhudo	Road Work	5.924	5.9240	CDP Scheme	Single Stage One Envelope Procurement					
8	Construction of Open Surface Drain Town Committee Digri Masjid Khizra Ward No: 07 Sarfaraz Wah Length 3500 Rft	Road Work	6.559	6.5590	CDP Scheme	Single Stage One Envelope Procurement					
9	Construction of Digri Jhudo road to Muhammad Latif baloch Union Council Mir Khuda Bux -II Taluka Jhudo Mile:- 0/0-0/1 (0.20 Kms)	Road Work	1.671	1.6710	CDP Scheme	Single Stage One Envelope Procurement					
10	Construction of road from Sunji Mori to Double Mori Mile:- 0/0-0/5+400' ft Approach to Village Union Council Gunero Taluka Jhudo	Road Work	9.000	9.0000	CDP Scheme	Single Stage One Envelope Procurement					
11	Construction of CC Block at Various Villages of Union Council Mir Allah Dad Taluka Kot Ghulam Mohammad Length 2150 Rft	Road Work	3.250	3.2500	CDP Scheme	Single Stage One Envelope Procurement					
12	Construction of CC Block at Various Villages of Union Council Kachello Taluka Kot Ghulam Mohammad Length 1500 Rft	Road Work	2.250	2.2500	CDP Scheme	Single Stage One Envelope Procurement					
13	Construction of CC Block at Various Villages of Union Council Union Council Dangan & Hashim Bhurgari Taluka Kot Ghulam Mohammad Length 1000 Rft	Road Work	1.500	1.5000	CDP Scheme	Single Stage One Envelope Procurement					
14	Construction of CC Block at Various Villages of Union Council Khudadad Union Council Hadi Bux & Union Council Lal Shah Taluka	Road Work	2.100	2.1000	CDP Scheme	Single Stage One Envelope Procurement					
15	Construction of road at Vilalge Shabbir Ahmed Bhurgari Taluka Kot Ghulam Mohammad Mile:- 0/0-0/3+495 Rft	Road Work	5.000	5.0000	CDP Scheme	Single Stage One Envelope Procurement					
16	Construction of road from Zain Bhurgari form to Otaque Muhammad Hashim Bhurgari Union Council Bhureari Taluka Kot Ghulam	Road Work	3.200	3.2000	CDP Scheme	Single Stage One Envelope Procurement					
17	Reconditioning of Black Top road (Goods Street) Gharibabad Union Council No: 04 Mirpurkhas City Length: 1020' Rft	Road Work	3.200	3.2000	CDP Scheme	Single Stage One Envelope Procurement					
18	Reconditioning of Black Top road Waseem Street Dholanabad Union Council No: 04 Mirpurkhas City Length 780' Rft	Road Work	2.000	2.0000	CDP Scheme	Single Stage One Envelope Procurement					

S.NO	Description of Procurement	Quantity (Where applicable)	Estimated Unit Cost (Where applicable Million)	Funds allocated in Million	Source of funds (ADPs Non ADPs)	Proposed Procurement Method	Timing of Procurements				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	2	3	4								
	ADP SCHEMES (REMAINING WORK)										
19	Construction of Road Kathri to Qazi More, Taluka Sindhri (Remaining Work)	Road Work	9.227	9.227	Distt: ADP	Single Stage One Envelop Procurement					
20	Construction of Village Bachal Khaskheli Mile:- 0/0-0/6 (1.20 Kms) Taluka Kot Ghulam Mohammad (Remaining Work)	Road Work	7.506	7.506	Distt: ADP	Single Stage One Envelop Procurement					
21	Construction of road from Rasool Bux Mari road to Village Suleman Bhurgari UC Dengan Bhurgari Mile:- 0/0-0/5(1.00 Kms) (Remaining Work)	Road Work	7.124	7.124	Distt: ADP	Single Stage One Envelop Procurement					
22	Construction of road from 24th Mile Mori to Village Budha Goth Unon Council Khudadad Taluka KGM Mile:- 0/0-0/5 (1.00 Kms) (Remaining Work)	Road Work	2.00	2.000	Distt: ADP	Single Stage One Envelop Procurement					
23	Construction of Road from Pathan Kot to Village Chaudhary Javed Deh. 268-Ataluka Kot Ghulam Mohammad Length 1.6KM (Remaining Work)	Road Work	6.346	6.346	Distt: ADP	Single Stage One Envelop Procurement					
24	Construction of C.C Road in various villages of District Mirpurkhas. (Remaining Work)	Road Work	14.000	14.000	Distt: ADP	Single Stage One Envelop Procurement					
25	Construction of C.C Road in Various Villages of Taluka Shujabad District Mirpurkhas (Remaining Work)	Road Work	7.586	7.586	Distt: ADP	Single Stage One Envelop Procurement					
		Total:-	100.334	100.334							


 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 MIRPURKHAS