
Cell No.0333-3019631 

co* KARACHI WATER & SEWERAGE BOARD 
6t4iCe 	 OFFICE OF THE RESIDENT ENGINEER 

tRAGE 	 DHABE.II DIVISION (PUMPING) 

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta 

No. RE/Dhabeji Div.(P)/NIT/2016-17/ 75-6 

NOTICE INVITING TENDERS 
(Through Website)  
(ON ITEM RATE BASIS)  

Dated 2cle7/ 2017 

    

Sealed Tenders are invites single stage — single envelope system as per SPPRA Rules-
2010 (Amended 2013) for the following works :- 

Estimated Cost below One Million 

Name of Works 

1). MANUFACTURING OF PUMP SHAFT FOR WEIR PUMP 
SET 'B' AT K-2 PUMP HOUSE, DHABEJI. 

2). LOCAL MFG. OF FUEL SUPPLY PUMP GEAR DRIVER, 
DRIVEN AND REPAIR / RECONDITIONING OF FUEL PUMP 

OF 1sT. PHASE PUMP HOUSE, DHABEJI 
3). LOCAL MANUFACTURING OF PUMP SHAFT FOR WEIR 

PUMP SET 'E' AT K-2 PUMP HOUSE, DHABEJI. 

Eligibility of 
Contractor 

Experience of Works 

4 

Tender can be 
Purchased 

Bid Security 

6 
Tenders Cost of 
works 

Last date of Issuing 

Bidder / Contractor having NTN / Sales Tax and Contractor 
should be registered with Sindh Revenue Board in terms of Rule-I 
46(1)(iii) of SPP Rules, 2010 (Amended 2014). Turnover at least 
Rs.1.00 Million of last Threo years must be attached with the 
Tender. 
Three years Experience Certificate of similar of job must be 
attached with  the Tender 
Tender documents will be available for sale from the office of the 
Accounts Officer (Revenue), Finance Department. KVV&SE3 
having his office at 1st. Floor, KW&SB Head Office, Civic Centre 
Annex. Building, Gulshan-e-lqbal, Karachi between 09.00A.M to 
01.00P.M. 
02% of the Quoted Amount in shape of Pay Order / Bank Draft in 
favour of Karachi Water  & Sewerage  Board 	 
1). Rs.1,000/= 
2). Rs.1,000/= (Non-refundable in shape of Pay order in 

Rs.1,000/= favour of KW&SB)  
W.e.f. 1st. Advertisement on SPPRA's Website to 
Dated : JO / 3 /2017  between 09.00A.M to 01.00P.M. 

Submission of Tender at  /3 13 /2017  at 02:00 PM and 
Opening of Tender at 02'30 PM on same day. 

2nd Attempt Tender will be issue from  / 	/ 3 — /2017 to 

issued / submitted / 	
2,9 13  /2017  and Submission on 20/ 13  /2017 at 

opened (2nd
. Attempt) 02.00 PM and will be open on same day at 02.30 PM 
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Date & Time of 
submission and 
Opening of Tender.  
Un-responded 
Tender will be again 



the 1n-e- 
ir) The Procurement Committee-I, KW&SB at the Office of 

Place of opening. Convener / Director (Design & Estimate), KW&SB, GuIsN 
• lqbal, Block-18, Karachi. 

11 Source of Funding KW&SB's own fund of current financial year 2016-2017. 

12 For Improvement, smooth & un-interrupted pumping of drir 
Scope of works water 	to 	the 	Karachi 	city 	from 	Dhabeji 	Division 	(Pump 

KW&SB 

king 
ing), 

Note:- 

1. Tender can be seen and download from SPPRA website www.pprasindh.gov.pk  

2. The participants must quote the rates both in words and figures. Incomplete I 
Conditional Tenders will not be accepted. 

In case of any undesirable circumstances arise on the submission / opening Date & 
Time or if Government declares the Holiday, the Tender shall be submitted / opened 
on next working day at the same time and venue. 

4. 	The Procuring agency may reject any bid subject to relevant provision of SPP Rules, 
2010 and may cancel the bidding process at any time prior to acceptance of bid or 
proposal as per Rule-25 of said rules. 

Conditional bid cannot be accepted. 

Bid must be in sealed cover and experience certificate for Three "ears of similar 
nature of job must be attached with the bid. 

7 	Specifications and details regarding above jobs can be seen and discussed with 
Resident Engineer, Dhabeji Div. (Pumping) in Division Office situated at Dhabeji 
Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta at any working day 
during office hours and Contact No.0333-3019631 at any working day during office 
hours. 

8. 	Debarred Contractors bid cannot be accepted. 

KARACHI WATER AND SEWERAGE BOARD 
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KARACHI WATER 4 SEWERAGE BOARD 
HUMAN RESOURCES —"IFLOP4 l AND ADMINISTRATION DEPARTMENT 

PI Ic 	021 — 	131464 - 021 — 99231463 

No. KW&SB/D.M.D/HRD&Ai i2s9 	 Dated.  23`d  November, 2016 

C )RRIGENDUM 

In pursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated 

22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) 

for compliance of Rule-31 of SPPRA, and Corrigendum No. 

KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan, 

D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), 

• KMC as Member. 
• ,  

This issues with the approval of Managing Director, KW&SB. 

• 

c6\111 
Dy. Manag ng-DIrector 

KW&SB 
tfr ISTRIBUTION  

1. Dy. Managing Director (TS) KW&SB 
2. Dy. Managing Director (Planning) KW&SB 
3. Sr. Director (Finance), KW&SB / Convener Committee. 
4. Chief Engineer, Korangi, KW&SB / Member/Secretary. 
5. Chief Engineer, Central, KMC / Member. 
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member. 
7. Divisional Accounts Officer (South), KW&SB / Member 
8. Sr. Director (HRM), KMC. 
9. S.E. East, KW&SB 
10. Director (IT) KW&SB 
11. Director Admihistration, KW&SB 
12. Executive Engineer, (Sew-II), Jamshed Town, KW&SB 
13.AD (LFA) KW&SB 
14.A0 (ESTT) KW&SB 
15. Office Copy. 
16. Master File. 

c.c. to Managing Director. KW&S13 



tl  hakeel Ahmed) 
Dy anaging Director (HRD&A) 

KW,?.SB 

KARACHI WATER & SEWERAGE BOARD 
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT 

PHONE NO. 021 - 99231464 • 021 - 992'31463 

No. KW&SB/D.M.D/HRO&A/919 
	

Dated: 22.10-2015 

OFFICE ORDER 

With immediate effect, for compliance of Rule-31 of SPPR. A Complaint 

Redressal Committee (CRC) is constituted comprising of the following: 

1.  Dy. Managing Director (Finance), KW&SB Convener 
2.  Chief Engineer (Korangi). KW&S6 Member/Secretary 
3.  Chief Engineer (Central), KMC Member 
4.  Director Administration, KMC Memlnr 
5.  Divisional Accounts Officer (South), KW&SB Member 

This issues on the recommendation of Dy. Managing Director (TS) 

KW&SB, Dy. Managing Director (Planning), KW&SB and 1•dith the approval of 

Managing Director, KW&SB. 

DISTRIBUTION 

1. Dy. Managing Director (TS) KW&SB 
2. Dy. Managing Direclor (Finance) KW&SB/Convener Committee 
3. Dy. Managing Director (Planning) KW&SB 
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee. 
5. Chief Engineer, Central, KMC/Merrter of the Committee. 
6. Director Administration, KMC/Member of the Committee.  

,✓?. 	Divisional Accounts Officer (South) KW&SB 
8. Director (IT) KW&SB 
9. Director Personnel, KW&SO 
10. Director Administration, KW&SB 
11. AD (LFA) KW&SB 
12. AO (ESTT) KW&SB 
13. Office Copy. 
14. Master File. 

c.c. to Managing Director. KW&SO 

VIP • 4.. Str.0.....V.:0 

 



KARACHI WATER & SEWERAGE BOARD 
• HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPAUIMLN I  

PHONE NO. 021 — 99231464 - 021 — 99231463 

o kVV&SB/SR. DIR./HRD&A/397 	 Dated VI' April. 2016 

OFFICE ORDER 

The Procurement Committee-I is re-constituted as per Rule-07 of Sindh 
Public Procurement Rules-2010, for performing the functions prescribed in 
Rule-08 of Rules ibid for the works for which evaluation report requited to be 
hoisted on Sindh Public Procurement Authority as under: 

Sr 
No.  

Position in I' C Nominee 

1 Director Design & Estimate Convener / Chairman 
2.  Superintending Engineer (Concerned) Member 
3 Representative of D.G. (TS)JKMC Member 
4 Representative of Finance Advisor, KMC Member • . _ 

A.O. / D.A.O. / A.A.O. (Concerned) Member/Secretary 

The office of the Director Design shall be headquarter for Procurement 
Committee-I. 

The Concerned Superintending Engineer shall maintain the record of 
Procurement proceedings as required under Rule-9 of SPPRA-2010 

This issues on the recommendaton, of Chief Engineer (IPD)/D M D 
(Planning) 1:W&SB and with Cie approval of Managing Director, KW&S13 vide 
par a 5/N 

Os/ 4/%47/4 

SR. DI, ECTO1Z MR) 
KW&SL3 

DISTRIBUTION 
1. Qy. Managing Director (TS) /C.E. (E3T&D)/C.E (WTM) KW&S13 

Dy Managing Director (Planning) / C E (IPD) KW&SE3 
3. Chief Engineer (W/S) KW&SI3 
4. Director Design & Estimate/Convener / Chairman Committee 
5. All Members of the Committee. 
G. Sr. Director (Finance) KW&SB 
7. Director (IT) KW&SB 	• 
8. Director (I&C) M.D Sectt: KW&SB 
9. Staff Officer to Vice Chairman, KW&SB 
10. AD (LFA) KW&SB 
11. AO (ESTT) KW&SB 
12 AO (Budget) KW&SB 
13 IA0-11 KW&SB 
14. Office Copy. 
15. Master File. 

c.c. to Managing Director, KW&S13 



KARACHI WATER AND SEWERAGE BOARD 

OFFICE OF THE RESIDENT ENGINEER, DHABEJI DIVISION (PUMPING)  
ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17 

(Revised-1) 

S.No. Description of Procurement 
Quantity 

where 
applicable 

Estimated 
unit cost 

where 
applicable 

Estimated 
Total Cost 
(In Million 

Rs.) 

Funds 
Allocated 
(In Million 

Rs.) 

Sources 
of Funds 

ADP / 
Non-ADP 

Proposed  
Procurement 

Method 

Timing of Procurement 
(2016-2017) 

Q1 Q2 Q3 Q4 

BG # 6123-26 (Rs.45,00,000/=) 
Re•air and maintenance of machinery at Dhabeji Pumping Station 
REMETALLING OF MAIN 
BEARING FOR MAN ENGINE 
G7V-40/60 OF 1ST. PHASE PUMP 
HOSE, DHABEJI 

Copy 
attached 

Copy 
attached 2

.
1673 4.50 

Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Jan., 
2017 - 

2. 

REPAIR / RECONDITIONING OF 
DOUBLE ENTRY IMPELLER, 
BEARING HOUSING, BEARING 

NO.7328 BCBM AND 6324 M/C-3 
FOR PUMP SET NO.2 OF 4TH 
PHASE PUMP HOUSE, DHABEJI. 

SLEEVE & P/F OF BEARINGS  Copy 
attached 

Copy 
attached ADP 

Single Stage  

System 
 

1.6909 4.50Non One 
Envelope - - 

Jan., 
2017 - 

BG # 6123-27 (Rs.1,30,00,000/=) 
Misc. work at 15` 2nd  3 d̀, 4th  & 5th  Phase i/c K-3 Pum• House at Dhabeji. 

' 

P/F BEARING NO.7324 BCBM, 
23130 CC/W-33 FOR PUMP SET 
'A' ALONG WITH SERVICES AT K- 
2 PUMP HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 1

.
1362  13.00 

Non 
ADP 

Single Stage 

Envelope 
System 

One Oct., 
- 2016 - - 

4. 

REPAIR / REBUILDING & 
CORROSION PROTECTIVE 
COATING OF BADLY DAMAGED 
AND ERODED DOUBLE ENTRY 
IMPELLER AND CASING OF 35 
MGD PUMP SET 'A' AT K-2 PUMP 
HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 

2.2880 
Single Stage  

System  

13.00 
Non 
ADP 

One 
Envelope - 

Oct., 
2016 - - 

Page # 1 



S.No. Description of Procurement 
Quantity 

where 
applicable 

Estimated 
unit cost 

where 
applicable 

Estimated 
Total Cost 
(In Million 

Rs.) 

Funds 
Allocated 
(In Million 

Rs.)Non-ADP 

Sources r  
of Funds 

ADP / 

Proposed Timing of Procurement 
(2016-2017) Procurement 

Method Q1 Q2 Q3 Q4 

R/M AND REPLACEMENT OF 
WORN OUT PARTS OF 35MGD 
WEIR PUMP SET 'A' AT K-2 P/H, 
DHABEJI. 

Copy 
attached 

Copy 
attached 1.9835 13.00 Non 

ADP 

Single Stage 
One 

Envelope 
System 

- 
Nov., 
2016 - - 

' 6 600-830A 

REPAIR & MAINTENANCE OF 25 
MGD KSB PUMP TYPE RDLV- 

PUMP SET NO.2 BY 
REPLACEMENT OF WORN-OUT 
PARTS OF 4TH  PHASE P/H, 
DHABEJI 

Copy 
attached 

Copy 
attached 

1.9852 13.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

- 
Dec., 
2016 - - 

7. 

LOCAL MANUFACTURING OF 35 
MGD STANDBY WEIR PUMP 
ROTARY WITH ALL 
ACCESSORIES AT K-2 PUMP 
HOUSE, DHABEJI 

Copy 
attached 

Copy 
attached 2.1091 

Single Stage 
 

13.00 
Non 
ADP 

One 
Envelope 
System 

- - 
Jan., 
2017 - 

BG # 6123-28 	(Rs.25,00,000/=) 
Reconditioning of Siemens 250 KW Generator at Old Pump House 1s' 
Phase Dhabeji. 

' 8 BEARING 
RE-METALLING OF BIG END 

OF M.A.N. ENGINE 
G7V-40/60 OF 1ST. PHASE PUMP 
HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 2.1673 2.500 

Non 
ADP 

Single Stage 
One 

Envelope 
System 

- 
Dec., 
2016 - - 

BG # 6123-45 	(Rs.1,00,00,000/=) 
Servicing & Insulation of Motors at Dhabeji Pumping Station. 

9. 

MANUFACTURING AND 
PROVIDING OF CARBON 
BRUSHES FOR 1635 KW SLIP 
RING TYPE H.T. MOTORS AT K-2 
PUMP HOUSE, DHABEJI 

Copy 
attached 

Copy 
attached 

2.1476 

Single Stage 
 

System  

10.00 
Non 
ADP 

One 
Envelope - 

Dec.,  
2016 - - 
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S.No. Description of Procurement 
Quart tity - where 

applicable 

Estimated 
unit cost 

where 
applicable 

Estimated 
Total Cost 
(In Million 

Rs.) 

Funds 
Allocated 
(In Million 

Rs.) 

Sources 
of Funds 

ADP / 
Non-ADP 

Proposed 
Timing of Procurement 

(2016-2017) 
Procurement 

Method Q1 Q2 Q3 Q4 

10. 

SERVICING / OVERHAULING OF 
1635 KW H.T. MOTOR 'B' 
(MATHER & PLATTEE) U.K. SLIP 
RIG TYPE AT K-2 PUMP HOUSE, 
DHABEJI 

Copy 
attached 

Copy 
attached 

System 
 

2.3329 10.00 
Non 
ADP 

Single Stage 
One 

Envelope - 2017 
 

- 
Jan.,  

- 

11 . 

MANUFACTURING AND 
PROVIDING OF SLIP RING SET 
FOR 1635 KW H.T. MOTORS AT 
K-2 PUMP HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 2.1283 10.00 

Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Jan., 
2017 - 

12 . 

MANUFACTURING OF MULTIPLE 
BOX CARBON BRUSH HOLDER 
AND ROCKER ARM SET FOR 
1635 KW, SLIP RING TYPE H.T. 
MOTORS OF K- 2 PUMP HOUSE, 
DHABEJI 

Copy 
attached Copy attached 1.8114 10.00 

Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Jan., 
2017 - 

BG # 6024-16 	(Rs.7,50,00,000/=) 
Misc. works under Electrical & Mechanical Wing. 

13.  

RENOVATION OF MAIN 
ENTRANCE GATE, SECURITY 
GUARD ROOM, INCLUDING 
BEAUTIFICATION OF MAIN GATE 
PUMP HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 

0.9150 75.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

- 
Dec. 
2016 - - 

14.  

REMETALLING OF SEGMENT 
THRUST BLOCK & REPAIR / 
RECONDITIONING OF THRUST 
PLATE AND BEVEL GEAR 
(PINION) OF RENK GEAR BOX 
OF ENGINE NO.3 OF 1ST. PHASE 
P/H, DHABEJI. 

Copy 
attached 

Copy 
attached 

 0.9840 

System 
 

75.00 
Non 
ADP 

Single Stage 
One 

Envelope - - 
Jan., 
2017 - 
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S.No. Description of Procurement 
Quantity 

where 
applicable 

Estimated 
unit cost 

where 
a. dicable 

Estimated 
Total Cost 
(In Million 

Rs. 

Funds 
Allocated 
(In Million 

Rs. 

Sources 
of Funds 

ADP / 
Non-ADP 

Proposed 
Timing of Procurement 

(2016-2017) Procurement 
Method Q1 Q2 Q3 Q4 

15.  

REPAIR & RECONDITIONING OF 
CYLINDER LINNNER OF MAN 
ENGINE G7V-40/60 OF ENGINE 
NO.3 OF 1 ST. PHASE PUMP 
HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 

1.4799 75.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Jan., 
2017 - 

16.  

SERVICING AND MAINTENANCE 
OF INLET & OUTLET VALVE OF 
MAN ENGINE G7V-40/60 OF 1ST. 
PHASE PUMP HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 

1.6877 ADP 75.00   
Non 

Single Stage 
One 

Envelope 
System 

Jan., 
2017 

17.  

P/F OF ANGULAR CONTACT 
BALL BEARING NO.7324 BCBM 
AND REPAIR / REBUILDING & 
CORROSION PROTECTIVE 
COATING ON THE DOUBLE 
ENTRY IMPELLER FOR 
STANDBY 35 MGD WEIR PUMP 
ROTARY AT K-2 PUMP HOUSE, 
DHABEJI 

Copy 
attached 

Copy 
attached 

1.5196 75.00 
Non 
ADP 

Single Stage 

Envelope 
System 

One Feb., 
- - 2017 - 

P/F OF ROLLER BEARING 
NO.20232 REPAIR/ 
RECONDITIONING OF 
MULTIDIMENSIONAL PUMP 
CASING OF PUMP NO.5 OF 15T. 
PUMP HOUSE, DHABEJI 

Copy 
attached 

Copy 
18 . - 

attached ADP 1.9054 75.00 
Non 

Single Stage 
One 

Envelope 
System 

- - 
Feb., 
2017 

REPAIR / MAINTENANCE OF 35 
MGD KSB PUMP TYPE RDLV- 
700-820A PUMP SET NO.5 BY 
REPLACEMENT OF WORN OUT 
PARTS OF K-3 PUMP HOUSE, 
DHABEJI 

Copy 
attached 

Copy 
19 .  

attached ADP 2.2058 75.00 
Non 

Single Stage 
One 

Envelope 
System 

- - 
Feb., 
2017 

Page # 4 



S.No. Description of Procurement 
Quantity 
where 

applicable 

Estimated I 
unit cost 

where 
applicable 

Estimated 
Total Cost 
(In Million 

Rs.) 

Funds 
Allocated 
(In Million 

Rs.) 

Sources 
of Funds 

ADP I 
Non-ADP 

Proposed 
Timing of Procurement 

(2016-2017) 
Procurement 

Method Q1 Q2 	. Q3 Q4 

REPAIR / MAINTENANCE AND 
REPLACEMENT WORN-OUT 
PARTS OF 35 MGD WEIR PUMP 
SET 'E' AT K-2 PUMP HOUSE, 
DHABEJI. 

Copy 
attached 

Copy 
attached 

2.0466 75.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Feb., 
2017 - 20.  

_ 

21.  

REPAIR / RECONDITIONING OF 
INJECTOR AUTOMIZER & LOCAL 
MANUFACTURING OF INJECTOR 
BODY & INJECTOR NOZZLE 
WITH PRESSURE TESTING OF 
MAN ENGINE G7V-40/60 OF 1ST. 
PHASE PUMP HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached ADP 1.3559 75.00  

Non 
Single Stage 

One 
Envelope 
System 

- - 
Feb., 
2017 - 

OVERHAULING OF MAN PUMP 
TYPE RRS-7 (SPL)

u 
 NO.4 

INSTALLED AT 2. PUMP 
HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 

1.3455 22 . - 75.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Feb., 
2017 

REPAIR / MAINTENANCE OF 25 
MGD KSB PUMP TYPE RDLV- 
600-830A PUMP SET NO.5 BY 
REPLACEMENT OF WORN-OUT 
PARTS OF 3R1). PHASE PUMP 
HOUSE, DHABEJI 

Copy 
attached 

Copy 
attached 

1.9852 75.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Feb., 
2017 - 23 . 

Single Stage 
One- 

Envelope 
System 

75.00 -  - 
Feb., 
2017 

I 

24. 1.4135 

LOCAL MFG. OF RUBBER 
COUPLING BUSH FOR 
COUPLING MOTOR AND PUMP 
I/C REPAIR / RECONDITIONING 
S.S. COUPLING STUD OF 
MOTOR & PUMP FOR 3RD, AND 
4TH  PHASE PUMP HOUSE. 
DHABEJI 

Copy 
attached 

Copy 
attached ADP 

Non 
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S.No. Description of Procurement 
Quantity 	1-  

where 
applicable 

Estimated 
unit cost 

where 
a 	licable 

Estimated 
Total Cost 
(In Million 

Rs. 

Funds 
Allocated 
(In Million 

Rs. 

Sources 
of Funds 

ADP i 
Non-ADP 

Proposed Timing of Procurement 
(2016-2017) Procurement 

Method Q1 Q2 Q3 Q4 

25.  

REPAIR / MAINTENANCE OF 35 
MGD MODIFIED WEIR PUMP SET 
'B' BY REPLACEMENT OF 
WORN-OUT PARTS AT K-2 PUMP 
HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 1 .9364 75.00 

Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Mar., 
2017 - 

26.  

REPAIR / RECONDITIONING OF 
ROCKER ARM CONTROL LEVEL 
OF M.A.N. ENGINE NO.3 & 5 OF 
1ST. PHASE PUMP HOUSE, 
DHABEJI. 

Copy 
attached 

Copy 
attached 2'2587 75.00 

Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Mar., 
2017 - 

27.  

SERVICING AND OVERHAULING 
OF 6.6 KV, 1050 KW, 114 AMPS. 
A.E.G. ELECTRIC MOTOR NO.2 
OF 2ND. PHASE PUMP HOUSE, 
DHABEJI. 

Copy 
attached 

Copy 
attached 

1.1233 75.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Mar.,  
2017 - 

28
' 

REPLACEMENT OF BEARING 
11KV, 1050 KW, 69 AMPS. AEG 
ELECTRIC MOTOR NO.2 OF 3RD . 
PHASE PUMP HOUSE, DHABEJI 

Copy 
attached 

Copy 
attached 

1.6004 75.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Mar., 
2017 - 

29.  

P/F BEARING NO.7324 BCBM, 
6324 N/C & 23130 CC/W-33 FOR 
MODIFIED PUMP SET 'B' ALONG 
WITH SERVICES AT K-2 PUMP 
HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 

1.6456  75.00 
Non 
ADP 

Single Stage 
e 

Enve 
On

lope 
System 

- - - - 

30.  

SERVICING AND OVERHAULING 
OF 11 KV, 1050 KW, 69AMPS. 
AE 

RD
G ELECTRIC MOTOR NO.2 OF 

3. PHASE PUMP HOUSE, 
DHABEJI 

Copy 
attached 

Copy 
attached 

1.1248  75.00 
Non 
ADP 

Single Stage 
e 

Enve
On

lope 
System 

- - - - 
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S.No. 
Quantity 

Description of Procurement 	where 
applicable 

Estimated 
unit cost 

where 
applicable 

Estimated 	Funds 
Total Cost 	Allocated 
(In Million 	(In Million 

Rs.) 

Sources 
of Funds 

ADP / 
Non-ADP 

Proposed 
Procurement 

Timing 
(2016-2017) 

Q2 

of Procurement 

Q3 Q4 Method Q1 

31.  

MANUFACTURING OF PUMP 
SHAFT FOR WEIR PUMP SET 
AT K-2 PUMP HOUSE, DHABEJI.  

Copy 
attached 

Copy 
attached 

0.8342 75.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

Mar..  
2017 

32.  

LOCAL MANUFACTURING OF 
PUMP SHAFT FOR WEIR PUMP 
SET 'E' AT K-2 PUMP HOUSE. 
DHABEJI. 

Copy 
attached 

Copy 
attached 

0.8342 75.00 

Single Stage 
Non 	One 
ADP 	Envelope 

System 

Mar., 
2017 

33.  

LOCAL MFG. OF FUEL SUPPLY 
PUMP GEAR DRIVER, DRIVEN 
AND REPAIR / RECONDITIONING 
OF FUEL PUMP OF 1sT. PHASE 
PUMP HOUSE, DHABEJI 

Copy 
attached 

Copy 
attached 

0.9970 75.00 

Single Stage 
Non 	One 
ADP 	Envelope 

System 

Mar., 
2017 

Note:- 

This may be possible 100% that this Divisional works pertain to repair and maintenance whenever and where require, the works 
shown in the above noted Plan are not final, because in case of emergency and other reason other works can be includes in excess of above 
noted works or may be replaced from existing works. 

This is for your information. please. 

RESIDE E INEER 
DHABEJI (PUMPIN ) DIVISION 

KW&SB 
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