Cell No.0333-301963 1

f%% KARACHI WATER & SEWERAGE BOARD

w2l

OFFICE OF THE RESIDENT l'N(.II\I*l R
DHABEJI DIVISION (PUMPING)

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta

No. RE/Dhabeji Div.(P)/NIT/2016-17/ 756 Dated 20 / g / 2017

NOTICE INVITING TENDERS

(Through Website)
(ON ITEM RATE BASIS)

Sealed Tenders are invites single stage — single envelope system as per SPPRA Rules-
2010 (Amended 2013) for the following works -

Estimated Cost below One Million

:

Name of Works

1). MANUFACTURING OF PUMP SHAFT FOR WEIR PUMP
SET ‘B’ AT K-2 PUMP HOUSE, DHABEJI.
| 2). LOCAL MFG. OF FUEL SUPPLY PUMP GEAR DRIVER,
DRIVEN AND REPAIR / RECONDITIONING OF FUEL PUMP
| OF 1°". PHASE PUMP HOUSE, DHABEJI
3). LOCAL MANUFACTURING OF PUMP SHAFT FOR WEIR

PUMP SET ‘E’ AT K-2 PUMP HOUSE, DHABEJI

2 |

| Eligibility of
Contractor

Bidder / Contractor having NTN / Sales Tax and Contractor
should be registered with Sindh Revenue Board in terms of Rule-
46(1)(iii) of SPP Rules, 2010 (Amended 2014). Turnover at least
Rs.1.00 Million of last Three years must be attached with the
Tender.

Experience of Works

Three years Experience Certificate of similar of job must be
| attached with the Tender

4. | Tender documents will be available for sale from the office of the
Accounts Officer (Revenue), Finance Department KWA&SH
Tender can be , : st _ By omings by A s
Purchasad having husloflflce at 17, Floor, KW&SB Head Office, Civic Centre
| i Annex. Building, Gulshan-e-lgbal, Karachi between 09.00A. M to
— .0100P_M_ = S = 2

5. | o . 02% of the Quoted Amount in shape of Pay Order / Bank Draft in

Sid Seourdy | favour of Karachi Water & Sewerage Board

6

Tenders Cost of
works

| 1). Rs.1,000/=
2). Rs.1,000/= (Non-refundable in shape of Pay order in
| 3). Rs.1,000/= favour of KW&SB)

Last date of Issuing

| W.ef. 1% Advertisement on SPPRA's Website to

8 | Date & Time of
submission and
| Opening of Tender.
9 | Un-responded
| Tender will be again
issued / submitted /

| opened (2. Attempt) |

Dated : /O I 3 12017 between 09.00A M to 01.00P.M
| Submission of Tender at /5 | % /2017 at 02:00 PM and
Openlng of Tender at 02:30 PM on same day

‘ 2™ Attempt Tender will be issue from /L/ / 3 — /2017 to
248 1.2 12017 and Submissionon 2. | 3 2017 at
02.00 PM and will be open on same day at 02.30 PM
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10, The Procurement Committee-l, KW&SB at -the Office of the
‘Place of opening. Convener / Director (Design & Estimate), KW&SB, Gulshan-e-

‘| B Igbal, Block-18, Karachi.

11-| Source of Funding KW&SB's own fund of current financial year 2016-2017.
‘ | For Improvement, smooth & u_nfimerr'u@_pun'l;.wim__; of drmkmgl
Scope of works water to the Karachi cily from Dhabeji Division (Pumping)

_| KW&SB S
Note:-

1- Tender can be seen and download from SPPRA website www.pprasindh.gov.pk

2. The participants must quote the rates both in words and figures. Incomplete /
Conditional Tenders will not be accepted

3. In case of any undesirable circumstances arise on the submission / opening Date &
Time or if Government declares the Holiday, the Tender shall be submitled / opened
on next working day at the same time and venue.

4. The Procuring agency may reject any bid subject to relevant provision of SPP Rules
2010 and may cancel the bidding process at any time prior to acceptance of bid or
proposal as per Rule-25 of said rules.

5. Conditional bid cannot be accepted.

6. Bid must be in sealed cover and experience certificate for Three ycars of similal
nature of job must be attached with the bid.

7. Specifications and details regarding above jobs can Le seen and discussed with
Resident Engineer, Dhabeji Div. (Pumping) in Division Office situated at Dhabeji
Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatza at any workmg day
during office hours and Contact No.0333-3019631 at any working day duning office
hours.

8. Debarred Contractors bid cannot be accepted

KARACHI WATER AND SEWERAGE BOARD
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KARACHI WATER %« SEWERAGE BOARD

HUMAN RESOURCES ~YELOPN . «T AND ADMINISTRATION DEPARTMENT
PHC! .. 021~ 231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/ 1259 Dated’ 23" November, 2016
C JRRIGENDUM

In pursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated
22-10-2015 regarding constitution of Complaint Redressal Committee (CRC)
for compliance of Rule-31 of SPPRA, and Cormigendum No
KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan,
D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM),

"KMC as Member.
i ¥ % 3
This issues with the approval of Managing Director, KWESB

|77 fe

b - ( _” Inl >4
% l\ll Dy. ManaglIng Director ( !RID&A)*’

KW&SB

Dy. Managing Director (TS) KW&SB

Dy. Managing Director (Planning) KW&SB

Sr. Director (Finance), KW&SB / Convener Committee
Chief Engineer, Korangi, KW&SB / Member/Secretary
Chief Engineer, Central, KMC / Member

Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member
Divisional Accounts Officer (South), KW&SB / Member
Sr. Director (HRM), KMC. .

. S.E. East, KW&SB

10. Director (IT) KW&SB

11. Director Administration, KW&SB

12. Executive Engineer, (Sew-Il), Jamshed Town, KW&SB
13.AD (LFA) KW&SB

14.A0 (ESTT) KW&SB

15. Office Copy.

16. Master File

N A WN

w

c.c. to Managing Director. KW&SH




KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - §9235146)

No. KW&SB/D.M.D/HRD&A/918 Dated: 22-10-2015

OFFICE ORDER

With immediale elfect, for compliance of Rule-31 of SPPR, A Complaint

Redressal Committee (CRC) is conslituled comprising of the following:

Dy. Managing Direclor (Finance), KW&SB Convener

1

2 Chief Engineer (Korangi), KW&SB " Membet/Secrelary
3. Chicef Engincer (Ceniral), KMC Membar

4. Direclor Administration, KMC Membar

5. Divisional Accounts Officer (South), KW&SB  Member

This issues on the recommendalion of Dy. Managing Direclor (TS)

KW&SB, Dy. Managing Director (Planning), KWE&SB and with the approval of

L

Mgs ed Shakee! Ahmed)
anaging Direclor (HRD&A)
KW&SB

Managing Director, KW&SB.

Dy.

DISTRIBUTION

Dy. Managing Director (TS) KW&SB

Oy. Managing Direclor (Finance) KW&SB/Convener Commillee
Dy. Managing Direclor (Planning) KW&SB

Chief Engineer, Korangi, KW&SB/Member/Secretary Commillee
Chief Engineer, Central, KMC/Mem&er of the Commillze
Director Adminislration, KMC/Member of the Commitlee
Divisional Accounts Officer (South) KW&SB

Director (IT) KW&SB

Director Personnel, KW&SB

10.  Direclor Adminislration, KW&SB

11.  AD (LFA) KW&SB

12.  AQ (ESTT) KW&SB

13.  Olfice Copy.

14.  Masler File.

.‘DP\@@,«M—JN—-

c.c. to Managing Direclor, KW&SB

L LU L SR - T




s war KARACHI WATER & SEWERAGE BOARD
[ -""‘:‘\] = - HUMAN RESQURCES DEVELOPMENT AND ADMINISTRATION DEPARIMENI
@U“#, PHONE NO. 021 - 99231464 - 021 — 98231463
TTTE s
0 kWSESB/SR. DIR./HRD&A/397 Dated 14" Apnil, 2016

OFFICE ORDER

The Procurement Commiltee-| is re-constiluted as per Rule-07 of Sindh
Public Procurement Rules-2010, for performing the functions prescnbed mn
Rule-08 of Rules ibid for the works for which evaluation report required lo be
hoisted on Sindh Public Procurement Authority as under:

-

Sr. | Nominee | PesitioninP C

1. | Director Design & Eslimate Convener / Charman
2. | Superintending Engineer (Concerned) Member

3 __| Representative of D.G. (TS), KMC | Member
4 | Representative of Finance Advisor, KMC | Member

5 |AO./DAO./AAO. (Concerned) | Member/Secrelary

The office of the Director Design shall be headquarter for I’rocurement
Committee-| :

The Concerned Superintending Engineer shall maintain the record of
Procurement proceedings as required under Rule-9 of SPPRA-2010

This issues on the recommendation of Chief Engineer (IPD)/D M D
(Planning) KW&SB and with the approval of Managing Direclor, KWE&SH vide
para 5/N

{ ‘qujwt,&

SR. DIRECTOR (HR)
KW&SB8

DISTRIBUTION

l/Qy. Managing Director (TS) /C.E. (BT&D)/C.E (WTM) KWA&SH
v2” Dy Managing Director (Planning) / C E (IPD) KW&SDB
Chief Engineer (W/S) KW&SB
. Director Design & Estimate/Convener / Chairman Commiltee )
. All Members of the Committee.
Sr. Director (Finance) KW&SB
Director (IT) KW&SB » \; : \
Director (I&C) M.D Sectt: KW&SB
Staff Officer to Vice Chairman, KW&SB ?-/
10.AD (LFA) KW&SB
11.AO (ESTT) KW&SB

12 AO (Budget) KW&SB \V/‘
A

LoNOoOULw

13. IAO-Il KW&SB
14. Office Copy.
15 Master File.

c.c. to Managing Director, KW&SH
QO-2016




KARACHI WATER AND SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER., DHABEJ! DIVISION (PUMPING)

ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17

(Revised-1)
: Estimated | Estimated Funds Sources Bronoaed Timing of Procurement
S.No. Description of Procurement Q\::lgtr:gy unit cost | Total .C.o 5t Alloc.:lalt.ed OfAF;; ?5 \ Procn.‘:rement (2016-2017) }
applicable | _ Where | (In Million | (in Million Method | Q1| Q2 | Q3 Q4|
applicable Rs.) Rs.) Non-ADP |
BG # 6123-26 (Rs.45,00,000/=) ’ ' ,
Repair and maintenance of machinery at Dhabeji Pumping Station | ‘ |
REMETALLING OF MAIN ' i | Single Stage
1 BEARING FOR MAN ENGINE Copy Copy 2 1673 4.50 Non One . . Jan,, |
' G7V-40/60 OF 1°". PHASE PUMP | attached | attached . : ADP Envelope 2017
HOSE, DHABEJI System
REPAIR / RECONDITIONING OF
DOUBLE ENTRY IMPELLER, .
, | BEARING HOUSING, BEARING | ¢, i v | Men Sy Stags .
; LEEVE & P/F OF BEARINGS 1.6909 : = - 2
NO.7328 BCBM AND 6324 M/C-3 | 2ttached | attached S} EpmaRe eI
FOR PUMP SET NO.2 OF 4™ y
PHASE PUMP HOUSE, DHABEJI.
BG # 6123-27 {Rs.1,30,00,000!=) |
Misc. work at 1%, 2™, 3 4" & 5" Phase i/c K-3 Pump House at Dhabeiji. ;
P/F BEARING NO.7324 BCBM, Single Stage
3 23130 CC/W-33 FOR PUMP SET | Copy Copy 11362 13.00 Non One _ | Oct,, i )
' ‘A’ ALONG WITH SERVICES AT K- | attached attached : ’ ADP Envelope 2016
2 PUMP HOUSE, DHABEJI. System
REPAIR / REBUILDING &
CORROSION PROTECTIVE ,
Single Stage
COATING OF BADLY DAMAGED Copy Gony 2 2880 Non One | oet, ] )
*. | 2NDERODED DOUBLE ENTRY | Joicnd | amached L ADP | Envelope 2016
IMPELLER AND CASING OF 35 System
MGD PUMP SET ‘A’ AT K-2 PUMP
HOUSE, DHABEJI. .
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g Estimated | Estimated Funds Sources | Timing of Procurement
S.No. Description of Procurement I Q\:;z::y unit cost | Total Cost Allocated | of Funds ng&?;:m (2016-2017)
anblicable where (In Million | (In Million ADP / Method Q1 Q2 Q3 | Q4
PP applicable Rs.) Rs.) Non-ADP
R/M AND REPLACEMENT OF Single Stage
5 WORN OUT PARTS OF 35MGD Copy Copy 1.9835 13.00 Non One _ | Nov,, i )
' WEIR PUMP SET ‘A’ AT K-2 P/H, | attached attached ’ ) ADP Envelope 2016
DHABEJI. System
REPAIR & MAINTENANCE OF 25
MGD KSB PUMP TYPE RDLV- Single Stage |
6 600-830A PUMP SET NO.2 BY Copy Copy 19852 13.00 Non ‘ One _ | Dec., i .
‘ REPLACEMENT OF WORN-OUT | attached | attached | ‘ ADP Envelope 2016
PARTS OF 4™ PHASE P/H, | System
DHABEJI |
LOCAL MANUFACTURING OF 35 :
MGD STANDBY WEIR PUMP Copy Copy Non Smggnsetage Jan.,
= Eggég;ggg;i%}(‘? PUMP attached attached 2.1091 13.00 ADP Eéwelope 2017
HOUSE, DHABE.I ysten)
BG # 6123-28 (Rs.25,00,000/=)
Reconditioning of Siemens 250 KW Generator at Old Pump House 1%
Phase Dhabeji. :
RE-METALLING OF BIG END Single Stage
8 BEARING OF M.A.N. ENGINE Copy Copy 2 1673 2 500 Non One _ | Dec, ) )
© | G7V-40/60 OF 1°7. PHASE PUMP | attached | attached : ' ADP Envelope 2016
HOUSE, DHABEJI. System
BG # 6123-45 (Rs.1,00,00,000/=)
Servicing & Insulation of Motors at Dhabeji Pumping Station.
MANUFACTURING AND ,
PROVIDING OF CARBON " o - S‘”ggn?age Dec
9. | BRUSHES FOR 1635 KW SLIP ﬂpyh i ';V 4| 21478 10.00 s e | = lamgll = [ °
RING TYPE H.T. MOTORS AT K-2 | 3ftached | attache S" t°p
PUMP HOUSE, DHABEJI yoIom
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Estimated | Estimated Funds Sources | Timing of Procurement
3t S O Frotiienent W Q::zf:" unit cost | Total Cost | Allocated | of Funds | P;’;’,’,‘fm":m (2016-2017)
aoplicable wt?ere (In Million | (In Million ADP / Method Q1 Q2 Q3 Q4
PP applicable Rs.) Rs.) Non-ADP
SERVICING / OVERHAULING OF :
1635 KW H.T. MOTOR ‘B - - O Lo i B
el bl i Lol Ol atached | attached | 23329 | 1000 | inp | eeiope | T | T |2017 | °
-2 PUMP HOUSE,
| DHABE.JI Sysiem |
 MANUFACTURING AND Single Stage
| 44 | PROVIDING OF SLIP RING SET | Copy | Copy — - Non One | |dan, |
* | FOR 1635 KW H.T. MOTORS AT | attached | attached I — ‘ ADP Envelope 2017
K-2 PUMP HOUSE, DHABE.JI. l | | | System
| MANUFACTURING OF MULTIPLE | |
BOX CARBON BRUSH HOLDER Single Stage
4 | AND ROCKER ARM SET FOR Copy Copy | 4g114 . Non One | |dan., |
© | 1635 KW, SLIP RING TYPE H.T. | attached | attached | ‘ ADP | Envelope 2017
MOTORS OF K- 2 PUMP HOUSE, System
DHABEJI
BG # 6024-16 (Rs.7,50,00,000/=)
Misc. works under Electrical & Mechanical Wing. l
RENOVATION OF MAIN ! :
ENTRANCE GATE, SECURITY | o o | S
13. | GUARD ROOM, INCLUDING 4 PY | 09150 | 75.00 ; = tagew| = |-
BEAUTIFICATION OF MAIN GATE | 3ttached | attached A | S
PUMP HOUSE, DHABEJI. ystem
REMETALLING OF SEGMENT |
THRUST BLOCK & REPAIR / .
RECONDITIONING OF THRUST | o T . e Jan.
14. | PLATE AND BEVEL GEAR 34 Y| 00840 | 7560 | o5 | encel -1 - 307! °
(PINION) OF RENK GEAR BOX | attached | attached g
OF ENGINE NO.3 OF 15", PHASE ysiem
| P/H, DHABE.JI.
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Estimated | Estimated Funds | Sources | | Timing of Procurement |
Quantity | © it cost | Total Cost | Allocated | of Funds | o oP°Sed (2016-2017) l
S.No. Description of Procurement where e (In Million | (In Million ADP / ]I Pro;u::n;ent 2l & T oa 04 1
applicable | . licable |  Rs.) Rs) | Non-ADp | 'emo |
REPAIR & RECONDITIONING OF :
CYLINDER LINNNER OF MAN | ¢ Copy o | v e |
15. | ENGINE G7V-40/60 OF ENGINE | =% | =¥ | 14709 | 7500 | 00 | OB | - | - | 2017 |
NO.3 OF 1°". PHASE PUMP | i |
HOUSE, DHABE.I. 8 |
SERVICING AND MAINTENANCE "Single Stage | | |
.5 | OF INLET & OUTLET VALVE OF | Copy Copy' | 4agew | wEp Non | One lJan. |
* | MAN ENGINE G7V-40/60 OF 15". | attached | attached | ' ADP | Envelope 12017 | 7 |
PHASE PUMP HOUSE, DHABEJI. | | System 1 ||
PIF OF ANGULAR CONTACT | | |
BALL BEARING NO.7324 BCBM |
AND REPAIR / REBUILDING & [l
CORROSION PROTECTIVE - - e [ e Ees.. ~
17. | COATING ON THE DOUBLE o ey | iswwe | w00 | 8 | meere | C | ¢ {om| " |
ENTRY IMPELLER FOR i \
STANDBY 35 MGD WEIR PUMP
ROTARY AT K-2 PUMP HOUSE,
DHABEJI
P/F OF ROLLER BEARING | N
NO.20232 REPAIR/ | Single Stage | Feb. |
RECONDITIONING OF Copy Copy Non |  One | | Fen, |
18 | MULTIDIMENSIONAL PUMP | attached | attached | °9%* | 7900 | aApp | Envelope 2017 | "~ |
CASING OF PUMP NO.5 OF 15, System | ||
PUMP HOUSE, DHABEI | |
REPAIR / MAINTENANCE OF 35 l
MGD KSB PUMP TYPE RDLV- | Single Stage Pk
700-820A PUMP SET NO.5BY | Copy Copy Non One | | Feb,
19 | REPLACEMENT OF WORN OUT | attached | attached | 220°8 | 7900 | app | Envelope 2017
PARTS OF K-3 PUMP HOUSE, System
| DHABE.I
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Estimated | Estimated Funds Sources Timing of Procurement |
Quantity Proposed 2017
S.No. Description of Procurement where ";i:‘::_’:t .{I?\t:iﬁi?;t m‘:ﬂc;ltizi °fAF$';?5 Proh:utr:;ndent o (;:'6 - Q:: o
Spicable applicable Rs.) Rs.) Non-ADP .

REPAIR / MAINTENANCE AND .

REPLACEMENT WORN-OUT | Copy P ey | Eeb.
20. | PARTSOF 356 MGD WEIRPUMP | “7% | =t | 20466 75.00 ADP Erwelobe. | - 2017 | -

SET 'E' AT K-2 PUMP HOUSE, System

DHABEJI. -

| REPAIR / RECONDITIONING OF ' | |

INJECTOR AUTOMIZER & LOCAL .

MANUFACTURING OF INJECTOR | . e T e e | Feb. |
21. | BODY & INJECTOR NOZZLE aﬁgg’h i | atta Cﬂ’; 4 | 13559 75.00 ADP Erselope | " - 19017 | -

WITH PRESSURE TESTING OF S ctam

MAN ENGINE G7V-40/60 OF 157, y

PHASE PUMP HOUSE, DHABEJI.

OVERHAULING OF MAN PUMP Single Stage .

TYPE RRS-7 (SPL) NO.4 Copy Copy Non One ) ) eb, | _
22. | |NSTALLED AT 2¥°. PUMP attached | attached | 1°4°% | 75.00 ADP | Envelope 2017

HOUSE, DHABEJI. System

REPAIR / MAINTENANCE OF 25

MGD KSB PUMP TYPE RDLV- Single Stage
23 600-830A PUMP SET NO.5 BY Copy Copy 1.0852 75.00 Non One . i Feb, | _

" | REPLACEMENT OF WORN-OUT | attached attached ' 2 ADP Envelope 2017

PARTS OF 3%°. PHASE PUMP System

HOUSE, DHABEJI

LOCAL MFG. OF RUBBER

COUPLING BUSH FOR

COUPLING MOTOR AND PUMP Single Stage -

I/C REPAIR / RECONDITIONING | Copy Copy Non One ) ) eb., | _
24. | 5's. COUPLING STUD OF attached | attached | 14135 | 7500 | App | Envelope 2017

MOTOR & PUMP FOR 3%°. AND System

4™ PHASE PUMP HOUSE,

DHABEJI.
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- | Estimated | Estimated | Funds | Sources | Timing of Procurement |
I Quantity - Proposed 2016-2017
S.No. Description of Procurement where "m:‘:f:t -{g‘:;iﬁg‘t ::ﬁ?ltiz: ofAngPn?s Procuren:lent (Qz Q:: o
Applcable applicable Rs.) Rs.) Non-ADP Methe Q1
REPAIR / MAINTENANCE OF 35 -
Single Stage
MGD MODIFIED WEIR PUMP SET | Cop Non 'ngoene . Mar..
25. | 'B'BY REPLACEMENT OF ctioned | attached | 1-9384 75.00 ADP | Envelope | - 2017 | -
WORN-OUT PARTS AT K-2 PUMP Syelein
HOUSE, DHABE.JL. |
REPAIR / RECONDITIONING OF :
; tage
ROCKER ARM CONTROL LEVEL | oy NG S'“ggfe . Mar.
26. | OF M.AAN. ENGINE NO.3 & 5 OF 2.2587 75.00 B P YE A
157, PHASE PUMP HOUSE, attached | attached ADP Eg:setigr;:‘e \
| DHABEJI. . [
| SERVICING AND OVERHAULING ;
le Stage
OF 6.6 KV, 1050 KW, 114 AMPS. | . S Non S‘“ggne 8 Mar.
27. | AE.G. ELECTRIC MOTOR NO.2 1.1233 75.00 - - |-
lope 2017
OF 2" PHASE PUMP HOUSE, | 3ttached | attached ADP Eg;ftgg
DHABEJI.
REPLACEMENT OF BEARING Single Stage s
| 11KV, 1050 KW, 69 AMPS. AEG Copy Copy Non One i _ ar., | _
28. | ELECTRIC MOTOR NO.2 OF 3%°. | attached | attached | 8904 | 7300 | app | Envelope 2017
PHASE PUMP HOUSE, DHABE.I System
P/F BEARING NO.7324 BCBM -
! le Stage
6324 N/C & 23130 CCW-33 FOR | . &b - S'”ggne .
29. | MODIFIED PUMP SET B'ALONG | 0P | - | 1.6456 75.00 ADP | Envelope | - | - - |-
WITH SERVICES AT K-2 PUMP System
HOUSE, DHABEJI.
SERVICING AND OVERHAULING :
Stage
OF 11 KV, 1050 KW, 69AMPS. o Cony Nen S‘”g‘gne = \
30. | AEG ELECTRIC MOTOR NO.2 OF 1.1248 75.00 - - = -
Envelope
3% PHASE PUMP HOUSE, afached | ilached g Sysier .
DHABE.JI L
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| | Estimated | Estimated Funds | Sources Timing of Procurement
| Quantity . . Proposed
S.No. Description of Procurement where unit cost | Total Cost | Allocated | of Funds Procurement (2016-2017)
abplicable where (In Million | (In Million ADP | Method Q1 Q2 Q3 | Q4
PP applicable Rs.) Rs.) Non-ADP
[ MANUFACTURING OF PUMP Single Stage
| 31| SHAFT FOR WEIR PUMP SET 'B' | Copy Copy 0.8342 75.00 Non One i _ | Mar, |
" | AT K-2 PUMP HOUSE, DHABEJI. | attached attached ' ' ADP Envelope 2017
System _
LOCAL MANUFACTURING OF Single Stage ‘ ' '
32 PUMP SHAFT FOR WEIR PUMP \ Copy Copy 08342 | 7500 Non One i Mar., N i \
T | SET 'E'AT K-2 PUMP HOUSE, attached | attached ' ' ' ADP Envelope 2017
. DHABEJI. | [ System %
' LOCAL MFG. OF FUEL SUPPLY | :
| PUMP GEAR DRIVER, DRIVEN | - \ _— % i | s vor ||
24 gﬂ%ﬁgf gﬁr\;p}? g,‘i?ﬁogﬁgg@ attached | attached 0.8870 l 75.00 ADP Envelope ) 12017 | ‘
| PUMP HOUSE, DHABE.JI | | e N l |
Note:-

This may be possible 100% that this Divisional works pertain to repair and maintenance whenever and where require, the works

shown in the above noted Plan are not final, because in case of emergency and other reason

noted works or may be replaced from existing works.

This is for your information, please.

Page # 7

DHABEJI (PUMPING) DIVISION

KW&SB

other works can be includes in excess of above
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