
NO. XEN/RDD/N1T/CDP/2016-17/ 210 
OFFICE OF THE EXECUTIVE ENGINEER 
RURAL DEVELOPMENT DEPARTMENT 

MIRPURKHAS 
OLD SRTC OFFICE PREMISSES, WAHADAT COLONY 

NEAR AGRICULTURE COMPLEX 
HYDERABAD 

Mirpurkhas, dated the 	 February, 2017 

NOTICE INVITING TENDERS 

Sealed Tenders are invited as per SPPRA Rules from the Interested Persons/ Firms/Contractors who wish 
to participate in the tenders on Standard Form of Bidding Document for biding of the following scheme under 
Community Development Program 2016-17. 

S.# Name of scheme 
Estimated 

Cost 
(In Million) 

Earnest 
Money 2% 
(In Million) 

Tender Fee 
(In Rupees) 

Period 

COMMUNITY DEVELOPMENT PROGRAM 2016-17 (PS-69) 

,...01. Construction of Road from Sinohee Link Road 
to Jogi Para 1.0 KM. 

8.300 0.166 2000/- 
Upto June 

2017 

• 
02. 

Construction of Road from Karam Shah Road 
to Village Murad Ali Khoso 0.4 KM. 

3.300 0.066 1000/- 
Upto June 

2017 

... 03. 
Construction of Road from Samaro Bus Stand 
to Village Naimo Kolhi Rahooabad Meghwar 
Umerkot 0.3 KM. 

4.000 0.080 I 000/- 
Upto June 

2017 

„,.04. 
Construction of Road from MPS-Khokharapar 
Bandho Samaejo to Mohan Meghwar Umerkot 
0.3 KM. 

2.800 0.056 I 000/- 
Upto June 

2017 

,cos. 
Construction of Road from MPS-Khokharapar 
Road to Village Unar Abad Sabho 0.6 KM. 

4.900 0.098 1000/- 
Upto June 

2017 

06 
---- 

Construction of Road from Alam Palli to Upto 
Village Khan Muhammad Palli 0.4 KM. 

3.400 0.068 1000/- 
June 

2017 

07. 
----- 

Construction of Road from Moosa Jessar to 
Village Ain-ul-Din Pathan Salch Bhambro 0.6 
KM. 

4.600 0.092 I 000/- 
Upto June 

2017 

. 08. 
Construction of Road from Ghulam Hussain 
Bhambro to Village Kirshan Bheel Samaro 0.3 
KM. 

2.500 0.050 I 000/- 
Upto June 

2017 

'4)9. 
Construction of Road from Bhoral Shah to 
Village Khan Muhammad Kalru Samaro 0.3 
KM. 

2.500 0.050 1000/- 
Upto June 

2017 

---111 
Construction of Road from Samaro Sirhari 
Road to Village Kapri Khan Khoso 0.5 KM. 

3.700 0.074 1000/- 
Upto June 

2017 

PROGRAMME FOR ISSUE /RECEIPT AND OPENING OF TENDERS 

S.# Particulars I" Attempt 
In case of nu-responded works 

2" Attempt 
Last date of receipt of application for issuance of Blank 
Tenders from publication of NIT upto 12:00 I'M 45-03-2017 29-03-2017 

_ - 
Date of receipt of Tenders and opening. 
(Receipt of tenders upto 1.00 PM & Opening at 2.00 PM) n-03-2017 29-03-2017  
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TEILMS 'OD CONDITIONS Of IHJ TENDEII, 

.1 	Contract docuitnnot►  trui e!bcr terms ar.J oanditinctA cut he stew atki, blaai. kndcrs :an aunty:4 vu -nthe 
giticc of the undersigned on ow stortking day Aging working bows atter puhlicahort of advertisement opt° 
the dates mentioned above in payment documcnts charges (lsion4cfundable), 
2% of the total hid ansoani as Eatlit34 Money is to be submitted along with wooer &A: tonent in shape of 
Call Deposit (daisy reputed Bulk of Pakistan, in the runic 01.Urriersigneil. 

Ito 	No conditional teraida will be entertained. 
te.t 	The aani...s will be opened at 2.00 PM In prosettix of the Procurement Canintiolce mid Contra.:tors or their 

nithotized wins who are present it the time. other terms and condition. spo:ificatiorn. drawing & design 
can be sew in the office of the undersigned on any working day during mucking hours. 
The FICIMIUrift,S Agency rejects any tors.iers documents SObiOell I 1.104111 provision of Sl'l Rtaks 2010 and 
may cancel the tendering proms at any time prior to aci.xpeance of any documents or propos11 a per 
Ruk4S (1) or said rules. 

*01 	Tenders will be finalized oft the availability or fiilids. and other natal tornallittsts- 
..) 	If the date of cnening the Plod of Depot:sent or Procurement Committee Member wilt to out or 

ileakluarber or holiday,  rite t4ildc,r will as opened subnilainf on next working day at same hire ertbd Smut. 
tea 	Registration with Income Tax Department (N1IN Catillearg) 41$11 copy of CNIC. 

go 	Bank Statement from schedule bunk since last 3 yen& 
si 	Registration with PakiNtu% lingineering Council foe tlartent financial yew in rebyvata (.4400) 

Unkrtaking un Affidavit (Original) the firm is Ism invul.o.1 in any litigation ce abandoned am work in the 
GovernmentSemi•GovernmentPnivele Department. 
Affidavit 1941)prul) to the ellect that the FirniConaractor have litit Wen black listed preirotAly by Jity 

executing agency. 
• Affidavit (Original) to slikot that all discumentalpostieulah. infoimation funvo.ntii are true re correct 
▪ rr I 	In out of rtroVvoistrattor list of ParinersiPartnentlips Dm!. ;riving full Furticulaes of DiroAns-Ttuprichtt 

ce other o.Netnevied along with Power of Aticenty. In me of being sole proprietoes such, undertaking on 
Arlidoit (Original) be furnitned. 

Esocuilt c Engin vet 
Rural Do cialinicrit Department 

blirporkhas 
LifikAIN: 

II 	Iii Swale', Karel Poduroorol U4411bscrel £ OHL, liArtnairm al Us,11%. Karikto, fur inirnatun. 
31 	 tn-rwral Kuril 134-iciremord 13vpalmeni % J5. itydeerkua It iticrisuuvri 
31 the Director t ledirocilk Leal liestiaperens Ian st Una, 110nrabod kt Isfuntrinit. 
4; sty Limo" GmattitakOrtf, Warm. 1,Arrertrat. 
)) CV'S tarn skih logo 0) *art niifies iif Nit. f.x to Una Direcoor cd Infontorke itinhatsecreers, Informaikon tkparturod. 

goat, of VOID. Nandi roe irkrrweiat i pubbarlon isles:1m d Newt Papers as pc; NITRA Rules 
4)  Cur) ur NI I 4hui u  th 	ur Vimidati Radie4 Mammals K uics Nth Decor*. Sim& Public P111•12/2141$1 VA.4114:‘ 

ANhing:t. Sanaa Nol. !...>h meta* 	Kvatti tur ferosearrri orrs publication 044,04 10 /tC1.,111 

""44T-IlgthattAt-tk 
/1 111c Intoner ases)t KDU. thdersioal 
A) 1.410 uti Make Bowl it.oe 	. 	 tic:? '  

Fi,ectitise Eng.socer 
Fiend Ilksetoyment Depart ititat 

Allrprar Silas 
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GOVERNMENT OF SINDH 
LOCAL GOVERNMENT, RURAL DEVELOPMENT, 

PHE & HTP DEPARTMENT 
(RD WING) 

Karachi dated the 16th September, 2015 

NOTIFICATION 

NO. SO(A)/RDD/Misc:277/2015: In supercession of this department Notification 

No. SO(A)/RDD/Committee(Tender)/2011 /265 dated 8th January, 2015, a procurement 

committee comprising the following officers is hereby re-constituted to keep 

the tendering process transparent and as per strategy in Rural Development 

Department with immediate effect till further order:- 

1.  Director (Technical), concerned. Convener 

2.  Executive Engineer RDD concerned. Member 

3.  MR. Shoukat Ali Memon, Assistant Engineer Member 
PHED, Tando Muhammad Khan 

SECRETARY 
To GOVERNMENT OF SINDH 

NO. SO(A)/RDD/Misc:277/2015: 	 Karachi dated the 16th September, 2015 

A copy is forwarded for information and necessary action to:- 

1. The Director General, Rural Development Department, Sindh, 
Hyderabad w/r to his letter N o.-DG/RDD/ (Procurement 
Committee)/2014-15/324 dated 22-07-2015. 

2. The Director (Dev) Rural Development Department 	 (All). 
3. The Executive Engineer, Rural Development Department 	 (All) 
4. P.S. to Secretary, Local Government, Rural Development, PHE & HTP 

Department, Karachi. 
5. P.S. to Special Secretary, Local Government, Rural Development, PH 

HTP Department (RD Wing), Karachi. 	. 
6. Officers Concerned. 
7. Notification File. 

SECT 	R (ADMN) 
For SECRET 	0 GOVT. OF SINDH 



GOVERNMENT OF SINDH 
PUBLIC HEALTH ENGINEERING & RURAL 

DEVELOPMENT DEPARTMENT 
(RD WING) 

Karachi, dated 	January 2016 

CORRIGENDUM 

No. SO(A) RDD/MISC:277/2015: In suppression of this Department's Notification of even number 

dated 14''' January 2016, composition of constituted Redressal Committee [Sindh Public 

Procurement Rule-31 Section (i). (2)] shall be as under: 

1. Director General. Rural Development Department Sindh, Hyderabad. 	(Convener) 

2. Mr. Giuliani Samar Soomro, DO(Tech.) 	 (Member 

3. Divisional Accounts Officer Representative of AG Sindh 	 (Member) 

4. Mr. Akhtar Ahmed Almani Eng. PHED Hyderabad 	 (Member) 

5. Section Officer (Tech.) 	 (Member / Secy) 

SECRETARY 
TO GOVERNMENT OF SINDH 

No. SO (A) RDD/MISC:277/2015 Karachi dated i)til.lanuary 2016 

A copy is forwarded for information and necessary action to: 

1. 	The Director General. RDD, Sindh. Hyderabad, w/r to his letter No. 
DG/RDD/(Redressal Committee)/2015/384 dated 16-9-2015 
The Director (Tech). RDD, Sindh, Hyderabad. 

3. The Director (Dev.), RDD 	 (All) 
4. The Assistant Director (Dev.). RDD 	 ..(AII) 
5. The Executive Engineer, RDD 	 (All) 
6. The District Accounts Officer, concerned. 
7. Divisional Accounts Officer Representative of AG Sindh 
8. PS to Additional Chief Secretary (Dev.) P&D Department. Karachi. 
9. PS to Secretary, PHE & RD Department, GoS. Karachi. 
10. PA to Addl. Secretary. RD Department. GoS. Karachi. 
11. Notification tile 

• 

-S 	
) 

ECTION.OFFICERITech.) 
RURAL DEVELOPMENT DEPARTM1ENT 





OFFICE OF THE EXECUTIVE ENGINEER 
RURAL DEVELOPMENT DEPARTMENT  

MIRPURKHAS  

ANNUAL PROCUREMENT PLAN 
(WORKS. GOOD & SERVICES) 

FINANCIAL YEAR 2016-17 

ti # Description of l'rocurement 
Quantity 
(where 

applicable) 

Estimated 
Cost (where 
applicable) 

Fund 
Allocated 

Source of Funds 
(ADP / Non 

ADP) 

Proposed 
Procurement 

Method 

Timing of Procurement 
Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

COMMUNITY DEVELOPMENT PROGRAM 2016-17 (PS-69) 

1 
Construction of Road from Sinohee 

Link Road to Jogi Para 1.0 KM. 
- 8.300 M 8.300 M 

Community 
Development 

National open 
competative 

8.300 M - - - 

2 
Construction of Road from Karam Shah 
Road to Village Murad Ali Khoso 0.4 
KM. 

- 3.300 M 3.300 M 
Community 

Development 
Program 

National open 
competative 

bidder 
3.300 M - 

3 

Construction of Road from Samaro Bus 

Stand 	to 	Village 	Naimo 	Kolhi 

Rahooabad Meghwar Umerkot 0.3 KM. 

- 4.000 M 4.000 M 
bidder 

 

Community 
Development 

Program 

National open 
competative 4.000 M - 

4 
Construction 	of 	Road 	from 	MPS- 
Khokharapar 	Bandho 	Samaejo 	to 
Mohan Meghwar Umerkot 0.3 KM. Program 

- 2.800 M 2.800 M 
Community 

Development 
National open 
competative 

bidder 
2.800 M 
- 

- - - 

5 
Construction 	of 	Road 	from 	MPS- 
Khokharapar Road 	to 	Village 	Unar 
Abad Sabho 0.6 KM. 

4.900 M 4.900 M 
Community 

Development 
Program 

National open 
competative 

bidder 
4.900 M - 

6 
Construction of Road from Alam Palli 
to Village Khan Muhammad Palli 0.4 - .I.-100 M 3.400 M 

Community 
Development 

National open 
competative 3.400 M - - - 

7 
Construction 	of Road 	from 	Moosa 
Jessar to 	Village 	Ain-ul-Din 	Pathan 
Saleh Bhambro 0.6 KM. 

- 4.600 M 4.600 M 
Community 

Development 
Program 

National open 
competative 

bidder 
4.600 M - - - 

8 
Construction of Road from Ghulam 
Hussain Bhambro to Village Kirshan 
Bheel Samaro 0.3 KM. 

- 2.500 M 2.500 M 
Community 

Development 
Program 

National open 
competative 

bidder 
2.500 M - - - 

1 



S 

S # Description of Procurement 

Quantity 

(where 

applicable) 

Estimated 

Cost (where 

applicable) 

Fund 

Allocated 

Source of Funds 

(ADP / Non 

ADP) 

Proposed 

Procurement 

Method 

Timing of Procurement 
4 • " 	

. 

Remarks 
1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

9 

Construction of Road from Bhoral Shah 

to 	Village 	Khan 	Muhammad 	Kalru 

Samaro 0.3 KM. 

- 2.500 M 2.500 M 

Community 

Development 

Program 

National open 

competative 

bidder 

2.500 M - - - 

- 

10 

Construction 	of Road 	from 	Samaro 

Sirhari 	Road to Village 	Kapri 	Khan 

Khoso 0.5 KM. 

- 3.700 M 3.700 M 

Community 

Development 

Program 

National open 

competative 

bidder 

3.700 M - - - 

Execute Engine 

Rural Development Department 

Mirpurkhas 

2 



BIDDING DATA 

(This section should be tilled in by the Engineer/Procuring Agency before issuance of the 

Bidding Documents. The following specific data for the works to be tendered shall complement. 

amend, or supplement the provisions in the Instructions to Bidders. Wherever there is a conflict. 

the provisions herein shall prevail over those in the Instructions to Bidders.) 

Instructions to Bidders 

Clause Reference 

1.1 	Name of Procuring Agency 

Executive Engineer. Rural Development Department, Mirpurkhas. 

Brief Description of Works 

CONSTRUCTION OF ROAD FROM SINOHEE LINK ROAD TO JOGI  

PARA 1.0 MM. 

	

5.1 	(a) 	Procuring Agency's address: 

Executive Engineer. Rural Development Department. Mirpurkhas. 

(b) 	Engineers address: 

Executive Engineer. Rural Development Department. Mirpurkhas. 

10.3 	Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. R 

11.2 The bidder has the financial. technical and constructional capability necessary to 

perform the Contract as follows: 
i. Financial capacity: 

ii. Technical capacity: 
iii. Construction Capacity: 

	

12.1 	(a) 	A detailed description of the Works. essential technical and 

performance characteristics. 

(b) 	Complete set of technical information, description data, literature and drawings 

as required in accordance with Schedule B to Bid, Specific Works Data. This 

will include but not be limited to a sufficient number of drawings. 

photographs. catalogues, illustrations and such other information as is 

necessary to illustrate clearly the significant characteristics such as general 

construction dimensions and other relevant information about the works to be 

performed. 

• 



Amount of lid Security 

2% of Bid Amount. 

14.1 	Period of Bid Validity 

60 Days. 

14.4 Number of Copies of the Bid to be submitted: 

One original plus two copies. 

14.6 (a) 	Procuring Agency's Address for the Purpose of Bid Submission 

Director General, Rural Development Department, Sindh, Hyderabad.  
Old SRTC Office Premises, Wandat Colony Near Agriculture Complex, 
Hyderabad. 

15.1 	Deadline for Submission of Bids 

Time: 01:00 PM on 

I 0.1 	Venue. Time, and Date of Bid Opening 

Venue: Office of the Executive Engineer. Rural Development Department, 

Mirpurkhas. 

Time: 02:00 PM Date: 

16.4Responsiveness of Bids 

(i) Bid is valid till required period. 
(ii) Bid prices are firm during currency of contract/Price adjustment: 

(iii) Completion period offered is within specified limits, 
(iv) Bidder is eligible to Bid and possesses the requisite experience. 

capability and qualification. 

(v) Bid does not deviate from basic technical requirements and 

(vi) Bids are generally in order, etc. 

*Procuring agency can adopt either of two options. 

(a) 	Fixed Price contract: In these contracts no escalation will be 
provided during currency of the contract and normally period of 
completion of these works is upto 04 months. 

(b) 	Price adjustment contract: In these contracts escalation will be paid only 
on those items and in the manner as notified by Finance Department. 
Government of Sindh. after bid opening during currency of the contract. 



BILL OF QUANTITIES 

RURAL DEVELOPMENT DEPARTMENT 

SUMMARY  

PART-A ROAD 	 BID AMOUNT 	RS. 

PART-B CULVERT BID AMOUNT 	RS. 

  

TOTAL 	 RS. 

	

TOTAL AMOUNT OF WI) US. 	  

CONTRACTOR'S 
SIGNATURE 

TERMS AND CONDITIONS 

I. No cartage of any material shall be paid separately. 
2. No premium \\ ill  be allowed on Non-Schedule items. 
3. Work will be carried out as per PWD Specifications. 
4. Material such as Bajri. Cement shall have to be brought from the approved quarry / source. 
5. Any error or omission in the rate. unit & description will be governed by the respective 

schedule of rates. 

CONTRACTOR 
SIGNATURE 

EXECUTIVE ENGINEER 
RURAL DEVELOPMENT DEPARTMENT 

M I R PU RK HA S 



BILL OF QUANTITIES 

Construction of Road from Sinohee Link Road to Jogi Para 1.0 KM. 

PA RT — A (ROAD) 

S # Description Quantity Rate Unit Amount 

Earth work lire road embankment by buldozcrs including ploughing 

mixing clod 	breaking dressing and 	compacting 	with optimum 

moisture contents lead upto 100' and lilt upto 5' in all type of soils 

except rock. 

(a) 85% Density 171.666.00 8.681.43 "00 (it 1.490.306 

(b) 95-100% Density 47.124.00 11.215.37 ",.0 ( n 528.513 

7 
- 

Preparing sub-base course by supplying & spreading stone metal 

1"-1 	1/2" gauge of approved quality from approved quarry in 

required thickness to proper camber and grade i/c hand packing 

tilling voids with Well of screening and non plastic quarry tines of 

approved quality & gauge 	front apprm ed source, watering & 

compacting to achieve 98-100 ')/i) density as per modified AASI I( ) 

specitication.Raw includes all cost of materials. T&P and carriage 

upto site of work. 20.196.00 10.840.16 'f,0 CII 2.189.'-9 

3 

Laying on bricks on end edging including supply of 9"x4I/2"x3" 1st 

class burnt bricks excavation for la ing edging with small size 

parallel to the road. Rate includes all cost of materials labour and 

carriage to the site of work. 6.732.00 1729.91 "0 I:n 183.780 

4 

Preparing 	base 	course 	supplying 	& 	spreading 	stone 	metal 	01 

approved tAtialit 	properly graded to maximum size of 1-1.r2-  61 

required thickness to proper camber & grade i/c supplying I) tug 

spreadingl5cll 	screening 	& 	non 	plastic 	quarry 	tines 	tilling 

depressions with stone metal after initial rolling i/c watering and 

compaction the same so as to achieve 	100 % density 	as per 

modified 	A ASI It ) 	specification 	( 	Rate 	Ic 	providing 	using 

templates. screen. forms as directed) Rate all cost of material T&P 

carriage up to site of work. 10.098.00 11.936.62 "0 ('Il 1.205.360 

5 

Provide SINGLE coat of surface dressing on new or exsiting 

surface with 30 lbs of bitumen of 80-10(1 penetration 4 eft crush 

bajri of 3/8-3/4" gunge including cleaning to road surface rolling 

after each coat etc complete 40.400.00 I.7l6.26 ".. sit 693_369 

6 

Pros iding I" thick (consolidate) premised carpet in proper camber 

and graded i/c suppl) ing 	10 A cnish bairi 4 ell hill sand (of 

approved qualify and graded) and 67 lbs of bitumen of 80/100% 

penetration i/c mixing in mechanical mixer in required proportion 

i/e hearing materials and cleaning the road surface (hill and 6w 

mixing and 2 ell for dusting) rate including cost of material T& l' 

carriage upto site of work. 40.4(10.00 4.757.83 ".. 	:( I .')22.163 

7 

Earth work tin: Berms: earth work em banknwnt from barrow pits i'e 

laying in 6" layers clod breaking ramming dressing complete lead 

upt to 100 It ( for berms lift up to 5 Ii. in ordinal.) soil lead 2 miles. .15.800.00 -.233.57 %0 Cli 316.830 

TOTAL Rs. 8,529,600 

	 % Above / Below on the rates of CSR Rs. 

Deduct Difference Cost of Bitumen 17.490 Tons Rs. 327.903 

GRAND TOTAL Rs. 

CONTRACTOR'S 
	

EXECUTIVE ENGINEER 

SIGNATURE 
	

DEVELOVNIENT DEPAICIINIENT 
mpt. RIK ILAN 



BILL OF QUANTITIES 

Construction of Road from Sinohee Link Road to Jogi Para 1.0 KM. 

PART — B (CULVERT) 

3 	Nos. 

S N Description Quantity Rate Unit Amount 

I 

Excavation in foundation of building bridges and other 

structure i/c deg bellying dressing refilling around 

structure with excavated earth watering remaining 

leads upto one chain and lift up to 511 in ordinary soil. 
I - 2 	2 3.176.30 %0 Crt 10.06 

- 

Cement concrete Brick or stone Ballast I 	1/2  gauge 

Ratio 1:4:8 718.41 9.416.28 % Cli (,7.647 

3 
Pacca Brick work in Ibundation and plinth in cement 

sand mortar( 1:6) 1.061.82 11.948.36 % Cft 126.870 

4 
Erection removal of Shuttering R.C.0 plain or plain 

cement concrete ofpanal wood (2nd Class) vertical. 
' -8 1. I 2'.41 ".. 	It 2.2-6 

5 

Cement 	Concrete 	plain 	i c 	placing 	compacting 

finishing and curing complete i c washing of stone 

aggregate without shuttering Ratio 1:2:4. 188.28 1.1..129.25 ".. 	t 	it 27. to -- 

6 

Fabrication of mild steel reinlbrcement kw cement 

concrete i/c cutting bending laying in position making 

the joints and fitting i/c cost of binding wire and 

including cost of steel bars also rem% al of rust form 

bars. Pm' 4.820.2o ft. 	( 	\\ 1 o 1.811 

7 

R.C.0 work i/c all labour and materials except the cost 

of steel 	reinlOrcement 	and 	its 	labour 	Ii r 	bending 

which will be paid separately. This rate also 	i/c all 

kinds 	of 	moulds 	forms 	lilting 	shuttering 	curing 

rendering and finishing the exposed surface. 243.21 337.00 P. 01 81.962 

8 Cement plaster ( 1:3) up to 20 ti height I/ 2 "thick. 627.00 2.344.61) % Cti 11.7o I 

TOTAL Rs. 391521 

°I. Above / Below on the rates of CSR Rs. 

GRAND TOTAL Rs. 

CONTRACTOR'S 
	

EXECUTIVE ENGINEER 

SIGNATURE 
	

RURAL DEVELOPMENT DEPARTMENT 

MI RPURK HAS 
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