

Phone (Office) 0238-500052



No. TC/G-55/ 0050 /of 2017
OFFICE OF THE
EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT

Dated: 08 - 02 - 2017

NOTICE INVITING TENDERS

As per SPPRA Rules 2010 (Amended 2013), sealed tenders are invited from the interested persons/suppliers/contractors/companies on Standard Bidding Documents for procurement as per attached listed works.

LIST OF WORKS

1. The intended participants can purchase the separate set of tenders on payment of tender fee for each work upto 04.03.2017 with effect from date of publication in newspapers.
 2. The tenders shall be received on 04.03.2017 @ 1:00 P.M and tender shall be opened on same date @ 2:00 PM, in the presence of tender opening/evaluation committee and bidders or their authorized representatives who wish to be present.
 3. Registration with income Tax department (NTN Certificates) and copy of CNIC (4 Copies).
 4. Registration of Pakistan Engineering Council.
 5. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
 6. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the schedule bank in favour of the undersigned.
 7. The Eligibility of Contractors/Suppliers contain registration with Sindh Revenue Board as per SPPRA Rule-46 (i) a (iii)
 8. The competent authority has right to reject any or all tenders as per SPPRA Rules.
 9. Affidavit with effect that the firm/contractor has not been black listed previously by any executing agency.
 10. Affidavit with effect that all documents/particulars/information furnished are true and correct.
 11. In case of firm, list of partners/partnership deed, be furnished by giving full particulars of directors/proprietors or others details related with power of attorney. In case of being sole proprietor who such undertaking on affidavit may be furnished.
 12. In case of any work remains un-responded the dates of issue/receipts will be as under.
- If the undersigned happens to be out of the Headquarter on the date of opening of tenders the same will be opened on the next working day at 1:00 PM.

Attempt	Date of issue at 1:00 PM	Date of Receipt and Opening at 2:00 PM
2nd	03.03.2017	10.03.2017


EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT

SPPRA TENDER NO. DIARY
NO: 1580
DATED: 24-02-17

LIST OF WORKS

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY 5%	COMPLETION PERIOD	TENDER FEE
1	Construction Of Road From Hoondo Arisar Road To Abdul Wahid Arisar Road Mile 0/0-1/7 (3.00 Kms) Phase-I Mile 0/0-0/5 (1.00 Kms)	7.8571	0.395	24 Months	3000
2	Reconditioning Of Road From Shadi Palli Road To Village Ahmed Ali Arisar Road Mile 0/0-1/0 (1.61 Kms)	4.8707	0.245	24 Months	3000
3	Construction Of Road From Boder Farm Kunri Asian Bank Road To Village Ali Mohammed Solangi Pooro & Meghwar Mile 0/0-0/3+330 (0.70 Kms) Phase-I Mile 0/0-0/2	3.2809	0.1640	24 Months	3000
4	Reconditioning Of Road From Mirpurkhas Umerkot (Soofi Shakh To Nanaksar Road) Mile 0/0 - 2/4 (4.00 Kms) Phase-II Mile 0/5 - 1/1 (0.80 Kms)	4.2179	0.2200	24 Months	3000
5	Reconditioning Of Road From Sirari Shakh 13th Mile Hiral To Mehmood Mehar Road Mile 4/1-4/5 (0.80 Kms)	4.2961	0.2200	24 Months	3000
6	Reconditioning Of Road From Samaro Kunri Road To Bustan Pucca More Road Via Dr. Narain Das Mile 0/0-4/0 (6.40 Kms) Phase.III Mile 2/0 - 2/5+330 (1.10 Kms)	6.0000	0.3000	24 Months	3000
7	Reconditioning Of Road From Soofi Dhoronaro Road To Anwer Palli Via Bilawal Halepoto Road Mile 0/0 - 2/4 (4.00 Kms) Phase-I Mile 0/0 - 1/2 (2.00 Kms) In portions	4.0880	0.2100	24 Months	3000
8	Construction Of Road From Mirpurkhas Umerkot Road To Urs Roonjhoo Mile 0/0-0/2 (0.40 Kms)	3.1694	0.1600	24 Months	3000
9	Construction Of Road From Mirpurkhas Umerkot Near Dargah Soofi Fakir To Village Soofi Imdad Mile 0/0-0/5 (1.00 Kms) Phase-I Mile 0/0-0/2+330 (0.50 Kms)	3.6474	0.1850	24 Months	3000
10	Construction Of Road From Padhrio Farm To Pacca More Road To Village Mir Shahid Khan Talpur Mile 0/0-2/0 (3.20 Kms) Phase-I Mile 0/0-0/3 (0.60 Kms)	4.7515	0.2400	24 Months	3000
11	Construction Of Road From Bustan Nabisar @ Point Mir Mori Darelo Road To Villae Mir Ali Murad Mile 0/0-0/7+330 (1.50 Kms) Phase-I Mile 0/0-0/4 (0.80 Kms)	5.7559	0.2880	24 Months	3000
12	Construction Of Road From Monium Palli More Jhango Road To Khuda Bux Dilwani Mile 0/0-1/2 (2.00 Kms) Phase-I Mile 0/0-0/2+330 (0.50 Kms)	4.0691	0.2040	24 Months	3000
13	Construction Of Road From Mirpurkhas Umerkot Sahiban Jo Kot To Malook Mehar Road To Otaque Hafeez Abro Mile 0/0-0/2+330 (0.50 Kms)	3.9861	0.2000	24 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY 5%	COMPLETION PERIOD	TENDER FEE
14	Construction Of Road From Bodar Farm Kunri @ Palli More To Cheema Farm (I/C 10 Rft Bridge) Mile 0/0-2/0 (3.22 Kms) Phase-III Mile 1/4-1/7 (0.60 Kms)	6.0000	0.3000	24 Months	3000
15	Construction Of Road From Dhonaro Umerkot Via Rana Jagir Road @ Point Lakhi Water To Village Haji Rehmattullah Rahimoon Mile 0/0-2/0 (3.20 Kms) Phase-I Mile 0/0-0/2+330 (0.50 Kms)	3.996	0.2000	24 Months	3000
16	Construction Of Road Chhore Bandho Sameja Otaque Soofi Akber Road To High School Soofi Akber & Girls Primary School (Moolchand Menghwar) Mile 0/0-0/3 (0.30 Kms) Phase-I Mile 0/0-0/1+330 (0.30 Kms)	2.4625	0.1250	24 Months	3000
17	Construction Of Road From Bodar Farm Kunri Asian Bank Mir G.Mustafa Digg Road To Village Shahi Khan Rind Mile 0/0-0/6 (1.20 Kms) Phase-I Mile 0/0-0/2+330 (0.50 Kms)	4.028	0.2015	24 Months	3000
18	Construction Of Road From Padhrio Farm To Pacca More Mile 0/0-2/6+330 (4.42 Kms) Remaining Portions Phase-II Mile 2/1-2/4+330 (0.70 Kms)	4.8975	0.2450	24 Months	3000
19	Construction Of Road From Morand Pattu Makhiyaro Road To Village Aminabad & Otake Dr. M. Salik Soomro Mile 0/0-0/2+330 (0.50 Kms)	3.2425	0.1650	24 Months	3000
20	Construction Of Road From Mirpurkhas Umerkot Road To Village Ch. Abbas Ali Mile 0/0-0/2 (0.40 Kms)	3.5496	0.1780	24 Months	3000
21	Construction Of Road From Mirpurkhas Umerkot Road 8th Mile Hiral To Village Punhoon Chandio Mile 0/0-0/5 (1.00 Kms) Phase-I Mile 0/0-0/2+330 (0.50 Kms)	4.3758	0.2200	24 Months	3000
22	Reconditioning Of Road From Shadi Palli Road To Old Shadi Palli Road Mile 0/0-2/4 (4.00 Kms) In Portions)	8.233	0.4150	24 Months	3000
23	Construction Of Road From Mirpurkhas Umerkot Road To Village Haji Essa Shar Mile 0/0-0/3+330 (0.70 Kms) Phase-I Mile 0/0-0/1 (0.20 Kms)	1.7644	0.0900	24 Months	3000
24	Reconditioning Of Road From Bye Pass Bustan Via Old Kunri To Connect Umerkot Road Mile 0/0 - 5/0 (8.00 Kms) Phase-II Mile 0/5 - 1/5 (1.61 Kms)	5.3869	0.2700	24 Months	3000
25	Reconditioning Of Road From Darelo Mori To Darelo More Mile 0/0 - 2/4 (4.00 Kms) Phase-II Mile 0/5 - 1/5 (1.61 Kms)	5.3339	0.2700	24 Months	3000
26	Reconditioning Of Road From Talhi More To Darelo Road Mile 0/0-4/4 (7.20 Kms) Phase-II Mile 0/5 - 1/5 (1.61 Kms)	5.2574	0.2650	24 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY 5%	COMPLETION PERIOD	TENDER FEE
27	Construction Of Road From Nabisar Cattle Farm Nohto Road To Village Zahid Josan Mile 0/0-0/1+330 (0.30 Kms)	2.5791	0.1300	24 Months	3000
28	Construction Of Road From Haji Hotle Lehno Lori Jaffar Khan Rind Road To Connect Prem Nagar Road Mile 0/0-2/0 (3.20 Kms) Phase-II Mile 0/5-1/1 (0.80 Kms)	5.7888	0.2900	24 Months	3000
29	Construction Of Road From Pucca More Bilawal Lashari Darelo To Nazar Hussain Rind Road To Otaque Nazar Hussain Rind Mile 0/0-0/1 (0.20 Kms)	1.7833	0.0900	24 Months	3000
30	Construction Of Road From Talhi Nohto Asian Bank To Moulvi Mohammad Ramzan Chandio Mile 0/0-0/5 (1.00 Kms) Phase-I Mile 0/0-0/3 (0.60 Kms)	4.9437	0.2500	24 Months	3000
31	Construction Of Road From Bustan Nabisar To Menhoon Khan Rind Mile 0/0-0/2+330 (0.50 Kms)	4.1335	0.2100	24 Months	3000
32	Construction Of Road From Sanwari Shakh Maghan Chandio Road To Sanwari Tail Mile 0/0-1/4 (2.40 Kms) Phase-II Mile 0/5-1/1 (0.80 Kms)	5.9964	0.3000	24 Months	3000
33	Construction Of Road From Pucca More Bilawal Lashari Darelo Road To Village Hyder Khan Rind Mile 0/0-0/1+330 (0.30 Kms)	2.5483	0.1300	24 Months	3000
34	Construction Of Road From Talhi Road To Village Hashim Gishkori Road Mile 0/0-0/2 (0.40 Kms)	3.3387	0.1670	24 Months	3000
35	Construction Of Road From Nohto Naukot Road To Village Chatoon Bheel Mile 0/0-0/4 (0.80 Kms)	5.9956	0.3000	24 Months	3000
36	Construction Of Road From Talhi Nohto Assian Bank To Ch. Inam Road To Ch. Inam Farm Mile 0/0-0/4 (0.80 Kms)	5.9888	0.3000	24 Months	3000
37	Construction Of Road From Kunri Nabisar Thar Mehpari Road To Ashfaque Darvesh Mile 0/0-0/1 (0.20 Kms)	1.7563	0.0880	24 Months	3000
38	Construction Of Road From Pucca More Bilawal Lashari Darelo Road To Village Ghulam Mustafa Lashari Mile 0/0-0/1+330 (0.30 Kms)	2.5534	0.1300	24 Months	3000
39	Construction Of Road From Bustan Nabisar Palio Khan Rind Road To Village Ahmed Khan Rind Road Mile 0/0-0/5 (1.00 Kms) Phase-I Mile 0/0-0/2+330 (0.50 Kms)	4.0894	0.2100	24 Months	3000
40	Construction Of Road From Soofi Shakh Nankar Bodar Farm Road To Village Mubark Patel Mile 0/0-0/2+330 (0.50 Kms)	4.4657	0.2250	24 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY 5%	COMPLETION PERIOD	TENDER FEE
41	Construction Of Road From Samaro Umerkot Road To Village Haji Usman Bhurgari Mile 0/0-0/3 (0.60 Kms)	4.7549	0.2400	24 Months	3000
42	Construction Of Road From Gulza-E-Khalil Road To Village Imran Jan Sarhandi Mile 0/0-0/2 (0.40 Kms)	3.2171	0.1610	24 Months	3000
43	Construction Of Road From Ram Ram Jago (Adb) Road To Village Ghulam Mustafa Shar Mile 0/0-0/6 (1.20 Kms) Phase-I Mile 0/0-0/3 (0.60 Kms)	4.7609	0.2380	24 Months	3000
44	Construction Of Road From Moosa Jesar Road To Village Ameer Bux Halepoto Mile 0/0-0/1 (0.20 Kms)	1.7367	0.0870	24 Months	3000
45	Construction Of Road From Samaro Umerkot Road (Dost Mohammed Dhonkai Road) To Village Sabir Ali Dhonkai Mile 0/0-0/2 (0.40 Kms)	3.222	0.1620	24 Months	3000
46	Construction Of Road From Alam Palli Road To Village Mohammad Ali And Mohammad Ibrahim Junejo Mile 0/0-0/2+330 (0.50 Kms)	4.2476	0.2150	24 Months	3000
47	Reconditioning Of Road From Umerkot Cheel Bund Road To Janhero (Yousif Saund Road) Mile 1/1-1/7 (1.20 Kms) In Portions	3.70350	0.1860	24 Months	3000
48	Reconditioning Of Road From Samaro Umerkot Road To Wali Dad Palli Mile 0/0-0/5 (1.00 Kms)	3.5565	0.1780	24 Months	3000
49	Widening Of Road From Umerkot City To Vehro Road Mile 0/0 - 3/0 (5.00 Kms)	8.3849	0.4200	24 Months	3000
50	Constructoin Of Road From Ratnore Anu Pani Road To Mohammed Siddique Rahimmon Mile 0/0-1/2 (2.0 Kms) Phase-I Mile 0/0-0/4 (0.80 Kms)	11.2936	0.5650	24 Months	3000
51	Constructoin Of Road From Hadakar To Okraro Chania Via Jarkheri Mile 0/0-9/3 (15.09 Kms) Phase-I Mile 0/0-0/4 (0.80 Kms)	10.2733	0.5150	24 Months	3000
52	Construction Of Road From Kamal Chachar @ Point Thar Tail Mori To Village Habib Palli Mile 0/0-1/2 (2.00 Kms) Phase-I Mile 0/0-0/5 (1.00 Kms)	13.9632	0.7000	24 Months	3000
53	Widening/Reconditioning Of Road From Samaro Umerkot Road To Jawar Singh (Chacharo Bye Pass) Mile 0/0 - 0/4+330 (0.90 Kms) Remaining Portion	10.2525	0.5150	24 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY 5%	COMPLETION PERIOD	TENDER FEE
54	Reconditioning Of Road From Dhoronaro Umerkot Via Rana Jagir Road To Mohamamd Hassan Mari, Mehar Ali Mari, Alam Rajar To Morand Pattu Mile 0/0-3/0 (4.20 Kms) Phase-I Mile 0/0-1/0 (1.61 Kms)	5.4878	0.2750	24 Months	3000
55	Construction Of Road From Umerkot Vehro Bilawal Paro Road To Wahid Bux Kumbhar House To Shoukat House Mile 0/0-0/1+330 (0.30 Kms)	2.000	0.1000	24 Months	3000
56	Construction Of Road Chore Khokhrapar Road To Ali Ahmed Soomro Road Mile 0/0-0/0+330 (0.10 Kms)	1.318	0.0660	24 Months	3000

Copy forwarded to:-

1. The Deputy Commissioner District Umerkot for favour of kind information.
2. The Director Information (Advertisement) Public Relation Department Sindh, Secretariat Block No: 96 Karachi alongwith seven copies of the Advertisement for its publication in leading Sindhi & Urdu 03 Newspapers English/Urdu and Sindhi
3. The Director (C.B) Sindh Public Procurement Regulatory Authority Planning & Development Department Karachi.
4. The Chief Engineer, Highways Government of Sindh Hyderabad for favour of his kind information.
5. The Superintending Engineer Works & Services Department District Umerkot.
6. The Assistant Engineer Highways Sub-Division (all) Under W&S Deptt: Umerkot. He is directed for vide publicity and for office record.
7. Drawing Branch/Correspondence Branch, Notice Board.
3. The Divisional Accounts Officer (Local) for information.
9. Government of Sindh Website www.sindh.gov.pk Secretary Information Technology Department Government of Sindh Karachi Building No. 6, 1st Floor Sindhe Secretariate.
10. Sindh Public Procurement Rgulatory Authority Block-8, Sindh Secretariate 4-A, Court Road, Karachi. Website www.pprasindh.gov.pk.


EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT

GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the 26th October, 2015.

NOTIFICATION

No.E&A(C&W)3-9/2014(UK): With the approval of Competent Authority, a Complaint Redressal Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted in Highways Division, Umerkot for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders:-

- | | |
|---|----------|
| i) Chief Engineer (Highways),
Hyderabad. | Chairman |
| ii) Representative of Flood Emergency Reconstruction
Project (FERP), Hyderabad
(not below the rank of BPS-18) | Member |
| iii) Representative of District Accounts Officer,
Umerkot. | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010.

AIJAZ AHMED MEMON
SECRETARY TO GOVT. OF SINDH

No.E&A(C&W)3-9/2014(UK):

Karachi, dated the 26th October, 2015.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Hyderabad.
4. Project Director, Flood Emergency Reconstruction Project (FERP), Hyderabad.
5. The Superintending Engineer, Works & Services, Umerkot.
6. The Executive Engineer, Highways Division, Umerkot.
7. The Deputy Director (Monitoring), PM&E Cell, W&S Department, Govt. of Sindh, Karachi.
8. P.S to Secretary, W&S Department, Govt. of Sindh, Karachi.
9. The District Accounts Officer, Umerkot.
10. Notification file.


26/10/15
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH



**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi, dated the December, 2014.

NOTIFICATION

E&A(W&S)3-9/91/2014: With the approval of competent authority, Procurement Committee, in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods / Works" in Office of Executive Engineer, Highways Division, Umerkot, excluding procurement involving foreign exchange with the following composition:-

- | | | |
|------|--|----------|
| i) | Superintending Engineer,
Works & Services,
Umerkot. | Chairman |
| ii) | Executive Engineer,
Highways Division,
Umerkot. | Member |
| iii) | Divisional Accounts Officer,
Highways Division,
Umerkot. | Member |
| iv) | Assistant Engineer,
Provincial Highways Sub-Division,
Umerkot. | Member ✓ |
| v) | Assistant Engineer,
Public Health Engineering Sub-Division,
Umerkot. | Member |

The Functions & Responsibilities of the Committee, in term of Rule-7 & 8 of SPPRA-2010, be as under:

- a) Preparing of bidding documents.
- b) Carrying out Technical as well as Financial Evaluation of the bids.
- c) Preparing Evaluation report as provided in Rule-45;
- d) Making recommendation for the award of contract to the competent authority; and
- e) Perform any other function ancillary and incidental to the above.

**QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH**

Karachi, dated the 10 December, 2014.

E&A(W&S)3-9/91-2014

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Government of Sindh, Public Health Engineering Department, Government of Sindh, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer (Highways), Hyderabad.
5. The Deputy Director, PM&E Cell, W&SD.
6. P.A to Addl. Secretary (Tech.), W&SD.
7. The Chairman / Members of the Committee.
8. Notification file.

**(MUHAMMAD ZAKIR)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH**






BIDDER'S ELIGIBILITY/QUALIFICATION

Regarding the NIT of this office bearing No. TC/G-55/0050, dated: 08.02.2017, (applicable on tenders form (Sr. 01 to 56) (Rule No. 21(1)/a SPPRA Rules 2010) (Amended 2013).

ELIGIBILITY/QUALIFICATION CRITERIA

S.#	REQUIRED ELIGIBILITY/QUALIFICATION CRITERIA
1	Registration with PEC for the year 2017
2	NTN (Number)
3	Sales Tax Registration (Where Applicable)
4	Registration with Sindh Revenue Board (SRB) (Where Applicable)
	<u>QUALIFICATION CRITERIA</u>
5	Minimum Three years experience of relevant field
6	Turnover of at least last three years
7	Bid Security must be attached
8	Bid is signed, named and stamped by the authorized person of the firm/contractor alongwith authorization letter.


 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 UMERKOT

**ANNUAL PROCUREMENT PLAN FINANCIAL YEAR 2016-17 (ADP SCHEMES)
HIGHWAY DIVISION UMERKOT**

S.#	Description of Procurement	Quantity (where applicable)	Estimated Unit Cost (where applicable Million)	Funds allocated in Million.	Source of funds (ADPs/Non-ADPs)	Proposed Procurement Method	Timing of Procurements				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	Construction Of Road From Hoondo Arisar Road To Abdul Wahid Arisar Road Mile 0/0-1/7 (3.00 Kms) Phase-I Mile 0/0-0/5 (1.00 Kms)	Road Work	7.8571	1.9643	ADP	Single stage one envelope	Yes	-	-	-	-
2	Reconditioning Of Road From Shadi Palli Road To Village Ahmed Ali Arisar Road Mile 0/0-1/0 (1.61 Kms)	Road Work	4.8707	1.2177	ADP	Single stage one envelope	Yes	-	-	-	-
3	Construction Of Road From Boder Farm Kunri Asian Bank Road To Village Ali Mohammed Solangi Pooro & Meghwar Mile 0/0-0/3+330 (0.70 Kms) Phase-I Mile 0/0-0/2 (0.40 Kms)	Road Work	3.2809	0.8202	ADP	Single stage one envelope	Yes	-	-	-	-
4	Reconditioning Of Road From Mirpurkhas Umerkot (Soofi Shakh To Nanaksar Road) Mile 0/0 - 2/4 (4.00 Kms) Phase-II Mile 0/5 - 1/1 (0.80 Kms)	Road Work	4.2179	1.0545	ADP	Single stage one envelope	Yes	-	-	-	-
5	Reconditioning Of Road From Sirari Shakh 13th Mile Hiral To Mehmood Mehar Road Mile 4/1-4/5 (0.80 Kms)	Road Work	4.2961	1.0740	ADP	Single stage one envelope	Yes	-	-	-	-
6	Reconditioning Of Road From Samaro Kunri Road To Bustan Pucca More Road Via Dr. Narain Das Mile 0/0-4/0 (6.40 Kms) Phase.III Mile 2/0 - 2/5+330 (1.10 Kms)	Road Work	6.0000	1.5000	ADP	Single stage one envelope	Yes	-	-	-	-
7	Reconditioning Of Road From Soofi Dhoronaro Road To Anwer Palli Via Bilawal Halepoto Road Mile 0/0 - 2/4 (4.00 Kms) Phase-I Mile 0/0 - 1/2 (2.00 Kms) In portions	Road Work	4.0880	1.0220	ADP	Single stage one envelope	Yes	-	-	-	-

S.#	Description of Procurement	Quantity (where applicable)	Estimated Unit Cost (where applicable Million)	Funds allocated in Million.	Source of funds (ADPs/Non-ADPs)	Proposed Procurement Method	Timing of Procurements				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
8	Construction Of Road From Mirpurkhas Umerkot Road To Urs Roonjhoo Mile 0/0-0/2 (0.40 Kms)	Road Work	3.1694	0.7924	ADP	Single stage one envelope	Yes	-	-	-	-
9	Construction Of Road From Mirpurkhas Umerkot Near Dargah Soofi Fakir To Village Soofi Imdad Mile 0/0-0/5 (1.00 Kms) Phase-I Mile 0/0-0/2+330 (0.50 Kms)	Road Work	3.6474	0.9119	ADP	Single stage one envelope	Yes	-	-	-	-
10	Construction Of Road From Padhrio Farm To Pacca More Road To Village Mir Shahid Khan Talpur Mile 0/0-2/0 (3.20 Kms) Phase-I Mile 0/0-0/3 (0.60 Kms)	Road Work	4.7515	1.1879	ADP	Single stage one envelope	Yes	-	-	-	-
11	Construction Of Road From Bustan Nabisar @ Point Mir Mori Darelo Road To Villae Mir Ali Murad Mile 0/0-0/7+330 (1.50 Kms) Phase-I Mile 0/0-0/4 (0.80 Kms)	Road Work	5.7559	1.4390	ADP	Single stage one envelope	Yes	-	-	-	-
12	Construction Of Road From Monium Palli More Jhango Road To Khuda Bux Dilwani Mile 0/0-1/2 (2.00 Kms) Phase-I Mile 0/0-0/2+330 (0.50 Kms)	Road Work	4.0691	1.0173	ADP	Single stage one envelope	Yes	-	-	-	-
13	Construction Of Road From Mirpurkhas Umerkot Sahiban Jo Kot To Malook Mehar Road To Otaque Hafeez Abro Mile 0/0-0/2+330 (0.50 Kms)	Road Work	3.9861	0.9965	ADP	Single stage one envelope	Yes	-	-	-	-
14	Construction Of Road From Bodar Farm Kunri @ Palli More To Cheema Farm (I/C 10 Rft Bridge) Mile 0/0-2/0 (3.22 Kms) Phase-III Mile 1/4-1/7 (0.60 Kms)	Road Work	6.0000	1.5000	ADP	Single stage one envelope	Yes	-	-	-	-

S.#	Description of Procurement	Quantity (where applicable)	Estimated Unit Cost (where applicable Million)	Funds allocated in Million.	Source of funds (ADPs/Non-ADPs)	Proposed Procurement Method	Timing of Procurements				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
15	Construction Of Road From Dhonaro Umerkot Via Rana Jagir Road @ Point Lakhi Water To Village Haji Rehmatullah Rahimoon Mile 0/0-2/0 (3.20 Kms) Phase-I Mile 0/0-0/2+330 (0.50 Kms)	Road Work	3.996	0.9990	ADP	Single stage one envelope	Yes	-	-	-	-
16	Construction Of Road Chhore Bandho Sameja Otaque Soofi Akber Road To High School Soofi Akber & Girls Primary School (Moolchand Menghwar) Mile 0/0-0/3 (0.30 Kms) Phase-I Mile 0/0-0/1+330 (0.30 Kms)	Road Work	2.4625	0.6156	ADP	Single stage one envelope	Yes	-	-	-	-
17	Construction Of Road From Bodar Farm Kunri Asian Bank Mir G.Mustafa Diggu Road To Village Shahi Khan Rind Mile 0/0-0/6 (1.20 Kms) Phase-I Mile 0/0-0/2+330 (0.50 Kms)	Road Work	4.028	1.0070	ADP	Single stage one envelope	Yes	-	-	-	-
18	Construction Of Road From Padhrio Farm To Pacca More Mile 0/0-2/6+330 (4.42 Kms) Remaining Portions Phase-II Mile 2/1-2/4+330 (0.70 Kms)	Road Work	4.8975	1.2244	ADP	Single stage one envelope	Yes	-	-	-	-
19	Construction Of Road From Morand Pattu Makhiyaro Road To Village Aminabad & Otake Dr. M. Salik Soomro Mile 0/0-0/2+330 (0.50 Kms)	Road Work	3.2425	0.8106	ADP	Single stage one envelope	Yes	-	-	-	-
20	Construction Of Road From Mirpurkhas Umerkot Road To Village Ch. Abbas Ali Mile 0/0-0/2 (0.40 Kms)	Road Work	3.5496	0.8874	ADP	Single stage one envelope	Yes	-	-	-	-

S.#	Description of Procurement	Quantity (where applicable)	Estimated Unit Cost (where applicable Million)	Funds allocated in Million.	Source of funds (ADPs/Non-ADPs)	Proposed Procurement Method	Timing of Procurements				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
21	Construction Of Road From Mirpurkhas Umerkot Road 8th Mile Hiral To Village Punhoon Chandio Mile 0/0-0/5 (1.00 Kms) Phase-I Mile 0/0-0/2+330 (0.50 Kms)	Road Work	4.3758	1.0940	ADP	Single stage one envelope	Yes	-	-	-	-
22	Reconditioning Of Road From Shadi Palli Road To Old Shadi Palli Road Mile 0/0-2/4 (4.00 Kms) In Portions)	Road Work	8.233	2.0583	ADP	Single stage one envelope	Yes	-	-	-	-
23	Construction Of Road From Mirpurkhas Umerkot Road To Village Haji Essa Shar Mile 0/0-0/3+330 (0.70 Kms) Phase-I Mile 0/0-0/1 (0.20 Kms)	Road Work	1.7644	0.4411	ADP	Single stage one envelope	Yes	-	-	-	-
24	Reconditioning Of Road From Bye Pass Bustan Via Old Kunri To Connect Umerkot Road Mile 0/0 - 5/0 (8.00 Kms) Phase-II Mile 0/5 - 1/5 (1.61 Kms)	Road Work	5.3869	1.3467	ADP	Single stage one envelope	Yes	-	-	-	-
25	Reconditioning Of Road From Darelo Mori To Darelo More Mile 0/0 - 2/4 (4.00 Kms) Phase-II Mile 0/5 - 1/5 (1.61 Kms)	Road Work	5.3339	1.3335	ADP	Single stage one envelope	Yes	-	-	-	-
26	Reconditioning Of Road From Talhi More To Darelo Road Mile 0/0-4/4 (7.20 Kms) Phase-II Mile 0/5 - 1/5 (1.61 Kms)	Road Work	5.2574	1.3144	ADP	Single stage one envelope	Yes	-	-	-	-
27	Construction Of Road From Nabisar Cattle Farm Nohto Road To Village Zahid Josan Mile 0/0-0/1+330 (0.30 Kms)	Road Work	2.5791	0.6448	ADP	Single stage one envelope	Yes	-	-	-	-
28	Construction Of Road From Haji Hotle Lehno Lori Jaffar Khan Rind Road To Connect Prem Nagar Road Mile 0/0-2/0 (3.20 Kms) Phase-II Mile 0/5-1/1 (0.80 Kms)	Road Work	5.7888	1.4472	ADP	Single stage one envelope	Yes	-	-	-	-

S.#	Description of Procurement	Quantity (where applicable)	Estimated Unit Cost (where applicable Million)	Funds allocated in Million.	Source of funds (ADPs/Non-ADPs)	Proposed Procurement Method	Timing of Procurements				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
29	Construction Of Road From Pucca More Bilawal Lashari Darelo To Nazar Hussain Rind Road To Otaque Nazar Hussain Rind Mile 0/0-0/1 (0.20 Kms)	Road Work	1.7833	0.4458	ADP	Single stage one envelope	Yes	-	-	-	-
30	Construction Of Road From Talhi Nohto Asian Bank To Moulvi Mohammad Ramzan Chandio Mile 0/0-0/5 (1.00 Kms) Phase-I Mile 0/0-0/3 (0.60 Kms)	Road Work	4.9437	1.2359	ADP	Single stage one envelope	Yes	-	-	-	-
31	Construction Of Road From Bustan Nabisar To Menhoon Khan Rind Mile 0/0-0/2+330 (0.50 Kms)	Road Work	4.1335	1.0334	ADP	Single stage one envelope	Yes	-	-	-	-
32	Construction Of Road From Sanwari Shakh Maghan Chandio Road To Sanwari Tail Mile 0/0-1/4 (2.40 Kms) Phase-II Mile 0/5-1/1 (0.80 Kms)	Road Work	5.9964	1.4991	ADP	Single stage one envelope	Yes	-	-	-	-
33	Construction Of Road From Pucca More Bilawal Lashari Darelo Road To Village Hyder Khan Rind Mile 0/0-0/1+330 (0.30 Kms)	Road Work	2.5483	0.6371	ADP	Single stage one envelope	Yes	-	-	-	-
34	Construction Of Road From Talhi Road To Village Hashim Gishkori Road Mile 0/0-0/2 (0.40 Kms)	Road Work	3.3387	0.8347	ADP	Single stage one envelope	Yes	-	-	-	-
35	Construction Of Road From Nohto Naukot Road To Village Chatoon Bheel Mile 0/0-0/4 (0.80 Kms)	Road Work	5.9956	1.4989	ADP	Single stage one envelope	Yes	-	-	-	-
36	Construction Of Road From Talhi Nohto Assian Bank To Ch. Inam Road To Ch. Inam Farm Mile 0/0-0/4 (0.80 Kms)	Road Work	5.9888	1.4972	ADP	Single stage one envelope	Yes	-	-	-	-
37	Construction Of Road From Kunri Nabisar Thar Mehpari Road To Ashfaque Darvesh Mile 0/0-0/1 (0.20 Kms)	Road Work	1.7563	0.4391	ADP	Single stage one envelope	Yes	-	-	-	-

S.#	Description of Procurement	Quantity (where applicable)	Estimated Unit Cost (where applicable Million)	Funds allocated in Million.	Source of funds (ADPs/Non-ADPs)	Proposed Procurement Method	Timing of Procurements				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
38	Construction Of Road From Pucca More Bilawal Lashari Darelo Road To Village Ghulam Mustafa Lashari Mile 0/0-0/1+330 (0.30 Kms)	Road Work	2.5534	0.6384	ADP	Single stage one envelope	Yes	-	-	-	-
39	Construction Of Road From Bustan Nabisar Palio Khan Rind Road To Village Ahmed Khan Rind Road Mile 0/0-0/5 (1.00 Kms) Phase-I Mile 0/0-0/2+330 (0.50 Kms)	Road Work	4.0894	1.0224	ADP	Single stage one envelope	Yes	-	-	-	-
40	Construction Of Road From Soofi Shakh Nanksar Bodar Farm Road To Village Mubark Patel Mile 0/0-0/2+330 (0.50 Kms)	Road Work	4.4657	1.1160	ADP	Single stage one envelope	Yes	-	-	-	-
41	Construction Of Road From Samaro Umerkot Road To Village Haji Usman Bhurgari Mile 0/0-0/3 (0.60 Kms)	Road Work	4.7549	1.1890	ADP	Single stage one envelope	Yes	-	-	-	-
42	Construction Of Road From Gulza-E-Khalil Road To Village Imran Jan Sarhandi Mile 0/0-0/2 (0.40 Kms)	Road Work	3.2171	0.8040	ADP	Single stage one envelope	Yes	-	-	-	-
43	Construction Of Road From Ram Ram Jago (Adb) Road To Village Ghulam Mustafa Shar Mile 0/0-0/6 (1.20 Kms) Phase-I Mile 0/0-0/3 (0.60 Kms)	Road Work	4.7609	1.1900	ADP	Single stage one envelope	Yes	-	-	-	-
44	Construction Of Road From Moosa Jesar Road To Village Ameer Bux Halepoto Mile 0/0-0/1 (0.20 Kms)	Road Work	1.7367	0.5379	ADP	Single stage one envelope	Yes	-	-	-	-
45	Construction Of Road From Samaro Umerkot Road (Dost Mohammed Dhonkai Road) To Village Sabir Ali Dhonkai Mile 0/0-0/2 (0.40 Kms)	Road Work	3.222	0.8060	ADP	Single stage one envelope	Yes	-	-	-	-
46	Construction Of Road From Alam Palli Road To Village Mohammad Ali And Mohammad Ibrahim Junejo Mile 0/0-0/2+330 (0.50 Kms)	Road Work	4.2476	1.0620	ADP	Single stage one envelope	Yes	-	-	-	-

S.#	Description of Procurement	Quantity (where applicable)	Estimated Unit Cost (where applicable Million)	Funds allocated in Million.	Source of funds (ADPs/Non-ADPs)	Proposed Procurement Method	Timing of Procurements				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
47	Reconditioning Of Road From Umerkot Cheel Bund Road To Janhero (Yousif Saund Road) Mile 1/1-1/7 (1.20 Kms) In Portions	Road Work	3.70350	0.9259	ADP	Single stage one envelope	Yes	-	-	-	-
48	Reconditioning Of Road From Samaro Umerkot Road To Wali Dad Palli Mile 0/0-0/5 (1.00 Kms)	Road Work	3.5565	0.8891	ADP	Single stage one envelope	Yes	-	-	-	-
49	Widening Of Road From Umerkot City To Vehro Road Mile 0/0 - 3/0 (5.00 Kms)	Road Work	8.3849	2.1383	ADP	Single stage one envelope	Yes	-	-	-	-
50	Constructoin Of Road From Ratnore Anu Pani Road To Mohammed Siddique Rahimmon Mile 0/0-1/2 (2.0 Kms) Phase-I Mile 0/0-0/4 (0.80 Kms)	Road Work	11.2936	2.8234	ADP	Single stage one envelope	Yes	-	-	-	-
51	Constructoin Of Road From Hadakar To Okraro Chania Via Jarkheri Mile 0/0-9/3 (15.09 Kms) Phase-I Mile 0/0-0/4 (0.80 Kms)	Road Work	10.2733	2.5683	ADP	Single stage one envelope	Yes	-	-	-	-
52	Construction Of Road From Kamal Chachar @ Point Thar Tail Mori To Village Habib Palli Mile 0/0-1/2 (2.00 Kms) Phase-I Mile 0/0-0/5 (1.00 Kms)	Road Work	13.9632	3.4908	ADP	Single stage one envelope	Yes	-	-	-	-
53	Widening/Reconditioning Of Road From Samaro Umerkot Road To Jawar Singh (Chacharo Bye Pass) Mile 0/0 - 0/4+330 (0.90 Kms) Remaining Portion	Road Work	10.2525	2.5631	ADP	Single stage one envelope	Yes	-	-	-	-
54	Reconditioning Of Road From Dhoronaro Umerkot Via Rana Jagir Road To Mohamamd Hassan Mari, Mehar Ali Mari, Alam Rajar To Morand Pattu Mile 0/0-3/0 (4.20 Kms) Phase-I Mile 0/0-1/0 (1.61 Kms)	Road Work	5.4878	1.3720	ADP	Single stage one envelope	Yes	-	-	-	-

S.#	Description of Procurement	Quantity (where applicable)	Estimated Unit Cost (where applicable Million)	Funds allocated in Million.	Source of funds (ADPs/Non-ADPs)	Proposed Procurement Method	Timing of Procurements				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
55	Construction Of Road From Umerkot Vehro Bilawal Paro Road To Wahid Bux Kumbhar House To Shoukat House Mile 0/0-0/1+330 (0.30 Kms)	Road Work	2.000	0.5000	ADP	Single stage one envelope	Yes	-	-	-	-
56	Construction Of Road Chore Khokhrapar Road To Ali Ahmed Soomro Road Mile 0/0-0/0+330 (0.10 Kms)	Road Work	1.318	0.3295	ADP	Single stage one envelope	Yes	-	-	-	-


 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 UMERKOT,