

KARACHI WATER AND SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (WATER) MALIR TOWN
TOWN OFFICE MALIR KALA BOARD NEAR SAUDABAD POLICE STATION

KARACHI. Cell No. 03012110260

Notice Inviting Tender Through Authority's Website

Sealed Tender on item rates basis are invited signal Stage one Envelop Procedure under SPPRA Rules-2010, amended, 2013 for the work mentioned below.

S.NO	DETAIL	CONDITION
1	Name of Work.	<p>(1) <u>PROVIDING, LAYING & JOINTING FOR THE IMPROVEMENT OF WATER SUPPLY SYSTEM 6"DIA U-PVC IN D-AREA KHOKHRAPAR AND MUZAFFRABAD "H" AREA UC-04, MALIR TOWN.</u></p> <p>(2) <u>PROVIDING & LAYING 6"DIA U-PVC PIPE AND MANUFACTURING OF SLUICE VALVE IN INDUS MEHRAN AND NAZEER TOWN UC-03, MALIR TOWN (W).</u></p> <p>(3) <u>PROVIDING & LAYING 4"DIA U-PVC PIPE AND MANUFACTURING OF S/VALVE IN GEELANABAD, PAK KAUSAR AND NEAR DOUBLE PMT ROAD AND MISSING PORTION OF UC-03, MALIR TOWN (W).</u></p>
2	Eligibility of Contractor.	<p>1. Turn-over of at least Three years.(Equal to the tender Estimate value / Amount)</p> <p>2. Experience certificate for 3 year of similar nature of job must be attached with the bid.</p> <p>3. Registration with Income Tax.</p> <p>4. Registration with Sindh Revenue Board (SRB).</p>
3	Tender can be purchased.	Account Officer (Revenue), 1 st Floor old KBCA Annexy Building, Behind Civic Center Gulshan-e-Iqbal Karachi, from 9.00 AM to 1.00 PM.
4	Bid Security.	2% of quoted amount in shapes of pay order / Bank Draft /in favor of Karachi Water & Sewerage Board.
5	Tender Cost.	Rs., 1000/=, (Non refundable) for each works in shape of pay order, in F/O Karachi Water & Sewerage Board.
6	Start date of issuing bid documents.	W.E.F, 1 st day of Hoisting of NIT authority's website.
7	Last date of issuing bid documents.	Before 1 hours of the opening Time & Date.
8	Date and time of submission and opening of Tender.	Submission at 2.00 P.M on. <u>21/03/2017</u> & same will be opened at 2.30 PM.
9	Place of Opening.	The Procurement Committee-I, KW&SB at the office of the Convener / <u>Director (D&E), Design office</u> SITUATED NEAR COD FILTER PLANT BLOCK-17 GULSHAN-E- IQBAL.
10	Source of funding.	Own Funds of KW&SB.
11	Scope of Work.	For improvement of Water System in above subjected area's Malir.
12	Estimated Cost.	(1) Rs.9,95,869/= (2) Rs.9,99,975/= (3) Rs.9,99,979/=

Condition:-

- Tender would be downloaded from SPPRA website & www.kw&sb.gos.pk website
 - The participants must quote the rates both in words and figures. Incomplete / Conditional tenders will not be accepted.
 - In case of any unforeseen situation resulting in closure of office on the date of opening or hurt declares holiday the tender submitted / opening on the next working day at same time & venue.
 - The Procuring Agency may reject any bid subject to relevant provision of SPP Rules, 2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of said Rules.
 - Conditional bid cannot be accepted.
 - Bid must be in sealed cover.
 - Debarred contractors bid cannot be accepted.
- In case of any required information or regarding work as per item to the concerned officer may be contacted or his office may be visited.

KARACHI WATER & SEWERAGE BOARD



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 921 - 33231464 - 621 - 33231453

No. KW&SB/D.M.D/HRD&A/919


Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

- | | | |
|----|--|------------------|
| 1. | Dy. Managing Director (Finance), KW&SB | Convener |
| 2. | Chief Engineer (Korangi), KW&SB | Member/Secretary |
| 3. | Chief Engineer (Central), KMC | Member |
| 4. | Director Administration, KMC | Member |
| 5. | Divisional Accounts Officer (South), KW&SB | Member |

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.


(Syed Shafiq Ahmed)
Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee.
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5. Chief Engineer, Central, KMC/Member of the Committee.
6. Director Administration, KMC/Member of the Committee.
7. Divisional Accounts Officer (South) KW&SB
8. Director (IT) KW&SB
9. Director Personnel, KW&SB
10. Director Administration, KW&SB
11. AD (LFA) KW&SB
12. AO (ESTT) KW&SB
13. Office Copy.
14. Master File.

C.C. to Managing Director, KW&SB



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES, DEVELOPMENT & ADMINISTRATION DEPARTMENT
PHONE NO. 021-99231464; 021-99231463

Dated: 30.10.2015

No. KW&SB/HRD&A/DMD/944

CORRIGENDUM

In pursuance of office order issued vide No. KW&SB/DMD//HRD&A/913 date 22.10.2015 regarding of rules-31 of SPPR, A complaint redressal committee (CRC) constituted, requires appropriate correction as under:

Sr. No.04 May Be Read as : Sr. Director (HRM) KMC.

Instead of : Director Administration KMC.

(SYED SHAKEEL AHMED)
DY. MANAGING DIRECTOR,
KW&SB

Distribution

1. Dy. Managing Director (TS) KW&SB.
2. Dy. Managing Director (Finance) KW&SB / Convener Committee.
3. Dy. Managing Director (Planning) KW&SB.
4. The Chief Engineer Korangi KW&SB / Member Secretary Committee.
5. The Chief Engineer Central KMC / Member of the Committee.
6. The Senior Director HR-II KMC / Member of the Committee.
7. The Divisional Account Officer (South), KW&SB.
8. The Director (IT), KW&SB.
9. The Director Administration, KW&SB.
10. The Asstt. Director (LFA), KW&SB.
11. The Accounts Officer (Estt), KW&SB.
12. Office Copy.
13. Master File.

C.C. to Managing Director, KW&SB.



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 -- 99231464 - 021 -- 99231463

No. KW&SB/D.M.D/HRD&A/1259

Dated: 23rd November, 2016

CORRIGENDUM

In pursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated 22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) for compliance of Rule-31 of SPPRA, and Corrigendum No. KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), KMC as Member.

This issues with the approval of Managing Director, KW&SB.


Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Planning) KW&SB
3. Sr. Director (Finance), KW&SB / Convener Committee.
4. Chief Engineer, Korangi, KW&SB / Member/Secretary.
5. Chief Engineer, Central, KMC / Member.
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member.
7. Divisional Accounts Officer (South), KW&SB / Member
8. Sr. Director (HRM), KMC.
9. S.E. East, KW&SB
10. Director (IT) KW&SB
11. Director Administration, KW&SB
12. Executive Engineer, (Sew-II), Jamshed Town, KW&SB
13. AD (LFA) KW&SB
14. AO (ESTT) KW&SB
15. Office Copy.
16. Master File.

c.c. to Managing Director, KW&SB



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/SR. HR./HRD/2016

Dated: 14th April 2016

OFFICE ORDER

The Procurement Committee-I is re-constituted as per Rule-07 of Sindh Public Procurement Rules-2010, for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority as under:

Sr. No.	Nominee	Position in P.C
1.	Director Design & Estimate	Convener / Chairman
2.	Superintending Engineer (Concerned)	Member
3.	Representative of D.G. (TS), KMC	Member
4.	Representative of Finance Advisor, KMC	Member
5.	A.O./D.A.O./A.A.O. (Concerned)	Member/Secretary

Chief Engineer (W&S)
KW&SB
Inward No. 3052
Outward No.
Dated: 18/4/16

The office of the Director Design shall be headquarter for Procurement Committee-I.

The Concerned Superintending Engineer shall maintain the record of Procurement proceedings as required under Rule-9 of SPPRA-2010.

This issues on the recommendation of Chief Engineer (IPD)/D.M.D (Planning) KW&SB and with the approval of Managing Director KW&SB vide para 5/N.

- ① All Officers
② All District Account Officers
③ Ac (Self file)
- SR. DIRECTOR (HR)
KW&SB
18/4/2016 CEC(W&S) KW&SB
- DISTRIBUTION**
1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SB
 2. Dy. Managing Director (Planning) / C.E. (IPD) KW&SB
 3. Chief Engineer (W/S) KW&SB
 4. Director Design & Estimate/Convener / Chairman Committee.
 5. All Members of the Committee.
 6. Sr. Director (Finance) KW&SB
 7. Director (IT) KW&SB
 8. Director (I&C) M.D Sectt: KW&SB
 9. Staff Officer to Vice Chairman, KW&SB
 10. AD (LFA) KW&SB
 11. AO (ESTT) KW&SB
 12. AO (Budget) KW&SB
 13. IAO-II KW&SB
 14. Office Copy.
 15. Master File.

Mr. Mangray
for information &
circulate all conc
D.O's & recd
18/4/16


c.c. to Managing Director, KW&SB

OO-2016

REVISED ANNUAL PROCUREMENT PLAN FOR THE YEAR OF 2016-2017

DEPARTMENT:- MALIR TOWN WATER K.W.&S.B

S.No	Description of Procurement	Quantity (where Applicable)	Estimated Unit Cost (where Applicable)	Estimated Total Cost (in Million)	Funds Allocated (in Million)	Sources of Funds (ADP/Non-ADP)	Proposed Procurement Method	Timing of Procurement 2016-2017			
								Q1	Q2	Q3	Q4
1	<u>Head of A/C-P013-11</u> Supply Of Consumable Material	Nil	Nil	Nil	0.10 Million	NON (ADP)	Nil	Nil	Nil	Nil	Apr 0.10 (M)
2	<u>Head of A/C-P013-16</u> PROVIDING LAYING & JOINTING 4" DIA U-PVC PIPE IN SHESHA GALI "H" AREA INDUS MEHRAN S-3 RABBAN DADA HOTEL UC-03, MALIR TOWN.	List Attached	List Attached	0.982 (M)	7.00 Million	NON (ADP)	SSE	Nil	Nil	Jan 0.982 (M)	Apr 3.025 (M)
(ii)	PROVIDING, LAYING & JOINTING FOR THE IMPROVEMENT OF WATER SUPPLY SYSTEM 6" DIA U-PVC PIPE IN D-AREA KHOKRAPAR AND MUZAFARABAD "1" AREA UC-4 MALIR TOWN.	List Attached	List Attached	0.995 (M)		NON (ADP)	SSE	Nil	Nil	Jan 1.977 (M)	Apr 3.025 (M)
(iii)	PROVIDING AND LAYING 6" DIA U-PVC PIPE AND MANUFACTURING OF S/VALVE IN INDUS MEHRAN AND NAZEER TOWN UC-03, MALIR TOWN.	List Attached	List Attached	0.999 (M)		NON (ADP)	SSE	Nil	Nil	Jan 2.976 (M)	Apr 3.025 (M)
(iv)	PROVIDING AND LAYING 1" DIA U-PVC PIPE AND MANUFACTURING OF S/VALVE IN GILANABAD NEAR DOUBLE PMT ROAD PAK KAUSAR TOWN AND MISSING PORTION OF UC-03, MALIR TOWN.	List Attached	List Attached	0.999 (M)		NON (ADP)	SSE	Nil	Nil	Jan 3.975 (M)	Apr 3.025 (M)


 Executive Engineer
 Malir Town (W/D)

REVISED ANNUAL PROCUREMENT PLAN FOR THE YEAR OF 2016-2017

DEPARTMENT:- MALIR TOWN WATER K.W. & S.B

S.No	Description of Procurement	Quantity (where Applicable)	Estimated Unit Cost (where Applicable)	Estimated Total Cost (in Million)	Funds Allocated (in Million)	Sources of Funds (ADP/NO-ADP)	Proposed Procurement Method	Timing of Procurement 2016-2017			
3	Head of A/C-P013-17							Q1	Q2	Q3	Q4
(i)	REPAIR OF LEAKAGES & REPLACEMENT OF DAMAGED LINES				3.5 Million						
4	Head of A/C-P054-01							Nil	Nil	Jan 2.0 (M)	Apr 1.5 (M)
(i)	REPAIR MAINTENANCE WORK OF DY.DIRECTOR OFFICE MALIT TOWN KW&SB	List Attached	List Attached	0.244 (M)		NON (ADP)	SSE	Nil	Nov 2.44 (M)	Nil	Nil



Executive Engineer
Malir Town (W/D)
K.W. & S.B