OFFICE OF THE

EXECUTIVE ENGINEER HIGHWAY DIVISION
JAMSHORO

NO: EEHD/TC/G-55/ 236 /2017.
Jamshoro Dated: 01/ 03 /2017.

NOTICE INVITING TENDERS

Executive Engineer Highway Division Jamshoro invites sealed tenders on
Composite Schedule of Rates (CSR) / Item Rate basis or on both from interested
contractors/firms. List of works is to be mentioned below.

Sr, Name of Work Estimate Bid Tender Time of
No: Cost Security Fee Completion
Construction of Road from WAPDA Grid
Station Road to Village Haji Sheer Khan Mari
1 | @ Khuda Ki Basti Kotri @ Mile 0/0-0/1+330 | 2200 (M) | 110000/~ | 1500/- | 24 Months
I/C M/Structure
Construction of Road from Main Khuda Ki
> Basti Road Via Dispensary to Jameel Pathan 2.000 (M) | 100000/ | 1500/~ | 24 Months

House to Khursheed Colony No: 01 Mile 0/0-
0/1 1/C Masonry Structure

Construction of Road from Khuda Ki Basti
Road to Via Abra Chowk to Ahmed Khan
3 Rind House @ Babar Chowk Stop Kotri Mile 1.500 (M) 75000/- 1000/ 24 Months

0/0-0/11/C Masonry Structure

Improvement of Road Barija Chwok to
4 | Maryam Garden Kotri @ Mile 0/0-0/2 I/C | 3.000 (M) | 150000/- | 2000/- | 24 Months
Masonry Structure

Construction of Road Khursheed Colony
5 | Abbas Hesbani Hotel @ Mile 0/0-0/1 I/C | 2.000 (M) | 100000/- | 1500/- | 24 Months
Masonry Structure

Improvement of Road from Site Area Road
6 | Laghari Hotel to Baloch Colony Site Area | 3.000 (M) | 150000/- | 2000/- | 24 Months
Kotri @ Mile 0/0-0/3 I/C Masonry Structure

Improvement of Road Godrah Muhallah /
7 | Sehwani Muhallah / Garhin Jo Pir Kotri @ | 2.500 (M) | 125000/- | 1500/- | 24 Months
Mile 0/0-0/2 I/C Masonry Structure

Construction of Road from Meva House
8 | Raheem Bihari House Basti No: 01 U/C Basti | 1.500 (M) 75000/- 1500/- | 24 Months
@ Mile 0/0-0/1 I/C Masonry Structure

Construction of Road from Wahid Arien
House to Rehmatullah Jamali House E.C
9 | Block 03 Basti No: 04 @ Mile 0/0-0/1+110 I/C | 2900 (M) | 100000/~ | 1500/- | 24 Months

Masonry Structure

Improvement of Road from Zaheer Tailor to
10 | Shahid Tailor Kotri @ Mile 0/0-0/1 I/C | 2.000 (M) | 100000/- | 1500/- | 24 Months
Masonry Structure

Construction of Road from Police Chowki
11 | Khuda Ki Basti to Jamali House @ Mile 0/0- | 3.000 (M) | 150000/- | 2000/- | 24 Months
0/1+220 |/C Masonry Structure

Improvement of Road from Bund Road
12 | Maryam Garden to National Highway @ Mile | 3.000 (M) | 150000/- | 2000/- | 24 Months
0/0-0/3

Widening of Road from R.B.O.D Nala to

13 | Lakha Town Mile 0/0+600-0/4

4.000 (M) | 200000/- | 2000/- | 24 Months

Construction of Road from Indus Highway to

14| Village Mehmood Khan Rind Mile 0/0-0/2

4.000 (M) | 200000/- | 2000/- | 24 Months




Sr,

No:

Name of Work

Estimate
Cost

Bid
Security

Tender
Fee

Time of
Completion

15

Construction of Road from Lakha Golara
Road to Village Bhit Kachi Mile 0/5-0/6
Taluka Manjhand

3.200 (M)

160000/-

2000/-

24 Months

16

Construction of Road from Indus Highway to
Garwari Mile 0/4+330-0/7 Taluka Manjhand

4.000 (M)

200000/-

2000/-

24 Months

17

Rehabilitation of Ring Bund Budhapur 1320
RFT I/C Approaches Taluka Manjhand
District Jamshoro

3.500 (M)

175000/-

2000/-

24 Months

18

Rehabilitation of Road from Budhapur Road
to Dargah Hazrat Dad Shaheed Mile 0/0-
0/3+220 Taluka Manjhand

4.000 (M)

200000/-

2000/-

24 Months

19

Construction of Road from Indus Highway to
Village Arab Kaloi Mile 0/0-0/0+440 Taluka
Manjhand

2.000 (M)

100000/-

1500/-

24 Months

20

Construction of Road from Indus Highway to
Village Juma Khan Kaloi Mile 0/0-0/0+250

2.500 (M)

125000/-

1500/-

24 Months

21

Construction of Road from Lakhra Power
House Colony to Village Fageer Dad Khoso
Mile 0/3-0/3+440 Taluka Manjhand

3.000 (M)

150000/-

2000/-

24 Months

22

Construction of Road from New Sonheri to
Juma Khan Gabool Mile 0/3-0/4+220 Taluka
Manjhand Jamshoro

1.800 (M)

90000/-

1500/-

24 Months

23

Improvement of Road from Indus Highway to
Koreja Muhallah @ Village Khanote Mile
0/1+330’-0/2+330’ Manjhand

3.000 (M)

150000/-

2000/-

24 Months

24

Recondition / Repair of Cause Way @ Thana
Bula Khan to Thana Ahmed Khan Road with
Pavers (2150 Rft) Taluka Thana Bula Khan

20.00 (M)

1000000/-

3000/-

24 Months

25

Recondition / Improvement of Road from
Thana Bula Khan to Dhamach Road Mile 0/0-
7/4 (1.P) Taluka Thana Bula Khan

12.00 (M)

600000/-

3000/-

24 Months

26

Construction of Road from Nooriabad Mile
58/4 to Stop No: 09 Haji Turk Palari Mile 0/0-
1/0 (1.62 Km) Taluka Thana Bula Khan

15.00 (M)

750000/-

3000/-

24 Months

27

Rehabilitation of Cause Way 1600 Ft from
Thana Ahmed Khan to Sindhlani Road
Taluka Thana Bula Khan

3.000 (M)

150000/-

2000/-

24 Months

28

Improvement of T.A.Khan Road to Khan
Muhammad Palari Village Road Bhanano
Mile 0/0-5/5 (9.0 KM) (I.P) Taluka Thana Bula
Khan

10.00 (M)

500000/-

3000/-

24 Months

29

Construction of Road from Ghazi Khaskheli
to Daigan Waro Luck Mile 0/0-0/50 (1.0 KM)
Taluka Thana Bula Khan

15.00 (M)

750000/-

3000/-

24 Months

30

Construction of Road @ Daigan Waro Luck
with 24Ft Wide Road Mile 0/0-0/5 (1.0 KM)
Taluka Thana Bula Khan

15.00 (M)

750000/-

3000/-

24 Months

31

Construction of Road from Ghulam Nabi
Chutto Moosa Panhwar to Allah Warrayo
Gainbcho @ Mile 0/0-1/0 1/C Masonry
Structure

14.905 (M)

750000/-

3000/-

24 Months

32

Construction of Road from Chow Thambi to
Rind House Mile 0/0-0/5 I/C M/Structure

9.000 (M)

450000/-

3000/-

24 Months

33

Construction of Road from Ali Hassan
Shahani to Tajoo Je Mile 0/0-0/2 1/C Masonry
Structure

3.990 (M)

199500/-

2000/-

24 Months

34

Construction of Road from Wahur Absani to
Kamil Panhwar @ Mile 0/0-0/2+330 Taluka
Sehwan

5.020 (M)

251000/-

2500/-

24 Months




Sr, Name of Work Estimate Bid Tender Time of
No: Cost Security Fee Completion

Construction of Road from Gul Muhammad
35 | Birhmani to Muhammad Bux Jamali @ Mile | 6.000 (M) | 300000/- | 2500/- | 24 Months
0/0-0/3

Construction of Road from Peer Shakh to
36 | Tayab Panhwar Village @ Mile 0/0-0/2 I/C | 3.966 (M) | 198500/- | 2000/- | 24 Months
Masonry Structure

Construction of Road from Bhan Talti to
37 | Bukera to Bachal Panhwar Village @ Mile | 6.800 (M) | 340000/- | 2500/- | 24 Months
0/0-0/3

Reconditioning of Road from Indus Highway

38 | {5 Khushal Massjid Bhan @ Mile 0/0-0/3

5.000 (M) | 250000/~ | 2500/- | 24 Months

Construction of Road from Sukhio Mori to
39 | Budhario Babaroon (Bughia Village) Mile 0/0- | 8.000 (M) | 400000/- | 3000/- | 24 Months
0/4 1/C Masonry Structure

Construction of Road from Indus Highway to
40 | Sijawal Talpur to Samano Talpur Mile 0/0-0/3 | 6.600 (M) | 330000/- | 2500/- | 24 Months
I/C Masonry Structure

Reconditioning of Indus Highway to
41 | Bakhtiarpur I/C 3-0 Span Culvert Mian Motan | 3.500 (M) | 175000/- | 2000/- | 24 Months
Mile 0/0-0/2 I/C Masonry Structure

2. ELIGIBILITY:

i) Valid Registration with Pakistan Engineering Council in Category CE-01, except for works costing
upto Rs: 4.00 million.

i) The Bidders offering Bids must be registered with Sindh Revenue Board prior to offering Bids

3. QUALIFICATION:

(i) List of sirnilar assignments with cost (mention number of projects), under-taken over the past (03)
years;

(ii) Details of equipments, machineries and transport owned / leased / hired by firm / contractor.

(iii) Financial Statement (summary) and income tax return for the last (2015-2016) years;

(iv) List of litigation (if any) their nature and status / outcomes;

(v Affidavit that firm has never been black listed;

(vi) Any addition or deletion can be made by procuring agency.

4, METHOD OF PROCUREMENT. (Single Stage / Single Envelope)
5. BIDDING/TENDER DOCUMENTS:

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS.

2nd Attempt
S. No. Particulars 1st Attempt (In case of un-
responded tenders)

Last date of receipt of application and issuance
1. | of tenders after publication of the N.L.T in | 24/03/2017 10/04/2017
newspaper upto 1:00 P.M (any working day)

Tender will be receipt at 2:00 P.M and open on
the same day at 3:00 P.M.

(IV) PLACE(S) OF ISSUANCE, SUBMISSION, INQUIRIES AND OPENING WILL BE:-

2. 24/03/2017 10/04/2017

ADDRESS: Executive Engineer Highway Division Jamshoro @ Kotri Opposite Irrigation
Workshop near NADRA Office Main Road Kotri

TELEPHONE NO: 0223-874465

E-MAIL ADDRESS: highwayjamshoro@gmail.com

FAX NO: ---Nil--




6. Funding Position: (Mention the availability of funds and its source).

7. Terms & Conditions.

(a)

(b)
(c)

Under following conditions bid will be rejected:-

(i) Conditional, electronic and telegraphic bids/tenders;

(ii) Bids not accompanied by bid security of required amount and form;
(iii) Bids received after specified date and time.

(iv) Black listed firms.

Bid validity Period: - (90) day says

Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of

Sindh Public Procurement Rules 2010.

(Engr: MOULA BUX SHAIKH)
EXECUTIVE ENGINEER
HIGH WAY DIVISION JAMSHORO

Copy F.W.Cs for information to:-

1.

2.

The Secretary to Govt: of Sindh I.Technology Department, 1st Floor Sindh Secretariat No. 06,
Karachi, for information and necessary action.

The Managing Director S.P.P.R.A, Services General (Admin) & Co-ordination Department, Bar: N/8
Sindh Secretariat no.04-A, Court Road Karachi.

The Director Information Adv:, Public Relation Department, Govt: of Sindh Block-96 Sindh
Secretariat Building Karachi with six spare copies for publication of insertion in three leading news
papers i.e Urdu, English, Sindh.

The Deputy Commissioner District Jamshoro for information.

The Superintending Engineer (W&S) Jamshoro for information with a request to kindly regularized
the action taken by the undersigned in interest of Public Service.

The Assistant Engineer High Way Sub-Division All Jamshoro for information & wide publicity

Copy to Notice Board.

HIGHWAYS DIVISION JAMSHORO
/
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