Name of Work | Estimated | Bid Security 5%| Tander[  Time for
‘Costin of Estimated Fee | Completion
Million Cost/Offered

Construction of &' Span Liﬁle‘Bridge_- & Drainge] 2.2731 0.1137 1500 | 12 Months
From Wada Machi to Masoo Khan Machi &
Paver Block from Various Street Of Village Wadaf
Machi (/780 RIT)

44 |Conslruction of Paver Block from Ghulam Shabil  0.9450 0.0473 1500 | 12 Monihs
House to Juneja House, Near Galaxy Modelﬂ
School & College Ward-6 (273 RFT)

45 |Construction of Paver Block from in Village Alil 0.8767 0.0438 1500 | 12 Months
Nawaz Pahore (307" Rft)

46 [Repair of road from Sukkur Shikarpur road to Pil 1.9996 0.1000 1500 | 12 Months
Bakhar Shah Mile 0/0-0/2 (0.40 Km)

47 [Construction / Reconditioning of Drains i/c RCC| - 7.4444 0.3722 3000 | 12 Months
Slabs and Tuff Tiles from House of Yasin Khan
Babar via Bhai Ji Khad to Byepass Madersa
(2300" Rft)

48 |Construclion of 10" Rft Bndge @ Village Sodhall 0.9951 0.0498 1500 | 12 Months
Jatoi.

49 Construction of melalled road from Sanghro foq 3.7058 0.1853 3000 | 12 Months
Jungjan-Ji-wandh Mile 0/0-0/%+330 (0.60 km)

S0 |Construction of 10" Rft Bridge @ Vilage Gull 0.9947 0.0497 1500 | 12 Months
Bahar Jatoi.

51 |Consiruction / Renovation of Drains i/c RCC| 10.1172 0.5059 3000 | 12 Months
slabs and Paver Block for MOdejf Town (2440
RFT)

52 |Construction of road from @ Village Abad vial 6.7235 0.3362 3000 | 12 Months
Daro Fir saleem Shah Mile 0/040/5 (1.0 km)

93 [Reconditioning of road from Vilage Khan| 4.9914 0.2496 3000 | 12 Months
Kalhoro 1o Dakhan-Bado road Mile 0/0-0/5 (1.0
km)

54 |Construction / Rehabilitation of Drain at Village| 2.8448 0.1422 3000 | 12 Months
Mohammad Murad Brohi Mile 0/0-0/2 (0.60 Km)

55 |Construciion /Renovation of Drains & Tuff Ties Al 8.3331 0.4167 3000 | 12 Months
Village Jindo Dero (2484' Rft)

56 |Construction / Reconditioning of metalled roadl 5.7583 0.2879 3000 | 12 Months
from Village Jamali to Nandhi Jhali Kolworr Mlle
0/0-0/4+330 (0.90 Km)

57 |Construction /Reconditioning of metalled roodﬂ 4.7823 0.2391 3000 | 12 Months
from Village Mudh Khoa to Dcury Farm mile O/O—
0/4 {0.80 km)

58 |Construction of metalled road from Village] 10.3928 0.5196 3000 12 Months
Andil Dal to Channi-Ji-Wandh Mile 0/0-0/7+330
(1.50 km)
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