- LIST OF WORKS

Name of Work

Estimated

Costin
Million

Bid Security 5%

of Estimated
Cost/Offered

Tander
Fee

Time for
Completion

]

NEW ADP 2016-17

km)

Repair of road from. Chotla Began 1o Village] 5.6972
Hajana i/c R/Wall U/C quon}MiIe O_/O-O/4‘(:Q..80l

. 0.2849

3000

12 Moniths

Construction of Paver Block From Abdul Majeed
Mahar House to Main road Booja .Naper (215
Rft) '

0.9132

0.0457

1500

Construction of road from Nqbi Bux Kalhoro' to
Kalhora Shakh Mile 0/0-0/2+330 (0.50 km)

3.6059

0.1803

3000

e latiars

Conslruction of road from Shoukat Pahore to
Kalhoro Shakh U/C-Arija Mile 0/0-0/3 (0.60 km)

4.8271

0.2414

3000

Construction of road from Village Qasim Pahore
to link road Sipy Mile 0/0-0/0+330' (0.10 Km)

0.9608

0.0480

1500

12 Months

Construction of Paver Block from Dhani Bux
Panhwar fo House of Imam Bux and Hakim
House, Village |

(209" Rft) |

lazar Khan Panhwar U/C-Zerkhail

0.9258

" 0.0463

1500

12 Months

Construction of Pond Wall' @ Village Dato
Pahore U/C-Dakho Garhi (450" Rft)

2.0000

0.1000

1500

Construction of road from Rahimabad road to
Jaan Mohammad Pahore Mile 0/0-0/2+330 (0.50
km)

3.6777

0.1839

3000

Construction of Paver Block from Lakhmir House
to Primary School via Mumtaz House to Lal Bux
House and Usman Khan House to Moula Bux
Brohi Village Kando Brohi UC-Dakho Garhi (275'
RIt)

0.9213

0.0461

1500

12 Months

Construction of road from Fagir Mohammad
Brohi to Khanpur road U/C-Dakho Garhi Mile 0/0
0/3 {0.60 km)

3.8837

0.1942

3000

12 Months

Construction of road from Village Tilo Pahore
U/C-Pir Bux Shujrah Mile 0/0-0/1+185.(0.24 km).......

1.9453

0.0973

1500

12 Months

Construction of Paver Block from Saleem Baloch
House 1o Khalid Baloch House via Jamia
Mosque City Khanpur (597" Rft)

1.7906

0.0895

1500

12 Months

Construction of Pond Wall From Sher-e-Wah to
Village lahir Suhindhro roag .U/C-Rahimabad
(580" Rft) ‘

1.4785

0.0739

1500

12 Months
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