

LIST OF WORKS

S.No	Name of Work	Estimated Cost in Million	Bid Security 5% of Estimated Cost/Offered	Tender Fee	Time for Completion
NEW ADP 2016-17					
1	Repair of road from Chotta Begari to Village Hajana i/c R/Wall U/C Karan Mile 0/0-0/4 (0.80 km)	5.6972	0.2849	3000	12 Months
2	Construction of Paver Block From Abdul Majeed Mahar House to Main road Booja Naper (215' Rft)	0.9132	0.0457	1500	12 Months
3	Construction of road from Nabi Bux Kalhoro to Kalhoro Shakh Mile 0/0-0/2+330 (0.50 km)	3.6059	0.1803	3000	12 Months
4	Construction of road from Shoukat Pahore to Kalhoro Shakh U/C-Arija Mile 0/0-0/3 (0.60 km)	4.8271	0.2414	3000	12 Months
5	Construction of road from Village Qasim Pahore to link road Sipy Mile 0/0-0/0+330' (0.10 Km)	0.9608	0.0480	1500	12 Months
6	Construction of Paver Block from Dhani Bux Panhwar to House of Imam Bux and Hakim House, Village Hazar Khan Panhwar U/C-Zerkhail (209' Rft)	0.9258	0.0463	1500	12 Months
7	Construction of Pond Wall @ Village Dato Pahore U/C-Dakho Garhi (450' Rft)	2.0000	0.1000	1500	12 Months
8	Construction of road from Rahimabad road to Jaan Mohammad Pahore Mile 0/0-0/2+330 (0.50 km)	3.6777	0.1839	3000	12 Months
9	Construction of Paver Block from Lakhmir House to Primary School via Mumtaz House to Lal Bux House and Usman Khan House to Moula Bux Brohi Village Kando Brohi UC-Dakho Garhi (275' Rft)	0.9213	0.0461	1500	12 Months
10	Construction of road from Faqir Mohammad Brohi to Khanpur road U/C-Dakho Garhi Mile 0/0 0/3 (0.60 km)	3.8837	0.1942	3000	12 Months
11	Construction of road from Village Tilo Pahore U/C-Pir Bux Shujrah Mile 0/0-0/1+185 (0.24 km)	1.9453	0.0973	1500	12 Months
12	Construction of Paver Block from Saleem Baloch House to Khalid Baloch House via Jamia Mosque City Khanpur (597' Rft)	1.7906	0.0895	1500	12 Months
13	Construction of Pond Wall From Sher-e-Wah to Village Tahir Suhindhro road U/C-Rahimabad (580' Rft)	1.4785	0.0739	1500	12 Months