

S.No	Name of Work	Estimated Cost in Million	Bid Security 5% of Estimated Cost/Offered	Tander Fee	Time for Completion
28	Construction of road from Village Mir Umer Khan UC-Jaggan Mile 0/0-0/2+330 (0.50 Km)	3.8184	0.1909	3000	12 Months
29	Construction of Paver Block from Awan Mosque to Saqib Ahmed Soomro House via Rashid Ahmed Lohar House to Nizam Lohar House U/C-3 (477' Rft)	1.7886	0.0894	1500	12 Months
30	Construction of Paver Block from Habibullah Shaikh House to Umer Daraz Mirani House UC-6 (730' Rft)	2.6181	0.1309	3000	12 Months
31	Construction of Paver Block from House of Abdul Wahab Bhutto to Ghous Bux Bhutto & Shahzad Bhutto to Ali Gohar House U/C-Jano (218' Rft)	0.9491	0.0475	1500	12 Months
32	Construction of Paver Block from in Various Street Of Village Chodio Sadhayo (460' Rft)	1.7616	0.0881	1500	12 Months
33	Construction of Paver Block from Sher Khan House to Ali Anwar Kakepoto Village Darvesh Kakepota (218' Rft)	0.9540	0.0477	1500	12 Months
34	Construction of 6' Span Little Bridge on New Wah Village Haq Nawaz Sadhayo & Paver Block From Various Street Of Village Allahabad Sadhayo	1.5188	0.0759	1500	12 Months
35	Construction of road from Sipi Ayoob Hakro i/c Drain Mile 0/0-0/1+155 (0.24 Km)	1.9086	0.0954	1500	12 Months
36	Construction of Paver Block From Otaq of Bashir Ahmed Jafferri to House of Niaz Ahmed Jafferri, Village Shafi Mohammad Jafferri UC-Karan (218' Rft)	0.9466	0.0473	1500	12 Months
37	Construction of Paver Block from Mohammad Punhal House to Ali Nawaz Bhutto House U/C-Jano (218' Rft)	0.9481	0.0474	1500	12 Months
38	Construction of Paver Block from Mosque to Khalil Rahoojo House U/C-Jano (218' Rft)	0.9481	0.0474	1500	12 Months
39	Construction of Drainage from Various Street of Bilawal Brohi UC-Karan (775' Rft)	0.9956	0.0498	1500	12 Months
40	Construction of Paver Block from Haji Nazir Ahmed Bhutto Otaq to Jamia Mosque Bhutta Muhalla U/C-Jano. (218' Rft)	1.7939	0.0897	1500	12 Months
41	Construction of Paver Block Various Street of Village Mureed Sethar UC-Mureed Sethar (272' Rft)	0.9347	0.0467	1500	12 Months
42	Construction of road from Sultankot road to Inayat Jhulan (Remaining Portion). Mile 0/0-0/3 (0.60 Km)	3.5858	0.1793	3000	12 Months