

LIST OF WORK.

Sr. No.	Name of Head / Sub-Head.	Estimate Cost.	Earnest Money.	Completion Period.
1	2	3	4	5
	<u>Talukà Mirpurkhas.</u>			
1	Construction of 04-Nos: Community Centre at various places of District Mirpurkhas.	1,680,000	33,600	10-Months.
2	Construction of Women Pardha Park Hameed Pura Colony No:03, UC. No.02 Mirpurkhas.	925,000	18,500	6-Months.
3	Construction of Compound wall, Grill, Earth filling & Grassing of play ground behind Dr. Masoom UC. No.03 Mirpurkhas.	1,133,000	22,660	6-Months.
4	Construction of Community Centre at Village Jholy Lal Mander near Session Court UC. No.04 Mirpurkhas.	420,000	8,400	6-Months.
5	Construction of Children Park Iqbal Abbasi Shaheed Park & Zacha Bacha Centre, Shah Colony UC. No.05 Mirpurkhas.	953,000	19,360	6-Months.
6	Construction of Boundry wall at Ismail Shah Graveyard at Gulshan Colony UC. No.08 Mps.	2,000,000	40,000	10-Months.
7	Construction of Community Centre at Village Ch: Naseer, Deh: Mubarik UC. Doulatpur.	1,750,000	35,000	10-Months.
8	Construction of Building for Mander at Village Mevo Leghari. (Rano Kolhi) Deh: Chellaro UC. Makhan Samoon.	420,000	8,400	6-Months.
9	Construction of Musafir Khana at Dargha Sores Bhaghat near Abdin Pump UC. Makhan Samoon.	420,000	8,400	6-Months.
10	Construction of Mander Building at Molidino Khaskheli Colony, Deh: Khander (Mohan & Washo Bheel) UC. Makhan Samoon.	420,000	8,400	6-Months.
11	Construction of Mandir Building at Moly Dino Khaskheli Colony, Chand Mori, Bheel Para UC. Makhan Samoon.	420,000	8,400	6-Months.
12	Construction of Mander at Village Sahib Singh Shahani, Deh:377 (Hukmo Bheel) UC. Makhan Samoon.	420,000	8,400	6-Months.
13	Construction of Mander at Village Jummo Khaskheli (Bheel Paro) Deh:382 UC. Makhan Samoon.	420,000	8,400	6-Months.
14	Construction of Mander at Soomra Colony Bhaghat Bao Kolhi, Mirwah City UC. Makhan Samoon.	420,000	8,400	6-Months.
15	Construction of Community Centre at Village Molidino Khaskheli, Deh: Chand Morjo UC. Makhan Samoon.	1,650,000	33,000	10-Months.
16	Construction of Musafir Khana at Makhan Samoon Stop UC. Makhan Samoon.	420,000	8,400	6-Months.
17	Construction of Community Hall at Tahirani Village UC. Makhan Samoon.	420,000	8,400	6-Months.
18	Construction of Community Hall at Village Buksho Makrani, Deh: 246 UC. Jhulori.	420,000	8,400	6-Months.
19	Construction of Community Hall at Village Ghulam Hyder Makrani, Deh:242. near 78-Mori UC. Jhulori.	420,000	8,400	6-Months.
20	Construction of Community Hall at Village Manjhi Khan Lashari, Deh:225 UC. Jhulori.	420,000	8,400	6-Months.
21	Construction of Community Centre at Village Ali Hassan Shah, near Imam Bargha, Deh:247 UC. Jhulori.	1,800,000	36,000	10-Months.
22	Construction of Community Centre at Village Syed Bachal Shah, Deh:247 UC. Jhulori.	1,800,000	36,000	10-Months.
23	Construction of Community Centre at Village Yar Muhammad Baloch, Deh:227 UC. Jhulori.	1,650,000	33,000	10-Months.
24	Construction of Community Hall at Village Muhammad Usman Shar, Deh:227 UC. Jhulori.	420,000	8,400	6-Months.

Sr. No.	Name of Head / Sub-Head.	Estimate Cost.	Earnest Money.	Completion Period.
1	2	3	4	5
25	Construction of Community Hall at Village Haji Ghulam Hussain Lashari, Deh:225, Goth Farid Lashari UC. Jhulori.	420,000	8,400	6 Months.
26	Construction of Community Hall at Village Ghulam Hussain Makrani, Deh:239 UC. Jhulori.	420,000	8,400	6-Months.
27	Construction of Community Hall at Village Fiter Muhammad Mari, Deh:249 UC. Jhulori.	420,000	8,400	6 Months.
28	Construction of Community Hall at Village Muhammad Hashim Sheedi, Deh:244, near Sugar Mills UC. Jhulori.	420,000	8,400	6-Months.
29	Construction of Musafir Khana at Main Umerkot Road-Link Road Yar Muhammad Baloch stop, Deh:227 UC. Jhulori.	225,000	4,500	6-Months.
30	Construction of Musafir Khana at Jhulori City 78-Road Stop UC. Jhulori.	225,000	4,500	6-Months.
31	Construction of 1-No: Waiting Room at Mirwah Town UC. Mirwah Gorchani.	275,000	5,500	6-Months.
<u>Taluka Hussain Bux Mari.</u>				
32	Construction of Community Centre at Village Dad Khaskheli, Deh:95 UC. Khan.	420,000	8,400	6-Months.
33	Construction of Community Centre at Village Ali Mardan Mari, Deh:89 UC. Khan.	420,000	8,400	6-Months.
34	Construction of Community Centre at Village Shah Murad Khoso, Deh:78 UC. Khan.	420,000	8,400	6-Months.
35	Construction of Community Centre at Village Fazil Unnar, Deh:93 UC. Khan.	420,000	8,400	6-Months.
36	Construction of Community Hall at Village Haji Allah Bux Mari, Deh:102 UC. Turk Ali Mari.	1,125,000	22,500	6-Months.
37	Construction of Community Hall at Village Haji Dhani Bux Mari UC. Turk Ali Mari.	1,030,000	20,600	6-Months.
<u>Taluka Sindhri.</u>				
38	Construction of Community Centre at Village Wali Muhammad, Deh: Jameelani near Deso Shakh UC. Balochabad.	730,000	14,600	6-Months.
39	Construction of Community Centre at Village Abdul Rahim Samejo UC. Balochabad.	420,000	8,400	6-Months.
40	Construction of Community Centre at Village Babar Ali, Deh:137 UC. Balochabad.	420,000	8,400	6-Months.
41	Construction of Community Centre at Imam Bargah Village Mohram Kanho UC. Kheerao.	730,000	14,600	6-Months.
42	Construction of Community Centre at Village Moula Bux Mangrio, Deh: Kheerao-B UC. Kheerao.	420,000	8,400	6-Months.
43	Construction of Community Centre at Village Ghulam Qader Rajar UC. Hingorno.	1,800,000	36,000	10-Months.
44	Construction of Community Centre at Village Haji Majnoo Nohri UC. Haji Ismail Jo Goth.	1,650,000	33,000	10-Months.
45	Construction of Community Centre at Village Ismail Kumbhar, Nohri Paro UC. Haji Ismail Jo Goth.	420,000	8,400	6-Months.
46	Construction of Community Centre at Village Rehmat Khan, Deh: Kakejee UC. Phulladyoon.	360,000	7,200	6-Months.
47	Construction of Community Centre at Village Qaimdin, Deh: Sarari UC. Phulladyoon.	360,000	7,200	6-Months.
48	Construction of Community Centre at Village Rahib Khan, Deh: Kakejee UC. Phulladyoon.	360,000	7,200	6-Months.

Sr. No.	Name of Head / Sub-Head.	Estimate Cost.	Earliest Money.	Completion Period.
1	2	3	4	5
49	Construction of Community Centre at Village Ali Nawaz, Deh: Sarari UC. Phulladyoon.	350,000	7,200	6-Months.
50	Construction of Community Centre at Village Allahabad, Deh: Kakejee UC. Phulladyoon.	360,000	7,200	6-Months.
51	Construction of Community Centre at Village Imamuddin, Deh: Malook Halepoto UC. Phulladyoon.	360,000	7,200	6-Months.
52	Construction of Community Centre at Village Syed Asif Ali Shah UC. Girhore Sharif.	420,000	8,400	6-Months.
53	Construction of Community Centre at Village Jafar Laghari UC. Girhore Sharif.	420,000	8,400	6-Months.
54	Construction of Community Centre at Village Faqeer Ghazi UC. Girhore Sharif.	360,000	7,200	6-Months.
55	Construction of Community Centre at Village Ishaque Mangrie UC. Girhore Sharif.	360,000	7,200	6-Months.
56	Construction of Community Centre at Village Manghan Halepoto UC. Girhore Sharif.	420,000	8,400	6-Months.
<u>Taluka Digri.</u>				
57	Construction of Computer Centre at Village Mir Ali Muhammad UC. Digri.	920,000	18,400	6-Months.
58	Construction of Community Hall at Village Otaque Anwar Khan Nohani, Deh:147 UC. Kangoro.	420,000	8,400	6-Months.
59	Construction of Community Hall at Village Muhammad Khan Nohani, Deh:162 UC. Paban.	420,000	8,400	6-Months.
60	Construction of Community Hall at Village Gul Muhammad Abring UC. Soofan Shah.	420,000	8,400	6-Months.
61	Construction of Community Centre at Village Javed Ramdhan Minority Paro, Deh:175 UC. Soofan Shah.	920,000	18,400	6-Months.
62	Construction of Community Hall at Village Muhammad Hashim Ramdhan, Deh:183 UC. Soofan Shah.	920,000	18,400	6-Months.
63	Construction of Community Hall at Village Mir Hassnain Kaloi, Deh:185 UC. Soofan Shah.	420,000	8,400	6-Months.
64	Construction of Community Centre at Village Ch. Noor Hassan Paro Haroon Sammon, Deh:175 UC. Soofan Shah.	420,000	8,400	6-Months.
65	Construction of Community Centre at Village Hussain Bux Jarwar, Deh:200 UC. Mir Khuda Bux.	1,200,000	24,000	6-Months.
66	Construction of Community Centre at Village Mir Zafarullah Talpur, Deh:206 UC. Mir Khuda Bux.	1,200,000	24,000	6-Months.
67	Construction of Community Centre at Village Mir Murad Ali Talpur, Deh:201 UC. Mir Khuda Bux.	420,000	8,400	6-Months.
68	Construction of Community Centre at Village Zahid Hussain Arain, Deh:195 UC. T.J.Muhammad.	420,000	8,400	6-Months.
<u>Taluka Jhudo.</u>				
69	Construction of Community Centre at Village Usman K.K. near Sabzi Mandi Jhudo UC. Jhudo.	730,000	14,600	6-Months.
70	Construction of Community Hall at Village Muhammad Arif K.K UC. Jhudo.	420,000	8,400	6-Months.
71	Construction of Community Centre at Village Mir Mohallah UC. Jhudo.	420,000	8,400	6-Months.
72	Construction of Community Centre Rais Hassan Ali Khoso at Village Otaque Rais Ahmed Khan Khoso, Deh:371 UC. Dilawar Hussain.	1,200,000	24,000	6-Months.

Sr. No.	Name of Head / Sub-Head.	Estimate Cost.	Earnest Money.	Completion Period.
1	2	3	4	5
73	Construction of Community Centre at Village Noor Muhammad Capri, Deh:315 UC. Dilawar Hussain.	420,000	8,400	6-Months.
74	Construction of Community Centre at Village Nisar Ahmed K.K. S/o Asghar Khan, Deh:310 UC. Dilawar Hussain.	730,000	14,600	6-Months.
75	Construction of Community Centre at Village Noor Muhammad Solangi, Deh:352 UC. Ahori.	420,000	8,400	6-Months.
76	Construction of Community Centre at Village Faiz Laghari UC. Ahori.	420,000	8,400	6-Months.
77	Construction of Community Centre at Village Abdul Rasheed Hoto UC. Ahori.	420,000	8,400	6-Months.
78	Construction of Community Centre at Village Ameer Bux Pitafi UC. Roshanabad.	420,000	8,400	6-Months.
79	Construction of Community Centre at Village Jalil Unar UC. Roshanabad.	420,000	8,400	6-Months.
80	Construction of Community Centre at Village Muhammad Aslam S/o Hameed Khan UC. Roshanabad.	420,000	8,400	6-Months.
81	Construction of Library Building at Village Ali Bux Tangri, Deh:359 UC. Roshanabad.	730,000	14,600	6-Months.
<u>Taluka Kot Ghulam Muhammad.</u>				
82	Construction of Community Centre at Village Molvi Muhammad Salah Prehyar.	1,350,000	27,000	6-Months.
83	Construction of Community Centre at Village Inayat Chandio, Deh:296.	1,750,000	35,000	10-Months.
84	Construction of Community Centre at Ward No.01 High School Road K.G.Muhammad Town Main Road UC. K.G.Muhammad.	920,000	18,400	6-Months.
85	Construction of Compound Wall at Computer Centre Village Haji Abdullah UC. Hadi Bux Dhonkai.	420,000	8,400	6-Months.
86	Construction of Community Centre at Village Arif Khan Bhurgari, Deh:221 UC. Degan Bhurgari.	1,565,000	31,300	10-Months.
87	Construction of Community Centre at Village Imam Khaskheli, Deh:212 UC. Degan Bhurgari.	400,000	8,000	6-Months.
88	Construction of Community Centre at Village Abdul Jalil Bhurgari, Deh:222 UC. Degan Bhurgari.	400,000	8,000	6-Months.
89	Construction of Community Centre at Village Hazoor Bux Shar, Deh:223 UC. Degan Bhurgari.	400,000	8,000	6-Months.
90	Construction of Community Centre at Village Abdul Salam, Deh:300 UC. Khudadad.	420,000	8,400	6-Months.
91	Construction of Community Centre at Village Mir Faheem, Deh:303 UC. Khudadad.	420,000	8,400	6-Months.
92	Construction of Community Centre near BHU Kot Mirus, village Kolhi Paro, Deh:280 UC. Mir Imam Bux.	1,100,000	22,000	6-Months.
93	Construction of Community Centre at Village Kachello Farm, Shadi Khan Paro, Deh:271 UC. Mir Imam Bux.	360,000	7,200	6-Months.
94	Construction of Community Centre at Mir Anwar Khan Talpur UC. Mir Ghulam Hussain.	730,000	14,600	6-Months.
95	Construction of Community Hall at Village Mir Muhammad Mari, Deh:215 UC. Mir Ghulam Hussain.	420,000	8,400	6-Months.
96	Construction of Community Hall at Village Mubarik Khaskheli, Deh:255 UC. Mir Ghulam Hussain.	420,000	8,400	6-Months.

Sr. No.	Name of Head / Sub-Head.	Estimate Cost.	Earnesi Money.	Completion Period.
1	2	3	4	5
97	Construction of Community Hall at Village Hussain Bux Lund UC. Mir Ghulam Hussain.	420,000	8,400	6-Months.
98	Construction of Community Hall at Village Mow Kolhi UC. Mir Ghulam Hussain.	420,000	8,400	6-Months.
99	Construction of Community Hall at Village Muhammad Siddique Meo (Fazal Fujji) UC. Mir Ghulam Hussain.	420,000	8,400	6-Months.
100	Construction of Veterinary Dispensary at village Nazeer Ahmed Lund UC. Old Mirpur.	600,000	12,000	6-Months.
101	Construction of Veterinary Dispensary at village Ghulam-Mustafa Jarwar, Deh:204 UC. Mir Khuda Bux.	1,100,000	22,000	6-Months.
<u>ELECTRIC WORKS.</u>				
<u>Taluka Mirpurkhas.</u>				
102	Construction of 04-Nos: Community Centre at various places of District Mirpurkhas. (E.I.Work)	100,000	2,000	6-Months.
103	Construction of Women Pardha Park Hameed Pura Colony No.03, UC. No.02 Mirpurkhas. (E.I.Work)	50,000	1,000	6-Months.
104	Construction of Community Centre at Village Jholy Lal Mander near Session Court UC. No.04 Mirpurkhas. (E.I.Work)	25,600	512	6-Months.
105	Construction of Community Centre at Village Ch: Naseer, Deh: Mubarik UC. Doulatpur. (E.I.Work)	110,000	2,200	6-Months.
106	Construction of Building for Mander at Village Mevo Leghari. (Rano Kolhi) Deh: Chellaro UC. Makhan Samoon. (E.I.Work)	25,600	512	6-Months.
107	Construction of Musafir Khana at Dargha Sores Bhaghat near Abdin Pump UC. Makhan Samoon. (E.I.Work)	25,600	512	6-Months.
108	Construction of Mander Building at Molidino Khaskheli Colony, Deh: Khander (Mohan & Washo Bheel) UC. Makhan Samoon. (E.I.Work)	25,600	512	6-Months.
109	Construction of Mandir Building at Moly Dino Khaskheli Colony, Chand Mori, Bheel Para UC. Makhan Samoon. (E.I.Work)	25,600	512	6-Months.
110	Construction of Mander at Village Sahib Singh Shahani, Deh:377 (Hukmo Bheel) UC. Makhan Samoon. (E.I.Work)	25,600	512	6-Months.
111	Construction of Mander at Village Jummo Khaskheli (Bheel,Paro) Deh:382 UC. Makhan Samoon. (E.I.Work)	25,600	512	6-Months.
112	Construction of Mander at Soomra Colony Bhaghat Bao Kolhi, Mirwah City UC. Makhan Samoon. (E.I.Work)	25,600	512	6-Months.
113	Construction of Community Centre at Village Molidino Khaskheli, Deh: Chand Morio UC. Makhan Samoon. (E.I.Work)	100,000	2,000	6-Months.
114	Construction of Musafir Khana at Makhan Samoon Stop UC. Makhan Samoon. (E.I.Work)	25,600	512	6-Months.
115	Construction of Community Hall at Tahirani Village UC. Makhan Samoon. (E.I.Work)	25,600	512	6-Months.
116	Construction of Community Hall at Village Buksho Makrani, Deh: 246 UC. Jhulori. (E.I.Work)	25,600	512	6-Months.
117	Construction of Community Hall at Village Ghulam Hyder Makrani, Deh:242, near 78-Mori UC. Jhulori. (E.I.Work)	25,600	512	6-Months.
118	Construction of Community Hall at Village Manjhi Khan Lashari, Deh:225 UC. Jhulori. (E.I.Work)	25,600	512	6-Months.

Sr. No.	Name of Head / Sub-Head.	Estimate Cost.	Earned Money.	Completion Period.
1	2	3	4	5
119	Construction of Community Centre at Village Ali Hassan Shah, near Imam Bargha, Deh:247 UC. Jhulori. (E.I.Work)	125,000	2,500	6-Months.
120	Construction of Community Centre at Village Syed Bachal Shah, Deh:247 UC. Jhulori. (E.I.Work)	125,000	2,500	6-Months.
121	Construction of Community Centre at Village Yar Muhammad Baloch, Deh:227 UC. Jhulori. (E.I.Work)	86,000	1,720	6-Months.
122	Construction of Community Hall at Village Muhammad Usman Shar, Deh:227 UC. Jhulori. (E.I.Work)	25,600	512	6-Months.
123	Construction of Community Hall at Village Haji Ghulam Hussain Lashari, Deh:225, Goth Farid Lashari UC. Jhulori. (E.I.Work)	25,600	512	6-Months.
124	Construction of Community Hall at Village Ghulam Hussain Makrani, Deh:239 UC. Jhulori. (E.I.Work)	25,600	512	6-Months.
125	Construction of Community Hall at Village Sher Muhammad Mari, Deh:249 UC. Jhulori. (E.I.Work)	25,600	512	6-Months.
126	Construction of Community Hall at Village Muhammad Hashim Sheedi, Deh:244, near Sugar Mills UC. Jhulori. (E.I.Work)	25,600	512	6-Months.
127	Construction of Musafir Khana at Main Umerkot Road-Link Road Yar Muhammad Baloch stop, Deh:227 UC. Jhulori. (E.I.Work)	13,600	272	6-Months.
128	Construction of Musafir Khana at Jhulori City 78-Road Stop UC. Jhulori. (E.I.Work)	13,600	272	6-Months.
129	Construction of 1-No: Waiting Room at Mirwah Town UC. Mirwah Gorchani. (E.I.Work)	15,000	300	6-Months.
<u>Taluka Hussain Bux Mari.</u>				
130	Construction of Community Centre at Village Dad Khaskheli, Deh:95 UC. Khan. (E.I.Work)	25,600	512	6-Months.
131	Construction of Community Centre at Village Ali Mardan Mari, Deh:89 UC. Khan. (E.I.Work)	25,600	512	6-Months.
132	Construction of Community Centre at Village Shah Murad Khoso, Deh:78 UC. Khan. (E.I.Work)	25,600	512	6-Months.
133	Construction of Community Centre at Village Fazil Unnar, Deh:93 UC. Khan. (E.I.Work)	25,600	512	6-Months.
134	Construction of Community Hall at Village Haji Allah Bux Mari, Deh:102 UC. Turk Ali Mari. (E.I.Work)	50,000	1,000	6-Months.
135	Construction of Community Hall at Village Haji Dhani Bux Mari UC. Turk Ali Mari. (E.I.Work)	50,000	1,000	6-Months.
<u>Taluka Sindhri.</u>				
136	Construction of Community Centre at Village Wali Muhammad, Deh: Jameelani near Doso Shakh UC. Balochabad. (E.I.Work)	50,000	1,000	6-Months.
137	Construction of Community Centre at Village Abdul Rahim Samejo UC. Balochabad. (E.I.Work)	25,600	512	6-Months.
138	Construction of Community Centre at Village Babar Ali, Deh:137 UC. Balochabad. (E.I.Work)	25,600	512	6-Months.
139	Construction of Community Centre at Imam Bargah Village Mohram Kanhio UC. Kheerao. (E.I.Work)	50,000	1,000	6-Months.
140	Construction of Community Centre at Village Moula Bux Mangrio, Deh: Kheerao-B UC. Kheerao. (E.I.Work)	25,600	512	6-Months.
141	Construction of Community Centre at Village Ghulam Qader Rajar UC. Hingorno. (E.I.Work)	125,000	2,500	6-Months.

Sr. No.	Name of Head / Sub-Head.	Estimate Cost.	Earliest Money.	Completion Period.
1	2	3	4	5
142	Construction of Community Centre at Village Haji Majnoo Nohri UC. Haji Ismail Jo Goth. (E.I.Work)	66,000	1,720	6-Months.
143	Construction of Community Centre at Village Ismail Kumbhar, Nohri Paro UC. Haji Ismail Jo Goth. (E.I.Work)	25,600	512	6-Months.
144	Construction of Community Centre at Village Rehmat Khan, Deh: Kakejee UC. Phulladyoon. (E.I.Work)	20,000	400	6-Months.
145	Construction of Community Centre at Village Qaimdin, Deh: Sarari UC. Phulladyoon. (E.I.Work)	20,000	400	6-Months.
146	Construction of Community Centre at Village Rahib Khan, Deh: Kakejee UC. Phulladyoon. (E.I.Work)	20,000	400	6-Months.
147	Construction of Community Centre at Village Ali Nawaz, Deh: Sarari UC. Phulladyoon. (E.I.Work)	20,000	400	6-Months.
148	Construction of Community Centre at Village Allahabad, Deh: Kakejee UC. Phulladyoon. (E.I.Work)	20,000	400	6-Months.
149	Construction of Community Centre at Village Imamuddin, Deh: Malook Halepoto UC. Phulladyoon. (E.I.Work)	20,000	400	6-Months.
150	Construction of Community Centre at Village Syed Asif Ali Shah UC. Girhore Sharif. (E.I.Work)	25,600	512	6-Months.
151	Construction of Community Centre at Village Jafar Laghari UC. Girhore Sharif. (E.I.Work)	25,600	512	6-Months.
152	Construction of Community Centre at Village Faqeer Ghazi UC. Girhore Sharif. (E.I.Work)	20,000	400	6-Months.
153	Construction of Community Centre at Village Ishaque Mangrio UC. Girhore Sharif. (E.I.Work)	20,000	400	6-Months.
154	Construction of Community Centre at Village Manghan Halepoto UC. Girhore Sharif. (E.I.Work)	25,600	512	6-Months.
<u>Taluka Digri.</u>				
155	Construction of Computer Centre at Village Mir Ali Muhammad UC. Digri. (E.I.Work)	55,000	1,100	6-Months.
156	Construction of Community Hall at Village Otaque Anwar Khan Nohani, Deh:147 UC. Kangoro. (E.I.Work)	25,600	512	6-Months.
157	Construction of Community Hall at Village Muhammad Khan Nohani, Deh:162 UC. Paban. (E.I.Work)	25,600	512	6-Months.
158	Construction of Community Hall at Village Gul Muhammad Abring UC. Soofan Shah. (E.I.Work)	25,600	512	6-Months.
159	Construction of Community Centre at Village Javed Ramdhan Minority Paro, Deh:175 UC. Soofan Shah. (E.I.Work)	55,000	1,100	6-Months.
160	Construction of Community Hall at Village Muhammad Hashim Ramdhan, Deh:183 UC. Soofan Shah. (E.I.Work)	55,000	1,100	6-Months.
161	Construction of Community Hall at Village Mir Hassnain Kaloi, Deh:185 UC. Soofan Shah. (E.I.Work)	25,600	512	6-Months.
162	Construction of Community Centre at Village Ch: Noor Hassan Paro Haroon Sammon, Deh:175 UC. Soofan Shah. (E.I.Work)	25,600	512	6-Months.
163	Construction of Community Centre at Village Hussain Bux Jarwar, Deh:200 UC. Mir Khuda Bux. (E.I.Work)	75,000	1,500	6-Months.
164	Construction of Community Centre at Village Mir Zafarullah Talpur, Deh:206 UC. Mir Khuda Bux. (E.I.Work)	75,000	1,500	6-Months.

Sr. No.	Name of Head / Sub-Head.	Estimate Cost.	Earnest Money.	Completion Period.
1	2	3	4	5
165	Construction of Community Centre at Village Mir Murad Ali Talpur, Deh:201 UC. Mir Khuda Bux. (E.I.Work)	25,600	512	6-Months.
166	Construction of Community Centre at Village Zahid Hussain Arain, Deh:195 UC. T.J.Muhammad. (E.I.Work)	25,600	512	6-Months.
<u>Taluka Jhudo.</u>				
167	Construction of Community Centre at Village Usman K.K. near Sabzi Mandi Jhudo UC. Jhudo. (E.I.Work)	45,000	900	6-Months.
168	Construction of Community Hall at Village Muhammad Arif K.K UC. Jhudo. (E.I.Work)	25,600	512	6-Months.
169	Construction of Community Centre at Village Mir Mohallah UC. Jhudo. (E.I.Work)	25,600	512	6-Months.
170	Construction of Community Centre Rais Hassan Ali Khoso at Village Otaque Rais Ahmed Khan Khoso, Deh:371 UC. Dilawar Hussain. (E.I.Work)	75,000	1,500	6-Months.
171	Construction of Community Centre at Village Noor Muhammad Capri, Deh:315 UC. Dilawar Hussain. (E.I.Work)	25,600	512	6-Months.
172	Construction of Community Centre at Village Nisar Ahmed K.K. S/o Asghar Khan, Deh:310 UC. Dilawar Hussain. (E.I.Work)	45,000	900	6-Months.
173	Construction of Community Centre at Village Noor Muhammad Solangi, Deh:352 UC. Ahori. (E.I.Work)	25,600	512	6-Months.
174	Construction of Community Centre at Village Faiz Laghari UC. Ahori. (E.I.Work)	25,600	512	6-Months.
175	Construction of Community Centre at Village Abdul Rasheed Hote UC. Ahori. (E.I.Work)	25,600	512	6-Months.
176	Construction of Community Centre at Village Ameer Bux Pitafi UC. Roshanabad. (E.I.Work)	25,600	512	6-Months.
177	Construction of Community Centre at Village Jalil Unar UC. Roshanabad. (E.I.Work)	25,600	512	6-Months.
178	Construction of Community Centre at Village Muhammad Aslam S/o Hameed Khan UC. Roshanabad. (E.I.Work)	25,600	512	6-Months.
179	Construction of Library Building at Village Ali Bux Tangri, Deh:359 UC. Roshanabad. (E.I.Work)	45,000	900	6-Months.
<u>Taluka Kot Ghulam Muhammad.</u>				
180	Construction of Community Centre at Village Molvi Muhammad Salah Prehyar. (E.I.Work)	100,000	2,000	6-Months.
181	Construction of Community Centre at Village Inayat Chandio, Deh:296. (E.I.Work)	110,000	2,200	6-Months.
182	Construction of Community Centre at Ward No.01 High School Road K.G.Muhammad Town Main Road UC. K.G.Muhammad. (E.I.Work)	50,000	1,000	6-Months.
183	Construction of Compound Wall at Computer Centre Village Haji Abdullah UC. Hadi Bux Dhonkai. (E.I.Work)	25,600	512	6-Months.
184	Construction of Community Centre at Village Arif Khan Bhurgari, Deh:221 UC. Degan Bhurgari. (E.I.Work)	90,000	1,800	6-Months.
185	Construction of Community Centre at Village Imam Khaskheli, Deh:212 UC. Degan Bhurgari. (E.I.Work)	30,000	600	6-Months.
186	Construction of Community Centre at Village Abdul Jalil Bhurgari, Deh:222 UC. Degan Bhurgari. (E.I.Work)	30,000	600	6-Months.
187	Construction of Community Centre at Village Hazoor Bux Shar, Deh:223 UC. Degan Bhurgari. (E.I.Work)	30,000	600	6-Months.

<i>Sr. No.</i>	<i>Name of Head / Sub-Head.</i>	<i>Estimate Cost.</i>	<i>Earnest Money.</i>	<i>Completion Period.</i>
1	2	3	4	5
188	Construction of Community Centre at Village Abdul Salam, Deh:300 UC. Khudadad. (E.I.Work)	25,600	512	6-Months.
189	Construction of Community Centre at Village Mir Faheem, Deh:303 UC. Khudadad. (E.I.Work)	25,600	512	6-Months.
190	Construction of Community Centre near BHU Kot Mirus, village Kolhi Paro, Deh:280 UC. Mir Imam Bux. (E.I.Work)	70,000	1,400	6-Months.
191	Construction of Community Centre at Village Kachello Farm, Shadi Khan Paro, Deh:271 UC. Mir Imam Bux. (E.I.Work)	20,000	400	6-Months.
192	Construction of Community Centre at Mir Anwar Khan Talpur UC. Mir Ghulam Hussain. (E.I.Work)	45,000	900	6-Months.
193	Construction of Community Hall at Village Mir Muhammad Mari, Deh:215 UC. Mir Ghulam Hussain. (E.I.Work)	25,600	512	6-Months.
194	Construction of Community Hall at Village Mubarik Khaskheli, Deh:255 UC. Mir Ghulam Hussain. (E.I.Work)	25,600	512	6-Months.
195	Construction of Community Hall at Village Hussain Bux Lund UC. Mir Ghulam Hussain. (E.I.Work)	25,600	512	6-Months.
196	Construction of Community Hall at Village Mow Kolhi UC. Mir Ghulam Hussain. (E.I.Work)	25,600	512	6-Months.
197	Construction of Community Hall at Village Muhammad Siddique Meo (Fazal Fujji) UC. Mir Ghulam Hussain. (E.I.Work)	25,600	512	6-Months.
198	Construction of Veterinary Dispensary at village Nazeer Ahmed Lund UC. Old Mirpur. (E.I.Work)	40,000	800	6-Months.
199	Construction of Veterinary Dispensary at village Ghulam Mustafa Jarwar, Deh:204 UC. Mir Khuda Bux. (E.I.Work)	70,000	1,400	6-Months.
200	Const: of Community Centre at Village Mir Shah Murad Khan Talpur Deh:282 UC. Mir Imam Bux Talpur Tal: K.G.Muhammad District Mirpurkhas. (E.I.Work)	100,000	2,000	6-Months.
201	Const: of Community Centre at Village Fazlullah Khan Talpur Deh:286 UC. Bhurghari Taluka K.G.Muhammad District Mirpurkhas. (E.I.Work)	75,000	1,500	6-Months.
202	Const: of Community Centre at Village Inayatullah Khan Talpur Deh:280 UC. Mir Ghulam Hussain Tal: K.G.Muhammad District Mirpurkhas. (E.I.Work)	75,000	1,500	6-Months.
203	Const: of Community Centre at Village Sher Muhammad Khaskheli Deh:224 UC. Haji Hadi Bux Taluka K.G.Muhammad District Mirpurkhas. (E.I.Work)	75,000	1,500	6-Months.
204	Const: of Community Centre at Village Choudhry Muhammad Saeed Deh:260 UC. Mir Khudadd Tal: K.G.Muhammad District Mirpurkhas. (E.I.Work)	75,000	1,500	6-Months.
205	Const: of Community Centre at Village Mir Tarique Khan Talpur Deh:253 UC. Mir Ghulam Hussain Tal: K.G.Muhammad District Mirpurkhas. (E.I.Work)	75,000	1,500	6-Months.
<u>M&R Works.</u>				
206	M&R to District Co-ordination Officer B'low: Mps.	2,700,000	54,000	10-Months.
207	M&R to District Co-ordination Officer B'low: Mps. (E.I.Work)	300,000	6,000	6-Months.
208	M&R to District Officer (Rev:) Resi: B'low: Mps. (E.I.Work)	50,000	1,000	6-Months.


District Officer
 Buildings W&S Department
 Mirpurkhas