



OFFICE OF THE

**EXECUTIVE ENGINEER (EDUCATION WORKS)**

DIVISION JAMSHORO, Opposite Deputy Commissioner Office District Jamshoro

No.X EN(Edu:Works)TC/ 295 2017 JAMSHORO DATED 21/3/2017

To,

The Director of Information,  
(Advertisement),  
Government of Sindh,  
**KARACHI.**

Subject: **PUBLICATION OF NOTICE INVITING TENDER.**

Enclosed please find herewith (7-Copies) of Notice Inviting Tenders for publication in one insertion of three well-reputed National Dailies in Sindhi, Urdu and English as per Sindh Public Procurement Regulatory Authority, Rules 2010 (amended upto date).

It is informed that the advertisement charges for this advertisement will be met from the development budget of current financial year as such bill may please be sent immediately after publication of tenders so as to clear the charges without accumulation as arrears.

**D.A/As above**

**EXECUTIVE ENGINEER**  
Education Works Division  
Jamshoro

Copy forwarded with compliments for information to:

1. The Additional Secretary (PDF), School Education Department, Government of Sindh, Karachi.
2. The Director A&F, Sindh Public Procurement Regulatory Authority, Government of Sindh, Karachi for incorporating on the web portal of SPPRA, Government of Sindh. (Along with C.D, Notifications of Procurement Committee, Notification of Complaint Redressal Committee (CRC), Annual Procurement Plan 2016-17 and Bidding Documents.
3. The Chief Engineer, Education Works, Hyderabad.
4. The Superintending Engineer, Education Works Circle, Hyderabad.
5. The Chairman / Members of Complain Redressal Committee (CRC) .....
6. The Chairman / Members of Procurement Committee (PC) .....
7. The Assistant Engineer, Education Works Sub Division, (all) ..... for wide publicity.
8. Notice Board / NIT File.

**D.A/As above**

**EXECUTIVE ENGINEER**  
Education Works Division  
Jamshoro

SPPRA INWARD DIARY

NO: 2411  
DATED: 21-03-17

# OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION JAMSHORO

In the Premises of Deputy Commissioner Office Jamshoro @ Kotri Phatak.

Ph: 022-3871041, Fax. Nill, Email:- xen.edu.works.jamshoro@hotmail.com

No. XEN/EduWorks/TC/G-55/294

Jamshoro Dated. 21-03-2017

## NOTICE INVITING TENDERS

Sealed Bids for the works mentioned below are invited from the interested Bidders / Firms on Standard Bidding Documents of SPPRA under Sindh Public Procurement Regulatory Authority, Rules 2010 (amended to date)

- 2 The bidding documents will be issued to all the interested Bidders on written request to the undersigned on firm's original letterhead and payment of bidding documents fee (non refundable) in cash as shown against each.

### List of Works

S. No.	Name of scheme / work	Taluka	Estimated Cost in (M)	Bid Security 3% of Bid	Completion Period	Bidding Documents Fee
	<b>District ADP (New Schemes 2016-17)</b>					
1	Construction of C/Wall & Under Ground Tank @ GGPS Muslim Town, Taluka Kotri, District Jamshoro.	Kotri	1.880	3%	15 Months	1000
2	Construction of C/Wall @ GBPS Christian Colony Kotri, Taluka Kotri, District Jamshoro	Kotri	1.500	3%	15 Months	1000
3	Construction/ Reconstruction of GGPS Jan Mohammad Shoro, Taluka Kotri, District Jamshoro	Kotri	2.463	3%	15 Months	1500
4	Construction/ Reconstruction of GBPS Manu Shoro, Taluka Kotri, District Jamshoro.	Kotri	4.374	3%	15 Months	2000
5	Construction/ Reconstruction of Existing GGHSS Behar Colony (Old Block), Taluka Kotri, District Jamshoro.	Kotri	10.100	3%	15 Months	3000
6	Rehabilitation/ Reconstruction of GBPS Lakha (Phase II) Taluka Manjhand, District Jamshoro	Manjhand	4.233	3%	15 Months	2000
7	Rehabilitation of GBPS Allah Yar Khoso, Taluka Manjhand, District Jamshoro.	Manjhand	1.480	3%	15 Months	1500
8	Construction of One Class Room / Lav. Block & Compound Wall of GBPS Bachal Khaskheli at Noor Muhammad Khoso, Taluka Manjhand, District Jamshoro.	Manjhand	3.183	3%	15 Months	2000
	<b>Provision of Missing Facilities of Additional Class Rooms / Boundary Walls &amp; Lav Blocks &amp; Rehabilitation to Various Primary Schools Taluka Sehwan (2016-17), District Jamshoro</b>					
9	GBPS Umed Ali Rind	Sehwan	0.711	3%	15 Months	500

10	GBPS Manahyoon (2 C/R)	Sehwan	2.037	3%	15 Months	1000
11	GBPS Jhangara	Sehwan	3.038	3%	15 Months	1500
	<b>(District ADP On-going)</b>					
12	Construction / Reconstruction of Existing GGHSS Kotri (Old Block) Taluka Kotri District Jamshoro ADP No. 381 of 2016-17	Kotri	9.200	3%	15 Months	3000
	<b>PROVINCIAL ADP</b>					
	<b>Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools Taluka Sehwan ADP No. 168 of 2016-17</b>					
13	GBPS Garhi Wari	Sehwan	3.488	3%	15 Months	2000
14	GBPS Bhootra	Sehwan	3.487	3%	15 Months	2000
15	GBPS Ahmed Khan Lashari	Sehwan	2.331	3%	15 Months	1500
16	GBPS Abdul Rehman Mallah	Sehwan	3.523	3%	15 Months	2000
17	GBPS Shaikh Bhan	Sehwan	2.305	3%	15 Months	2000
18	GBPS Bahadur Rind	Sehwan	2.707	3%	15 Months	2000
19	GBPS Sher Muhammad Chinjiyani Rind	Sehwan	2.734	3%	15 Months	2000
20	<b>Upgradation of Primary School to Middle School at Hyderabad Division @ GBPS Loung Senhero at Ghulam Ali Senhero Taluka Thano Bola Khan District Jamshoro ADP No. 219 of 2016-17</b>	<b>T.B Khan</b>	<b>9.530</b>	<b>3%</b>	<b>15 Months</b>	<b>3000</b>

- 3 Bidding is open to all interested bidders.
- 4 Method of procurement i.e **Single Stage – Single Envelope.**
- 5 Bid Validity Period is **(90) Ninety days.**

Particulars	1 <sup>st</sup> Attempt	In case of un-responded works 2 <sup>nd</sup> Attempt
A Date of issuance of bidding documents	From the date of publication in press and hoisted on website of SPPRA at or before 01:00 PM on <b>07-04-2017</b>	<b>25-04-2017 at 01:00 PM</b>
B Dead line for submission of bids	On <b>10-04-2017</b> upto 01:00 PM in the office of the undersigned	<b>26-04-2017 at 01:00 PM</b>
C Venue, time and date of bids opening	On <b>10-04-2017</b> upto 2:00pm in the office of the undersigned	<b>26-04-2017 at 02:00 PM</b>

6 **BIDDERS QUALIFICATION / ELIGIBILITY CRITERIA**

- a Registration with Pakistan Engineering Council in the relevant category or above discipline keeping in view the bid costs. No. PEC license required for the works costing upto Rs. 4.00 (Million).
  - b For Electrical works valid license issued from Inspectorate of Electrical License, Government of Sindh of the similar Region with respect to works shown above.
  - c Relevant Experience of last three years (list of works with copies of letter of award of work and completion certificates of equivalent cost or above.
  - d Turn-over of last three years as per SPPRA Rules 2010 with current turn over as 30% of the bid cost.
  - e Valid Registration with Federal Board of Revenue (FBR) for Income Tax (N.T.N).
  - f Valid Registration with the Sindh Revenue Board (SRB).
  - g The bid security 3% (Three percent) in the shape of call deposit / pay order issued from any schedule bank of Pakistan in favour of undersigned shall be submitted at the time of submission of bidding documents.
  - h Full Name, Complete Address, Telephone Number, Fax Number, E-Mail & Organization of Structure.
  - i Copy of C.N.I.C of proprietor / partners (if any)
  - j Complete Bio-Data of Technical Staff (One B.E & One Diploma Engineer).
  - k Undertaking on stamp paper that firm is not involved in any litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government Department
  - l Undertaking on stamp paper regarding Non-Black Listing of Firm previously by Government's, Semi Government's Autonomous Bodies as Executing Agency.
  - m Affidavit regarding list of Partners / Partnership Deed with Director / Proprietor etc with Complete Information along with Power of Attorney / Sole Proprietor.
  - n Undertaking on stamp paper that information submitted by Bidder / Firms is correct.
  - o Incomplete / Conditional bids will not be entertained and will be rejected out rightly.
- 7 Procuring agency reserve right to annul the bidding process and reject all bids or proposals as per SPP Rules 2010 (amended to-date).

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

# OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION JAMSHORO

In the Premises of Deputy Commissioner Office Jamshoro @ Kotri Phatak.

Ph: 022-3871041, Fax. Nill, Email:- xen.edu.works.jamshoro@hotmail.com

No. XEN/EduWorks/TC/G-55/294

Jamshoro Dated. 21-03-2017

## NOTICE INVITING TENDERS

Sealed Bids for the works mentioned below are invited from the interested Bidders / Firms on Standard Bidding Documents of SPPRA under Sindh Public Procurement Regulatory Authority, Rules 2010 (amended to date)

- The bidding documents will be issued to all the interested Bidders on written request to the undersigned on firm's original letterhead and payment of bidding documents fee (non refundable) in cash as shown against each.

### List of Works

S. No.	Name of scheme / work	Taluka	Estimated Cost in (M)	Bid Security 3% of Bid	Completion Period	Bidding Documents Fee
	<b>District ADP (New Schemes 2016-17)</b>					
1	Construction of C/Wall & Under Ground Tank @ GGPS Muslim Town, Taluka Kotri, District Jamshoro.	Kotri	1.880	3%	15 Months	1000
2	Construction of C/Wall @ GBPS Christian Colony Kotri, Taluka Kotri, District Jamshoro	Kotri	1.500	3%	15 Months	1000
3	Construction/ Reconstruction of GGPS Jan Mohammad Shoro, Taluka Kotri, District Jamshoro	Kotri	2.463	3%	15 Months	1500
4	Construction/ Reconstruction of GBPS Manu Shoro, Taluka Kotri, District Jamshoro.	Kotri	4.374	3%	15 Months	2000
5	Construction/ Reconstruction of Existing GGHSS Behar Colony (Old Block), Taluka Kotri, District Jamshoro.	Kotri	10.100	3%	15 Months	3000
6	Rehabilitation/ Reconstruction of GBPS Lakha (Phase II) Taluka Manjhand, District Jamshoro	Manjhand	4.233	3%	15 Months	2000
7	Rehabilitation of GBPS Allah Yar Khoso, Taluka Manjhand, District Jamshoro.	Manjhand	1.480	3%	15 Months	1500
8	Construction of One Class Room / Lav. Block & Compound Wall of GBPS Bachal Khaskheli at Noor Muhammad Khoso, Taluka Manjhand, District Jamshoro.	Manjhand	3.183	3%	15 Months	2000
	<b>Provision of Missing Facilities of Additional Class Rooms / Boundary Walls &amp; Lav Blocks &amp; Rehabilitation to Various Primary Schools Taluka Sehwan (2016-17), District Jamshoro</b>					
9	GBPS Umed Ali Rind	Sehwan	0.711	3%	15 Months	500

10	GBPS Manahyoon (2 C/R)	Sehwan	2.037	3%	15 Months	1000
11	GBPS Jhangara	Sehwan	3.038	3%	15 Months	1500
	<b>(District ADP On-going)</b>					
12	Construction / Reconstruction of Existing GGHSS Kotri (Old Block) Taluka Kotri District Jamshoro ADP No. 381 of 2016-17	Kotri	9.200	3%	15 Months	3000
	<b>PROVINCIAL ADP</b>					
	<b>Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools Taluka Sehwan ADP No. 168 of 2016-17</b>					
13	GBPS Garhi Wari	Sehwan	3.488	3%	15 Months	2000
14	GBPS Bhootra	Sehwan	3.487	3%	15 Months	2000
15	GBPS Ahmed Khan Lashari	Sehwan	2.331	3%	15 Months	1500
16	GBPS Abdul Rehman Mallah	Sehwan	3.523	3%	15 Months	2000
17	GBPS Shaikh Bhan	Sehwan	2.305	3%	15 Months	2000
18	GBPS Bahadur Rind	Sehwan	2.707	3%	15 Months	2000
19	GBPS Sher Muhammad Chinjiyani Rind	Sehwan	2.734	3%	15 Months	2000
20	<b>Upgradation of Primary School to Middle School at Hyderabad Division @ GBPS Loung Senhero at Ghulam Ali Senhero Taluka Thano Bola Khan District Jamshoro ADP No. 219 of 2016-17</b>	<b>T.B Khan</b>	<b>9.530</b>	<b>3%</b>	<b>15 Months</b>	<b>3000</b>

- 3 Bidding is open to all interested bidders.
- 4 Method of procurement i.e **Single Stage – Single Envelope.**
- 5 Bid Validity Period is **(90) Ninety days.**

Particulars	1 <sup>st</sup> Attempt	In case of un-responded works 2 <sup>nd</sup> Attempt
A Date of issuance of bidding documents	From the date of publication in press and hoisted on website of SPPRA at or before 01:00 PM on <b>07-04-2017</b>	<b>25-04-2017 at 01:00 PM</b>
B Dead line for submission of bids	On <b>10-04-2017</b> upto 01:00 PM in the office of the undersigned	<b>26-04-2017 at 01:00 PM</b>
C Venue, time and date of bids opening	On <b>10-04-2017</b> upto 2:00pm in the office of the undersigned	<b>26-04-2017 at 02:00 PM</b>



6 **BIDDERS QUALIFICATION / ELIGIBILITY CRITERIA**

- a Registration with Pakistan Engineering Council in the relevant category or above discipline keeping in view the bid costs. No. PEC license required for the works costing upto Rs. 4.00 (Million).
  - b For Electrical works valid license issued from Inspectorate of Electrical License, Government of Sindh of the similar Region with respect to works shown above.
  - c Relevant Experience of last three years (list of works with copies of letter of award of work and completion certificates of equivalent cost or above.
  - d Turn-over of last three years as per SPPRA Rules 2010 with current turn over as 30% of the bid cost.
  - e Valid Registration with Federal Board of Revenue (FBR) for Income Tax (N.T.N).
  - f Valid Registration with the Sindh Revenue Board (SRB).
  - g The bid security 3% (Three percent) in the shape of call deposit / pay order issued from any schedule bank of Pakistan in favour of undersigned shall be submitted at the time of submission of bidding documents.
  - h Full Name, Complete Address, Telephone Number, Fax Number, E-Mail & Organization of Structure.
  - i Copy of C.N.I.C of proprietor / partners (if any)
  - j Complete Bio-Data of Technical Staff (One B.E & One Diploma Engineer).
  - k Undertaking on stamp paper that firm is not involved in any litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government Department
  - l Undertaking on stamp paper regarding Non-Black Listing of Firm previously by Government's, Semi Government's Autonomous Bodies as Executing Agency.
  - m Affidavit regarding list of Partners / Partnership Deed with Director / Proprietor etc with Complete Information along with Power of Attorney / Sole Proprietor.
  - n Undertaking on stamp paper that information submitted by Bidder / Firms is correct.
  - o Incomplete / Conditional bids will not be entertained and will be rejected out rightly.
- 7 Procuring agency reserve right to annul the bidding process and reject all bids or proposals as per SPP Rules 2010 (amended to-date).

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO



OFFICE OF THE

**EXECUTIVE ENGINEER (EDUCATION WORKS)**

DIVISION JAMSHORO, Opposite Deputy Commissioner Office District Jamshoro

No.X EN(Edu:Works)TC/



2017 JAMSHORO DATED

/ /2017

In pursuance of Rule-7 of the Sindh Public Procurement Rules, 2010 a Departmental Procurement Committee Comprising of following officers for procurement of works for various Educational Institutes / Offices / Line Department working under Administrative Control of Education & Literacy Department to be procured under ADP / Regular Budget / SNE of Education Department is constituted.

1	Executive Engineer Education Works Jamshoro	Chairman
2	Assistant Engineer Public Health Engineering Division Jamshoro	Member
3	Assistant Engineer Education Works Sub-Division Kotri	Member

Copy of Notification attached.

  
**EXECUTIVE ENGINEER**  
Education Works Division  
Jamshoro  






## NOTIFICATION

NO.SO(O) EDU/E&A/PRO-EW/14-15: In pursuance of Rule - 7 of the Sindh Public Procurement Rules, 2010, a Departmental Procurement Committee comprising of following Officers for procurement of works for various Educational Institutes / Offices / Line Departments working under Administrative Control of Education & Literacy Department to be procured under ADP / Regular Budget / SNE of Education Department is constituted as under:-

- |    |  |          |
|----|--|----------|
| 1. | Executive Engineer (Education Works)<br>Concerned Education Works Division<br>Education & Literacy Department                    | Chairman |
| 2. | Assistant Engineer<br>Local Government Public Health Engineering Department  | Member   |
| 3. | Assistant Engineer (Education Works) of Headquarter<br>Concerned Education Works sub Division<br>Education & Literacy Department | Member   |

### Tasks

- Preparing bidding documents;
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

DR. NAZBULLAH PECHERO -

NO.SO(O) EDU/E&A/PRO-EW/14-15:

Karachi, date the 28<sup>th</sup> May, 2015

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S. to Senior Minister, Education & Literacy Department, Govt. of Sindh, Karachi.
3. The P.S to Secretary, Education & Literacy Department.
4. The P.S to Secretary, Local Government Public Health Engineering Department.
5. Office Order File



SINDH EDUCATION &  
LITERACY DEPARTMENT



DEPUTY SECRETARY (CA) 15



OFFICE OF THE

**EXECUTIVE ENGINEER (EDUCATION WORKS)**

DIVISION JAMSHORO, Opposite Deputy Commissioner Office District Jamshoro

No.X EN(Edu:Works)TC/

2017 JAMSHORO DATED / /2017

In pursuance of Rule-31 of the Sindh Public Procurement Rules, 2010 a Departmental Complaint Redressal Committee Comprising of following officers consisted as under to resolve complaints of aggrieved bidders.

1	Superintending Engineer Education Works Circle Hyderabad	Chairman
2	Divisional Accounts Officer Education Works Jamshoro	Member
3	Executive Engineer Education Works Jamshoro	Member

Copy of Notification attached

  
**EXECUTIVE ENGINEER**  
Education Works Division  
Jamshoro



GOVERNMENT OF SINDH  
EDUCATION & LITERACY DEPARTMENT  
Karachi, date the 28-04-2015

## NOTIFICATION

NO.SO(G) EDU/E&A/PRO-EW(CRC)/14-15: In pursuance of Rule - 31 of the Sindh Public Procurement Rules, 2010 a Departmental Complaint Redressal Committee comprising of following Officers constituted as under to resolve complaint's of aggrieved bidders:-

- |  |          |
|--|----------|
| 1. Superintendent Engineer (Education Works)<br>of concerned Education Works Circle<br>Education & Literacy Department | Chairman |
| 2. Representative of District Account Officer /<br>Accountant General, Sindh   | Member   |
| 3. Representative of Head of procuring Agency<br>(Professional from relevant field concerning)                         | Member   |

### ToRs

- To perform according to Rule - 31 of SPPRA, 2010;
- Perform any other function ancillary and incidental to the above.

NO.SO(G) EDU/E&A/PRO-EW(CRC)/14-15:

SECRETARY EDUCATION  
TO GOVT. OF SINDH  
Karachi, date the 28<sup>th</sup> May, 2015

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S to Secretary, Education & Literacy Department.
3. Office Order File



SINDH EDUCATION &  
LITERACY DEPARTMENT



DEPUTY SECRETARY (GA)

**ANNUAL PROCUREMENT PLAN  
(WORKS, GOODS & SERVICES)  
Financial Year 2017**

Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated Unit cost (where applicable)	Estimated total cost	Funds Allocated	Sources of funds ADP/ Non-ADP)	Proposed Procurement method	Timing of Procurements				Remarks
								1st Qtr.	2nd Qtr.	3rd Qtr.	4th Qtr.	
1	Construction of C/Wall & Under Ground Tank @ GGPS Muslim Town, Taluka Kotri, District Jamshoro.	-	1.880	1.880	1.880	ADP	Single Stage			✓		
2	Construction of C/Wall @ GBPS Christian Colony Kotri, Taluka Kotri, District Jamshoro	-	1.500	1.500	1.500	ADP	Single Stage			✓		
3	Construction/ Reconstruction of GGPS Jan Mohammad Shoro, Taluka Kotri, District Jamshoro	-	2.463	2.463	2.463	ADP	Single Stage			✓		
4	Construction/ Reconstruction of GBPS Manu Shoro, Taluka Kotri, District Jamshoro.	-	4.374	4.374	4.374	ADP	Single Stage			✓		
5	Construction/ Reconstruction of Existing GGHSS Behar Colony (Old Block), Taluka Kotri, District Jamshoro.	-	10.100	10.100	10.100	ADP	Single Stage			✓		
6	Rehabilitation/ Reconstruction of GBPS Lakha (Phase-II) Taluka Manjhand, District Jamshoro	-	4.233	4.233	4.233	ADP	Single Stage			✓		
7	Rehabilitation of GBPS Allah Yar Khoso, Taluka Manjhand, District Jamshoro.	-	1.480	1.480	1.480	ADP	Single Stage			✓		
8	Construction of One Class Room / Lav. Block & Compound Wall of GBPS Bachal Khaskheli at Noor Muhammad Khoso, Taluka Manjhand, District Jamshoro.	-	3.183	3.183	3.183	ADP	Single Stage			✓		

Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated Unit cost (where applicable)	Estimated total cost	Funds Allocated	Sources of funds ADP/ Non-ADP)	Proposed Procurement method	Timing of Procurements				Remarks
								1st Qtr.	2nd Qtr.	3rd Qtr.	4th Qtr.	
9	Provision of Missing Facilities of Additional Class Rooms / Boundary Walls & Lav Blocks & Rehabilitation to Various Primary Schools @ GBPS Umed Ali Rind Taluka Sehwan (2016-17), District Jamshoro	-	0.711	0.711	0.711	ADP	Single Stage			✓		
10	Provision of Missing Facilities of Additional Class Rooms / Boundary Walls & Lav Blocks & Rehabilitation to Various Primary Schools @ GBPS Manahyoon (2 C/R) Taluka Sehwan (2016-17), District Jamshoro	-	2.037	2.037	2.037	ADP	Single Stage			✓		
11	Provision of Missing Facilities of Additional Class Rooms / Boundary Walls & Lav Blocks & Rehabilitation to Various Primary Schools @ GBPS Jhangara Taluka Sehwan (2016-17), District Jamshoro	-	3.038	3.038	3.038	ADP	Single Stage			✓		
12	Construction / Reconstruction of Existing GGHSS Kotri (Old Block) Taluka Kotri District Jamshoro ADP No. 381 of 2016-17	-	9.200	9.200	9.200	ADP	Single Stage			✓		
13	Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools @ GBPS Garhi Wari Taluka Sehwan ADP No. 168 of 2016-17	-	3.488	3.488	3.488	ADP	Single Stage			✓		
14	Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools @ GBPS Bhootra Taluka Sehwan ADP No. 168 of 2016-17	-	3.487	3.487	3.487	ADP	Single Stage			✓		
15	Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools @ GBPS Ahmed Khan Lashari Taluka Sehwan ADP No. 168 of 2016-17	-	2.331	2.331	2.331	ADP	Single Stage			✓		
16	Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools @ GBPS Abdul Rehman Mallah Taluka Sehwan ADP No. 168 of 2016-17	-	3.523	3.523	3.523	ADP	Single Stage			✓		

Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated Unit cost (where applicable)	Estimated total cost	Funds Allocated	Sources of funds ADP/ Non-ADP)	Proposed Procurement method	Timing of Procurements				Remarks
								1st Qtr.	2nd Qtr.	3rd Qtr.	4th Qtr.	
17	Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools @ GBPS Shaikh Bhan Taluka Sehwan ADP No. 168 of 2016-17	-	2.305	2.305	2.305	ADP	Single Stage			✓		
18	Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools @ GBPS Bahadur Rind Taluka Sehwan ADP No. 168 of 2016-17	-	2.707	2.707	2.707	ADP	Single Stage			✓		
19	Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools @ GBPS Sher Muhammad Chinjiyani Rind Taluka Sehwan ADP No. 168 of 2016-17	-	2.734	2.734	2.734	ADP	Single Stage			✓		
20	Upgradation of Primary School to Middle School at Hyderabad Division @ GBPS Loung Senhero at Ghulam Ali Senhero Taluka Thano Bola Khan District Jamshoro ADP No. 219 of 2016-17	-	9.530	9.530	9.530	ADP	Single Stage			✓		

EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
JAMSHORO