

**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE EXECUTIVE ENGINEER (WATER) BALDIATOWN**


**NOTICE INVITING TENDER THROUGH PRESS**  
**(ON ITEM RATE BASIS)**

Sealed Tenders are invited (single stage one Envelope System) as per SPPRA Rules.  
 2010 (Amended 2013) for the works mentioned below.

S.No.	DETAIL	CONDITIONS
1.	Name of work	REMOVAL OF CONTAMINATION AND REPLACEMENT OF 16", 10", 8" DIA MS PIPE, P/F SPLIT COLLAR 15" DIA AND REPAIR OF LEAKAGES ON 15" DIA PRCC PIPE LINE ON NEW CONSTRUCTED HUB RIVER ROAD BALDIA TOWN
2.	Name, Address & Phone No. DDO	Executive Engineer (Water) Baldia Town Address: Treatment Plant No.1 Haroonabad Near Siemens Chowrangi Site, KW&SB Cell No.0314-3933661
3.	Eligibility of Firm / Bidder	1. PEC registration 2. NTN Certificate 3. Valid Professional Tax 4. S.R.B Certificate 5. Relevant Experience Work
4.	Tender can be purchased	In charge revenue accounts section finance department KW&SB Head Office Annexy Building of KBCA at Civic Centre Karachi from 9:00 A.M to 05:00 PM in any working day except the date of opening of the tender.
5.	Bid Security	2% of quoted amount in shape of Pay Order/ Bank Draft from an schedule Bank of Pakistan in the favour of KW&SB must be accompanied with the tender otherwise the Tenders shall be treated as invalid & rejected.
6.	Tender Fee	Rs.1000/- in shape of Pay order in favour of KW&SB. (non-refundable)
7.	Start date of issuance of Tender / last date of Issuance of Tenders	w.e.f. date of 1 <sup>st</sup> publishing in the daily newspaper & SPPRA website upto the last date <u>07-04-17</u> of issuing.
8.	Date of opening & submission of Tenders	Tender will be submitted on <u>10-04-17</u> at 2:00 PM and will be opened on the same date at 2:30 PM.
9.	Un-responded Tender will be again issued / submitted/ opened on (2 <sup>nd</sup> Attempt)	2 <sup>nd</sup> attempt tender will be issue from Date <u>11-04-17</u> to <u>25-04-17</u> Submission on <u>26-04-17</u> at 2:00PM and will be opened at 2:30 PM.
10.	Submission / open venue	Tender will be opened by the Procurement Committee-I, at the Office of the Director Design KW&SB situated at Block-17, Gulshan-e-Iqbal, COD Filter Plan, Karachi.
11.	Source of Work	Improvement of Water System in BaldiaTown.
12.	Estimated Cost	<b>Rs.17,27,471/-</b>
13.	Scope of Funding	KW&SB Funding.

**Note:-**

- Tender and bidding documents can be seen & download from SPPRA website [www.SPPRASindh.gov.pk](http://www.SPPRASindh.gov.pk)
- The participants must quote the rates both in words and figures along with telephone / Mobile numbers, Postal address, Fax Number must be mentioned in bids.
- If any inconvenient situation created in the city or Govt. will announce any holiday on opening date of tender shall be submitted /opened on next working day at same time & venue.
- The procuring agency may reject any bid to relevant provisions of SPPRA-2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of SPPRA-2010.
- Conditional tender or tenders from debarred contractor shall not be accepted and shall be treated as rejected and invalid then & there.
- Offers should be received in seal cover.
- Bid must be in sealed cover.
- Debarred contractor's bid cannot be accepted.
- In case of any required information work to the concerned offer as per Item No.01 may be contracted or his office may be visited.

  
**EXECUTIVE ENGINEER (WATER)**  
**BALDIA TOWN, KW&SB**

Copy to:

- Director, SPPRA. GOS.
- Director (D&E), KW&SB
- Superintending Engineer (West), KW&SB
- Accounts Officer (Revenue), KW&SB
- Accounts Officer (West), KW&SB
- Office Copy



کراچی واٹر اینڈ سیوریج بورڈ

دفتر ایگزیکٹو انجینئر (واٹر) بلدیہ ٹاؤن

ٹینڈر طلبی نوٹس

بذریعہ پریس (آخری ریوٹ کی بنیاد پر)

مندرجہ ذیل کاموں کیلئے SPPRA رولز 2010 (ترمیم شدہ 2013) کے مطابق (سنگل اسٹیج۔ ون انویٹ سسٹم) پرمیٹریڈ ٹینڈرز طلب ہیں۔

01	کام کا نام	نئے تعمیر شدہ سیوریج ڈسپوزل پلانٹ کے 15 قطر PRCC پائپ لائن پر لیک کیجوز کی راجہ/ Contamination پلانٹ 16° 10' 00" N 67° 10' 00" E MS پائپ کی تبدیلی فراہمی/ تصحیب پلانٹ کا 15 قطر
02	DDO کا نام، پتہ اور فون نمبر	ایگزیکٹو انجینئر (واٹر) بلدیہ ٹاؤن پتہ: ٹرانسٹ پلانٹ نمبر 1، ماہدون آباد نزد وینس پورنگی سائٹ، KW&SB فون نمبر: 0314-3913661
03	فرم/رولی رجوعہ کی اہلیت	1- PEC رجسٹرڈ 2- NTN سرٹیفکیٹ 3- قابل برآمد پر ڈیٹیل ٹیکس 4- SRB سرٹیفکیٹ 5- متعلقہ کام کا تجربہ
04	ٹینڈر ریڈ جا سکتا ہے	سوائے ٹینڈر گھنٹے کی تاریخ کے کسی بھی کام والے دن صبح 09:00 بجے تا شام 05:00 بجے اپنا رجسٹرڈ افسائرس سیکشن ٹرانس فز پارٹس KW&SB ہیڈ آفس ایسی بلڈنگ، KBCA واقع سوک سینٹر کراچی۔
05	بڑھیکورنی	درج کردہ رقم کا 20% بھرتی۔ پتہ: ماہار ایک بیک ڈرافٹ جو کہ پاکستانی ٹینڈر لیک کیٹ KW&SB کے آفس میں جاری کیا گیا اور ٹینڈرز کے سرگھلاؤ نام لکھ کر تھوڑا سا وقت تک ٹینڈرز نا قابل بھرتی اور مسز شدہ ہونے کے باجوں کے۔
06	ٹینڈر فیس	Rs. 1000/- بھرتی ہے آرڈر تک KW&SB (ٹھکانے والی)۔
07	ٹینڈرز کے تمام کی تاریخ آگیا	روزنامہ اشاعت اور SPPRA ویب سائٹ پر پبلیک ایشن کی تاریخ سے اجراء کی آخری تاریخ 07-04-2017 تک۔
08	ٹینڈرز کے کھلنے اور جج کرانے کی تاریخ	ٹینڈر 10-04-2017 کو دوپہر 02:00 بجے جج کیا جائیگا اور یہ تاریخ 02:30 بجے کھولا جائیگا۔
09	عام جواب ٹینڈرز دوسری مرتبہ دوبارہ جاری اسٹیج کرانے ا کھولے جائیں گے	دوسری مرتبہ ٹینڈرز تاریخ 04-2017 تا 25-04-2017 جاری کیا جائے گا۔ 26-04-2017 کو دوپہر 02:30 بجے جج اور دوپہر 02:30 بجے کھولا جائے گا۔
10	جج کرانے ا کھلنے کا مقام	ٹینڈرز دفتر ڈائریکٹوریٹ KW&SB واقع، مقام بلاک 17، انجینئرنگ ایڈوانس COD، فنڈیشن، ٹرانسپورٹ، پروویڈر سٹ کیٹنگ، 1 کی جانب سے کھولے جائیں گے۔
11	اسکوپ آف ورک	بلدیہ ٹاؤن میں ڈائریکٹوریٹ کی سٹیج کی ایمر وارنٹ۔
12	ٹینڈر لاکٹ	Rs. 17,27,471/-
13	سورس آف فنڈنگ	KW&SB فنڈنگ۔

نوٹس:

- 1- ٹینڈر اور بڈنگ دستاویزات SPPRA ویب سائٹ www.pprasindh.gov.pk پر رکھی اور ڈاؤن لوڈ کی جاتی ہیں۔
- 2- شرکاء کو پیشکشوں میں سفن ان سو بائی ٹرنڈرز ڈاک کا پتہ اور ٹیکس نمبر کیلئے لازماً پتہ فراہم کرنا اور ہدوسوں و رولوں میں درج کردہ ہوں گے۔
- 3- ٹینڈرز کے کھلنے کی تاریخ کو شہر میں نامناسب صورتحال پیدا ہونے سے حکومت کی جانب سے تعطیل کے اعلان کی صورت میں ٹینڈرز کی وقت اور تمام پر آئندہ کام والے دن جج کرایا کھولا جائے گا۔
- 4- SPPRA-2010 کی متعلقہ سٹاپوں سے شروع ہو کر ٹنگ ایجنسی کسی ڈیکلین کو مسز و کرسٹی ہے اور SPPRA-2010 کے رولوں کے مطابق بڈ پر پوزل کی قیادت سے کس کی بھی وقت بڈنگ کے کٹل کو مسز و کرسٹی ہے۔
- 5- مشروہ ٹینڈر یا سٹورڈ کلائنڈرز کے ٹینڈرز قبول نہیں کئے جائیں گے اور اسی وقت مسز و شہ اور قابل بھرتی ہونے کے باجوں کے۔
- 6- پیشکشیں سرپرستوں میں موصول ہونی چاہئیں۔
- 7- پیشکش اور سٹورڈ ہدف سے موصول ہوں۔
- 8- سٹورڈ کلائنڈرز کی پیشکش قبول نہیں کی جاسکتی۔
- 9- آئیٹم نمبر 01 کے مطابق متعلقہ آئیٹم کے کام سے متعلق کسی درکار معلومات کی صورت میں رابطہ کیا جاسکتا ہے یا اس کے دفتر میں بذات کیا جاسکتا ہے۔

ایگزیکٹو انجینئر (واٹر)

بلدیہ ٹاؤن KW&SB

KW&SB/DPR/2017/37



# Karachi Water & Sewerage Board

OFFICE OF THE EXECUTIVE ENGINEER (WATER) BALDIA TOWN

## NOTICE FOR INVITING TENDER

THROUGH PRESS (ON ITEM RATE BASIS)

Sealed tenders are invited on (Single Stage One Envelope System) as per SPPRA Rules-2010 (Amended 2013) for the works mentioned below:-

S. NO	DETAIL	CONDITIONS
1	Name of Work	REMOVAL OF CONTAMINATION AND REPLACEMENT OF 16", 10", 8" DIA MS PIPE, P/F SPLIT COLLAR 15"-DIA REPAIR OF LEAKAGES ON 15" DIA PRCC PIPE LINE OF NEW CONSTRUCTED HUB RIVER ROAD BALDIA TOWN
2	Name, Address & Phone No of D.D.O.	Executive Engineer (Water) Baldia Town Address: Treatment Plant No. 1 Haroonabad near Siemens Chowrangi Site, KW&SB Cell No. 0314-3933661
3	Eligibility of Firm / Bidder	1. PEC Registration 2. NTN certificate 3. Valid Professional Tax 4. S.R.B. Certificate 5. Relevant Experience work
4	Tender can be purchased.	In charge revenue accounts section finance department KW&SB Head Office Annex Building of KBCA at Civic Centre Karachi from 9:00 AM to 05:00 P.M in any working day except the date opening of the tender.
5	Bid Security	2% of quoted amount in shape of Pay Order / Bank Draft from any schedule bank of Pakistan in the favour of KW&SB must be accompanied with the tender otherwise the tenders shall be treated as invalid & rejected.
6	Tender Fee	Rs. 1000/- in shape of Pay Order in favour of KW&SB (non refundable)
7	Start Date of issuance of tenders / last date of issuance of tenders.	w.e.f date of 1st publishing in the daily newspapers & SPPRA website upto the last date 07-04-17 of issuing.
8	Date of opening & submission of tenders	Tender will be submitted on 10-04-17 at 2:00 PM and will be opened on the same date at 2:30 PM
9	Un-response tender will be again issued / submitted / opened on (2nd attempt).	2nd attempt tender will be issue from date 11-04-17 to 25-04-17 Submission on 26-04-17 at 2:30 PM and will be opened at 2:30 PM.
10	Submission / Opening Venue:	Tenders will be opened by the Procurement Committee-I, at the office of the Director Design KW&SB situated at Block-17, Gulshan-e-Iqbal, COD filter plant, Karachi.
11	Scope of work	Improvement of Water Supply System In Baldia Town
12	Estimated Cost	Rs. 17,27,471/-
13	Source of funding	KW&SB Funding

**Note:-**

- 1 Tender and bidding documents can be seen & downloaded from SPPRA website [www.spprasindh.gov.pk](http://www.spprasindh.gov.pk)
- 2 The participants must quote the rates both in words & figures along with Telephone / Mobile numbers, Postal address & Fax number must be mentioned in bids.
- 3 If any inconvenient situation created in the city, or Govt will announce any holiday on opening date of tender, tender shall be submitted / opened on next working day at same time & venue.
- 4 The procuring agency may reject any bid subjected to relevant provisions of SPPRA - 2010 and may cancel the bidding process any time prior to acceptance of bid proposal as per Rule-25 of SPPRA-2010.
- 5 Conditional tender or tenders from debarred contractor shall not be accepted and shall be treated as rejected and valid then & there.
- 6 Offers should be received in seal cover.
- 7 Bid must be received in sealed cover.
- 8 Debarred contractor's bid cannot be accepted.
- 9 In case of any required information regarding work to the concerned officer as per item No: 01 may be contacted or his office may be visited

EXECUTIVE ENGINEER(WATER)  
BALDIA TOWN, KW&SB

W&SB/DPR/2017/37

THE NEWS

Saturday, March 18, 2017

# کراچی واٹر اینڈ سیوریج بورڈ



آفیس آف ڈی ایگزیکٹو انجینئر (واٹر) بلدیہ ٹائون

## ٹینڈر گھرانٹن جي لاءِ نوٽيس پريس ذريعي (آئتم ريت جي بنياد تي)

هيٺ ڄاڻايل ڪمن جي لاءِ SPPRA رولز-2010 (ترميم ڪيل 2013) جي مطابق (سنگل اسٽيج هڪ لافاي واري سسٽم) تي مهربند ٽينڊرز گهريل آهن.

نمبر شمار	تفصيل	شرط
1.	ڪمر جو نالو	نئين نمبر ٽيل جڳ رور روڊ بلديہ ٽائون جي 15" ڊاير PRCC پائپ لائين پر ليڪيج جي مرمت، 16"، 10"، 8" ڊاير MS پائپ P/F اسيلٽ ڪالر 15" ڊاير جي تبديلي ۽ آلودگي خارج ڪرڻ
2.	ڊي. ڊي. او جو نالو، ايڊريس ۽ فون نمبر	ايگزیکٹو انجینئر (واٹر) بلدیہ ٽائون ایڊریس: ٽریٽمنٽ پلانٽ نمبر 1 هارون آباد ويجهو سيمينٽ چورنگي، سائيٽ، ڪي ڊبليو اينڊ ايس بي موبائل نمبر: 0314-3933661
3.	فور / بڊر جي اهليت	1. بي اي سي رجسٽريشن 2. اين ٽي اين سرٽيفڪيٽ 3. ڪارآمد پروفيشنل ٽيڪس 4. ايس آر، بي سرٽيفڪيٽ 5. لاڳاپيل ڪم جو تجربو
4.	ٽينڊر خريد ڪري سگهجن ٿا	انچارج روينيو اڪائونٽس سيڪشن فنانس ڊپارٽمينٽ ڪي ڊبليو اينڊ ايس بي هيڊ آفيس اينڪسي بلڊنگ آف ڪي بي سي اي ايت سوڪ سينٽر ڪراچي مان ٽينڊر ڪلڻ واري تاريخ کان سواءِ ڪنهن به ڪم واري ڏينهن تي صبح 9:00 وڳي کان شام 5:00 وڳي تائين.
5.	بڊ سيڪيورٽي	آڇيل رقم جو 2% بشڪل هي آرڊر / بينڪ ڊرافٽ پاڪستان جي ڪنهن به شيڊول بينڪ مان بحق KW&SB لازمي ٽينڊر سان گڏ ڏنل هجي هي صورت پر ٽينڊرز ڪارآمد تصور نه ڪيا ويندا ۽ چارج ڪيا ويندا.
6.	ٽينڊر فيس	1000/- روپيا، بشڪل هي آرڊر بحق KW&SB (ناقابل واپسي)
7.	ٽينڊرز جاري ڪرڻ جي شروعاتي تاريخ / ٽينڊر جاري ڪرڻ جي آخري تاريخ	روزاني اخبارن ۾ پهرين اشاعت جي تاريخ کان وٺي ۽ SPPRA جي ويب سائيٽ جي ميزباني کان وٺي 07-04-2017 تائين جاري ڪرڻ جي آخري تاريخ
8.	ٽينڊرز جمع ڪرائڻ ۽ کولڻ جي تاريخ	ٽينڊرز 2017-04-10 تي منجهند 2:00 وڳي جمع ڪرايا ويندا ۽ ساڳي تاريخ تي منجهند 2:30 وڳي کوليا ويندا.
9.	موت نه ملندڙ ٽينڊرز پيهر وري جاري ڪيا / جمع ڪرايا / کوليا ويندا (پيو پيرو)	پيو پيرو: ٽينڊر تاريخ 2017-04-11 کان 2017-04-25 تائين جاري ڪيا ويندا.
10.	جمع ڪرائڻ / کولڻ جو هنڌ	ٽينڊرز پروڪيورمينٽ ڪميٽي-1 پاران ڊائريڪٽر ڊزائين جي آفيس KW&SB واقع بلاڪ-17، گلشن اقبال، سي او ڊي فلٽر پلانٽ، ڪراچي ۾ کوليا ويندا.
11.	ڪم جو اسڪوپ	بلديہ ٽائون ۾ واٽر سيل ۽ سسٽم جو سڌارو
12.	ڪٽيل رقم	17,27,471/- روپيا
13.	فنڊنگ جو ذريعو	KW&SB فنڊنگ

**نوٽ:**


- ٽينڊر ۽ بڊنگ وائڪيومينٽس SPPRA جي ويب سائيٽ [www.spprasindh.gov.pk](http://www.spprasindh.gov.pk) مان ڏسي ۽ ڏاڻو لڙڻ ڪري سگهجن ٿا.
- شراڪتدار اڳهه پنهنجي معنيٰ اکرن ۽ انگن ۾ لازمي ڄاڻائين پشمول ٽيليفون / موبائل نمبر، پوسٽل ايڊريس ۽ فيڪس نمبر بڊر ۾ لازمي ڏنل هجي.
- جيڪڏهن شهر ۾ ڪا ناخوشگوار صورتحال پيدا ٿي وڃي يا ٽينڊر ڪلڻ واري تاريخ تي حڪمت پاران موڪل جو اعلان ٿي وڃي ته ٽينڊر ايندڙ ڪم واري ڏينهن تي ساڳئي وقت ۽ هنڌ تي جمع ڪرايا / کوليا ويندا.
- پروڪيورنگ ايجنسي SPPRA جي لاڳاپيل شتن مطابق ڪارڊ آف رڊ ڊڪري سگهجي ٿي ۽ رول-25 آف ايس بي 2010 جي مطابق بڊر / تجويز جي قبول ڪرڻ کان اڳ ڪنهن به وقت بڊنگ عمل کي مسترد ڪري سگهجي ٿي.
- مشروط ٽينڊرز يا منع ڪيل ڪانٽريڪٽرز جا ٽينڊرز قبول نه ڪيا ويندا ۽ آخرڪار بنا ڪارآمد جي مسترد ڪيا ويندا.
- آفري بند ڪور ۾ هئڻ گهرجن.
- بڊ لازمي طور مهربند ڪور ۾ هئڻ گهرجي.
- ڪم ڪرائڻ کان پوءِ ٽينڊرز جون آڇون قبول نه ڪيون وينديون.
- آئتم نمبر 01 تي ڪم جي حوالي سان معلومات گهريل هجي ته لاڳاپيل آفيسر سان رابطو ڪري سگهجي ٿو يا سائس آفيس ۾ ملاقات ڪري سگهجي ٿي.

ڪراچي واٽر اینڈ سیوریج بورڈ (واٹر)  
KW&SB، ٽائون

**OFFICE OF THE EXECUTIVE ENGINEER (WATER)  
BALDIA TOWN, KW&SB  
ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-2017**

S.NO.	Description of Procurement	Quantity where applicable	Estimated Unit Cost where applicable	Estimated total cost (Pak Rs.)	Funds Allocated	Sources of Funds ADP/ Non ADP	Proposed Procurement Method	Timing of Procurements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	REMOVAL OF CONTAMINATION AND REPLACEMENT OF 16", 10", 8" DIA MS PIPE, P/F SPLIT COLLAR 15" DIA AND REPAIR OF LEAKAGES ON 15" DIA PRCC PIPE LINE ON NEW CONSTRUCTED HUB RIVER ROAD BALDIA TOWN	-	Items	Rs.17,16,405/-	KW&SB		Single Stage One Envelop through Press	-	-	3rd Qtr	-	

Approved and signed by the Head of Procuring Agency

  
 Executive Engineer (Water)  
 Baldia Town, KW&SB



# **TENDER DOCUMENTS**

**REMOVAL OF CONTAMINATION AND REPLACEMENT OF 16", 10", 8" DIA MS  
PIPE, P/F SPLIT COLLAR 15" DIA AND REPAIR OF LEAKAGES ON 15" DIA PRCC  
PIPE LINE ON NEW CONSTRUCTED HUB RIVER ROAD BALDIA TOWN**

**KARACHI WATER & SEWERAGE BOARD**

## EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION

1. Contractor having NTN and copy must be available with tender in case of supply item the GST registration must be available with tender.
2. The Pay Order of Bid security as mentioned in NIT and must be available with tender.
3. 1 Years Experience certificate of similar nature of job must be available with the tender.
4. Turnover Statement last 3 Years
5. Similar nature of Bidding Document form upto 2.5 Million of SPPRA with filling Bidding Data & Contractor Data must be available with BOQ otherwise the tender cannot be accepted
6. Rate must be quoted in figure & Words by contractor.
7. Bid shall be properly signed by contractor with stamped, address and contact No. #
8. If the estimate are based on Sch:2012 and premium can be allowed within allowable limit.
9. If the estimate are preparing on M.R and 10% profit is included in R.A & excess quoted cost cannot be concenter.
10. Conditional bid cannot be accepted.
11. Bid must be submitted in sealed cover.
12. Registration Certificate from S.R. B (Sindh Revenue Board) must be attached.



# BIDDING DATA

- (a) Name of Procuring Agency KW&SB
- (b) Brief Description of Work REMOVAL OF CONTAMINATION AND REPLACEMENT OF 16", 10", 8" DIA MS PIPE, P/F SPLIT COLLAR 15" DIA AND REPAIR OF LEAKAGES ON 15" DIA PRCC PIPE LINE ON NEW CONSTRUCTED HUB RIVER ROAD BALDIA TOWN
- (c) Procuring Agency Address
- (d) Estimate Cost On item rate basis
- (e) Amount of Bid Security 2% of Bid amount
- (f) Period of Bid Validity 90 Days
- (g) Security Deposit (including Bid Security) 10%
- (h) Venue, Time and Date of Bid Opening The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of The Procurement Committee-I KW&SB at the Director Design Office, Gulshan-e-Iqbal Near COD Filter Plant, Karachi on 10-04-17 at 2.30 PM by Procurement Committee.
- (i) Deadline for submission of Bid along with time. 10-04-17 at 2.00 P.M.
- (j) Time for completion from written order commence 25 Days
- (k) Liquidity damage Rs.1000/- per day of delay
- (l) Bid issued to Firm M/s. \_\_\_\_\_
- (m) Deposit Receipt No. & Date \_\_\_\_\_
- Amount: Rs. \_\_\_\_\_/=



Executive Engineer (Water)  
Baldia Town, KW&SB

Authority Issuing Bidding Document




**OFFICE OF THE EXECUTIVE ENGINEER BALDIA TOWN (WATER)**  
**KARACHI WATER & SEWERAGE BOARD**

Estimate amount:- Item Rate basis  
Time limit : 25 days  
Penalty for delay : 1000/- P/day  
Tender Cost : 1000/-  
Date of Opening : 10-04-17

SUBJECT: **REMOVAL OF CONTAMINATION AND REPLACEMENT OF 16", 10", 8" DIA MS PIPE, P/F SPLIT COLLAR 15" DIA AND REPAIR OF LEAKAGES ON 15" DIA PRCC PIPE LINE ON NEW CONSTRUCTED HUB RIVER ROAD BALDIA TOWN**

S. N	ITEM OF WORK	QTY.	RATE amount in figure	RATE amount in words	UNIT.	AMOUNT.
1	Execution for pipe line in trenches in all kinds of soils and pits i/c trimming and dressing sides to true alignment and shapes leveling of bed of trenches to correct level and grade cutting joint holes and disposal of surplus earth with in a one chain as directed by engineering Incharge providing fence guard, lights flags and temporary crossing for non vehicular traffic where ever required lift up to 5' (1.52m) and lead up to one chain (30.5m)	7825 Cft			%o Cft	
2	Add for additional lift for every chain or part therefore in item No.1 to 15 (A&B) for excavation for pipeline & storage tanks trenches and pits. 5' to 8'	4447.57 Cft			%0Cft	
3	Manufacturing supplying & fixing black steel MS Pipe made out of MS Sheet conforming to API 5l grade X-42 ERW & Externally asphalt coated with fiber glass 5mm thick & Internally C.C lining 8mm thick (AWWA Specification) i/c laying jointing with Helical welding in trench i/c cost of bends of any degree & testing with water specified pressure for different dia of pipe as below (straight)  6.4 mm thick 10" dia 8" dia 16" dia	90 Rft 120 Rft 120 Rft			P/Rft P/Rft P/Rft	
4	Providing & Fixing MS Split collar on PRCC pipe 18" wide fabricated with 3/8" thick MS plate 1/ ¼ " wide, 3/8" thick ring at centre, ¾" thick MS square bars on both ends with a total weight as mentioned against each item. It included the cost of 4 Nos. ¾" thick flanges, nuts & boles, rubber packing labour and sealing material etc complete. Net weight = 93.45 Kgs 15" dia	20 Nos.			Each	
5	P/L MS tail piece (DHOLKI) on A/C pipe fabricated with ¼" thick MS plate, having dimensions and weight as mentioned against each item. It including the cost of labor and sealing material etc, complete. (22.850 kg)16" dia (20.320 kg)14" dia	04 Nos. 04 Nos.			Each Each	
6	Providing Fixing MS tail piece on PRCC pipe fabricated with 3/8" thick MS plate both caulking and reducer ends 9" wide provide with a ¾" thick square bar at caulking end having a total weight as mentioned against each item it includes the cost of labor and caulking & sealing material etc complete. (65.260 kg)15" dia	08 Nos.			Each	
7	Full hire charges of the pumping set per day inclusive of wages of driver and assistant fuel or electric energy plate forms required for placing pumps etc. at lower depth with suction delivery at pipes for pumping out water found at various depth from trenches i/c the cost of erection and dismantling after completion of the job. Hire charges of the pumping set up to 10 HP pumping out water from 15' ft deep trench.	45 Days			P/Day	
8	Repair of leaking joints on (external vatta) on PRCC pipe i/c cost of excavation, labour, sealing material, dewatering and refilling of the excavated stuff etc. (As per R/A) 15" dia	20 Nos.			Each	
9.	Refilling the excavated stuff in trenches 6" thick layer i/c watering hammering to full compaction etc complete.	11970.91 Cft			%0Cft	

TOTAL AMOUNT Rs. \_\_\_\_\_/-

  
Executive Engineer (Water)  
Site Town, KW&SB

NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010.

I/We hereby Quoted an Amount of Rs. \_\_\_\_\_ On item rate basis.

In wards(\_\_\_\_\_)

Signature of Contractor \_\_\_\_\_

Address: \_\_\_\_\_

Cell No. \_\_\_\_\_

## Conditions of Contract

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause –5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.



**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initiated by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

**Clause - 7: Payments.**

(A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause - 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

**Clause - 9: Issuance of Variation and Repeat Orders.**

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

A handwritten signature in black ink, appearing to read 'Rajon', is located in the bottom right corner of the page.

**Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
- (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.
  - (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause - 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause - 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause - 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.





**Clause - 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause -17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in- charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause -18: Financial Assistance /Advance Payment.**

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause -19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause -20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

  
Divisional Accountant

Executive Engineer/Procuring Agency

Contractor



No. KW&SB/SR/HR/HRD/2016/997

Date: 14/4/16

OFFICE ORDER

The Procurement Committee-I is re-constituted as per Rule-07 of Sindh Public Procurement Rules-2010, for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority as under:

Sr. No.	Nominee	Position in P.C
1	Director Design & Estimate	Convener / Chairman
2	Superintending Engineer (Concerned)	Member
3	Representative of D.G. (TS), KMC	Member
4	Representative of Finance Advisor, KMC	Member
5	A.O. / D.A.O. / A.A.O. (Concerned)	Member/Secretary

Order (KW&SB)  
V&SB 3052  
13/4/16

The office of the Director Design shall be headquarter for Procurement Committee-I.

The Concerned Superintending Engineer shall maintain the record of Procurement proceedings as required under Rule-9 of SPPRA-2010

This issues on the recommendation of Chief Engineer (IPD)/D.M.D (Planning) KW&SB and with the approval of Managing Director, KW&SB vide para 5/N.

① All SEs  
② All District Account Officers

*[Signature]*  
SR DIRECTOR (HR)  
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SB
2. Dy. Managing Director (Planning) / C.E. (IPD) KW&SB
3. Chief Engineer (W/S) KW&SB
4. Director Design & Estimate/Convener / Chairman Committee
5. All Members of the Committee.
6. Sr. Director (Finance) KW&SB
7. Director (IT) KW&SB
8. Director (I&C) M.D Sectt: KW&SB
9. Staff Officer to Vice Chairman, KW&SB
10. AD (LFA) KW&SB
11. AO (ESTT) KW&SB
12. AO (Budget) KW&SB
13. IAO-II KW&SB
14. Office Copy
15. Master File

*[Signature]*  
for instructions and circulate all concern D.O to S. & record.

cc to Managing Director, KW&SB



**KARACHI WATER & SEWERAGE BOARD**  
 HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT  
 PHONE NO. 021-39231484-021-39231463

Dated: 22-10-2015


No. KW&SB/D.M.D/HRD&A/919

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

- |    |  |                  |
|----|--|------------------|
| 1. | Dy. Managing Director (Finance), KW&SB     | Convener         |
| 2. | Chief Engineer (Korangi), KW&SB            | Member/Secretary |
| 3. | Chief Engineer (Central), KMC              | Member           |
| 4. | Director Administration, KMC               | Member           |
| 5. | Divisional Accounts Officer (South), KW&SB | Member           |

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.

  
 (Syed Shakeel Ahmed)  
 Dy. Managing Director (HRD&A)  
 KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5. Chief Engineer, Central, KMC/Member of the Committee.
6. Director Administration, KMC/Member of the Committee.
7. Divisional Accounts Officer (South) KW&SB
8. Director (IT) KW&SB
9. Director Personnel KW&SB
10. Director Administration KW&SB
11. Dy. Manager KW&SB
12. Dy. Manager KW&SB
13. Dy. Manager KW&SB
14. Dy. Manager KW&SB
15. Dy. Manager KW&SB
16. Dy. Manager KW&SB
17. Dy. Manager KW&SB
18. Dy. Manager KW&SB
19. Dy. Manager KW&SB
20. Dy. Manager KW&SB





# KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES, DEVELOPMENT & ADMINISTRATION DEPARTMENT

PHONE NO. 021-99231464, 021-99231463

Dated: 30.10.2015

No: KW&SB/HRD&A/DMD/944

## CORRIGENDUM

In pursuance of office order issued vide No.KW&SB/DMD//HRD&A/919 dated 22.10.2015 regarding of rules-31 of SPPR, A complaint redressal committee (CRC) is Constituted, requires appropriate correction as under:

Sr. No.04	May Be Read as	:	Sr. Director (HRM) KMC.
	Instead of	:	Director Administration KMC.

*Salma*  
 ( SYED SHAKEEL AHMED )  
 DY. MANAGING DIRECTOR  
 KW&SB

### Distribution

1. Dy. Managing Director (TS) KW&SB.
2. Dy. Managing Director (Finance) KW&SB / Convener Committee.
3. Dy. Managing Director (Planning) KW&SB.
4. The Chief Engineer Korangi KW&SB / Member Secretary Committee.
5. The Chief Engineer Central KMC / Member of the Committee.
6. The Senior Director HR-II KMC / Member of the Committee.
7. The Divisional Account Officer (South), KW&SB.
8. The Director (IT), KW&SB.
9. The Director Administration, KW&SB.
10. The Asslt. Director (LFA), KW&SB.
11. The Accounts Officer (Estt), KW&SB.
12. Office Copy.
13. Master File.

10 cc to Managing Director, KWSB.



GOVERNMENT OF SINDH  
KARACHI  
KARACHI

No. KW&SB/D.M.D/HRD&A/944/2015

CORRIGENDUM

In pursuance of office order No. KW&SB/P/HRD&A/944/2015 dated 22-10-2015 regarding constitution of Consultant Remedial Committee (CRC) for compliance of Rule-34 of SPPFA and regulation no. KW&SB/HRD&A/D.M.D/944, dated 30-10-2015 Syed Hashar-ul-Hassan D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (Pw) KMC as Member.

This issues with the approval of Managing Director KW&SB

  
Dy. Managing Director (HRD&A)  
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Planning) KW&SB
3. Sr. Director (Finance), KW&SB / Convener Committee
4. Chief Engineer, Korangi, KW&SB / Member Secretary
5. Chief Engineer, Central, KMC / Member
6. Syed Hashar-ul-Hassan, D.A.O. A.G. Sindh / Member
7. Divisional Accounts Officer (South) KW&SB / Member
8. Sr. Director (HRM), KMC
9. S.E. East, Kw&SB
10. Director (IT) KW&SB
11. Director Administration, KW&SB
12. Executive Engineer, (Sew-II) Jamshed Town, KW&SB
13. AD (IFA) KW&SB
14. AO (ESTT) KW&SB
15. Office Copy.
16. Karachi File.

# NOTE SHEET

( 3 )

Paras

Reference

SUBJECT:- REMOVAL OF CONTAMINATION AND REPLACEMENT OF 16", 10", 8" DIA MS PIPE, P/F SPLIT COLLAR 15" DIA AND REPAIR OF LEAKAGES ON 15" DIA PRCC PIPE LINE ON NEW CONSTRUCTED HUB RIVER ROAD BALDIA TOWN

9 The observation raised by MD, KW&SB vide Para-7/Note thenecessary correction on History Sheet and justification of the work has been made accordingly.

10 The case is re-submitted for approval as per Para-1 to 5/Note, please

  
EXECUTIVE ENGINEER (WATER)  
BALDIA TOWN, KW&SB

11/ S.E (WEST) KW&SB

*Recommended & Forwarded for obtaining approval of para 1-5, 9, 10/n from competent authority as the concern & EN provide detail of work in history sheet mention this work is necessary due to removal of contamination and D-curt, Area representative shows great concern about replacement and repair work will be complete on emergency basis please*

12/ P.M.D (I.S)

*The case is re-submitted with compliance of para 10/n, is recommended for necessary non-technical approval as para 11/n, please*

13/ K.D. (I.S)

*Allowed as recommended by DMD (71) for open tender through Press Publication, subject to completion of all required legal formalities*

DMD (71)

  
DMD (71)