KO 7/3_.

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency: Executive Engineer Education Works Division N.Feroze

(b). Brief Description of Works: MAINTENANCE & REPAIR OF GGHS LAKHA ROAD TALUKA
MEHRABPUR.

(c).Procuring Agency’s address: Near DC House N.Feroze.

L]

(d). Estimated Cost:- 1000000/-

(e). Amount of Bid Security:- 2% (Fill in lump sum amount or in % age of bid
amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 30 Days (Not more than sixty days).

(g).SecurityDeposit :-( including bid security): 10% (in % age of bid amount
/ estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills:- 10.50%.

(i). Deadline for Submission of Bids along with time:- W-—oly - 2ulH (2:00PM)

(j). Venue, Time, and Date of Bid Opening:- XEN Office dated: e Ob\ s )’O\i}
on 3:00 PM

(k). Time for Completion from written order of commence: - 03 Months

(L).Liquidity damages:- (0.05 of Estimated Cost or Bid

cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)

(Executive Engineer/Authority issuing bidding document)

-

-
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
NAUSHAHRO FEROZE




SCHEDULE’B’

NAME OF SCHEME:-REPAIR OF GOVT:GIRLS HIGH SCHOOL LAKHA ROAD
MEHRABPUR TALUKA MEHRABPUR DISTRICT N.FEROZE

S.NO ITEM OF WORK OTY RATE UNIT AMOUNT

01. Dismentling cement concrete reinforced separating reinforcement from concrete
Cleaning and straightening the same

55.0 5445/- %Cft RS:-2995/-
02, Dismentling Brick work in lime or cement mortar
609.0 1285/63 % Cft RS:-7829/-
03. Dismentling cement concrete plain 1.2.4
63.0 3327/50 % Cft RS:-2096/-
04. Removing Doors with chowkats
02Nos 142/18 P:NO: RS:-284/-

05.  Cement concrete Brick or stone Ballast 1-1/2 to 2” guage ratio 1.5.10.

609.0 8694/95 % Sft RS:-52953/-

06.  Pacca Brick work in Foundation and plinth in cement sand mortar ratio 1.6.

719.0 11948/36 % Cft RS:-85909/-

07.  R.C.C.Work in all labour and material except the cost of steel reinforcement and its
labour for bending and binding which will be paid separately .This rate also includes all
Kinds of forms moulds lifting shuttering curring rendering and finishing the exposed
Surface including screening and washing of shingle (a) R.c.c. work in roof slabs,beams,
Coloumns rafts lintels and other structurel members laid in situ or pre cost laid in position
completed in all respects ratio 1.2.4.

268.0 337/- P:Cft RS:-90316/-

08. Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending And
laying in position making joints and fastenings i/c also removal of rust from Bars

11.964 5001/70 P:Cwt RS:-59840/-
09. Pacca Brick work in Ground Floor in cement sand mortar ratio 1.6.
507.0 12674/36 % Cft RS:-64259/-

10. Supplying and fixing Girder at site
1.285 3850/- P:Cwt RS:-4947/-
11. Supplying and fixing T.Iron at site of work.

2.428 3575/- P;Cwi RS:-8680/-




13.

14.

15,

16.

17.

18.

19.

20.

21.

Page NO:02/-
Second Class Tile roofing consisting of 4” earth and 1” mud Plaster with gobri leeping
Over 2” thick cement plaster 1.6. with 34 lbs of hot bitumen coating sand blinded
Provided over one layer of 12”x6”x2” tiles laid in 1.6. cement mortar including 1.2.
Cement pointing under neath of tiles complete including curring etc.

156.0 7607/25 % Cft RS:-11867/-
Filling Watering and ramming earth under floor with new earth Excavated from Outside
Lead upto one chain and lift upto 5 feet

152.0 3630/- Y% ocft RS:-552/-
Pacca Brick work in Other than Building i/c stricking of joints on walls ratio 1.6.

241.0 12346/65 % Cft RS:-29755/-
Providing and fixing G:I: Frames/Chowkats of size 7”x2”or 4-1/2"x3” for door
Using 20 guage G;I: Sheet i/c welded hinges and fixing at site with necessary hold fasts
Filling with cement sand slurry of ratio 1.6. and repairing the jambs>The cost also i/c
All carriage of tools and plants used in making and fixing
Doors 49.0 228/90 P:Rft RS:-11216/-
Supplying and fixing in position iron/steel grill %4 x1/4”size flate iron of approved design
Including painting 3 coats approved design including painting three coats etc complete
Weight not to be less than3.7 1bs/sq foot of finished grill

16.0 180/50 P:Sft RS:-2888/-
Ist Class Deodar Wood Wrought Joinery in Doors and windows etc fixed in
Position including chowkats hold fasts hinges and fixing iron tower bolts chocks cleats
Handles and cords with hocks ete (b0 1-3/4” -

49.0 902/93 P:Sft RS:-44244/-
Cement Plaster '2” Thick upto 20”height ratio 1.6.

3222.0 2206/60 %o STt RS:-71096/-
Cement Plaster 3/8”Thick upto 20” height ratio 1.4.

3222.0 2197/52 % Sft RS:-70804/-

Providing and lying c.c. topping 1.2.4. including surface finishing and dividing in
to panels

2”Thick 2047.0 3275/50 % STt RS:-67049/-

1-1-2"Thick
318.0 2548/29 % Sft RS:-8104/-

White washing of three coats

412.0 829/95 % Sft RS:-3419/-




Page NO:03/-

22. Colour wash of two coats
3222.0 859/90 % Sft RS:-27706/-
23 Preparing painting doors and windows new surface any type i/c edges three coats
98.0 2743/14 % Sft RS:-2688/-
TOTAL RS:-7,31,496/-
CONTRACTOR EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
NAUSHAHRO FEROZE




SCHEDULE'B’

PART:B:WATER SUPPLY S.FITTING

NAME OF WORK:-REPAIR OF GOVT:GIRLS HIGH SCHOOL LAKHA ROAD

TALUKA MEHRABPUR DISTRICT N,FEROZE

S.NO:

ITEM OF WORK. QTY. RATE. UNIT AMOUNT.

01.

02.

03.

04.

05.

06.

Boring and fixing squatting type white glazed earthen ware W.C.pan
With including the cost of flushing cistern with internal fitting and
Flush pipe with bend & making requsite number of holes in walls
Plinth & floor for pipe connections & making good in cement concrete
1,2,4,(a) w.c. pan of not less than 23”clear opening between flushingP
Rims and 3 gallons flushing tank with 4” dia C:I trape.(S..NO:1(a)P-01)

02Nos 5044/60 P:NO: RS:-10089/-

Providing and fixing 24”x18”Lavotary basin in white glazed earthen ware
Complete & i/c the cost of W.C or C.I cantilever brackets 6” inches into wall
Painted white in two coats after a primary coat of red lead paint a pair of

%" dia rubber plug & chorme Plate brass chain 1-1/4"dia malleable iron

Of c.p. brass traps malleable iron of brass union and making requsite
Number of holes in walls plinth & floor for pipe connections and making
Good in cement concrete 1.2.4.(standard pattern)( S.1.NO:08 Page NO:03)

02Nos 4253/90 P:NO: RS:-4254/-

Supplying and fixing in position C.P. Bib cock (a)3/4”Dia c.p. bib cock
Light pattern( S.1.NO:02 (ii)(a) Page NO:16)

04No 337192 P:NO: RS:-1352/-

Supplying and fixing in position stop cock (a) %”dia c.p. stop cock
Cock light pattern pattern ( S..NO:1 (ll)(a) Page NO:16)

01No: 337/92 P:NO: RS:-338/-

Providing and fixing in position nylon connections complete with 2"dia
Brass stop cock with pair of brass nuts and linging joints to nylon
Connections( S..NO:23 Page NO:06)

02No: 447/15 P:NO: RS:-894/-
Providing and fixing G.l.Pipes specials and clamps etc i/c fixing & fitting
Complete with and i/c the cost of breaking through walls and roof,making
Good etc painting two coats after cleaning the pipe etc with white zink
Paint with pigment to match the colour of the building and testing with water
To a pressure head of 200 feet and handling ( S.I.NO:01 Page NO:12)
1”Dia 15Rft 128/55 P:Rft RS:-1928
¥%"D 15Rft 95/79 P:Rft RS:-1437/-
Y2"Dia 15Rft 73121 P:Rft RS:-1098/-




Page NO:02/-

Providing and fixing Handle valves china( S.I.NO:5 P=17)

Y 01No: 271/22 P:NO: RS:-271/-
¥ Vg ' 01No: 200/42 P:NO: RS:-200/-
08. Supplying and fixing Fibre glass Tank of approved quality and design and

Wall thickness as specified i/c cost of nuts bolts and fixing in plateform of
Cement concrete 1.3.6. and making connections for inlet out let over flow
Pipes etc complete ( S.I.NO:3(a)Page NO:21).

250Gallons 01NO: 21989/61  P:NO: RS:-21990/-
09. Providing and fixing piston pump
01NO: 8235/- P:NO: RS:-8235/-
10. Providing R.C.C.Pipe with collars class “B” and digging the trenches to

Required depth & fitting in position including cutting fitting & jointing with
Maxphalt composition &cement mortar 1.1. and testing with water pressure
To a head of 4” feet above the top of the highest pipe & refilling with executed
Staff ( S..NO:02 Page NO:23).

6"”Dia 20Rft 199/25 P:Rft RS:-3985/-
g Boring and fixing 1-1/2”Dia pressure pipe ( S..NO:26 Page NO:109)

1x60 60.0 53/44 P:Rft RS:-3207/-
12 Assembling 1-1/2”Dia pressure pipe ( S.I.NO:25 Page NO:101)

1x60 ‘ 60.0 166/38 P:Rft RS:-9983/-

TOTAL RS:-68814/-
Add:15% Above on Item No:6 & 11 '

( RS:-5448/-) RS:-1267/-
Add:05%Above on Item NO:1,2,3,4,5,7,8,
(RS:-38941/-) RS:-1947/-

TOTAL RS:-72028/-

SAY RS:-72000/-
Amount Total (a)
above /below on the Amount to be added / deducted on the
The rates of CSR basis of premium quoted Total (b)

Total (A) atb in words and figure:

Contractor Executive Engineer / Procuring Agency




