KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)

irpur Sakro, Dhabeji Town, Distt: Thatta

Cell N0.0333-301963 | Dhabeji Pumping Station, Tehsil

. No. RE/Dhabeji Div.(P)/NIT/2016-17/ Fp §) Dated?/f?/_g"/ 2017

NOTICE INVITING TENDERS

(Through Website)
(ON ITEM RATE BASIS)

Sealed Tenders are invites single stage — single énvelope system as per SPPRA Rules-
2010 (Amended 2013) for the work mentioned below :-

Estimated Cost below Onéd Million
1 Nareak WO; | LOCAL MANUFACTURING OF PUMP SHAFT OF MODIFIED
_ " | WEIR PUMP SET ‘D’ AT [K-2 PUMP HOUSE, DHABEJI.
2 Bidder / Contractor havjng NTN / Sales Tax and Contractor

Sindh Revenue Board in terms of Rule- |
D10 (Amended 2014). Turnover at least
hree years must be attached with the

should be registered with
46(1)(iii) of SPP Rules, 2
| Rs.1.00 Million of last T
Tender.

Eligibility of
Contractor

10

11
12

Experience of Work

Tender can be

works

Last date of Issuing

Date & Time of
submission and

Opening of Tender. _

Un-responded
Tender will be again
Issued / submitted /
opened (2" Attempt)

Place of opening

Source of Funding

| Scope of work

Three years Expenence
attached with the Tender
Tender documents will be
Accounts Officer
having his office at 1*. FI

(Revegue).

Certificate of similar of job must be

available for sale from the office of the |

Finance Department, KW&SB
or, KW&SB Head Office, Civic Centre

rurchssiad Annex. Building, Gulshante-lgbal, Karachi between 09.00A.M. to
L _ | 01.00P.M. -
5 Bid Securit 02% of the Quoted Amount in shape of Pay Order / Bank Draft in
y favour of Karachi Water &|Sewerage Board -
6. | Tenders Cost of Rs.1,000/= (Non-refundable in shape of Pay order in

favour of KW&SB)

Dated : 17/04/2017 betwe

Submission of Tender at 1

. Tender at 02:30 PM on sa

2", Attempt Tender will b
03/05/2017 and Submissi
02.00 PM and will be open

The Procurement Comm
Convener / Director (Des
Igbal, Block-18, Karachi. |
KW&SB's own fund of curri
For Improvement, smooth
water to the Karachi cit
KW&SB
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n 09.00A.M. to 01.00P .M.

/04/2017 at 02:00 PM and Openlng of
e day

issue from 19/04/2017 to
on 04/05/2017 at
on same day at 02.30 PM. f

ee-l, KW&SB at the Office of the |
n & Estimate), KW&SB, Gulshan-e-

pnt financial year 2016-2017.
& un-interrupted pumping of drinking
y from Dhabeji Division (Pumping),




Tender can be seen and download from SPPRA website www pprasindh.gov.pk

The participants must quote the rates both in words and figures. Incomplete /
Conditional Tenders will not be accepted.

In case of any undesirable circumstances arise on the submission / opening Date &
Time or if Government declares the Holiday, the Tender shall be submitted / opened
on next working day at the same time and ven

The Procuring agency may reject any bid subje¢t to relevant provision of SPP Rules,
2010 and may cancel the bidding process at any time prior to acceptance of bid or
proposal as per Rule-25 of said rules

Conditional bid cannot be accepted.

Bid must be in sealed cover and experience gertificate for Three years of similar
nature of job must be attached with the bid.

Specifications and details regarding above job can be seen and discussed with
Resident Engineer, Dhabeji Div. (Pumping) in|Division Office situated at Dhabej
Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta at any working day
during office hours and Contact No.0333-3019631 at any working day during office
hours.

Debarred Contractors bid cannot be accepted.

KARACHI WATER AND SEWERAGE BOARD
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KARACHI WATER F.

<
§ @ %) HUMAN RESOURCES ~VELOPM.
%__':‘_,"’e PHO: .0, 021~
No. KW&SB/D.M.D/HRD&A/ 1259
C )RRIGEND

SEWERAGE BOARD

LT AND ADMINISTRATION DEPARTMENT
231464 - 021 - 99231463

Dated’ 23" November, 2016

UM

22-10-2015 regarding constitution of Compl
SPHARA,

In pursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated

pint Redressal Committee (CRC)

and Corngendum No

for compliance of Rule-31 of
KW&SB/HRD&A/D.M.D/944, dated 30.10.

D.A.O., AG. Sindh may be read as Membe
"KMC as _Member.

015, Syed Iftikhar-ul-Hassan,

r instead of Sr. Director (HRM),

By d - *
This issues with the approval of Manaqing Director, KW&SB

Dy. Managing Director (TS) KW&SB
Dy. Managing Director (Planning) KW&S

(’” 2740

Dy. Manag ng-Dlréﬂcﬁr?Z{%?K)é

KW&SB

B

Sr. Director (Finance), KW&SB / Conve
Chief Engineer, Korangi, KW&SB / Mem
Chief Engineer, Central, KMC / Member.

ONOOL LN

Divisional Accounts Officer (South), KW
Sr. Director (HRM), KMC. ;
9. S.E. East, KW&SB

10. Director (IT) KW&SB

11. Director Admihistration, KW&SB

er Committee
er/Secretary

Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member

SB / Member

12. Executive Engineer, (Sew-11), Jamshed Town, KW&SH

13.AD (LFA) KW&SB
14.AO (ESTT) KW&SB
15. Office Copy.

16. Master File.

c.c. to Managing Director. KW&SH




KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATIOH DEPARTMENT
PHONE NO. 021 - 59231464 - 021 - 9§23146)

No. KW&SB/D.M.D/HRD8A/919 Dated: 22-10-2015
OFFICE ORDER

With immediale elffect, for compliance of Rule-31 off SPPR, A Ccmpfaml

Redressal Commiltee (CRC) is conslituted comprising ol the following:

1. Dy. Managing Director (Finance), KW&SB Convener

2. Chief Engineer (Korangi), KW&SB " Member/Secrelary
3. Chief Engincer (Cenlral), KMC Membeor

4. Director Administration, KMC Memiper

5. Divisional Accountls Ollicer (Soulh), KW&SB  Member

This issues on the recommendation of Dy. Manpging Direclor (TS)
KW&SB, Dy. Managing Direclor (Planning), KW&SB and {vith the approval ol

2

MLS hakee| Ahmed)
Dy. Managing Direclor (HRDEA)
KW SH

Managing Direclor, KW&SB.

ISTRIBUTION

Dy. Managing Director (TS) KW&SB
Dy. Managing Director (Finance) KW&SB/Convener Comimillee
Dy. Managing Direclor (Planning) KW&SB
Chief Engineer, Korangi, KW&SB/Member/Secretary Commillee
Chief Engineer, Central, KMC/Member of hc Commitlze
Director Adminislration, KMC/Member of the Commitice
Divisional Accounts Officer (South) KW&SB

~ Director (IT) KW&SB
Director Personnel, KW8SB
Direclor Adminislralion, KW&S8

11. AD (LFA) KW&sSB

12.  AO (ESTT) KW&SB

13.  Office Copy.

14.  Master File.

BPP\P’P‘PPE":‘

c.c. lo Managing Direclor, KW&SD

L TCRTE - SRS LTI




E HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMLNI
PHONE NO. 021 - 992)1464 - 021 - §92)148)

- “;> KARACHI WATER & SEWERAGE BOARD

o kWS&SB/SR. DIR./HRD&A/397 Dated 14" Apnl, 2016

OFFICE ORDER

Public Procurement Rules-2010, for performing the functions prescrbed
. Rule-08 of Rulas ibid for the works for which evaluation report requied 10 be
¥ hoisted on Sindh Public Procurement Authornity as under:

g The Procurement Committee-l is re-cons!illied as per Rule-07 of Sindh

.

Nominee Positionin P C ]

Zu0

_| Director Design & Estimate "Convener / Chawman |
Superintending Engineer (Concerned) Member
_| Representative of D.G. (TS), KMC _ | Member _
Representative of Finance Advisor, KMC | Member-
|AO.7D.A0.7AAO. (Concerned) | | Member/Secrelary ]

A% AL
.
s W N -

e The office of the Dirgctor Design shall be hgadquarter for Procurement
R Commiltee-| ¥

o4 The Concerned Superintending Engineer shall maintan the record ol
Procurement proceedings as required under Rule-9 of SPPRA-2010

W

o T S

This issues on the recommendation of Chief Engineer (IPD)/D M D
(Planning) IKW&SB and with the approval of Managing Director, KW&SH vide

ara 5/
f‘; para 5/N
Isgt {9)y)re1b
A
gar. SR. DIRECTOR (HIR)
& KW&SU3
DISTRIBUTION

1. Dy. Managing Director (TS) /C.E. (BT&D)/C.§. (WTM) KWE&SI
27 Dy. Managing Director (Planning) / C E (IPD) KW&SB

3. Chief Engineer (W/S) KW&SB
Director Design & Eslimate/Convener / Chairrhan Commillee
All Members of the Committee.
Sr. Director (Finance) KW&SB \
Director (IT) KW&SB . - B }
Director (1&C) M.D Sectt: KW&SB
. Staff Officer to Vice Chairman, KW&SB ?-/

10.AD (LFA) KW&SB

11.AO (ESTT) KW&SB
12 AO (Budget) KW&SB ?’/ \Vf'

—

LCoNoO

13.1A0-1I| KW&SB
14, Office Copy.
15. Masler File,

c.c. to Managing Director, KW&SUO
00-201¢




.

KARACHI WATER AND SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER, DHABEJI DIVISION (PUMPING)

ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17

Page # 1

N

(Revised-2)
Estimated | Estimated Funds Sources Timing of Procurement
S.No. Description of Procurement Q:;Z:'ety unitcost ( Total Cost Alloc_at_ed of Funds PrF:::l?r?nf:nt 2916 2011)
applicable where (In Million | (In Million ADP | Method Q1| a2 Q3 a4
s applicable Rs ) Rs.) | Non-ADP
BG # 6123-26 (Rs.45,00,000/=) a5
Repair and maintenance of machinery at Dhabeji Pumping Siatlon
REMETALLING OF MAIN Single Stage
1 BEARING FOR MAN ENGINE Copy Copy 21673 450 Non One i Jan.
‘ G7V-40/60 OF 15" PHASE PUMP attached | attached i ' ADP Envelope . 2047 | —
HOSE, DHABEJ! System
REPAIR / RECONDITIONING OF
DOUBLE ENTRY IMPELLER, Single Stage
BEARING HOUSING, BEARING Go Co K 90 9 ]
2 | SLEEVE & P/F OF BEARINGS Py Py 1.6909 4.50 4 e « | = Q0
NO.7328 BCBM AND 6324 M/C-3 attached | attached ADP Envelope 2017
FOR PUMP SET NO.2 OF 4™ System
) PHASE PUMP HOUSE, DHABEJI. S S . .
BG # 6123-27 (Rs.1,30,00,000/=) §
| Misc. work at 1%, 2™, 3% 4" & 5" Phase i/c K-3 Pump Hadse%tﬁbhabeji. |
P/F BEARING NO.7324 BCBM, W Single Stage
3 23130 CC/W-33 FOR PUMP SET Copy Copy 1.1362 13.00 Non One i Oct. )
' ‘A’ ALONG WITH SERVICES AT K- | attached | attached ‘ ' ADP Envelope 2016
2 PUMP HOUSE, DHABEJI. e I I R T System
REPAIR / REBUILDING &
CORROSI%I; PROTECTIVE Single Stage
COATING BADLY DAMAGED
4 | AND ERODED DOUBLE ENTRY Copy Copy | 22880 | 4a4p Non One . | Oet .
IMPELLER AND CASING OF 35 attached | attached ADP Envelope 2016
MGD PUMP SET ‘A’ AT K-2 PUMP System
| HOUSE,DHABEJ. SR I I N




Estimated | Estimated Funds Sources Timing of Procurement
Quantity Proposed
" |S.No. Description of Procurement w::er:' l "2‘;::’9“ E:t:;iﬁ;s; (?lllk;:;lti(e:'l 07:51;?5 Pro;ur:;ndent (2016-2017)
- sppRcsine applicable Rs.) Rs.) Non-ADP - Q1| Q2 Q3 | Q4
R/M AND REPLACEMENT OF Single Stage
5 WORN OUT PARTS OF 356MGD Copy Copy 1.0835 13.00 Non One _ | Nowv. . i
' WEIR PUMP SET ‘A’ AT K-2 P/H, attached | attached ' ' ADP Envelope 2016
DHABEJI. System
REPAIR & MAINTENANCE OF 25
MGD KSB PUMP TYPE RDLV- Single Stage
6 600-830A PUMP SET NO.2 BY Copy Copy 1.9852 13.00 Non One _ | Dec. ) i
' REPLACEMENT OF WORN-OUT attached | attached ’ ' ADP Envelope 2016
PARTS OF 4™ PHASE P/H, System
'DHABE.JI
LOCAL MANUFAGTURING OF 35— .
MGD STANDBY WEIR PUMP Single Stage
Copy Copy 2 1091 13.00 Non One Jan.
R o e~ T attached | attached | 2 ' ADP | Envelope |7 207
| HOUSE, DHABEJI ystem
BG # 6123-28 (Rs.25,00,000/=) : SN
Reconditioning of Siemens 250 KW Generator at Gld F’Ump Hol.lse 1
| Phase Dhabeji. L
RE-METALLING OF BIG END Single Stage
8 BEARING OF M.A.N. ENGINE Copy Copy 21673 2 500 Non One _ | Dec. . )
: G7V-40/60 OF 1°7. PHASE PUMP attached | attached ' ‘ ADP Envelope 2016
HOUSE, DHABEJI. - System
BG # 6123-45 (Rs.1,00,00,000/=) gaf
| Servicing & Insulation of Motors at Dhabeji Pumping Station.
MANUFACTURING AND Single St
PROVIDING OF CARBON e Sage
9. | BRUSHES FOR 1635 KW SLIP oo | | aeire | ww | SR | S0 o LS o
RING TYPE H.T. MOTORS AT k-2 | 2ttached | attache e 2018
| PUMP HOUSE, DHABEJI yaiam
SERVICING / OVERHAULING OF Sinale Stane
1635 KW H.T. MOTOR ‘B' - - i QOne 9 g
10. | (MATHER & PLATTEE) UK sSLIP | _ oY | = | 23329 10.00 ADP N [P So: | =
RIG TYPE AT K-2 PUMP HOUSE, S sler%
| DHABEJI PSS SRS S S IS S P
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Estimated | Estimated Funds Sources Timing of Procurement
— R Quantity | “unit cost | Total Cost | Allocated | of Funds | phiorosed (2016-2017)
. applicable where (In Million | (In Million ADP/ Method Qi | Q2 Q3 | Q4
o applicable Rs.) Rs.) Non-ADP
| MANUFACTURING AND Single Stage
11 PROVIDING OF SLIP RING SET Copy Copy 2 1283 10.00 Non One i i Jan. |
" | FOR 1635 KW H.T. MOTORS AT attached | attached ‘ ' ADP Envelope 2017
| K-2 PUMP HOUSE, DHABEJI. System
MANUFACTURING OF MULTIPLE
BOX CARBON BRUSH HOLDER Single Stage
12 AND ROCKER ARM SET FOR Copy Copy 18114 10.00 Non One i i Jan. |
© | 1635 KW, SLIP RING TYPE H.T. attached | attached ' ’ ADP Envelope 2017
MOTORS OF K- 2 PUMP HOUSE, System
DHABE.JI B
BG # 6024-16 (Rs.7,50,00,000/=) -
M tectr echanical Wing: ~~+ 7
RENOVATION OF MAIN ‘
ENTRANCE GATE, SECURITY - _— - S'”g'gn?;‘age -
13 gg:gﬁggf#bwgtuﬂfﬁe ATe | attached | attached 0.9150 | 75.00 ADP Eé'lvelope " | 2016 :
| PUMP HOUSE, DHABEL!. | ystem
REMETALLING OF SEGMENT
THRUST BLOCK & REPAIR / o
RECONDITIONING OF THRUST PR SNge
14. | PLATE AND BEVEL GEAR ooPY | ooPY | 09840 | 7500 s One < | = [l -
(PINION) OF RENK GEAR BOX attache attache Eéwelope 0
OF ENGINE NO.3 OF 157, PHASE ysiem
| PIH, DHABEJI. - |
REPAIR & RECONDITIONING OF .
CYLINDER LINNNER OF MAN Giopy - - S'“Q'gnse‘age b
Lo ﬁg‘%’%’i?@y ;gngo gUEth INE attached | attached 14799 75.00 ADP Egvelope ) 2017 |
| HOUSE, DHABEJI. ___ | =meem
SERVICING AND MAINTENANCE Single Stage
16 OF INLET & OUTLET VALVE OF Copy Copy 16877 75.00 Non One i i Jan. |
"~ | MAN ENGINE G7V-40/60 OF 1°7. attached | attached ' ' ADP Envelope 2017
| | PHASE PUMP HOUSE, DHABEJI. - -l System | | ]
Page # 3




Estimated | Estimated Funds Sources Timing of Procurement
| — s et Qx;g:::’ unit cost | Total Cost | Allocated | of Funds P;’;’f;’r:;’m (2016-2017)
applicable where (In Million | (In Million ADP / Method Q| a2 Q3 Qs

. applicable Rs.) Rs.) Non-ADP
P/F OF ANGULAR CONTACT
BALL BEARING NO.7324 BCBM
AND REPAIR / REBUILDING & Sicieiane
CORROSION PROTECTIVE - Copy sl 90 - d s

17. ES.?;LN%SSLIEE Egg BLE attached | attached 1.5196 75.00 ADP Envelope ) 2017 | T
STANDBY 35 MGD WEIR PUMP System
ROTARY AT K-2 PUMP HOUSE,
DHABE.JI I _
P/F OF ROLLER BEARING
NO.20232 REPAIR/ Single Stage

18 RECONDITIONING OF Copy Copy 1.9054 75.00 Non One i i Feb. | _

* | MULTIDIMENSIONAL PUMP attached | attached : : ADP Envelope 2017

CASING OF PUMP NO.5 OF 157, System

| PUMP HOUSE, DHABE.I b
REPAIR / MAINTENANCE OF 35
MGD KSB PUMP TYPE RDLV- Single Stage

19| 700-820A PUMP SET NO.5 BY Copy Copy — - Non One | | Feb. |

- | REPLACEMENT OF WORN OUT | attached | attached ' : ADP Envelope 2017

PARTS OF K-3 PUMP HOUSE, System

| DHABEJI - )
REPAIR / MAINTENANCE AND Sk B
REPLACEMENT WORN-OUT &5 o S QOne g -

20. | PARTS OF 35 MGD WEIR PUMP e "r’f 3| & Fr’f 4 | 20466 75.00 i s = | = || Sael =
SET ‘E' AT K-2 PUMP HOUSE, Slache A Heeape

 |pHABES. || | e

REPAIR / RECONDITIONING OF
INJECTOR AUTOMIZER & LOCAL i e
MANUFACTURING OF INJECTOR | . o Non 90ne g -

21. | BODY & INJECTOR NOZZLE attach‘; 3 | ac‘;‘; 4| 13559 75.00 ADP el : - | 2gel ©
WITH PRESSURE TESTING OF Lk
MAN ENGINE G7V-40/60 OF 15" System

| | PHASEPUMPHOUSE,DHABEJI | | . )
Page # 4 %




Estimated | Estimated Funds Sources Timing of Procurement
» Quanti Proposed
1/ S.No. Description of Procurement wherety "ﬁ:‘:?:t Bﬁtﬂlﬁ; s:‘t 3:‘;:;:‘:: OfAFl;'; :'is Procur:rr:'ent (2016-2017)
applicable applicable | Rs) Rs.) Non-ADP Metho Q1| Q2 Q3 Q4
OVERHAULING OF MAN PUMP Single Stage
22 TYPE RRS-7 (SPL) NO 4 Copy Copy 13455 75.00 Non One i i Feb. |
? INSTALLED AT 2"°. PUMP attached | attached ) i ADP Envelope 2017
| | HOUSE, DHABEJI. = System
REPAIR / MAINTENANCE OF 25
MGD KSB PUMP TYPE RDLV- Single Stage
23 600-830A PUMP SET NO.5 BY Copy Copy 19852 75.00 Non One . Feb. |
’ REPLACEMENT OF WORN-OUT attached | attached ' ) ADP Envelope 2017
PARTS OF 3%°. PHASE PUMP System
HOUSE, DHABEJI _
LOCAL MFG. OF RUBBER
COUPLING BUSH FOR
COUPLING MOTOR AND PUMP Single Stage
o4 I/C REPAIR / RECONDITIONING Copy Copy 14135 76.00 Non One i i Feb. | _
* | S.S. COUPLING STUD OF attached | attached ' ' ADP Envelope 2017
MOTOR & PUMP FOR 3"". AND System
4™ PHASE PUMP HOUSE,
_| DHABEJI. . -
REPAIR / MAINTENANCE OF 35 :
MGD MODIFIED WEIR PUMP SET | o S | SiAge i
8. | SBY RECLAGEMEN] OF attached | attached | 9364 | 7500 |\ App | Envelope | T | © |2017] -
WORN-OUT PARTS AT K-2 PUMP System
| HOUSE, DHABEJI. |
REPAIR / RECONDITIONING OF .
ROCKER ARM CONTROL LEVEL | o — e S'”ggni‘age Vo
20. ?SE.%SA%EEES;ANPEHNSU%S | BOF attached | attached 2.2587 75.00 ADP Eéwelope i T 2017
_ |DHABES. | ) | e -
SERVICING AND OVERHAULING g
OF 6.6 KV, 1050 KW, 114 AMPS. Soo Cons i S'”g'gni‘age -
27. A.E.G. ELECTRIC MOTOR NO.2 nached | alisched 1.1233 75.00 ADP Envelons - 201? -
OF 2"°. PHASE PUMP HOUSE, ¢ e
| |DHABEN. . - - ystem
Page # 5 /
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.

28.

20

S.No.

31.

-

32.

33.

Estimated | Estimated Funds Sources Timing of Procurement
S s unit cost | Total Cost | Allocated | of Funds B sl (2016-2017)
applicable where (In Million | (In Million ADP | Method Qi Q2 Q3 | Q4
- applicable Rs.) Rs.) Non-ADP

REPLACEMENT OF BEARING Single Stage
11KV, 1050 KW, 68 AMPS. AEG Copy Copy 1.6004 75.00 Non One ) ) Mar. |
ELECTRIC MOTOR NO.2 OF 3"°. | attached | attached ' ' ADP Envelope 2017
PHASE PUMP HOUSE, DHABEJI | System
P/F BEARING NO.7324 BCBM, .
6324 NIC & 23130 CCW-33 FOR | (. - - 5‘“9'gnse‘age
MODIFIED PUMP SET ‘B' ALONG aﬂach’; 3 attach‘; 4 | 16456 75.00 ik el | = | - |-
WITH SERVICES AT K-2 PUMP System
'HOUSE, DHABEJI. -
SERVICING AND OVERHAULING |

11 1050 KW, 69AMP o _
2: :ge?%?c-morc?wﬂosz O oo “DPY 1.1248 75.00 Non One ol o
3" PHASE PUMP HOUSE, attached | attached ADP Envelope
DHABEJI S B Sy
MANUFACTURING OF PUMP Single Stage
SHAFT FOR WEIR PUMP SET ‘B’ Copy Copy 0.8342 75.00 Non One ) . Mar. |
AT K-2 PUMP HOUSE, DHABEJI. | attached | attached ' ' ADP Envelope 2017
S — S e | System |
LOCAL MANUFACTURING OF Single Stage
PUMP SHAFT FOR WEIR PUMP Copy Copy 0.8342 75.00 Non One | Mar. |
SET 'E' AT K-2 PUMP HOUSE, attached | attached ' ’ ADP Envelope 2017
DHABEJI. IR - System
LOCAL MFG. OF FUEL SUPPLY Single Stage
PUMP GEAR DRIVER, DRIVEN Ctity Copy Nion S Mar
AND REPAIR / RECONDITIONING 0.9970 75.00 . = =
OF FUEL PUMP OF 15" PHASE attached | attached ADP Envelope 2017

| PUMP HOUSE, DHABEJI I R . Sysiom N
P/F BEARING NO.7324 BCBM, Single St
6324 N/C & 23130 CC/W-33 FOR e
MODIFIED PUMP SET ‘B’ ALONG | _COPY Copy | 416455 | 75.00 Non One . AR
WITH SERVICES AT K-2 PUMP attached | attached ADP Envelope 2017
HOUSE, DHABEJI. R e 1 S
Page # 6 w\




Estimated | Estimated Funds | Sources Timing of Procurement
P
e escon oL Pttt Q::';:::V unit cost | Total Cost | Allocated | of Funds Pm’::;:‘::m (2016-2017)
e soolcable where (In Million | (In Million ADP / Method a1l a2 Q3 | Q4
PP " | applicable Rs.) Rs.) | Non-ADP
SERVICING AND OVERHAULING .
OF 11 KV, 1050 KW, 69AMPS. [ _ - ion S'”ggnsetage -
35. | AEG ELECTRIC MOTOR NO.2 OF attaci‘; 4 anacﬁ’}i 4| 11248 75.00 Anp Eiweloss | = | * 25’1} -
3" PHASE PUMP HOUSE,
DHABEJI ) System
PROVIDING/FIXING OF BEARING ,
NO.7324 BCBM, 6324M/C3 FOR | _ 5 - 3‘”9&?393 -
% |MODIFIED PUMP  SET "D'| yaciieq | atached | '223° | 7500 | agp | Emvelope | = | = | 207 | °
| PUMP HOUSE DHABELI. o | Systam
REPAIR / REBUILDING &
CORROSION PROTECTIVE Single Stage
37 COATING OF DOUBLE ENTRY Copy Copy 2 2780 75.00 Non One i i Apr., | _
| IMPELLER & PUMP CASING OF | attached | attached : ADP Envelope 2017
35 MGD WEIR PUMP SET "D" AT System
'K-2 PUMP HOUSE DHABEJI. -
RE-BUILDING AND PROTECTIVE
COATING OF BADLY ERODED ,
AND DAMAGED PORTION OF [ & Non S‘“ggnitage Aor
38. | KSB PUMP CASING TYPE RDLV- ‘;V " %" 1.7920 75.00 ARG : - - "1} .
700-820A. WITH BELZONA attache attached Esnve ope 20
PRODUCT OF PUMP NO.2 AT K-3 ystem
| PUMP HOUSE DHABEJI. _ - -
REPLACEMENT OF BEARING Single Stage
39 11KV, 1050 KW, 69 AMPS. AEG Copy Copy 1 6240 75.00 Non One i i Apr., | _
" | ELECTRIC MOTOR No.2 OF 3RD. | attached | attached ‘ ' ADP Envelope 2017
| PHASE PUMP HOUSE, DHABE.I ) ) System
LOCAL MFG. OF TURBO |
CHARGER PLAIN & GUIDE| . e o S’”ggnse‘age -
40. | BEARING AND BEARING SLEEVE Py Py 1.6609 75.00 P = | = PE; |
OF MAN ENGINE OF 1ST PHASE attached | attached DP Esr)welope 2017
| DHABEJ. _ 1 ) _Sywem

Page # 7




Estimated | Estimated Funds | Sources Timing of Procurement
Quanti Proposed
S.No. Description of Procurement wherety uai;:::est L‘;‘:Iﬁ& ?‘t mlcl’:ltllltiz: °'AF[;’;?5 Procifrement (2016-2017)
- applicable applicable Rs.) Rs.) Non-ADP Method Q1| Q2 Q3 Q4
REPAIR/MAINTENANCE OF 24
MGD CAPACITY MAN PUMP Single Stage
41 TYPE RRS-7(SPL) WITH Copy Copy 23035 75.00 Non One i ) Apr., |
| REPLACEMENT OF WORN OUT | attached | attached ‘ g ADP Envelope 2017
PARTS OF PUMP NO.5 OF 1ST System
PHASE PUMP HOUSE DHABEJI.
SERVICING / OVERHAULING OF .
11 KV, 1050 KW, 69 AMPS AEG | (o - o | D Sthge .
42. gFLQECT%'S AgEANE’?j:AEOTI?gUgE attached | attached | 1-1098 L ADP Esnvet!ope i 2017 |
| DHABEUI Fe)
RERAIR-RECONDIHONING AND g
MAITNEANNCE ~ OF DELIVERY | . _— S'"g("; nse‘age -
43. | VALVE 1000MM DIA PUMP SET atlachs:a d attachs:e d 2.0673 75.00 ADP Envelope - - 201'7; -
'A' AT K-2 PUMP HOUSE, System
| DHABEJI B
| | LOCAL MANUFACTURING OF Single Stage
44 PUMP SHAFT OF MODIFIED Copy Copy 0.8342 75.00 Non One i i Apr.,
" | WEIR PUMP SET ‘D' AT K-2 | attached | attached ' ’ ADP Envelope 2017
| PUMP HOUSE, DHABEJI. o System
RECONDITONING OF
COMPONENTS AND Single Stage
45 REPLACMEENT OF BEARING OF Copy Copy 10472 76.00 Non One N ) Apr.,
~ | MAN PUMP TYPE RRS-7 (SPL)| attached | attached ' ' ADP Envelope 2017
NO 4 OF 2ND. PHASE PUMP System
| | HOUSE, DHABEJI - - o ]
REPLACEMENT OF BEARING
| NO.7328 BCBM & 6330 M/C-3 Single Stage
46 | WITH ALLIED SERVCES OF H.T. Copy Copy 11667 75.00 Non One i . Apr., |
" | 6.6 KV, 1050 KW AEG ELECTRIC | attached | attached ‘ ‘ ADP Envelope 2017
MOTOR NO.2 OF 2ND. PHASE System
|| PUMP HOUSE, DHABE.JI ] L
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Estimated | Estimated Funds Sources Timing of Procurement
b - 41S.No Description of Procurement Q:::::y Whis cout TotaI_Cost Allocated | of Funds P::r::r?n::nt {E018-2017) .
i snciicaiile wljere (In Million | (In Million ADP/ Method a1l Q2 Q3 | Q4
S o PP | applicable Rs.) Rs.) Non-ADP
4 | REPAIR / MAINTENANCE OF 35 Sindle Slace :
MGD MODIFIED WEIR PUMP SET | - Non o B
, 47. |'D' BY REPLACEMENT OF atlach):ed attacﬁ?éd 1.9650 75.00 ADOP Envelope i i 2([131%
h WORN-OUT PARTS AT K-2 PUMP St P
__| HOUSE, DHABEJI o e
Note:-

This may be possible 100% that this Divisional works pertain to repair and maintenance whenever and where require, the works

shown in the above noted Plan are not final, because in case of emergency and other reasorinctther works can be includes in excess of above

noted works or may be replaced from existing works.

This is for your information, please. ~

RESID NGINEER
DHABEJI DIVISION (PUMPING)
KW&SB
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Province:- Sindh ABSTRACT OF COST ORIGINAL ESTIMATE CPW.D.3

Branch :- KW&SB P.W.A. Code Paragraph 330 — 332 DHABEJI (P) DIVISION

K-l Pump House. SUB-DIVISION
Name of Work:- Local Manufacturing of Pump Shaft of Modified WEIR Pump Set “D” at K-2 Pump House, Dhabeji.

N
' of Rate INT pr]
S, Sub Heads and Items of Work Quankityof PER AR TOTAL s
No. Nos Rs Ps. Rs: . | Bs . O
' Local Mfg: of Weir Pump Shaft from Stainless Steel ¥ o 9
food grade SAE 316 Solid Shaft, having size dia outer ;\c q 3\ < {
178mm & total length of shaft 2627mm and machining MR S @ Q;I )
lower end shaft making outer dia 128mm & length n_\,"{ 3 i ‘,1\,5 -1
84 1mm and machining of impeller holding dia 153mm N ;b X Q_
& length 150mm. other machining of impeller portion i: -5 3 3‘ -é :
dia 127mm and length 370mm, & machining at sleeve ~1) 3 i 4
portion dia 127mm length 584mm, 1/c making bush r‘_; - \‘ ﬁ g | = e B
portion dia 124mm length 100mm, /¢ machining other 77 _fr'f/-.; 71620t R e S &
I. | Bearing portion dia 118mm length 240mm i/c 01 Job $329s0af | 00 Job -929300 0 15 ¢ Ve S —
machining thread fine *v’ Shape for lock of bearing Ny ¢V SN \‘E:—
having OD=118mm, length 75mm i/c making pulley ‘ = i 4 3 3 B A
portion dia 110mm & 240mm, overall length finished 9 F IV 2
size 2475mm i/c making key ways | ‘% * width 3" 3 \\J T t:
length & 2/8” depth at this portion other making key ER NN T IR -
both side 2Nos sleeve portion 1 % length 2/8* depth, ¢ "y 3
1” width, and making key slot impeller portion dia ' R f\fj N L\
| length 8" depth 3/8” width 1 % * 1/c making chuck nut | $ T oW [
| thread at tail end and as per instruction of E/L. o | s & o ‘:\4
| Fixing qf the impeller on the New Pump Shaft with the SETLY ‘- J Y ‘;{ 8 Y E 5
2 | help of Hydraulic Pressure machine and oxygen 01 Job 8391 00 Job (,s,gqa,\,/ 00 | ¥ 53 § .
acetylene flame without disturbing originally of shaft as ’ r £ Ké 3 g
| per instruction of E/I, - | ) i ™8 R (
Balancing of Pump Shaft dynamically after fixing the 722G & (224 - NS K 4l
‘ 3. | Impeller on the Pump Shaft as per Instruction of 01 Job lm/ 00 Job ‘hmﬁ‘L 00 { .5 iy 2»-\
_ Engineer in charge. l N\ i 1 | < < oW
.| . Total (Rupees Ten Lac Ninety Five Thousand Five Hundred Sixty Three Only) Rs.—fi-l;r‘&ﬁ(?} =
- Hob T
] / f

Sun i

, x5
%;ﬁ)/ | | o ' Page 1of 1
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