
' 	Cell No.0333-3019631 

KARACHI WATER & SEWERAGE BOARD 

OFFICE OF THE ESIDENT ENGINEER 
DHABE,II DIV SION (PUMPING) 

Dhabeji Pumping Station, Tehsil 

No. RE/Dhabeji Div.(P)/NIT/2016-17/ c;i0P 

irpur Sakro, Dhabeji Town, Distt. Thatta 

Dated: 24?/ _S 2017 

NOTICE INVITING TENDERS  
(Through Websile) 
ON ITEN1 RATE k. IS 

Sealed Tenders are invites single stage — single 
2010 (Amended 2013) for the work mentioned below :- 

Estimated Cost below On 

nvelope system as per SPPRA Rules- 

Million 

Name of Work 

Eligibility of 
Contractor 

Experience of Work 

Tender can be 
Purchased 

Bid Security 

Tenders Cost of 
works 

Last date of Issuing 

Date & Time of 
submission and 
Opening of Tender. 
Un-responded 
Tender will be again 
issued / submitted / 
opened (2nd  Attempt) 

Place of opening .  

Source of Funding 

Scope of work 

LOCAL MANUFACTURI 
WEIR PUMP SET 'D'  AT 
Bidder / Contractor hay 
should be registered with 
46(1)(iii) of SPP Rules, 2 
Rs.1.00 Million of last T 
Tender. 
Three years Experience 
attached with the Tender 
Tender documents will b 
Accounts Officer (Reve 
having his office at 151. Fl 
Annex. Building, Gulshan 
01.00P.M. 
02% of the Quoted Amou 
favour of Karachi Water & 
Rs.1,000/= (Non-refunds 

favour of K 
W.e.f. 1st . Advertisement 
Dated : 17/04/2017  betw 

Submission of Tender at 1 
Tender at 02:30 PM on sa 

2nd Attempt Tender will b 
03/05/2017 and Submissi 
02.00 PM and will be open 

The Procurement Comm 
Convener / Director (Des 
lqbal, Block-18, Karachi. 

KW&SB's own fund of curr 

For Improvement, smooth 
water to the Karachi cit 
KW&SB 

issue from 19/04/2017  to 
on 04/05/2017  at 

on same day at 02.30 PM. 

Certificate of similar of job must be 

G OF PUMP SHAFT OF MODIFIED 
K-2 PUMP HOUSE, DHABEJI.  
ng NTN / Sales Tax and Contractor 
Sindh Revenue Board in terms of Rule-
10 (Amended 2014). Turnover at least 
ree years must be attached with the 

available for sale from the office of the 
ue), Finance Department, KW&SB 
or, KW&SB Head Office, Civic Centre 

e-lqbal, Karachi between 09.00A.M. to 

t in shape of Pay Order / Bank Draft in 
Sewerage Board 
le in shape of Pay order in 
&SB) 
n SPPRA's Website to 
n 09.00A.M. to 01.00P.M. 

/04/2017 at 02:00 PM and Opening of 
e day. 

ee-I, KW&SB at the Office of the 
n & Estimate), KW&SB, Gulshan-e- 

nt financial year 2016-2017. 

& un-interrupted pumping of drinking 
from Dhabeji Division (Pumping), 

5 

6.  

10 

11 

12 
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II 1 	Tender can be seen and download from SPP 'A website www.pprasindh.gov.pk  

2. The participants must quote the rates bot in words and figures. Incomplete / 
Conditional Tenders will not be accepted. 

3. In case of any undesirable circumstances aris- on the submission / opening Date & 
Time or if Government declares the Holiday, t e Tender shall be submitted / opened 
on next working day at the same time and ven 

4. The Procuring agency may reject any bid subje t to relevant provision of SPP Rules, 
2010 and may cancel the bidding process at an time prior to acceptance of bid or 
proposal as per Rule-25 of said rules. 

5. Conditional bid cannot be accepted. 

6. Bid must be in sealed cover and experience ertificate for Three years of similar 
nature of job must be attached with the bid. 

	

7 	Specifications and details regarding above joi can be seen and discussed with 
Resident Engineer, Dhabeji Div. (Pumping) in Division Office situated at Dhabeji 
Pumping Station, Tehsil Mirpur Sakro, Dhabeji T 'wn, Distt: Thatta at any working day 
during office hours and Contact No.0333-3019 31 at any working day during office 
hours. 

	

8. 	Debarred Contractors bid cannot be accepted. 

KARACHI ATER AND SEWERAGE BOARD 
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• 1  s  KARACHI WATER *.A SEWERAGE BOARD 
HUMAN RESOURCES rvELOPh,  +T AND ADMINISTRATION DEPARTMENT 

P110, 	• ). 021 - 131464 - 021 - 99231463 

 

• 

  

   

No. KW&SB/D.M.D/HRD&A/1259 	 Dated.  23rd  November, 2016 

C )RRIGENCUM  

In pursuance of office order No. KVV&SB/D.M.D/HRD&A/919, dated 

22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) 

for compliance of Rule-31 of SPPRA, and Corrigendum No.  

KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan, 

D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), 

• KMC as Member. 
.• 	 u 	• 

this issues with the approval of Manac ing Director, KW&SB 

• 
k 

..t‘V tfr ISTRIBUTION 

1. Dy. Managing Director (TS) KW&SB 
2. Dy. Managing Director (Planning) KW&SB 
3. Sr. Director (Finance), KW&SB / Conve ler Committee 
4. Chief Engineer, Korangi, KW&SB / Member/Secretary. 
5. Chief Engineer, Central, KMC / Member. 
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member 
7. Divisional Accounts Officer (South), KW&SB / Member 
8. Sr. Director (HRM), KMC. 
9. S.E. East, KW&SB 
10. Director (IT) KW&SB 
11. Director Admihistration, KW&SB 
12. Executive Engineer, (Sew-II), Jamshed Town, KW&SB 
13.AD (LFA) KW&SB 
14. AO (ESTT) KW&SB 
15. Office Copy. 
16. Master File. 

c.c. to Managing Director. KW&SB 

• 4,,,,,,,, 
,._, ( 

Dy. IV anag ng Director C17.10 
KW&SB 



KARACHI WATER & SEWE AGE BOARD 
HUMAN RESOURCES DEVELOPMENT AND ADMINIS RATION DEPARTMENT 

PHONE NO. 021 - 9923i464 • 021 - 9 231463 

101P  

es hakee Ahmed) 
Dy 	anaging Direc or (1-IRD&A) 

KW&S 

No. KW&SO/D.M.D/HRO&A/919 
	

Dated: 22.10-2015 

OFFICE ORDER 

With immediate effect, for compliance of Rule-31 o SPPR. A Complaint 

Redressal Committee (CRC) is constituted comprising of in 	following: 

1.  Dy. Managing Director (Finance), KW&SB Con 	ner 

2.  Chief Engineer (Korangi), KW&SB Mem er/Secretury 
3.  Chief Engineer (Central), KMC Mem 

4.  Director Administration, KMC tvleml 
5.  Divisional Accounts Officer (South), KW&SB Mem er 

This issues on the recommendation of Dy. Ma ging Director (TS) 

KW&SB, Dy. Managing Director (Planning), Kwe..so and .,ith the approval of 

Managing Director, KW&SB. 

DISTRIBUTION 

1. Dy. Managing Director (TS) KW&SB 
2. Dy, Managing Director (Finance) KW&SB/Convener Co Imittee 
3. Dy. Managing Director (Planning) KW&SB 
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Co imittec 
5. Chief Engineer, Central, KMC/Member of the Committee 
6. Director Administration. KMC/Meinbar of the Committee 

Divisional Accounts Officer (South) KW&SB 
8. Director (IT) KW&SB 
9. Director Personnel. KW&SO 
10. Director Administration, KW&SB 
11. AD (LFA) KW&SB 
12. AO (ESTT) KW&SB 
13. Office Copy. 
14. Master File. 

c.c. to Managing Director, KW&SB 

CVO" .341:.0....4000/4.1.1" 



Nominee 	 Position in P C 

Director  Design & Estimate 	 Convener / Chairman 
Superintending Engineer (Concerned 	Member 	 1 

Representative of D.G. (TS)L  KMC 	Member 
Representative of Finance Advisor, K C Member 
A.O. / D A.O. / A.A.O. (Concerne) 	Member/Secretary 

(W1M) KW&SI3 
KW&SB 

— 

an Committee 

KARACHI WATER & 1WERAGE BOARD 
HUMAN RESOURCES DEVELOPMEN I AN AOMiNIS1KAIION uti,AitIMLN 

PHONE NO. 021 — 9923146 • 021 — 99231493 

kVV&SB/SR. DIR./HRD&A/397 Dated 141" April, 2016 

OFFICE ORDER 

The Procurement Committee-I is re-constituted as per Rule-07 of Sindti 
Public Procurement Rules-2010, for performing the functions prescribed in 
Rule-08 of Rules ibid for the works for which evaluatron report required to be 
hoisted on Sindh Public Procurement Authority as Under: 

Sr. 
No.  

The office of the Director Design shall be h adquarter for Procurement 
Committee-I 

The Concerned Superintending Engineer s all maintain the record of 
Procurement proceedings as required under Rule-• of SPPRA-2010 

This issues on the recommendation, of C of Engineer (IPD)/D M 
(Planning) 1:W&SB and with t:Ie approval of Manai ing Director, KVV&Sti vide 
para 5/N 

( 4/447 

SR. DI EC1OR 1111-0 
KW&St3 

DISTRIBUTiON 
y. Managing Director (TS) /C.E. (L3T&D)/C. 

\-• 	Dy. Managing Director (Planning) / C E (IPD 
3 Chief Engineer (W/S) KW&SB 
4. Director Design & Estimate/Convener / Chair 
5. All MeMbers of the Committee. 
6. Sr. Director (Finance) KW&SB 
7. Director (IT) KW&SB 	• 
8. Director (I&C) M.D Sectt: KW&SB 
9. Staff Officer to Vice Chairman, KW&SB 
10. AD (LFA) KW&SB 
11. AO (ESTT) KW&SB 
12 AO (Budget) KW&SB 
13 IA0-11 KW&SB 
14. Office Copy. 
15. Master File. 

c c. to Managing Director, KVV&St3 
00-20 16 
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KARACHI WATER AND SEWERAGE BOARD  
OFFICE OF THE RESIDENT ENGINEER, DHABEJI DIVISION (PUMPING) 

ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17  
(Revised-2) 

Description of Procurement 
Quantity 

where 
applicable 

Estimated 
unit cost 

where 
applicable 

Estimated 
Total Cost 
(In Million 

Rs.) 

Funds 
Allocated 
(In Million 

Rs.)_ 
BG # 6123-26 (Rs.45,00,000/=) 
Repair and maintenance of machinery at Dhabeji Pumping Station 
REMETALLING OF MAIN 
BEARING FOR MAN ENGINE 
G7V-40/60 OF 1sr  PHASE PUMP 
NOSE, r-144ARF  al  

Copy 
attached 

Copy 
attached 

2.1673 4.50 

REPAIR / RECONDITIONING OF 
DOUBLE ENTRY IMPELLER. 
BEARING HOUSING, BEARING 
SLEEVE & P/F OF BEARINGS 
NO.7328 BCBM AND 6324 M/C-3 
FOR PUMP SET NO.2 OF 4'1' 
PHASE PUMP HOUSE, DHABEJI. 

Cy 
attach 

op 
 ed 

Copy 
attached 

1.6909 
 

4.50 

13.00 

13.00 

BG # 6123-27 (Rs.1,30,00,000/=) 
Misc. work at 1st, 2nd, 3rd, 4th  & 51h  Phase i/c K-3 Pump House at Dhabeji. 

1.1362 

2.2880 

P/F BEARING NO 7324 BCBM, 
23130 CC/W-33 FOR PUMP SET 
'A' ALONG WITH SERVICES AT K-
2 PUMP HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 

Copy 
attached 

REPAIR / REBUILDING & 
CORROSION PROTECTIVE 
COATING OF BADLY DAMAGED 
AND ERODED DOUBLE ENTRY 
IMPELLER AND CASING OF 35 
MGD PUMP SET A' AT K-2 PUMP 
HOUSE, DHABEJI.  

Copy 
attached 

S.No. 

Sources Proposed 
Procurement 

Method 

Timing of Procurement 
(2016-2017)  of Funds 

ADP / 
Non-ADP 

Single Stage 
One 

Envelope  
System 

Non 
ADP 

Single Stage 
One 

Envelope 
System 

Non 
ADP 

Single Stage 
One 

Envelope 
System  

Single Stage 
One 

Envelope 
System 

Non 
ADP 

Non 
ADP 

Jan. 
2017 

Oct. 
2016 

Oct. 
2016 

Jan.  
2017 



S.No. Description of Procurement 
Quantity 

where 
applicable 

Estimated 
unit cost 

where 
applicable 

Estimated 
Total Cost 
(In Million 

Rs.) 

Funds 
Allocated 
(In Million 

Rs.I 

Sources 
of Funds 

ADP / 
Non-ADP 

Proposed  
Procurement 

Timing of Procurement 
(2016-2017) 

Method Q1 Q2 Q3 Q4 

R/M AND REPLACEMENT OF 
WORN OUT PARTS OF 35MGD 
WEIR PUMP SET 'A' AT K-2 P/H, 
DHABEJI. 

Copy 
attached 

Copy 
attached 

1.9835 13.00 Non 
ADP 

Single Stage 
One 

Envelope 
System 

- 
Nov. 
2016 

- - 

. 6
600-830A 

REPAIR & MAINTENANCE OF 25 
MGD KSB PUMP TYPE RDLV- 

PUMP SET NO.2 BY 
REPLACEMENT OF WORN-OUT 
PARTS OF 4TH  PHASE P/H, 
DHABEJI 

Copy 
attached 

Copy 
attached 

1.9852 13.00 Non 
ADP 

Single Stage 
One 

Envelope 
System 

- 
Dec. 
2016 

- - 

7. 

a 	± 	,, A , 	. 
MGD STANDBY WEIR PUMP 
ROTARY WITH ALL 
ACCESSORIES AT K-2 PUMP 
HOUSE, DHABEJI 

Copy 
attached 

Copy 
attached 2 . 1091 

System  

13. 00 Non 
ADP 

Single Stage 
One 

Envelope - - 
Jan. 
2017 - 

BG # 6123-28 	(Rs.25,00,000/=) 
Reconditioning of Siemens 250 KW Generator at Old Pump House 1'1  
Phase Dhabeji. 

' 8
BEARING 
RE-METALLING OF BIG END 

OF M.A.N. ENGINE 
G7V-40/60 OF 1ST. PHASE PUMP 
HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 2

.
1673 2.500 

Non 
ADP 

-  

Single Stage 
One 

Envelope 
System 

Dec. 
2016 

- - 

BG # 6123-45 	(Rs.1,00,00,000/=) 
Servicing & Insulation of Motors at Dhabeji Pumping Station. 

9.  

MANUFACTURING AND 
PROVIDING OF CARBON 
BRUSHES FOR 1635 KW SLIP 
RING TYPE H.T. MOTORS AT K-2 
PUMP HOUSE, DHABEJI 

Copy 
attached 

Copy 
attached 

2.1476 

Single Stage  

System  

10.00 
Non 
ADP 

One 
Envelope - 

Dec. 
2016 

- - 

10.  

SERVICING / OVERHAULING OF 
1635 KW H.T. MOTOR 'B' 
(MATHER & PLATTEE) U.K. SLIP 
RIG TYPE AT K-2 PUMP HOUSE, 
DHABEJI 

Copy 
attached 

Copy 
attached ADP 2.3329 10.00 

Non 
Single Stage 

Envelope 
System 

One Jan. - - 
2017 

- 
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S.No. Description of Procurement 
Quantity 

where 
applicable 

Estimated 
unit cost 

where 
applicable 

Estimated 
Total Cost 
(In Million 

Rs.) 

Funds 
Allocated 
(In Million 

Rs.) 

Sources 
of Funds 

ADP / 
Non-ADP 

Proposed 
Procurement 

Timing of Procurement 
(2016-2017) 

Method Q1 Q2 Q3 Q4 

11. 

MANUFACTURING AND 
PROVIDING OF SLIP RING SET 
FOR 1635 KW H.T. MOTORS AT 
K-2 PUMP HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 

2.1283 10.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Jan. 
2017 - 

12 . 

MANUFACTURING OF MULTIPLE 
BOX CARBON BRUSH HOLDER 
AND ROCKER ARM SET FOR 
1635 KW, SLIP RING TYPE H.T. 
MOTORS OF K- 2 PUMP HOUSE, 
DHABEJI 

Copy 
attached 

Copy 
attached 

1.8114 10.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Jan. 
2017 

- 

BG # 6024-16 	(Rs.7,50,00,000/=) 
- . 	; 	. 	. - 	- 	. 	: 	V ec anical Wing. 	 ----r,- - 

13.  

_ 	_.. 

RENOVATION OF MAIN 
ENTRANCE GATE, SECURITY 
GUARD ROOM, INCLUDING 
BEAUTIFICATION OF MAIN GATE 
PUMP HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 

0.9150 

Single Stage  

System  

75.00 
Non 
ADP 

One 
Envelope - 

Dec. 
2016 - - 

14.  

REMETALLING OF SEGMENT 
THRUST BLOCK & REPAIR / 
RECONDITIONING OF THRUST 
PLATE AND BEVEL GEAR 
(PINION) OF RENK GEAR BOX 
OF ENGINE NO.3 OF 1ST. PHASE 
P/H, DHABEJI.  

Copy 
attached 

Copy 
attached 0.9840 

Single Stage  

System 
 

75.00 
Non 
ADP 

One 
Envelope 

- - Jan., 
2017 

- 

15.  

REPAIR & RECONDITIONING OF 
CYLINDER LINNNER OF MAN 
ENGINE G7V-40/60 OF ENGINE 
NO.3 OF 1ST. PHASE PUMP 
HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 1.4799 

Single Stage  

System  

75.00 
Non 
ADP 

One 
Envelope - - 

Jan. 
2017 - 

16.  

SERVICING AND MAINTENANCE 
OF INLET & OUTLET VALVE OF 
MAN ENGINE G7V-40/60 OF 1ST. 

PHASE PUMP HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 

1.6877 75.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - Jan. 
2017 

- 
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S.No. Description of Procurement 
Quantity 

where 
applicable 

Estimated 
unit cost 

where 
applicable 

Estimated 
Total Cost 
(In Million 

Rs.) 

Funds 
Allocated 
(In Million 

Rs.) 

Sources 
of Funds 

ADP / 
Non-ADP 

Proposed 
Procurement 

Timing of Procurement 
(2016-2017) 

Method Q1 Q2 Q3 Q4 

17. 

P/F OF ANGULAR CONTACT 
BALL BEARING NO.7324 BCBM 
AND REPAIR / REBUILDING & 
CORROSION PROTECTIVE 
COATING ON THE DOUBLE 
ENTRY IMPELLER FOR 
STANDBY 35 MGD WEIR PUMP 
ROTARY AT K-2 PUMP HOUSE, 
DHABEJI 

Copy 
attached 

Copy 
attached 1.5196 

Single Stage  

System  

75.00 
Non 
ADP 

One 
Envelope - - 

Feb. 
2017 

- 

P/F OF ROLLER BEARING 
NO.20232 REPAIR/ 

Non 
ADP 

	 single Stage 
One 

Envelope 
System 

- - 
Feb. 
2017 - 18 . 

	RECONUI I IONING OF 
MULTIDIMENSIONAL PUMP 
CASING OF PUMP NO.5 OF 1ST. 
PUMP HOUSE, DHABEJI 

Copy 
attached 

Copy 
attached 1.9054 75.00 

19 . 

20.  

21.  

REPAIR / MAINTENANCE OF 35 
MGD KSB PUMP TYPE RDLV- 
700-820A PUMP SET NO.5 BY 
REPLACEMENT OF WORN OUT 
PARTS OF K-3 PUMP HOUSE, 
DHABEJI 

Copy 
attached 

Copy 
attached 2.2058 75.00 

Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Feb. 
2017 - 

REPAIR / MAINTENANCE AND 
REPLACEMENT WORN-OUT 
PARTS OF 35 MGD WEIR PUMP 
SET 'E' AT K-2 PUMP HOUSE, 

 	DHABEJI. 

Copy 
attached 

Copy 
attached 

System  

2.0466 75.00 
Non 
ADP 

Single Stage 
One- 

Envelope 
- 

Feb. 
2017 

- 

REPAIR / RECONDITIONING OF 
INJECTOR AUTOMIZER & LOCAL 
MANUFACTURING OF INJECTOR 
BODY & INJECTOR NOZZLE 
WITH PRESSURE TESTING OF 
MAN ENGINE G7V-40/60 OF 1ST 
PHASE PUMP HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 1.3559 

Single Stage  

System  

75.00 
Non 
ADP 

One 
Envelope - - Feb. 

2017 
- 
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unit cost 
where 

applicable 

Copy 
attached 

Total Cost 
(In Million 

Rs.) 

1.3455 

Quantity 
where 

applicable 

Copy 
attached 

Single Stage 
One 

Envelope 
System 	 

Proposed 
Procurement 

Method 

Estimated Estimated Funds 	Sources 
Allocated 	of Funds 
(In Million 	ADP I 

Rs.) 	Non-ADP 

75.00 	
ADP 
Non 

Timing of Procurement 
(2016-2017)  

Q3 Q4 

Feb. 
2017 

S.No. 

22. 

Description of Procurement 

OVERHAULING OF MAN PUMP 
TYPE RRS-7 (SPL) NO .4 
INSTALLED AT 2ND  PUMP 
HOUSE, DHABEJI  

Q1 Q2 

23.  
Copy 

attached 
Copy 

attached 

Copy 
attached 

1.9852 

1.4135 

1 9364 

2,2587 

1 1233 

75.00 

75.00 

75.00 

75 00 

75 00 

Non 
ADP 

Non 
ADP 

REPAIR / MAINTENANCE OF 25 
MGD KSB PUMP TYPE RDLV-
600-830A PUMP SE] NO .5 BY 
REPLACEMENT OF WORN-OUT 
PARTS OF 3RD  PHASE PUMP 
HOUSE, DHABEJI 
LOCAL MFG. OF RUBBER 
COUPLING BUSH FOR 
COUPLING MOTOR AND PUMP 
I/C REPAIR / RECONDITIONING 
S.S. COUPLING STUD OF 
MOTOR & PUMP FOR 3RD. AND 
4TR  PHASE PUMP HOUSE, 
DHABEJI.  
REPAIR / MAINTENANCE OF 35 
MGD MODIFIED WEIR PUMP SET 
'B' BY REPLACEMENT OF 
WORN-OUT PARTS AT K-2 PUMP 
HOUSE, DHABEJI 
REPAIR / RECONDITIONING OF 
ROCKER ARM CONTROL LEVEL 
OF M A N ENGINE NO 3& 5 OF 
1ST . PHASE PUMP HOUSE, 
DHABEJI. 
SERVICING AND OVERHAULING 
OF 6.6 KV, 1050 KW, 114 AMPS. 
A.E.G ELECTRIC MOTOR NO.2 
OF 2ND. PHASE PUMP HOUSE, 
DHABEJI 

Single Stage 
One 

Envelope 
System 

Single Stage 
One 

Envelope 
System 

Single Stage 
One 

Envelope 
System 

Single Stage 
One 

Envelope 
System 

Single Stage 
One 

Envelope 
System 

24.  

25 

26.  

27.  

Copy 
attached 

Copy 
attached 

Copy 
attached 

Copy 
attached 

Copy 
attached 

Copy 
attached 

Copy 
attached 

Non 
ADP 

Non 
ADP 

Non 
ADP 

Feb. 
2017 

Feb. 
2017 

Mar. 
2017 

Mar. 
2017 

Mar. 
2017 
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S.No. Description of Procurement 
Quantity 

where 
applicable 

Estimated 
unit cost 

where 
applicable 

Estimated 
Total Cost 
(In Million 

Rs.) 

Funds 
Allocated 
(In Million 

Rs.) 

Sources 
of Funds 

ADP / 
Non-ADP 

Proposed 
Procurement 

Timing of Procurement 
(2016-2017) 

Method Q1 Q2 Q3 Q4 

28.  

REPLACEMENT OF BEARING 
11KV, 1050 KW, 69 AMPS. AEG 
ELECTRIC MOTOR NO.2 OF 3RD. 
PHASE PUMP HOUSE, DHABEJI 

Copy 
attached 

Copy 
attached 

1.6004 75.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Mar. 
2017 

- 

29.  

P/F BEARING NO.7324 BCBM, 
6324 N/C & 23130 CC/W-33 FOR 
MODIFIED PUMP SET 'B' ALONG 
WITH SERVICES AT K-2 PUMP 
HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 

1.6456 75.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - - - 

1 

SERVICING AND OVERHAULING 
OF 11 KV, 1050 KW, 69AMPS. 
, 	-

PHASE PUMP HOUSE, 
- 	- - , • 	•- 14, 	oF 

3"°. 
DHABEJI 

One 
Envelope 
System 

_Single_stage---- 

- - - - 75.00 
Non 
ADP 

Cop)! 
attached 

MY 
attached 

1.1248 

31. 

MANUFACTURING OF PUMP 
SHAFT FOR WEIR PUMP SET 'B' 
AT K-2 PUMP HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 

0.8342 75.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Mar. 
2017 

- 

32 . 

33.  

LOCAL MANUFACTURING OF 
PUMP SHAFT FOR WEIR PUMP 
SET 'E' AT K-2 PUMP HOUSE, 
DHABEJI. 

Copy 
attached 

Copy 
attached 

0.8342 75.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Mar. 
2017 

- 

LOCAL MFG. OF FUEL SUPPLY 
PUMP GEAR DRIVER, DRIVEN 
AND REPAIR / RECONDITIONING 
OF FUEL PUMP OF 1 ST . PHASE 
PUMP HOUSE.  DHABEJI 

Copy 
attached 

Copy 
attached ADP 

0.9970 75.00 
Non 

Single Stage 
One 

Envelope 
System 

- - 
Mar. 
2017 

- 

34.  

P/F 	BEARING 	NO.7324 BCBM, 
6324 N/C & 23130 CC/W-33 FOR 
MODIFIED PUMP SET 'B' ALONG 
WITH SERVICES AT K-2 PUMP 
HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 

1.6455 75.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - Apr.,  
2017 

- 
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S.No. Description of Procurement 
Quantity 

where 
applicable  

Estimated 
unit cost 

where 

Copy 
attached 

Estimated 
Total Cost 
(In Million 

Rs.) 

Funds 
Allocated 
(In Million 

Rs_.1_ 

75.00 

Sources 
of Funds 

ADP / 
Non-ADP 

Proposed 
Procurement 

 Timing of Procurement 
(2016-2017) 

Method 01 Q2 Q3 Q4 

35.  

SERVICING AND OVERHAULING 
OF 11 	KV, 1050 KW, 69AMPS. 
AEG ELECTRIC MOTOR NO.2 OF 
3". 	PHASE 	PUMP 	HOUSE, 
DHABEJI 

Copy 
attached 

1.1248 

Single Stage 
 

Non 
ADP 

One 
Envelope 
System 

- - 
Apr., 
2017 - 

36.  

PROVIDING/FIXING OF BEARING 
NO.7324 BCBM, 6324M/C3 FOR 
MODIFIED 	PUMP 	SET 	"D" 
ALONGWITH SERVICES AT K-2 
PUMP HOUSE DHABEJI. 

Copy 
attached 

Copy 
attached 

1 2239 

Single Stage 
 

System 
 

75 00 
Non 
ADP 

One 
Envelope - - 

Apr., 
2017 - 

REPAIR 	/ 	REBUILDING 	& rt  

- - 
Apr., 
2017 

37 . 

CORROSION 	PROTECTIVE 
COATING OF DOUBLE ENTRY 
IMPELLER & PUMP CASING OF 
35 MGD WEIR PUMP SET "D" AT 
K-2 PUMP HOUSE DHABEJI. 

Copy 
attached 

Copy 
attached 2 2780 75.00 

Non 
ADP 

Single Stage 
One 

Envelope 
System 

38. 

RE-BUILDING AND PROTECTIVE 
COATING OF BADLY ERODED 
AND DAMAGED PORTION OF 
KSB PUMP CASING TYPE RDLV- 
700-820A. 	WITH 	BELZONA 
PRODUCT OF PUMP NO.2 AT K-3 
PUMP HOUSE DHABEJI. 

Copy 
attached 

Copy 
attached 

Copy 
attached 

1 7920 

Single Stage 
 

75.00 
Non 
ADP 

One 
Envelope 
System 

- - 
Apr., 
2017 

39 . 

REPLACEMENT 	OF 	BEARING 
11KV, 1050 KW, 69 AMPS. AEG 
ELECTRIC MOTOR No.2 OF 3RD. 
PHASE PUMP HOUSE, DHABEJI 

Copy 
attached 

1 6240 75.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Apr., 
2017 

40. 

LOCAL 	MFG. 	OF 	TURBO 
CHARGER 	PLAIN 	& 	GUIDE 
BEARING AND BEARING SLEEVE 
OF MAN ENGINE OF 1ST PHASE 
DHABEJI. 

Copy 
attached 

Copy 
attached ADP 

1.6609 

Single Stage 
 

75.00 
Non One 

Envelope 
System 

- - Apr., 
2017 

- 
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S.No. Description of Procurement 
Quantity 

where 
applicable 

Estimated 
unit cost 

where 
applicable 

Estimated 
Total Cost 
(In Million 

Rs.) 

Funds 
Allocated 
(In Million 

Rs.)Non-ADP 

Sources 
of Funds 

ADP / 

Proposed 
Procurement 

Timing of Procurement 
(2016-2017) 

Method Q1 Q2 Q3 Q4 

41.  

REPAIR/MAINTENANCE 	OF 	24 
MGD 	CAPACITY 	MAN 	PUMP 
TYPE 	RRS-7(SPL) 	WITH 
REPLACEMENT OF WORN OUT 
PARTS OF PUMP NO.5 OF 1ST 
PHASE PUMP HOUSE DHABEJI. 

Copy 
attached 

Copy 
attached 2.3035 75.00 

Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Apr., 
2017 

42.  

SERVICING / OVERHAULING OF 
11 KV, 1050 KW, 69 AMPS AEG 
ELECTRIC STANDBY MOTOR OF 
3RD 	PHASE 	PUMP 	HOUSE 

 	DHABEJI 

Copy 
attached 

Copy 
attached 

System 
 

1.1098 

Single Stage 
 

75.00 
Non 
ADP 

One 
Envelope - - 

Apr., 
2017 - 

. 	• , 	MP 	a 	di , 	•• 	Alk 	A. 

Non 
ADP 

One 
Envelope - - 

Apr., 
2017 - 43.  

,Mr Mr 

MAITNEANNCE 	OF 	DELIVERY 
VALVE 1000MM DIA PUMP SET 
'  A' 	AT 	K-2 	PUMP 	HOUSE, 
DHABEJI 

Copy 
attached 

System 
 

Copy 
attached 

Single Stage 
 

2.0673 75.00 

44.  

45.  

46.  

LOCAL 	MANUFACTURING 	OF 
PUMP 	SHAFT 	OF 	MODIFIED 
WEIR PUMP SET 'D' AT K-2 
PUMP HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 

0.8342 75.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Apr . 
2017 

RECONDITONING 	 OF 
COMPONENTS 	 AND 
REPLACMEENT OF BEARING OF 
MAN PUMP TYPE RRS-7 (SPL) 
NO 4 OF 2ND. PHASE PUMP 
HOUSE, DHABEJI 

Copy 
attached 

Copy 
attached 

1.0472 75.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Apr., 
2017 

REPLACEMENT 	OF 	BEARING 
NO.7328 BCBM 	& 6330 M/C-3 
WITH ALLIED SERVCES OF H.T. 
6.6 KV, 1050 KW AEG ELECTRIC 
MOTOR NO 2 OF 2ND. PHASE 
PUMP HOUSE, DHABEJI 

Copy 
attached 

Copy 
attached 

1.1667 75.00 
Non 
ADP 

Single Stage 
One 

Envelope 
System 

- - 
Apr., 
2017 
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S.No. Description of Procurement 
Quantity 

where 
applicable 

Estimated 
unit cost 

where 
applicable 

Estimated 
Total Cost 
(In Million 

Rs.) 

Funds 
Allocated 
(In Million 

Rs.) 

Sources 
of Funds 

ADP / 
Non-ADP 

Proposed 
Procurement 

Method 

Timing of Procurement 
(2016-2017) 

Q1 Q2 Q3 Q4 

47. 

REPAIR / MAINTENANCE OF 35 
MGD MODIFIED WEIR PUMP SET 
'D' 	BY 	REPLACEMENT 	OF 
WORN-OUT PARTS AT K-2 PUMP 
HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 1.9650 

Single Stage  

System  

75.00 Non 
ADP 

One 
Envelope - - Apr.,  

2017 - 

Note:- 

This may be possible 100% that this Divisional works pertain to repair and maintenance whenever and where require, the works 
shown in the above noted Plan are not final, because in case of emergency and other reaso another works can be includes in excess of above 
noted works or may be replaced from existing works. 

This is for your information, please. 

RESID 	NGINEER 
DHABEJI DIVISION (PUMPING) 

KW&SB 
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Province:- Sindh 
	 ABSTRACT OF COST ORIGINAL ESTIMATE 	 C.P.W.D.-3 

BranCh KW&SB 
	

P.W.A. Code Paragraph 330 — 332 
	

DHABEJI (P) DIVISION 

K-II Pump House. SUB-DIVISION 

Name of Work:- Local Manufacturing of Pump Shaft of Modified WEIR Pump Set "D" at K-2 Pump House, Dhabeji.  

Sr. 
No. 

Sub Heads and Items of Work Quantity of 
Nos 

Rate 
PER 

AMOUNT 
TOTAL 

Rs. 	I 	Ps. Rs 	. Ps.  

Local Mfg: of Weir Pump Shaft from Stainless Steel 
food grade SAE 316 Solid Shaft, having size dia outer 
178mm & total length of shaft 2627min and machining 
lower end shaft making outer dia 128mm & length 
841mm and machining of impeller holding dia 153mm 
& length 150mm other machining of impeller portion 

c 
.--.:„.. 	') 	', 	

- 

rn  
c7 

1 	
so 

 1 	I ;-...Nr-4,, 
kr, ,c, 	'''xi 	.?!. c., 	•- 

1 . 

dia I27mm and length 370mm, & machining at sleeve 
portion dia 127mm length 584min, i/c making bush 
portion dia 124mm length 100nun, i/c machining other 
Bearing 	portion 	dia 	118min 	length 	240mm 	i/c 
machining thread fine 'V Shape for lock of bearing 
having OD=118mm, length 75mm i/c making pulley 
portion dia 110mm & 240mm, overall length finished 
size 2475mm 	i/c making key ways 1 1/4  " width 3" 
length & 2/8" depth at this portion other making key 
both side 2Nos sleeve portion 	1 'A length 2/8" depth. 
1" width, and making key slot 	impeller portion dia 
length 8" depth 3/8" width 1 'A " i/c making chuck nut 
thread at tail end and as per instruction of Ell. 

01 Job 
1/4-  ii,ti., 

-42950U/ 00 Job 
7/c.2ot- 

_ 00 

\, ---• 	.--1̀  
v'l 

e'l. 	‘1 -<, 	1)51. -. 	k, 	. 	,.. 	.•4 	(.) 
• .) 	\ < 1-' 	-, J 	< j 	1) 

L 	'-i ‘1

1 

, 
c 	'0 	1 	E 

Q 	0 	c, 	sc .:, 
?*-u1 	c% 	, 
,..) , 	,,i 

-..i p -tmki 	'.i 	4,  

-1 Fixing of the impeller on the New Pump Shaft with the 
help 	of Hydraulic 	Pressure 	machine and oxygen 
acetylene flame without disturbing originally of shaft as 
per instruction of Ell. 

01 Job V. 	- 	J2.  
254., 7e.)t/ , 

00 Job 
)C., t 0 9 	 t 	"....-' 

00 :.,  
c -k,i 	

4 C, .,, 

3 . 
Balancing of Pump Shaft dynamically after fixing the 
Impeller on the Pump Shaft as per Instruction of 
Engineer in charge. 

01 Job 
4.; 7221/ 
I-00224 

: 
00 Job 

' 6 7221,11- 
.--1,60-224 --  00 

t 	t. 

&Z1 

(11(4 tZI  Total (Rupees Ten Lac Ninety Five Thousand Five Hundred Sixty Three Only) I  t.."  
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