CONSTRUCTION OF 3’ SPAN CULVERTS & APPROACHES CULVERTS &
BRIDGES RECONDITIONING OF ROAD FROM JOHI TO WAHI PANDHI ROAD

MILE 0/0-10/2
(SCHEDULE “B”)
(PART-A)
| Oty | Item of work | Rate | Unit | Amount

1. Excavation in foundation of bridges and other structures i/c deg belling dressing
refilling around the structure with excavated earth watering remaining lead upto
one chain and life upto 5’-0 (in ordinary soil).
1056 CFT @ 3176/25 P.%0 CFT Rs.3354/-

2.C.C Brick or stone ballast 1 }4” to 2” gauge Ratio 1:4:8

883 CFT @ Rs.9416/28  P.% CFT Rs.83146/-
3. Pacca Brick work in foundation cement sand mortor Ratio 1:4 )

443 CFT @ Rs.12501/41 P/% CFT Rs.55381/-
4. Errection and removal of centering for R.C.C or C.C Plain work vertical portal
wood.

109 SFT @ Rs.3127/41 P % SFT Rs. 3409/-

5 Cement concrete plan including placing compacting finishing and curing,
complete (including screening and washing of stone aggregate without shuttering).

747 CFT @ Rs.14429/25 P.% CFT Rs.107786/-
6. Fabrication of mild steel reinforcement concrete i/c cutting bending laying  in
position making joints and fastening i/c cost of binding wire (also includes
removal of rust from bars.)
5.60 CWT @ Rs.4820/20 P.CWT Rs.26993/-
7. R.C.C work i/cs all labour and materials except the cost of steel
reinforcement for cement concrete i/c bending binding which will be paid
sepretly. This rate also i/c kind of forms mould lifting shuttering curring i/c
screening and rendering the exposed surface R.C.C work roof slab beams
lintels rafts columns and other structure member laid in situ laid in position in  all
respect.
92 CFT @ Rs.337/- P % CFT Rs.31004/-
8. Pointing flash on stone work raised (Ratio 1:3)
185 SFT @Rs.1758/08 P % SFT Rs.3252/-
TOTAL Rs.315299/-

NOTE:- Any error / omission if any, will be corrected.
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