W/R OF ROAD FROM JOHI TO BHAN ROAD APPROACHES TO NATIONAL BANK

JOHI CHOWK I/C RETAINING WALL AT MILE 0/5
(SCHEDULE “B”)

(PART-A)

SR.NO.02

Qty | Item of work | Rate | Unit

| Amount

1.Making diagonal roves of 1 ’2” 1 '2” at ft: centre to centre in road surface

4900 Sft Rs.146/41 % SFT

2.Laying bricks on end edging including supply of 97 4 % “ x 3” 1% Class burnt bricks
excavation for laying edging with small side parallel to the road. Rate includes all cost of
materials labour and carriage of 3 chains.

1900 RFT Rs.2782/06 % RFT

3.Preparing base course including supplying and spreading stone metal of approved quality
from approved quarry properly graded to maximum size of 1 '2” and required thickness to
proper camber and grade including supplying and spreading 15 CFT screening and non
plastic quarry fines, filling depressions with stone metal after initial rolling including
watering and compacting modified AASHO specifications. (This includes providing and
using templates, camber plates screen forms as directed). Rate I/Cs all costs of materials T
and P and carriage upto 3 chains.

9948 CFT Rs.8950/06 % CFT

4 Providing 1" coats of surface dressing on new or existing surface with 30 Ibs of bitumen
of 80/100 penetration and 4 CFT crush Bajri of 3/4 inch to 2 inch gauge including cleaning
roads surface and rolling etc complete. Rate includes all coasts of materials T and P and
carriage of three Chain.

16700 SFT Rs.1623/41 % SFT

5.Providing 1 1/2” thick consolidated premixed carpet in proper camber and grade including
supply of 15 Cft Bajri 5 CT hill sand of approved quality and gauge and bitumen 931bs of
80/100 penetration including maxing in machnical mixer in required proportions including
heating the materials and cleaning the road surface. Rate includes all costs of materials T and
P carriage upto site of work.

16700 SFT Rs.7072/39 %SFT

6.Earth work for road embankment by bulldozers i/c ploughig, Mixing, clod breaking
dressing and compacting with optimum moisture content lead up to 100Ft and lift up to 5-0 Ft
in all types of soil except rock.

Compacting upto 85 % Modified AASHO Density

17500 Cft Rs.7723/95 %0 CFT

TOTAL

Ded: diff: cost of bitumen 9.17 tons
@ Rs.27638/- P.ton

NOTE:- Any error / omission if any, will be corrected.

Rs.7174/-

Rs.52859/-

Rs.890352/-

Rs.271109/-

Rs.1181089/-

Rs.135169/-
Rs.2537752/-

(-) Rs. 253440/-
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CONTRACTOR !! EXECUTIVE ENGINEER



W/R OF RETAINING WALL ALONG ROAD FROM JOHI TO BHAN ROAD
APPROACHES TO NATIONAL BANK JOHI CHOWK I/C RETAINING WALL AT

MILE 0/5
(SCHEDULE “B”)
(PART-B)
| Oty | Item of work | Rate [ Unit | Amount

1. Excavation in foundation of bridges and other structures i/c deg belling dressing
refilling around the structure with excavated earth watering remaining lead upto
one chain and life upto 5°-0 (in ordinary soil).

7500 CFT @ 3176/25 P.%0 CFT Rs.23822/-
2.C.C Brick or stone ballast 1 ¥4 to 2” gauge Ratio 1:4:8

1500 CFT @ Rs.9416/28  P.% CFT Rs.141244/-
3. Errection and removal of centering for R.C.C or C.C Plain work vertical portal
wood.

3500 SFT @ Rs.3127/41 P % SFT Rs. 109459/
4 Cement concrete plan including placing compacting finishing and curing,
complete (including screening and washing of stone aggregate without shuttering).

6750 CFT @ Rs.14429/25 P.% CFT Rs.973974-

TOTAL Rs.1248500/-

NOTE:- Any error / omission if any, will be corrected.

CONTRACTOR c%wm/‘

EXECUTIVE ENGINEER
OVL:HIGHWAY DIVISION DADU



