

OFFICE OF THE TOWN COMMITTEE UBAURO DISTRICT GHOTKI @
MIRPUR MATHELO.

NO: TCU/ 1537 /2017.
DATED: 27 /02 /2017.

To.

The Director,
Sindh Public Procurement Regularity Authority,
Government of Sindh,
Karachi.

Subject:- REQUEST FOR SUBMISSION A CROSS CHEQUE FOR
HOISTING THE NIT ON YOUR AUTHORITY'S
WEBSITE FOR THE YEAR 2016-2017.

Kindly find enclosed herewith a Cross Cheque
No: 1901/236 Dated 28/3/2017 of Sindh Bank Limited
Ubauro branch amounting to Rs: 2,000/- (Rupees Two Thousand) for hoisting
the NIT for the year 2016-2017 is enclosed herewith.



CHAIRMAN,
TOWN COMMITTEE UBAURO.

NO: 2791
DATED: 31-03-17

OFFICE OF THE CHAIRMAN TOWN COMMITTEE UBAURO DISTRICT GHOTKI

NO: TCU/ 1539 /2017
DATED: 27/02 /2017

Phone, Fax No-0723-688110

Email address towncommitteeubauro@gmail.com

SAY NO TO CORRUPTION

TENDER NOTICE

Seal tenders are invited from all interested approval contractors of Town Committee Ubauro for year 15-2017. The intending participants can purchase the tenders on payment of tender fee for each work as shown on the list.

Sr. No	Name of Schemes	Estimate Cost (In Million)	Earnest Money (Rupees)	Tender Fee (in Rupees) (Non refundable)	Time Period (in Months)
1	Supplying and laying GRP pipe line from Drainage Scheme Muslim Colony via Government Degree College to Khanpur Mohalla Ubauro	1.000	50000/-	1200/-	3 months
2	Supplying and laying GRP Pipe line from Drainage Scheme Muslim Colony via Government Degree College to Khanpur Disposal Scheme Collecting Tank	1.000	50000/-	1200/-	3 months
3	Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Shaheed Banazir Chowk.	1.000	50000/-	1200/-	3 months
4	Supplying and laying GRP Pipe line from Shaheed Banazir Chowk to Town Committee Office	1.000	50000/-	1200/-	3 months
5	Supplying and laying GRP Pipe line from Town Committee Office to Assistant Commissioner Office	1.000	50000/-	1200/-	3 months
6	Supplying and laying GRP Pipe line from Assistant Commissioner Office to Banglow Jam Saeed Ahmed Dahar.	1.000	50000/-	1200/-	3 months
7	Supplying and laying GRP Pipe line from Banglow Jam Saeed Ahmed Dahar to Drainage Scheme Eidgah Ubauro.	1.000	50000/-	1200/-	3 months
8	Supplying and laying GRP pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwati road to Shaheed Banazir chowk via Bashirabad road to Disposal Scheme Eidgah T.C	2.500	125000/-	3200/-	6 months
9	Supplying and laying GRP pipe line from Drainage Scheme Eidgah to Sim Nala Wasti Jeewan Shah road Ubauro	2.500	125000/-	3200/-	6 months
10	Supplying and laying GRP pipe line from Disposal Scheme Eidgah to Sim Nala	1.000	50000/-	1200/-	3 months
11	Construction of R.C.C Pipe sewerage line and main hole from Molvi Abdul Qudoos to Shaheed Benazeer Sabzi Market.	1.200	60000/-	1500/-	3 months
12	Construction of R.C.C Pipe sewerage line and main hole from Qadir Bux Soomro House to Slaughter House @ Shaheed Benazeer Sabzi Market	1.200	60000/-	1500/-	3 months
13	Construction of R.C.C Pipe sewerage line and main hole from Shaheed Benazeer Sabzi Market via Anwar Ali Dayo House Tanveer Ahmed to Khanpur road Main Sewerage Line	1.200	60000/-	1500/-	3 months
14	Construction of RCC Pipe Sewerage line and main hole from Ranwti road to Yasir Iqbal Dayo shop.	1.000	50000/-	1200/-	3 months
15	Construction off RCC Pipe Sewerage line and main hole from Zahid Dayo to Mukhtar Ahmed Dayo house	1.000	50000/-	1200/-	3 months
16	Supplying and laying GRP pipe line from Malik Colony Disposal to Hindu Masan.	3.000	150000/-	3300/-	6 months
17	Supplying and laying GRP pipe line from Hindu Masan to Chowk Materkot road.	2.500	125000/-	3200/-	6 months
18	Supplying and laying GRP pipe line from Chowk Materkot road to House of Gul Bahar Panhwar.	2.500	125000/-	3200/-	6 months
19	Supplying and laying GRP pipe line from House of Gul Bahar Panhwar to Disposal Amirabad	2.500	125000/-	3200/-	6 months
20	Construction of R.C.C Pipe Sewerage line and main hole from Amirabad Scheme to Village Allah Jiwayo Dahar Ubauro	2.500	125000/-	3200/-	6 months
21	Construction of R.C.C Pipe Sewerage line and main hole from Village Allah Jiwayo Dahar to Wasti Jeewan Shah road Ubauro.	2.500	125000/-	3200/-	6 months
22	Construction of R.C.C Pipe Sewerage line and main hole from Wasti Jeewan Shah road to Pond.	2.200	110000/-	3000/-	6 months
23	Construction of RCC Pipe 18" dia sewerage line and main hole from Noori mosque to Suharo Gurgage Machine.	1.000	50000/-	1200/-	3 months
24	Construction of RCC Pipe 18" dia sewerage line and main hole from Suharo Gurgage Machine to Qutub Malik Shop.	1.000	50000/-	1200/-	3 months
25	Construction of RCC Pipe 18" dia sewerage line and main hole from Qutub Malik Shop to Banglow Jam Abdul Rahman Khan Dahar.	1.000	50000/-	1200/-	3 months
26	Construction of RCC Pipe 18" dia sewerage line and main hole from Banglow Jam Abdul Rahman Khan Dahar to House of Manzoor Ahmed Panhwar.	1.000	50000/-	1200/-	3 months
27	Construction of RCC Pipe 18" dia sewerage line and main hole from Langho road to Chulam Rasool Bhutto House	1.000	50000/-	1200/-	3 months
28	Construction of RCC Pipe 18" dia sewerage line and main hole from Khadim Panhwar House to Amirabad scheme	3.000	150000/-	1200/-	6 months
29	Construction of RCC pipe 18" dia sewerage line and main hole from Abdul Sami Gurgage to Khan Muhammad Shaikh House.	1.000	50000/-	1200/-	3 months
30	Construction of RCC pipe 18" dia sewerage line and main hole from Rasool Bux to Abdul Hameed Soomro.	1.000	50000/-	1200/-	3 months
31	Construction of RCC pipe 18" dia sewerage line and main hole from Jeand Mahar Banglow to G.T Road.	1.000	50000/-	1200/-	3 months
32	Construction of RCC pipe 18" dia sewerage line and main hole from G.T road to house of Abdul Jabbar Soomro.	1.000	50000/-	1200/-	3 months
33	Construction of RCC pipe 18" dia sewerage line and main hole from Iqbal School to Old Excise Office Ubauro.	1.000	50000/-	1200/-	3 months
34	Construction of RCC pipe 18" dia sewerage line and main hole from Main Road House of Maqbool Soomro.	1.000	50000/-	1200/-	3 months
35	Construction of RCC pipe 18" dia sewerage line and main hole from Main road to Abdul Ghaffar.	1.000	50000/-	1200/-	3 months
36	Construction of RCC pipe 18" dia sewerage line and main hole from Mobilink Jazz Tower to Khushi Muhammad House	1.000	50000/-	1200/-	3 months
37	Construction of RCC pipe 18" dia sewerage line and main hole from Khushi Muhammad House to Malik Colony Disposal Scheme	1.000	50000/-	1200/-	3 months



38	Remaining work Construction of Surface Drain and CC Block various streets Sheikh Mohalla and others town Ubauro	1.000	50000/-	1200/-	3 months
39	Remaining work Construction of Surface Drain and CC Block various streets Gulshan-e-Rabib Colony and others town Ubauro	1.200	60000/-	1500/-	3 months
40	Remaining work Construction of Surface Drain and CC Block from Muhammad Younis Gurgage, Rahib Ali Samo, Yaseen Lohar & others streets of New Muslim Colony	1.200	60000/-	1500/-	3 months
41	Remaining work Construction of Surface Drain and CC Block from Allah Jewayo, Shmas Mirasi, Ghazi Soomro Muneer Dayo & others Streets of New Muslim Colony	1.200	60000/-	1500/-	3 months
42	Remaining work Construction of Surface Drain and CC Block from Muhammad Umar Kori, Asghar Chohan, Imam Bux Shaikh, Abid Ali Chandio, Ali Nawaz Chachar & others streets of New Muslim Colony	1.200	60000/-	1500/-	3 months
43	Remaining work construction of surface drain & CC block near Biloor shah Graveyard Ubauro	1.200	60000/-	1500/-	3 months
44	Remaining work Construction of Surface Drain & CC Block Malik Mohalla Town Ubauro	1.000	50000/-	1200/-	3 months
45	Remaining work Construction of Surface Drain & CC Block streets of Islam Colony Ubauro	2.000	100000/-	2000/-	6 months
46	Earth Work Dry Brick Pavement from Wasti Jeewan shah road upto Allah Bux Soomro Ubauro	0.500	25000/-	800/-	3 months
47	Construction of Latrine Both Rooms Rah-e-Rast near New Sabzi Markeet Khanpur Mohalla	1.000	50000/-	1200/-	3 months
48	Construction of Surface Drain and CC Block from Stadium to street of Piyaro Dhandhu	1.000	50000/-	1200/-	3 months
49	Construction of Surface Drain and CC Block from House of Piyaro Dhandhu to house of Abdul Rehman Dhandhu	1.000	50000/-	1200/-	3 months
50	Earth work Dry Brick Pavement at Shaheed Benazeer Market Khanpur Mohalla Ubauro	3.080	104000/-	1500/-	6 months
51	Providing and laying CC Paver from Bhutto Market to Shaheed Benazeer Sabzi Market	1.000	50000/-	1200/-	3 months
52	Construction of RCC Sewerage Line from House of Dadlo Bhatti to Primary School Madarsa Madina-tul-Uloom	1.000	50000/-	1200/-	3 months
53	Providing and laying Tuff Tile Shaheed Benazeer Market Khanpur Mohalla Ubauro	3.117	155850/-	4000/-	6 months
54	Construction of Slaughter house at Shaheed Benazeer Market Khanpur Mohalla Ubauro	0.200	10000/-	300/-	3 months
55	Construction of Gate & RCC Pillars Shaheed Benazeer Market Khanpur Mohalla Ubauro	1.000	50000/-	1200/-	3 months
56	Providing and laying steel shade at Shaheed Benazeer Bhutto Market Town Committee Ubauro	1.000	50000/-	1200/-	3 months
57	Earth Work Dry Brick Pavement Shaheed Benazeer Colony Khanpur Mohalla and others	1.000	50000/-	1200/-	3 months
58	Providing and Laying CC Paver at Dargah Pir Bukhari	1.200	60000/-	1500/-	3 months
59	Construction of Surface Drain and CC Block from House of Ghulam Soomro to Abdul Hasee Jaff New Muslim Colony Katchi Abadi	1.000	50000/-	1200/-	3 months
60	Construction of Surface Drain and CC Block from house of Abdul Sattar Manghar to Mohammad Nawaz House New Muslim Colony Katchi Abadi Ubauro	1.000	50000/-	1200/-	3 months
61	Construction of Surface Drain and CC Block from Rugti house to Mohammad Younis Gurgage New Muslim Colony Katchi Abadi	1.000	50000/-	1200/-	3 months
62	Construction of Surface Drain and CC Block from house of Muneer Ahmed Dayo to Fida Hussain Rind New Muslim Colony Katchi Abadi	1.000	50000/-	1200/-	3 months
63	Construction of Surface Drain and CC Block Shahnawaz Chachar to Madarsa Street New Muslim Colony Katchi Abadi	1.000	50000/-	1200/-	3 months
64	Earth Work Dry Brick Pavement from National Highway to Rashid Jatoi House	1.000	50000/-	1200/-	3 months
65	Earth Work Dry Brick Pavement from Rashid Jatoi House street & Shahnawaz Chachar street	1.000	50000/-	1200/-	3 months
66	Earth Work Dry Brick Pavement from Riaz Ahmed Chachar house to Mestr Abdul Aziz Soomro & others streets	1.000	50000/-	1200/-	3 months
67	Remaining Work of Construction of Surface Drain and CC Block from House of Gul Hassan Kalhoro & other streets of Islam Colony Ubauro	2.000	100000/-	2000/-	6 months
68	Raising of Old Man Hole various road and Mohallas of Town Ubauro	1.000	50000/-	1200/-	3 months
69	Remaining work of construction of shops and over shops of flat at Ranwti road Benazeer chowk	1.000	50000/-	1200/-	3 months
70	Construction of Surface Drain and CC Block Rahib Ali Kori Shahid Gurgage to house of Hanif Malik Muslim Colony	1.000	50000/-	1200/-	3 months
71	Construction of Surface Drain and CC Block Hakeem Sheikh to Riaz Ahmed Malik, Ismail Kori, Nazeer Ahmed Shar upto Mosque Muslim Colony	1.000	50000/-	1200/-	3 months
72	Earth Work Dry Brick Pavement Madarsa Noor-ul-Burhan street Ghulam Haider malik street & others Town Ubauro	1.000	50000/-	1200/-	3 months
73	Construction of Mettalled road at Sardar Khan Dahar Village Town Ubauro	3.000	150000/-	3300/-	6 months
74	Remaining work of Public park G.T road Ubauro	1.200	60000/-	1500/-	3 months
75	Earth work dry brick pavement & surface drain Ranwti road to Ghulam Qade dahar	1.000	50000/-	1200/-	3 months
76	Construction of surface drain and CC block Lal Shahbaz Mohalla Langho road Ubauro	1.000	50000/-	1200/-	3 months
77	Construction of Surface Drain and CC Block from Zulfiqar Panhwar to Syed Peer Ahmed Shah & others streets of Jeelani Colony	1.000	50000/-	1200/-	3 months
78	Construction of Surface Drain and CC Block from Haji Akbar Gumb to Peer Khalid Shah & others streets of Jeelani Colony	1.000	50000/-	1200/-	3 months
79	Construction of surface drain and CC block Sami Gurgaj Malik Colony Ubauro	1.000	50000/-	1200/-	3 months
80	Construction of surface drain and CC block Barkat Panhwar Langho road Ubauro	1.000	50000/-	1200/-	3 months
81	Construction of C.C Drain C.C Block at Town Ubauro city from house of Farhat Ali, Gul Mohammad Samejo, Jam Sajan Dhandhu upto main road Bashirabad Ubauro city	0.300	15000/-	800/-	3 months
82	Construction of surface drain and cc block Madarsa street to Muslim chyan house, Potti road to Khuda bux and various street of Town Ubauro	1.000	50000/-	1200/-	3 months
83	Construction of Surface Drain and CC Block @ ward 01 of Town Ubauro	1.000	50000/-	1200/-	3 months
84	Construction of Surface Drain and CC Block @ ward 02 of Town Ubauro	1.000	50000/-	1200/-	3 months
85	Construction of Surface Drain and CC Block @ ward 03 of Town Ubauro	1.000	50000/-	1200/-	3 months
86	Construction of Surface Drain and CC Block @ ward 04 of Town Ubauro	1.000	50000/-	1200/-	3 months
87	Construction of Surface Drain and CC Block @ ward 05 of Town Ubauro	1.000	50000/-	1200/-	3 months
88	Construction of Surface Drain and CC Block @ ward 06 of Town Ubauro	1.000	50000/-	1200/-	3 months
89	Construction of Surface Drain and CC Block @ ward 07 of Town Ubauro	1.000	50000/-	1200/-	3 months
90	Construction of Surface Drain and CC Block @ ward 08 of Town Ubauro	1.000	50000/-	1200/-	3 months



91	Construction of Surface Drain and CC Block @ ward 09 of Town Ubauro.	1.000	50000/-	1200/-	3 months
92	Construction of Surface Drain and CC Block @ ward 10 of Town Ubauro	1.000	50000/-	1200/-	3 months
93	Earth work dry brick pavement Langho road to h/o Talib Gurgage and others	1.000	50000/-	1200/-	3 months
94	Construction of surface drain and cc block to Muhammad Ilyas to Qutub Malik	1.000	50000/-	1200/-	3 months
95	Construction of surface drain and cc block @ streets of Jand Colony	2.000	100000/-	2000/-	6 months
96	Earth work dry brick pavement Wasti Jeewan Shah road to Allah Jiwayo Dahar	1.000	50000/-	1200/-	3 months
97	Construction of Surface drain and CC Block Ghouri Mohalla Town Ubauro	1.000	50000/-	1200/-	3 months
98	Construction of park GT road outside of Al- Noor Cotton factor and Ptel exchange office	1.000	50000/-	1200/-	3 months
99	Construction of Surface drain & CC block from h/o of Nazar Panhwar, Haji Mumtaz Soomro to h/o Dr Zainab Solangi Bhitae mohalla Langho road Ubauro.	1.000	50000/-	1200/-	3 months
100	Construction of Compound wall @ Dargah Pir Bukhari Town Ubauro	1.000	50000/-	1200/-	3 months
101	Providing & laying Tuff Tile @ Khanpur Mohalla Town Ubauro	1.000	50000/-	1200/-	3 months
102	Construction Surface drain of B-Type both side of Rawnti road Town Committee Ubauro	2.000	100000/-	2000/-	6 months
103	Construction Surface drain and RCC slab in Jeelani colony TC Ubauro	1.000	50000/-	1200/-	3 months
104	Earth work dry brick pavement in Jeelani colony TC Ubauro.	1.000	50000/-	1200/-	3 months
105	Construction of Surface drain and laying CC Paver Mahtab Soomro street TC Ubauro	1.000	50000/-	1200/-	3 months
106	Providing and Laying of CC Paver from G T road to Doctor Ayaz Jumani Clinic	1.200	60000/-	1500/-	3 months
107	Providing and Laying of CC Paver from House of Illani Bux Ghumio to House of Qutub Din Soomro.	1.200	60000/-	1500/-	3 months
108	Providing and Laying of CC Paver from Al-Habib Bank to House of Qutub Din Soomro.	1.200	60000/-	1500/-	3 months
109	Providing and Laying of CC Paver from House of Qutub Din Soomro to House of Advocate Imtiaz Kolachi.	1.200	60000/-	1500/-	3 months
110	Providing and Laying CC Paver from Meelad Chowk to Subhanallah Market	1.200	60000/-	1500/-	3 months
111	Providing and Laying CC Paver from Subhanallah Market to Main Chowk Bus Stand	1.200	60000/-	1500/-	3 months
112	Construction Surface drain of B-Type from Meelad Chowk to Main Chowk	1.000	50000/-	1200/-	3 months
113	Construction Surface drain of B-Type from Shop of Shafi Muhammad Abbasi to MCB Bank Ubauro	1.000	50000/-	1200/-	3 months
114	Construction Surface drain of B-Type from MCB Bank Ubauro to N B P Ubauro	1.000	50000/-	1200/-	3 months
115	Construction Surface drain of B-Type from NBP Ubauro to Benazeer Chowk Ubauro	1.000	50000/-	1200/-	3 months
116	Providing and Laying CC Paver from House of Manzoor Malik to House Abdul Rauf Soomro	1.200	60000/-	1500/-	3 months
117	Providing and laying CC Paver from Shop of Abdul Majeed to Shop of Seth Anwar Malik	1.200	60000/-	1500/-	3 months
118	Earth Work & Providing and Laying Dry Brick Work from Shah Petroleum GT road to Bhutto Market.	0.500	25000/-	600/-	3 months
119	Providing and laying steel shade at Shahheed Benazeer Bhutto Market Town Committee Ubauro	1.000	50000/-	1200/-	3 months
120	Construction of Surface Drain B-Type at Doctor Ayaz Clinic Qutub Din Soomro, Al-Habib Bank, Imtiaz Kolachi streets.	1.000	50000/-	1200/-	3 months
121	Earth Work Dry Brick Pavement from National Highway to Village Shali Dahar	0.500	25000/-	600/-	3 months

61st Date of issuance for bidding documents 18-04-2017 upto 03-05-2017

Submission 10-05-2017 at 12:00 PM and will be open on same day at 03:00 PM

2nd Date of 19-05-2017 upto 06-06-2017

submission seen and timing 02:00 PM and will be open on same day at 03:00 PM

2. TERMS & CONDITIONS

- NTN certificate, CNIC, SRB, relevant experience of three (03) years, turnover at least last three (03) years
 - Documentary evidence of works of same nature of equivalent cost or above, executed during last three years along with certificate of early completion showing date of start and completion from employer.
 - List of works and copy of Letter of Award/Work Order of equivalent cost or above.
 - List of machinery and equipment available with documentary proof of its ownership.
 - Registration with Income Tax Department (NTN copy), Sindh Revenue Board (Sales Tax Registration) and copy of CNIC.
 - Undertaking on stamp paper that Firm is not involved in any litigation, Departmental rift, has abandoned or made unnecessary delay in completion of any work in the Government Departments.
 - The application shall accompany along with tender fee (Non Refundable) as shown against the work for purchase of bidding document.
 - The 5% earnest money shall be submitted in the shape of Call Deposit issued from scheduled bank at the time of submission of bidding document in favour of undersigned.
 - Certificate of Bank showing credit worthiness along with last three years audited Bank Statement.
 - Affidavit to the effect that Firm has not been black-listed previously by any Executing Agency.
 - Affidavit to the effect that all documents/particulars/ information furnished are true and correct.
 - Conditional tenders will not be entertained.
 - Registration with Pakistan Engineering Council, in category C5 and above, duly renewed for year 2017, with field of specialization C: 09
 - The condition shown at serial No: 12 will not be applicable in case of works costing below Rs.4.00(M).
 - If Firm / Partner involved in partnership deed, then complete details/instructions and power of attorney will be submitted on affidavit by the proprietor.
 - Financial turn over for last 03 years being average not less than thrice the cost of work under procurement.
 - License from Electrical Inspector for Electric / Diesel Engine Generating Sets / Pumping Machinery.
 - Current Bank Statement confirming cash availability / credit facility equivalent to 40% of cost of work under procurement.
 - Provide information of Technical Staff working with him
6. Procuring agency reserves the right to accept or reject any bid and to annul the bidding process and reject all bids at any time prior to award of contract as per provision of (SPP rules 25)

Note: This NIT along with bid documents can be seen / down loaded from SPPRA Website at www.sppra.gov.pk



CHAIRMAN,
TOWN COMMITTEE UBAURO

Copy fwc's to:-

- The Director, Information Advertisement Department Government of Sindh Karachi
- The Director, SPPRA, Karachi with a request to hoist on the Authorities website 15 days calendar days from the publication of Notice on the website.
- The Deputy Commissioner, Ghotki @ Mirpur Mathelo.
- The Assistant Director, Local Fund Audit Ghotki @ Mirpur Mathelo
- Notice Board for wide Publicity.

CHAIRMAN,
TOWN COMMITTEE UBAURO



No. SOII/(LG)/3-48/2015/SUK
GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT

Karachi dated the 30th March, 2017

ORDER

With the approval of Competent Authority, a compliant Redressal Committee is hereby consisted under Rule 31(!) (2) of SPPRA rules, 2010 of Town Committee, Ubauro, District Ghotki @ Mirpur Mathelo, during current Financial year 2016-17,

1. Director,
Local Government, Sukkur.
2. District Accounts Officer,
Ghotki.
3. Assistant Engineer,
Education Works Ubuaro.

Chairman

Member

Member

2. The Function and responsibilities of complaint Redressal Committee shall be as under: - (Section-31(13)(a,b,c,d,e & f) of SPPRA Rule 2010).

-SECRETARY TO GOVT: OF SINDH-

NO.SOII (LG)/3-48/2017/SUK

Karachi, dated the 30th March, 2017

A copy is forwarded for information and necessary action to:-

1. The Director, Sindh Public Procurement Regularity Authority, Karachi.
2. The Director, Local Government, Sukkur. He is requested to ensure fulfillment of all codal formalities in accordance with rules /policy.
5. PS to Secretary, Local Govt. Department, Government of Sindh, Karachi.
6. PS to Additional Secretary, (LGD), Government of Sindh, Karachi.
7. Members concerned.
8. Office order file.


(SYED NAZAR MUHAMMAD SHAH)
SECTION OFFICER-II



No. SOII/(LG)/3-48/2015/SUK
GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT

Karachi dated the 30th March, 2017

ORDER

With the approval of Competent Authority, Constitution of Procurement Committee consisting on following for undertaking Development Work in Town Committee, Ubauro District Ghotki @ Mirpur Mathelo , during current Financial year 2016-17, is hereby constituted under Section-7 of SPPRA Rule, 2010:-

- | | |
|--|-----------|
| 1. Town Officer,
Town Committee, Ubauro | Chairman. |
| 2. Executive Engineer, (PHED)
Ghotki @ Mirpur Mathelo | Member |
| 3. Assistant Executive Engineer,
Town Committee, Ubauro | Member |

The Function and responsibilities of Procurement Committee shall be as under:
- (Section-8 of SPPRA Rule 2010)

- Preparing Bidding Documents.
- Carrying out technical as well as financial evolution of the bids
- Prepare evolution reports as provided in Rule 45.
- Making recommendations for the award of contract to the Competent Authority.
- Perform any other function ancillary and incidental to the above.

-SECRETARY TO GOVT: OF SINDH-

NO.SOII (LG)/3-48/2017/SUK

Karachi, dated the 30th March, 2017

A copy is forwarded for information and necessary action to:-

1. The Director, Sindh Public Procurement Regularity Authority, Karachi.
2. The Director, Local Government, Sukkur.
3. The Town Officer, Town Committee, Ubuaro. He is requested to ensure fulfillment of all codal formalities in accordance with rules /policy.
4. PS to Secretary, Local Govt. Department, Government of Sindh, Karachi.
5. PS to Additional Secretary, (LGD), Government of Sindh, Karachi.
6. Members concerned.
7. Office order file.


(SYED NAZAR MUHAMMAD SHAH)
SECTION OFFICER-II



No. SOII/(LG)/3-48/2015/SUK
GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT

Karachi dated the 20th March, 2017

✓ The Town Officer,
Town Committee Ubauro,
DISTRICT GHOTKI.

SUBJECT:- REQUEST FOR APPROVAL OF NIT LIST OF DEVELOPEMNT WORKS OF TOWN COMMITTEE, UBAURO FOR THE YEAR 2016-17.

I am directed to refer to your letter No. TCU/1489/2017 dated 15-02-2017, on the subject noted above and to convey the permission of Competent Authority of following Conditions:-

- i) Availability of provision in the Budget of the councils.
- ii) No liability will be created under any circumstances.
- iii) Change of location of schemes, if any, would be made with the approval of department.
- iv) Monthly progress report of Development Schemes would be communicated to the department.
- v) Completion of all codal formalities and rule / policy.
- vi) There is no dues / liabilities on account of salary and pension.
- vii) Water supply and drainage system is intact and proper working condition.

The above work approved and allowed subject to condition to issuance of certificate of satisfaction of Municipal Service by the Town Officer, Town Committee, Ubauro and to implement the SPPRA Rule, 2010 in letter and spirit.


(SYED NAZAR MUHAMMAD SHAH)
SECTION OFFICER-II

Cc to:-

1. The Director Local Government, District Sukkur. He is requested to ensure fulfillment all codal formalities in accordance with rule / policy and as per SPPRA Rule, 2010.
2. The Assistant Director, Local Fund Audit, District Ghotki.
3. PS to Minister Local Govt. Deptt: Government of Sindh, Karachi.
4. The Chairman, Town Committee, Ubauro, District Ghotki. He is requested to ensure fulfillment all codal formalities in accordance with rule / policy and as per SPPRA Rule, 2010..
5. P S to Secretary, Local Government Department, Govt. of Sindh, Karachi.
6. Office record / file.


SECTION OFFICER-II

OFFICE OF THE TOWN COMMITTEE UBAURO

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) Financial Year 2016-17.

Sr. No.	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost (In Million)	Funds allocated (in Million Rs.)	Release of Funds by the Finance Department	Source of funds (ADP/Non ADP)	Timing Procurement 2016-2017
01	Providing and laying Tuff Tile Shaheed Benazeer Market Khanpur Mohalla Ubauro	---	3.117	3.117	3.117	OZT	Non-ADP	4 th Qtr
02	Earth work Dry Brick Pavement at Shaheed Benazeer Market Khanpur Mohalla Ubauro	---	3.080	3.080	3.080	OZT	Non-ADP	4 th Qtr
03	Construction of RCC Pipe 18" dia sewerage line and main hole from Khadim Panhwar House to Amirabad scheme.	---	3.000	3.000	3.000	OZT	Non-ADP	4 th Qtr
04	Construction of Mettalled road at Sardar Khan Dahar Village Town Ubauro	---	3.000	3.000	3.000	OZT	Non-ADP	4 th Qtr
05	Supplying and laying GRP pipe line from Malik Colony Disposal to Hindu Masan.	---	3.000	3.000	3.000	OZT	Non-ADP	4 th Qtr




TOWN OFFICER,
TOWN COMMITTEE UBAURO.

OFFICE OF THE TOWN COMMITTEE UBAURO

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) Financial Year 2016-17.

Sr. No.	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost (In Million)	Funds allocated (in Million Rs.)	Release of Funds by the Finance Department	Source of funds (ADP/Non ADP)	Timing Procurement 2016-2017
01	Providing and laying Tuff Tile Shaheed Benazeer Market Khanpur Mohalla Ubauro	---	3.117	3.117	3.117	OZT	Non-ADP	4 th Qtr
02	Earth work Dry Brick Pavement at Shaheed Benazeer Market Khanpur Mohalla Ubauro	---	3.080	3.080	3.080	OZT	Non-ADP	4 th Qtr
03	Construction of RCC Pipe 18" dia sewerage line and main hole from Khadim Panhwar House to Amirabad scheme.	---	3.000	3.000	3.000	OZT	Non-ADP	4 th Qtr
04	Construction of Mettaled road at Sardar Khan Dahar Village Town Ubauro	---	3.000	3.000	3.000	OZT	Non-ADP	4 th Qtr
05	Supplying and laying GRP pipe line from Malik Colony Disposal to Hindu Masan.	---	3.000	3.000	3.000	OZT	Non-ADP	4 th Qtr



**TOWN OFFICER,
TOWN COMMITTEE UBAURO.**


OFFICE OF THE TOWN COMMITTEE UBAURO

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES)

Financial Year 2016-17.

Sr. No.	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost (In Million)	Funds allocated (in Million Rs.)	Release of Funds by the Finance Department	Source of funds (ADP/Non ADP)	Timing Procurement 2016-2017
01	Supplying and laying GRP pipe line from Drainage Scheme Muslim Colony via Government Degree College to Khanpur Mohalla Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
02	Supplying and laying GRP Pipe line from Drainage Scheme Muslim Colony via Government Degree College to Khanpur Disposal Scheme Collecting Tank	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
03	Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Shaheed Banazir Chowk.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
04	Supplying and laying GRP Pipe line from Shaheed Banazir Chowk to Town Committee Office	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
05	Supplying and laying GRP Pipe line from Town Committee Office to Assistant Commissioner Office.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
06	Supplying and laying GRP Pipe line from Assistant Commissioner Office to Banglow Jam Saeed Ahmed Dahar.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
07	Supplying and laying GRP Pipe line from Banglow Jam Saeed Ahmed Dahar to Drainage Scheme Eidgah Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
08	Supplying and laying GRP pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwati road to Shaheed Banazir chowk via Bashirabad road to Disposal Scheme Eidgah T.C	---	2.500	2.500	2.500	OZT	Non-ADP	4 th Qtr
09	Supplying and laying GRP pipe line from Drainage Scheme Eidgah to Sim Nala Wasti Jeewan Shah road Ubauro	---	2.500	2.500	2.500	OZT	Non-ADP	4 th Qtr
10	Supplying and laying GRP pipe line from Disposal Scheme Eidgah to Sim Nala	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
11	Construction of R.C.C Pipe sewerage line and main hole from Molvi Abdul Qudoos to Shaheed Benazeer Sabzi Market.	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
12	Construction of R.C.C Pipe sewerage line and main hole from Qadir Bux Soomro House to Slaughter House @ Shaheed Benazeer Sabzi Market	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
13	Construction of R.C.C Pipe sewerage line and main hole from Shaheed Benazeer Sabzi Market via Anwar Ali Dayo House Tanveer Ahmed to Khanpur road Main Sewerage Line	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
14	Construction of RCC Pipe Sewerage line and main hole from Ranwti road to Yasir Iqbal Dayo shop.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
15	Construction off RCC Pipe Sewerage line and main hole from Zahid Dayo to Mukhtiar Ahmed Dayo house.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
16	Supplying and laying GRP pipe line from Hinidu Masan to Chowk Materkot road.	---	2.500	2.500	2.500	OZT	Non-ADP	4 th Qtr
17	Supplying and laying GRP pipe line from Chowk Materkot road to House of Gul Bahar Panhwar.	---	2.500	2.500	2.500	OZT	Non-ADP	4 th Qtr

Continued on Page-2




TOWN OFFICER,
TOWN COMMITTEE UBAURO.

Sr. No.	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost (In Million)	Funds allocated (in Million Rs.)	Release of Funds by the Finance Department	Source of funds (ADP/Non ADP)	Timing Procurement 2016-2017
18	Supplying and laying GRP pipe line from House of Gul Bahar Panhwar to Disposal Amirabad.	---	2.500	2.500	2.500	OZT	Non-ADP	4 th Qtr
19	Construction of R.C.C Pipe Sewerage line and main hole from Amirabad Scheme to Village Allah Jiwayo Dahar Ubauro.	---	2.500	2.500	2.500	OZT	Non-ADP	4 th Qtr
20	Construction of R.C.C Pipe Sewerage line and main hole from Village Allah Jewayo Dahar to Wasti Jeewan Shah road Ubauro.	---	2.500	2.500	2.500	OZT	Non-ADP	4 th Qtr
21	Construction of R.C.C Pipe Sewerage line and main hole from Wasti Jeewan Shah road to Pond.	---	2.200	2.200	2.200	OZT	Non-ADP	4 th Qtr
22	Construction of RCC Pipe 18" dia sewerage line and main hole from Noori mosque to Suharo Gurgage Machine.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
23	Construction of RCC Pipe 18" dia sewerage line and main hole from Suharo Gurgage Machine to Qutub Malik Shop.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
24	Construction of RCC Pipe 18" dia sewerage line and main hole from Qutub Malik Shop to Banglow Jam Abdul Rahman Khan Dahar.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
25	Construction of RCC Pipe 18" dia sewerage line and main hole from Banglow Jam Abdul Rahman Khan Dahar to House of Manzoor Ahmed Panhwar.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
26	Construction of RCC Pipe 18" dia sewerage line and main hole from Langho road to Ghulam Rasool Bhutto House.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
27	Construction of RCC pipe 18" dia sewerage line and main hole from Abdul Sami Gurgage to Khan Muhammad Shaikh House.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
28	Construction of RCC pipe 18" dia sewerage line and main hole from Rasool Bux to Abdul Hameed Soomro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
29	Construction of RCC pipe 18" dia sewerage line and main hole from Jeand Mahar Banglow to G.T Road.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
30	Construction of RCC pipe 18" dia sewerage line and main hole from G.T road to House of Abdul Jabbar Soomro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
31	Construction of RCC pipe 18" dia sewerage line and main hole from Iqra School to Old Excise Office Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
32	Construction of RCC pipe 18" dia sewerage line and main hole from Main Road House of Maqbool Soomro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
33	Construction of RCC pipe 18" dia sewerage line and main hole from Main road to Abdul Ghaffar.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
34	Construction of RCC pipe 18" dia sewerage line and main hole from Mobilink Jazz Tower to Khushi Muhammad House	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
35	Construction of RCC pipe 18" dia sewerage line and main hole from Khushi Muhammad House to Malik Colony Disposal Scheme.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
36	Remaining work Construction of Surface Drain and CC Block various streets Sheikh Mohalla and others town Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
37	Remaining work Construction of Surface Drain and CC Block various streets Gulshan-e-Habib Colony and others town Ubauro	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
38	Remaining work Construction of Surface Drain and CC Block from Muhammad Younis Gurgage, Rahib Ali Samo, Yaseen Lohar & others streets of New Muslim Colony.	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr

Continued on Page-03




TOWN OFFICER,
TOWN COMMITTEE UBAURO.

Sr. No.	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost (In Million)	Funds allocated (in Million Rs.)	Release of Funds by the Finance Department	Source of funds (ADP/Non ADP)	Timing Procurement 2016-2017
39	Remaining work Construction of Surface Drain and CC Block from Allah Jewayo, Shmas Mirasi, Ghazi Soomro Muneer Dayo & others Streets of New Muslim Colony.	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
40	Remaining work Construction of Surface Drain and CC Block from Muhammad Umar Kori, Asghar Chohan, Imam Bux Shaikh, Abid Ali Chandio, Ali Nawaz Chachar & others streets of New Muslim Colony.	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
41	Remaining work construction of surface drain & CC block near Biloor shah Graveyard Ubauro	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
42	Remaining work Construction of Surface Drain & CC Block Malik Mohalla Town Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
43	Remaining work Construction of Surface Drain & CC Block streets of Islam Colony Ubauro	---	2.000	2.000	2.000	OZT	Non-ADP	4 th Qtr
44	Earth Work Dry Brick Pavement from Wasti Jeewan shah road upto Allah Bux Soomro Ubauro	---	0.500	0.500	0.500	OZT	Non-ADP	4 th Qtr
45	Construction of Latrine Both Rooms Rah-e-Rast near New Sabzi Markeet Khanpur Mohalla	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
46	Construction of Surface Drain and CC Block from Stadium to street of Piyaro Dhandhu	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
47	Construction of Surface Drain and CC Block from House of Piyaro Dhandhu to house of Abdul Rehman Dhandhu.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
48	Providing and laying CC Paver from Bhutto Market to Shaheed Benazeer Sabzi Market	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
49	Construction of RCC Sewerage Line from House of Dadlo Bhatti to Primary School Madarsa Madina-tul-Uloom	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
50	Construction of Slaughter house at Shaheed Benazeer Market Khanpur Mohalla Ubauro	---	0.200	0.200	0.200	OZT	Non-ADP	4 th Qtr
51	Construction of Gate & RCC Pillars Shaheed Benazeer Market Khanpur Mohalla Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
52	Providing and laying steel shade at Shaheed Benazeer Bhutto Market Town Committee Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
53	Earth Work Dry Brick Pavement Shaheed Benazeer Colony Khanpur Mohalla and others	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
54	Providing and Laying CC Paver at Dargah Pir Bukhari	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
55	Construction of Surface Drain and CC Block from House of Ghulam Soomro to Abdul Haee Jatt New Muslim Colony Katchi Abadi	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
56	Construction of Surface Drain and CC Block from house of Abdul Sattar Manghar to Mohammad Nawaz House New Muslim Colony Katchi Abadi Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
57	Construction of Surface Drain and CC Block from Bugti house to Mohammad Younis Gurgage New Muslim Colony Katchi Abadi	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
58	Construction of Surface Drain and CC Block from house of Muneer Ahmed Dayo to Fida Hussain Rind New Muslim Colony Katchi Abadi	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
59	Construction of Surface Drain and CC Block Shahnawaz Chachar to Madarsa Street New Muslim Colony Katchi Abadi	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
60	Earth Work Dry Brick Pavement from National Highway to Rashid Jatoti House.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
61	Earth Work Dry Brick Pavement from Rashid Jatoti House street & Shahnawaz Chachar street.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr

Continued on Page-04




TOWN OFFICER,
TOWN COMMITTEE UBAURO.

Sr. No.	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost (In Million)	Funds allocated (in Million Rs.)	Release of Funds by the Finance Department	Source of funds (ADP/Non ADP)	Timing Procurement 2016-2017
62	Earth Work Dry Brick Pavement from Riaz Ahmed Chachar house to Mistri Abdul Aziz Soomro & others streets	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
63	Remaining Work of Construction of Surface Drain and CC Block from House of Gul Hassan Kaihor & other streets of Islam Colony Ubauro.	---	2.000	2.000	2.000	OZT	Non-ADP	4 th Qtr
64	Raising of Old Man Hole various road and Mohallas of Town Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
65	Remaining work of construction of shops and over shops of flat at Ranwti road Benazeer chowk.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
66	Construction of Surface Drain and CC Block Rahib Ali Kori, Shahid Gurgage to house of Hanif Malik Muslim Colony	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
67	Construction of Surface Drain and CC Block Hakeem Sheikh to Riaz Ahmed Malik, Ismail Kori, Nazeer Ahmed Shar upto Mosque Muslim Colony	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
68	Earth Work Dry Brick Pavement Madarsa Noor-ul-Burhan street Ghulam Haider malik street & others Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
69	Remaining work of Public park G.T road Ubauro.	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
70	Earth work dry brick pavement & surface drain Ranwti road to Ghulam Qadir dahar	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
71	Construction of surface drain and CC block Lal Shahbaz Mohalla Langho road Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
72	Construction of Surface Drain and CC Block from Zulfiqar Panhwar to Syed Peer Ahmed Shah & others streets of Jeelani Colony.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
73	Construction of Surface Drain and CC Block from Haji Akbar Gumb to Peer Khalid Shah & others streets of Jeelani Colony.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
74	Construction of surface drain and CC block Sami Gurgej Malik Colony Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
75	Construction of surface drain and CC block Barkat Pahnwar Langho road Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
76	Construction of C.C Drain C.C Block at Town Ubauro city from house of Liaqat Ali, Gul Mohammad Samejo, Jam Sajan Dhandhu upto main road Bashirabad Ubauro city.	---	0.300	0.300	0.300	OZT	Non-ADP	4 th Qtr
77	Construction of surface drain and cc block Madarsa street to Muslim chijan house, Reti road to Khuda bux and various street of Town Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
78	Construction of Surface Drain and CC Block @ ward 01 of Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
79	Construction of Surface Drain and CC Block @ ward 02 of Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
80	Construction of Surface Drain and CC Block @ ward 03 of Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
81	Construction of Surface Drain and CC Block @ ward 04 of Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
82	Construction of Surface Drain and CC Block @ ward 05 of Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
83	Construction of Surface Drain and CC Block @ ward 06 of Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
84	Construction of Surface Drain and CC Block @ ward 07 of Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
85	Construction of Surface Drain and CC Block @ ward 08 of Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
86	Construction of Surface Drain and CC Block @ ward 09 of Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr

Continued on Page-05




TOWN OFFICER,
TOWN COMMITTEE UBAURO.

Sr. No.	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost (In Million)	Funds allocated (in Million Rs.)	Release of Funds by the Finance Department	Source of funds (ADP/Non ADP)	Timing Procurement 2016-2017
87	Construction of Surface Drain and CC Block @ ward 10 of Town Ubauro.	----	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
88	Earth work dry brick pavement Langho road to h/o Talib Gurgage and others	----	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
89	Construction of surface drain and cc block to Muhammad Ilyas to Qutub Malik	----	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
90	Construction of surface drain and cc block @ streets of Jiand Colony	----	2.000	2.000	2.000	OZT	Non-ADP	4 th Qtr
91	Earth work dry brick pavement Wasti Jeewan Shah road to Allah Jiwayo Dahar	----	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
92	Construction of Surface drain and CC Block Ghouri Mohalla Town Ubauro	----	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
93	Construction of park GT road outside of Al- Noor Cotton factor and Ptl exchange office	----	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
94	Construction of Surface drain & CC block from h/o of Nazar Panhwar, Haji Mumtaz Soomro to h/o Dr Zainab Solangi Bhitae mohalla Langho road Ubauro.	----	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
95	Construction of Compound wall @ Dargah Pir Bukhari Town Ubauro	----	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
96	Providing & laying Tuff Tile @ Khanpur Mohalla Town Ubauro	----	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
97	Construction Surface drain of B-Type both side of Rawnti road Town Committee Ubauro	----	2.000	2.000	2.000	OZT	Non-ADP	4 th Qtr
98	Construction Surface drain and RCC slab in Jeelani colony TC Ubauro	----	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
99	Earth work dry brick pavement in Jeelani colony TC Ubauro.	----	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
100	Construction of Surface drain and laying CC Paver Mahtab Soomro street TC Ubauro	----	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
101	Providing and Laying of CC Paver from G.T road to Doctor Ayaz Jumani Clinic	----	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
102	Providing and Laying of CC Paver from House of Illahi Bux Ghunio to House of Qutub Din Soomro.	----	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
103	Providing and Laying of CC Paver from Al-Habib Bank to House of Qutub Din Soomro.	----	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
104	Providing and Laying of CC Paver from House of Qutub Din Soomro to House of Advocate Imtiaz Kolachi.	----	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
105	Providing and Laying CC Paver from Meelad Chowk to Subhanallah Market	----	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
106	Providing and Laying CC Paver from Subhanallah Market to Main Chowk Bus Stand	----	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
107	Construction Surface drain of B-Type from Meelad Chowk to Main Chowk	----	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
108	Construction Surface drain of B-Type from Shop of Shafi Muhammad Abbasi to MCB Bank Ubauro	----	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr

Continued on Page-06




TOWN OFFICER,
TOWN COMMITTEE UBAURO.

Sr. No.	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost (In Million)	Funds allocated (in Million Rs.)	Release of Funds by the Finance Department	Source of funds (ADP/Non ADP)	Timing Procurement 2016-2017
109	Construction Surface drain of B-Type from MCB Bank Ubauro to N.B.P Ubauro	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
110	Construction Surface drain of B-Type from NBP Ubauro to Benazeer Chowk Ubauro	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
111	Providing and Laying CC Paver from House of Manzoor Malik to House Abdul Rauf Soomro	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
112	Providing and laying CC Paver from Shop of Abdul Majeed to Shop of Seth Anwar Malik	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
113	Earth Work & Providing and Laying Dry Brick Work from Shah Petroleum G.T road to Bhutto Market.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
114	Providing and laying steel shade at Shaheed Benazeer Bhutto Market Town Committee Ubauro	---	0.500	0.500	0.500	OZT	Non-ADP	4 th Qtr
115	Construction of Surface Drain B-Type at Doctor Ayaz Clinic, Qutub Din Soomro, Al-Habib Bank, Imtiaz Kolachi streets.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
116	Earth Work Dry Brick Pavement from National Highway to Village Shali Dahar	---	0.500	0.500	0.500	OZT	Non-ADP	4 th Qtr




TOWN OFFICER,
TOWN COMMITTEE UBAURO.

OFFICE OF THE TOWN COMMITTEE UBAURO

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) Financial Year 2016-17.

Sr. No.	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost (In Million)	Funds allocated (in Million Rs.)	Release of Funds by the Finance Department	Source of funds (ADP/Non ADP)	Timing Procurement 2016-2017
01	Supplying and laying GRP pipe line from Drainage Scheme Muslim Colony via Government Degree College to Khanpur Mohalla Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
02	Supplying and laying GRP Pipe line from Drainage Scheme Muslim Colony via Government Degree College to Khanpur Disposal Scheme Collecting Tank	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
03	Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Shaheed Banazir Chowk.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
04	Supplying and laying GRP Pipe line from Shaheed Banazir Chowk to Town Committee Office	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
05	Supplying and laying GRP Pipe line from Town Committee Office to Assistant Commissioner Office.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
06	Supplying and laying GRP Pipe line from Assistant Commissioner Office to Banglow Jam Saeed Ahmed Dahar.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
07	Supplying and laying GRP Pipe line from Banglow Jam Saeed Ahmed Dahar to Drainage Scheme Eidgah Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
08	Supplying and laying GRP pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwati road to Shaheed Banazir chowk via Bashirabad road to Disposal Scheme Eidgah T.C	---	2.500	2.500	2.500	OZT	Non-ADP	4 th Qtr
09	Supplying and laying GRP pipe line from Drainage Scheme Eidgah to Sim Nala Wasti Jeewan Shah road Ubauro	---	2.500	2.500	2.500	OZT	Non-ADP	4 th Qtr
10	Supplying and laying GRP pipe line from Disposal Scheme Eidgah to Sim Nala	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
11	Construction of R.C.C Pipe sewerage line and main hole from Molvi Abdul Qudoos to Shaheed Benazeer Sabzi Market.	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
12	Construction of R.C.C Pipe sewerage line and main hole from Qadir Bux Soomro House to Slaughter House @ Shaheed Benazeer Sabzi Market	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
13	Construction of R.C.C Pipe sewerage line and main hole from Shaheed Benazeer Sabzi Market via Anwar Ali Dayo House Tanveer Ahmed to Khanpur road Main Sewerage Line	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
14	Construction of RCC Pipe Sewerage line and main hole from Ranwti road to Yasir Iqbal Dayo shop.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
15	Construction off RCC Pipe Sewerage line and main hole from Zahid Dayo to Mukhtiar Ahmed Dayo house.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
16	Supplying and laying GRP pipe line from Hinidu Masan to Chowk Materkot road.	---	2.500	2.500	2.500	OZT	Non-ADP	4 th Qtr
17	Supplying and laying GRP pipe line from Chowk Materkot road to House of Gul Bahar Panhwar.	---	2.500	2.500	2.500	OZT	Non-ADP	4 th Qtr

Continued on Page-2




TOWN OFFICER,
TOWN COMMITTEE UBAURO.

Sr. No.	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost (In Million)	Funds allocated (in Million Rs.)	Release of Funds by the Finance Department	Source of funds (ADP/Non ADP)	Timing Procurement 2016-2017
18	Supplying and laying GRP pipe line from House of Gul Bahar Panhwar to Disposal Amirabad.	---	2.500	2.500	2.500	OZT	Non-ADP	4 th Qtr
19	Construction of R.C.C Pipe Sewerage line and main hole from Amirabad Scheme to Village Allah Jiwayo Dahar Ubauro.	---	2.500	2.500	2.500	OZT	Non-ADP	4 th Qtr
20	Construction of R.C.C Pipe Sewerage line and main hole from Village Allah Jewayo Dahar to Wasti Jeewan Shah road Ubauro.	---	2.500	2.500	2.500	OZT	Non-ADP	4 th Qtr
21	Construction of R.C.C Pipe Sewerage line and main hole from Wasti Jeewan Shah road to Pond.	---	2.200	2.200	2.200	OZT	Non-ADP	4 th Qtr
22	Construction of RCC Pipe 18" dia sewerage line and main hole from Noori mosque to Suharo Gurgage Machine.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
23	Construction of RCC Pipe 18" dia sewerage line and main hole from Suharo Gurgage Machine to Qutub Malik Shop.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
24	Construction of RCC Pipe 18" dia sewerage line and main hole from Qutub Malik Shop to Banglow Jam Abdul Rahman Khan Dahar.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
25	Construction of RCC Pipe 18" dia sewerage line and main hole from Banglow Jam Abdul Rahman Khan Dahar to House of Manzoor Ahmed Panhwar.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
26	Construction of RCC Pipe 18" dia sewerage line and main hole from Langho road to Ghulam Rasool Bhutto House.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
27	Construction of RCC pipe 18" dia sewerage line and main hole from Abdul Sami Gurgage to Khan Muhammad Shaikh House.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
28	Construction of RCC pipe 18" dia sewerage line and main hole from Rasool Bux to Abdul Hameed Soomro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
29	Construction of RCC pipe 18" dia sewerage line and main hole from Jeand Mahar Banglow to G.T Road.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
30	Construction of RCC pipe 18" dia sewerage line and main hole from G.T road to House of Abdul Jabbar Soomro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
31	Construction of RCC pipe 18" dia sewerage line and main hole from Iqra School to Old Excise Office Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
32	Construction of RCC pipe 18" dia sewerage line and main hole from Main Road House of Maqbool Soomro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
33	Construction of RCC pipe 18" dia sewerage line and main hole from Main road to Abdul Ghaffar.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
34	Construction of RCC pipe 18" dia sewerage line and main hole from Mobilink Jazz Tower to Khushi Muhammad House	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
35	Construction of RCC pipe 18" dia sewerage line and main hole from Khushi Muhammad House to Malik Colony Disposal Scheme.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
36	Remaining work Construction of Surface Drain and CC Block various streets Sheikh Mohalla and others town Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
37	Remaining work Construction of Surface Drain and CC Block various streets Gulshan-e-Habib Colony and others town Ubauro	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
38	Remaining work Construction of Surface Drain and CC Block from Muhammad Younis Gurgage, Rahib Ali Samo, Yaseen Lohar & others streets of New Muslim Colony.	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr

Continued on Page-03




TOWN OFFICER,
 TOWN COMMITTEE UBAURO.

Sr. No.	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost (In Million)	Funds allocated (in Million Rs.)	Release of Funds by the Finance Department	Source of funds (ADP/Non ADP)	Timing Procurement 2016-2017
39	Remaining work Construction of Surface Drain and CC Block from Allah Jewayo, Shmas Mirasi, Ghazi Soomro Muneer Dayo & others Streets of New Muslim Colony.	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
40	Remaining work Construction of Surface Drain and CC Block from Muhammad Umar Kori, Asghar Chohan, Imam Bux Shaikh, Abid Ali Chandio, Ali Nawaz Chachar & others streets of New Muslim Colony.	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
41	Remaining work construction of surface drain & CC block near Biloor shah Graveyard Ubauro	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
42	Remaining work Construction of Surface Drain & CC Block Malik Mohalla Town Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
43	Remaining work Construction of Surface Drain & CC Block streets of Islam Colony Ubauro	---	2.000	2.000	2.000	OZT	Non-ADP	4 th Qtr
44	Earth Work Dry Brick Pavement from Wasti Jeewan shah road upto Allah Bux Soomro Ubauro	---	0.500	0.500	0.500	OZT	Non-ADP	4 th Qtr
45	Construction of Latrine Both Rooms Rah-e-Rast near New Sabzi Markeet Khanpur Mohalla	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
46	Construction of Surface Drain and CC Block from Stadium to street of Piyaro Dhandhu	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
47	Construction of Surface Drain and CC Block from House of Piyaro Dhandhu to house of Abdul Rehman Dhandhu.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
48	Providing and laying CC Paver from Bhutto Market to Shaheed Benazeer Sabzi Market	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
49	Construction of RCC Sewerage Line from House of Dadlo Bhatti to Primary School Madarsa Madina-tul-Uloom	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
50	Construction of Slaughter house at Shaheed Benazeer Market Khanpur Mohalla Ubauro	---	0.200	0.200	0.200	OZT	Non-ADP	4 th Qtr
51	Construction of Gate & RCC Pillars Shaheed Benazeer Market Khanpur Mohalla Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
52	Providing and laying steel shade at Shaheed Benazeer Bhutto Market Town Committee Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
53	Earth Work Dry Brick Pavement Shaheed Benazeer Colony Khanpur Mohalla and others	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
54	Providing and Laying CC Paver at Dargah Pir Bukhari	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
55	Construction of Surface Drain and CC Block from House of Ghulam Soomro to Abdul Hae Jatt New Muslim Colony Katchi Abadi	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
56	Construction of Surface Drain and CC Block from house of Abdul Sattar Manghar to Mohammad Nawaz House New Muslim Colony Katchi Abadi Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
57	Construction of Surface Drain and CC Block from Bugti house to Mohammad Younis Gurgage New Muslim Colony Katchi Abadi	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
58	Construction of Surface Drain and CC Block from house of Muneer Ahmed Dayo to Fida Hussain Rind New Muslim Colony Katchi Abadi	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
59	Construction of Surface Drain and CC Block Shahnawaz Chachar to Madarsa Street New Muslim Colony Katchi Abadi	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
60	Earth Work Dry Brick Pavement from National Highway to Rashid Jatoi House.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
61	Earth Work Dry Brick Pavement from Rashid Jatoi House street & Shahnawaz Chachar street.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr

Continued on Page-04




TOWN OFFICER,
TOWN COMMITTEE UBAURO.

Sr. No.	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost (In Million)	Funds allocated (in Million Rs.)	Release of Funds by the Finance Department	Source of funds (ADP/Non ADP)	Timing Procurement 2016-2017
62	Earth Work Dry Brick Pavement from Riaz Ahmed Chachar house to Mistri Abdul Aziz Soomro & others streets	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
63	Remaining Work of Construction of Surface Drain and CC Block from House of Gul Hassan Kalhoro & other streets of Islam Colony Ubauro.	---	2.000	2.000	2.000	OZT	Non-ADP	4 th Qtr
64	Raising of Old Man Hole various road and Mohallas of Town Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
65	Remaining work of construction of shops and over shops of flat at Ranwti road Benazeer chowk.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
66	Construction of Surface Drain and CC Block Rahib Ali Kori, Shahid Gurgage to house of Hanif Malik Muslim Colony	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
67	Construction of Surface Drain and CC Block Hakeem Sheikh to Riaz Ahmed Malik, Ismail Kori, Nazeer Ahmed Shar upto Mosque Muslim Colony	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
68	Earth Work Dry Brick Pavement Madarsa Noor-ul-Burhan street Ghulam Haider malik street & others Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
69	Remaining work of Public park G.T road Ubauro.	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
70	Earth work dry brick pavement & surface drain Ranwti road to Ghulam Qadir dahar	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
71	Construction of surface drain and CC block Lal Shahbaz Mohalla Langho road Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
72	Construction of Surface Drain and CC Block from Zulfiqar Panhwar to Syed Peer Ahmed Shah & others streets of Jeelani Colony.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
73	Construction of Surface Drain and CC Block from Haji Akbar Gumb to Peer Khalid Shah & others streets of Jeelani Colony.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
74	Construction of surface drain and CC block Sami Gurgej Malik Colony Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
75	Construction of surface drain and CC block Barkat Pahnwar Langho road Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
76	Construction of C.C Drain C.C Block at Town Ubauro city from house of Liaqat Ali, Gul Mohammad Samejo, Jam Sajan Dhandhu upto main road Bashirabad Ubauro city.	---	0.300	0.300	0.300	OZT	Non-ADP	4 th Qtr
77	Construction of surface drain and cc block Madarsa street to Muslim chijan house, Reti road to Khuda bux and various street of Town Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
78	Construction of Surface Drain and CC Block @ ward 01 of Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
79	Construction of Surface Drain and CC Block @ ward 02 of Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
80	Construction of Surface Drain and CC Block @ ward 03 of Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
81	Construction of Surface Drain and CC Block @ ward 04 of Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
82	Construction of Surface Drain and CC Block @ ward 05 of Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
83	Construction of Surface Drain and CC Block @ ward 06 of Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
84	Construction of Surface Drain and CC Block @ ward 07 of Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
85	Construction of Surface Drain and CC Block @ ward 08 of Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
86	Construction of Surface Drain and CC Block @ ward 09 of Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr

Continued on Page-05



TOWN OFFICER,
TOWN COMMITTEE UBAURO.

Sr. No.	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost (In Million)	Funds allocated (in Million Rs.)	Release of Funds by the Finance Department	Source of funds (ADP/Non ADP)	Timing Procurement 2016-2017
87	Construction of Surface Drain and CC Block @ ward 10 of Town Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
88	Earth work dry brick pavement Langho road to h/o Talib Gurgage and others	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
89	Construction of surface drain and cc block to Muhammad Ilyas to Qutub Malik	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
90	Construction of surface drain and cc block @ streets of Jiand Colony	---	2.000	2.000	2.000	OZT	Non-ADP	4 th Qtr
91	Earth work dry brick pavement Wasti Jeewan Shah road to Allah Jiwayo Dahar	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
92	Construction of Surface drain and CC Block Ghouri Mohalla Town Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
93	Construction of park GT road outside of Al- Noor Cotton factor and Ptl exchange office	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
94	Construction of Surface drain & CC block from h/o of Nazar Panhwar, Haji Mumtaz Soomro to h/o Dr Zainab Solangi Bhitae mohalla Langho road Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
95	Construction of Compound wall @ Dargah Pir Bukhari Town Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
96	Providing & laying Tuff Tile @ Khanpur Mohalla Town Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
97	Construction Surface drain of B-Type both side of Rawnti road Town Committee Ubauro	---	2.000	2.000	2.000	OZT	Non-ADP	4 th Qtr
98	Construction Surface drain and RCC slab in Jeelani colony TC Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
99	Earth work dry brick pavement in Jeelani colony TC Ubauro.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
100	Construction of Surface drain and laying CC Paver Mahtab Soomro street TC Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
101	Providing and Laying of CC Paver from G.T road to Doctor Ayaz Jumani Clinic	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
102	Providing and Laying of CC Paver from House of Illahi Bux Ghunio to House of Qutub Din Soomro.	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
103	Providing and Laying of CC Paver from Al-Habib Bank to House of Qutub Din Soomro.	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
104	Providing and Laying of CC Paver from House of Qutub Din Soomro to House of Advocate Imtiaz Kolachi.	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
105	Providing and Laying CC Paver from Meelad Chowk to Subhanallah Market	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
106	Providing and Laying CC Paver from Subhanallah Market to Main Chowk Bus Stand	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
107	Construction Surface drain of B-Type from Meelad Chowk to Main Chowk	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
108	Construction Surface drain of B-Type from Shop of Shafi Muhammad Abbasi to MCB Bank Ubauro	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr

Continued on Page-06




TOWN OFFICER,
TOWN COMMITTEE UBAURO.

Sr. No.	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost (In Million)	Funds allocated (in Million Rs.)	Release of Funds by the Finance Department	Source of funds (ADP/Non ADP)	Timing Procurement 2016-2017
109	Construction Surface drain of B-Type from MCB Bank Ubauro to N.B.P Ubauro	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
110	Construction Surface drain of B-Type from NBP Ubauro to Benazeer Chowk Ubauro	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
111	Providing and Laying CC Paver from House of Manzoor Malik to House Abdul Rauf Soomro	---	1.200	1.200	1.200	OZT	Non-ADP	4 th Qtr
112	Providing and laying CC Paver from Shop of Abdul Majeed to Shop of Seth Anwar Malik	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
113	Earth Work & Providing and Laying Dry Brick Work from Shah Petroleum G.T road to Bhutto Market.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
114	Providing and laying steel shade at Shaheed Benazeer Bhutto Market Town Committee Ubauro	---	0.500	0.500	0.500	OZT	Non-ADP	4 th Qtr
115	Construction of Surface Drain B-Type at Doctor Ayaz Clinic, Qutub Din Soomro, Al-Habib Bank, Imtiaz Kolachi streets.	---	1.000	1.000	1.000	OZT	Non-ADP	4 th Qtr
116	Earth Work Dry Brick Pavement from National Highway to Village Shali Dahar	---	0.500	0.500	0.500	OZT	Non-ADP	4 th Qtr




TOWN OFFICER,
TOWN COMMITTEE UBAURO.