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 Name of Work:-   Renovation / Rehabilitation of Circuit House at 
      Jacobabad (Porch Repair / Renovation Guard 
      Room Construction of Compound Wall, Steel 
      Gates i/c Gate Pillar) 

 
  NIT No: & Date:    TC/G-55/228 Dated: 01-03-2017   
                  

 
  Date of Issue upto:   27/03/2017,   20/04/2017  &  15/05/2017
  
 
  Date of Opening:   28-03-2017,   21/04/2017  &  16/05/2017   
 
 
  Tender Issued to:   __________________________________________ 
 
 
  D.R No. Date:   __________________________________________ 
 
 
  Tender Fee:    Rs: 3,000/-      
 
 
 

EXECUTIVE ENGINEER 
PROVINCIAL BUILDING DIVISION 

LARKANA 
 



 
Contact/Bidding Data 

  
(This section should be filled in by the procuring agency before issuance of the bidding documents.)  The 
following specific data for the works to be tendered shall complement, amend, or supplement the provisions 
in the Instructions to Bidders. Wherever there is a conflict, the provisions herein shall prevail over those in 
the Instructions to Bidders.  

[Instructions are provided, as needed, in italics.] 
  

Instructions to Bidders    
Clause Reference  
  
1.1 Name and address of the procuring agency:  
 

EXECUTIVE ENGINEER PROVINCIAL BUILDING DIVISION LARKANO 
  
1.2 Name of the Project and Summary of the works:  
 

RENOVATION / REHABILITATION OF CIRCUIT HOUSE AT JACOBABAD 
(PORCH REPAIR / RENOVATION GUARD ROOM CONSTRUCTION OF 
COMPOUND WALL, STEEL GATES I/C GATE PILLAR) 

 
[Insert brief summary, including relationship to other contracts under the Project.  If the works are to 
be tendered in separate contracts, describe all the contracts.]  
 

2.1  Name of the Borrower/Source of Financing/Funding Agency/Funding Source;  
  

[Insert the ADP No: (in case of PSDP) / name of Borrower and statement of relationship with the 
procuring agency, if different from the Borrower.  This insertion should correspond to the information 
provided in the Invitation for Bids.]  
 

RENOVATION / REHABILITATION OF CIRCUIT HOUSE AT JACOBABAD 
(PORCH REPAIR / RENOVATION GUARD ROOM CONSTRUCTION OF 
COMPOUND WALL, STEEL GATES I/C GATE PILLAR) 
 

2.1  Amount and Type of Financing/Scheme Cost and Allocated Funds.  
 Rs: 2.000 (Million). 
  
8.1  Time limit for clarification:  

  
[Minimum number of days to seek clarification by the interested bidder may be inserted as no later 
than 5 working days prior to last date of submission.]  
 

10.1     Bid language:  
  

[The same language in which the bidding documents are written in English, should be used in 
National/ International Competitive Bidding.] 

ENGLISH 
 



 
 
 
11.1     (a)   Prequalification Information to be updated (where applicable):  

[Indicate what items of information submitted with application for prequalification is to be updated.  
It may include but not limited to (i) Evidence of access to financial resources,(ii)latest status of 
financial resources commitment for two years (including the current year), (iii)  works awarded 
during the interim period,(iv) availability of essential critical equipment, and(v) information about 
litigation presently in process.]  
  

11.1  (b)  Furnish and Technical Proposal (in case of two envelope method) or Company profile in 
single stage single envelope:  

The bidder has to submit a technical proposal in sufficient detail to demonstrate the adequacy of the 
bid in meeting requirements for timely completion of the works.  

SINGLE STAGE SINGLE ENVELOPE 
13.1  Bidders to quote entirely in Pak. rupees but specify the percentages of foreign currency they require, 

if applicable.  
  

14.1 Period of Bid Validity:   
  

[Insert number of days after the deadline for bid opening. This period should be realistic, allowing 
sufficient time to evaluate the Bids, bearing in mind the complexity of works, and the time required for 
obtaining references, clarifications, clearances, and approvals (including the Financing Agency's "No 
Objection" if it is a bilateral or multilateral funding agency financed project) and for notification of 
the award.  Normally the validity period should not exceed 90 days for NCB and 120 days for ICB.]  

  

NINTY DAYS 
 
15.1 Amount of Bid Security:   
  

[This amount should be the same as also quoted in the Invitation for Bids.  To avoid disclosure of bid 
price, a fixed sum should be specified, in preference to a percentage of the bid price. The sum has to 
be within the limits of 5% of estimated cost. The percentage should be lower in case of larger works 
and higher in case of smaller works, but not less than 1% and not exceed the limit of 5%.]  

  

TWO PERCENT OF ESTIMATED COST 
 
17.1 Venue, time, and date of the pre-Bid meeting:  
  

[Insert address of venue, or indicate that the meeting will not take place.  The meeting should take 
place not later than 7days in case of NCB and no later than 15 days in case of ICB before the 
deadline for bid submission. It should take place concurrently with the site visit, if any (see Sub-
Clause IB-6).]  

  

MEETING WILL NOT TAKE PLACE 
 
18.4  Number of copies of the bid to be completed and returned:  

[Usually one original and ..... copies (number to be specified by the procuring agency)] 
 
 



 
 
 

19.2 (a)  Procuring Agency's address for the purpose of bid submission:  
  

 Office of the Executive, Engineer Provincial Building Division Larkana 
 

[Should match the receiving address provided in the Invitation for Bids.]  
  

(b) Name and Identification Number of the Contract:  
 

 RENOVATION / REHABILITATION OF CIRCUIT HOUSE AT JACOBABAD 
 (PORCH REPAIR / RENOVATION GUARD ROOM CONSTRUCTION OF 
 COMPOUND WALL, STEEL GATES I/C GATE PILLAR) 

  
20.1  (a)  Deadline for submission of bids: 27/03/2017, 20/04/2017 & 15/05/2017 & Time 01.00 p.m  
  

[The time and date should be the same as that given in the Invitation for Bids unless subsequently 
amended pursuant to IB.20.2.]  

  
(b)  Venue, time, and date of bid opening: OFFICE OF EXECUTIVE ENGINEER 

PROVINCIAL    BUILDING DIVISION LARKANA 
 
 28-03-2017, 21/04/2017 & 16/05/2017 & Time 04.00 p.m 

  
[Date should be the same as that given for the deadline for submission of Bids [IB.20] but time for 
opening of bids shall be at least thirty minutes after the time for the deadline for submission of bids, 
but not later than one hour].  

  
32.1     Standard form and amount of Performance Security acceptable to the procuring agency:  
  

[Select the kind of Performance Security (bank guarantee, call deposit, pay order), and indicate the 
amount/percentage. A bank guarantee has to be unconditional as given in the sample form given with 
the bidding document. An amount not more than 10 percent of the contract price is commonly 
specified for bank guarantees. This percentage should match with that stipulated in Appendix-A to 
Bid.]  

  
32.3  Stamp duty  
  Rs. 0.30% will be paid by successful bidder as stamp duty.  

[% will depend upon the rules] 
  

  
 



BIDDING DATA 
              S.No: (13) 
  
  (This section should be filled in by the Engineer/Procuring Agency before  
issuance  of the Bidding Documents). 
 
(a) Name of Procuring Agency :-   EXECUTIVE ENGINEER, PROVINCIAL   

      BUILDINGS DIVISION LARKANA. 
 
(b) Brief  Description of works :-   Renovation / Rehabilitation of Circuit House at  
       Jacobabad (Porch Repair / Renovation Guard Room  
       Construction of Compound Wall, Steel Gates 
        i/c Gate Pillar) 
 
(c) Procuring Agency’s Address   NEAR CIRCUIT HOUSE LARKANA 
 
(d) Estimated Cost :-    1.000 (M) 
 
(e) Amount of  Bid Security.   
 (Fill in lump sum amount or in % age  0.040 (M) 
 of bid amount/estimated cost, but not 
 exceeding 5% ) 
 
(f) Period of Bid validity (days)   90 Days  
 (Not more than Ninety   days) 
 
.(g) Security Deposit (including bid  2% 
 Security) (In % age of bid amount/ 
 Estimated cost equal to 10% ) 
 
(h) Percentage, if any, to be deducted  7.5% + 6% = 13.5% 
 From bills. 
 
(i) Deadline for submission of  Bids            Date: Time: 01:00 p.m  
 along with time                
 
(j) Venue, time and Date of Bid Opening Date: Time: 04:00 p.m  
       Office of the  XEN P.B.D.Larkana 
                  near Circuit House Larkana 
 
(k) Time for completion from written order (24 Months) 
 of commence. 
 
(l) Liquidity damages            
 (0.05 of Estimated Cost or Bid cost 
 Per day of delay, but total not 
 exceeding 10% ) 
 
(m) Deposit  Receipt No:           
   
(n) Dr. No: & Date            
 
(o) Rate quoted by contractor above/         
 Below schedule items & Non- 
 Schedule items/Total Tender Cost. 
 
                  EXECUTIVE ENGINEER 
           PROVINCIAL BUILDINGS DIVISION 
                LARKANA 



BILL OF QUANTITY Sr. No.13
NAME OF WORK :- RENOVATION / REHABILITATION OF 

CIRCUITE HOUSE JACOBABAD, PORCH REPAIR/ GUARD ROOM
CONSTRUCTION OF COMPOUND WALL I/C GATE PILLER

ABSTRACT  SHEET

S.No.ITEM OF WORKS. QTY: RATE UNIT AMOUNT
PART" A' COMPOUND WALL

1 Execavation in foundaton of building bridges and other structure I/c degbelling dressing
refilling around structure with excavated earth watering and ramming lead upto 5 ft.
in ordenray soil ( S.I.NO. 18( b) P-4 )

1520 3176.25 %0 Cft 4828
Cft Rs.Three thousand one hundred

seventy six & Ps. Twenty five only

2 Cement concrete or stone ballast 1-1/2" to 2' guage tatio 1;5:10 . (S.I.No.4(a)P-17)

204 8694.95 % Cft 17738
Cft Rs.Eight thousand six hundred

ninty four & Ps. Ninty four

3 Fabrication of mild steel reinforcement for cement concrete I/c cutting bending,

laying in position.making joints and fastenings I/c cost of binding wire ( also includes

removal of rust from bars). ( S.I.NO. 7 ( a)  P- 19 ).

18.649 5001.70 P.Cwt. 93277

Cwt Rs. Five thousand one

& Ps. Seventy only

4 Reinforced cement concrete work including all labour and material except the 
cost of steel  reinforcement and its labour for bending and binding which will be
 paid separately. This rate   also includes all kinds of forms moulds: lifting 

shuttering curring rendering and finishing the  exposed surface (including 
screening and washing of shingle) (a) R.C work in roof slab, beams columns 
rafts, lintels and other structural members laid in situ or precast laid in position  

complete in all respects. (I) Ratio (1:2:4:) 90 Lbs. cement 2 Cft sand 4 cft shingle 
1/8" to No.19) 1/4" gauge. (S.I.No.6(a), P.18).

596 337.00 P.Cft. 200852

Cft Rs.Three hundred thirty seven

5 Coursed Rubble masonary I.c hammer dressing. (S.I.No.2(I) P-26)

246 25321.00 % Cft 62290
Cft Rs. Twenty five thousand

three hundred twenty one
only



P-2

S.No.ITEM OF WORKS. QTY: RATE UNIT AMOUNT

6 Pucca brick work in other than buildings ratio 1:6 cement sand mortor.

( S.I.NO. 7 P-26)
299 12346.65 % Cft 36916
Cft Rs.Twelve thousand three 

hundred forty six & sixty five
only

7 Cement pointing struck joints on walls ratio 1:2 (S.I.No.19(a) P-52)

748 1287.44 % Sft 9630
Sft Rs.one Thousand two hundred

Eighty seven & Ps. Forty four

8 Cement plaster 1:6 upto 20' ht: 1/2" thick. (S.I.No. 13(a) P-58)

798 2206.60 % Sft 17609

Sft Rs.Two thousand tow hundred
six & Ps sixty only

9 Cement plaster 1:4 upto 20' ht: 3/8" thick.(S.I.No. 11(a) P-58)

798 2197.52 % Sft 17536798 2197.52 % Sft 17536

Sft Rs. Two thousand one hundred
ninety seven & Ps: fifty two only

10 P/F colour create to wall surface to Provide, durable circui and awsthetiscs having thickness
up to 3/4" with specified colour having water, fire and temite resistance ( up to 20' -0
height). ( S.I.NO. 44  P- 63 ).

500 6319.50 % Sft 31598
Sft Rs.Six thousand three hundred

nineteen & Ps. Fifty only

Cost of 100 Rft 492273

Total cost  230 Rft 1132228



P-3

S.No.ITEM OF WORKS. QTY: RATE UNIT AMOUNT
PART" B" MAIN GATE PILLER

1 Execavation in foundaton of building bridges and other structure I/c degbelling dressing
refilling around structure with excavated earth watering and ramming lead upto 5 ft.
in ordenray soil ( S.I.NO. 18( b) P-4 )

1470 3176.25 %0 Cft 4669
Cft Rs.Three thousand one hundred

seventy six & Ps. Twenty five only

2 Cement concrete or stone ballast 1-1/2" to 2' guage tatio 1;5:10 . (S.I.No.4(a)P-17)

98 8694.95 % Cft 8521
Cft Rs.Eight thousand six hundred

ninty four & Ps. Ninty four

3 Reinforced cement concrete work including all labour and material except the 

cost of steel  reinforcement and its labour for bending and binding which will be

 paid separately. This rate   also includes all kinds of forms moulds: lifting 
shuttering curring rendering and finishing the  exposed surface (including 
screening and washing of shingle) (a) R.C work in roof slab, beams columns 

rafts, lintels and other structural members laid in situ or precast laid in position  
complete in all respects. (I) Ratio (1:2:4:) 90 Lbs. cement 2 Cft sand 4 cft shingle 

1/8" to No.19) 1/4" gauge. (S.I.No.6(a), P.18).1/8" to No.19) 1/4" gauge. (S.I.No.6(a), P.18).

880 337.00 P.Cft. 296560

Cft Rs.Three hundred thirty seven

4 Fabrication of mild steel reinforcement for cement concrete I/c cutting bending,

laying in position.making joints and fastenings I/c cost of binding wire ( also includes

removal of rust from bars). ( S.I.NO. 7 ( a)  P- 19 ).

44.00 5001.70 P.Cwt. 220075

Cwt Rs. Five thousand one

& Ps. Seventy only

5 P/Laying tiles glazed 6"x6"x1/4" on flooron wall  facing  in  required colour and
pattern of STYLE specification  jointed in white cement and pigment over a base of 1:2  
grey cement morotr 3/4" thick I/c washing and filling of joints with slurry of white cement
and pigment as desired shape with finishing cleaning and cost of wax polish etc compl:

119 30509.77 % Sft 36307
Sft Rs.Thirty thousand five hundred

nine & Ps. Seventy seven only

6 Making and fixing steel grated door with 1/16" thick sheeting ic angle iron frame

2"x2"x3/8" thick or 3/4' sq: bars 4" cc with locking arrangement  (with out sheeting)
.(SI.No.23 P-91)

168 594.57 P.Sft 99888
Sft Rs.Five hundred ninty four

& Ps. Fifty seven only

Total Rs. 666019



S#

1

2

3

4

5

% above / below / AT PAR / Non-Schedule Items

% above / below / AT PAR / Non-Schedule Items

% above / below / AT PAR / Non-Schedule Items

Sub-Works Schedule Amount N/S Amount G.Total

ABSTRACT SHEET

G.TOTAL

% above / below / AT PAR / Non-Schedule Items

% above / below / AT PAR / Non-Schedule Items

% above / below / AT PAR / Non-Schedule Items

CONTRACTOR

LARKANA

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
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