

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO. I,  
BARRACK NO. 18 SINDH SECRETARIAT NO. 4-A KARACHI, PHONE NO. 021-99203183**

Fax #: 021-99203183

Email: [executiveengineerpbdi1khi@gmail.com](mailto:executiveengineerpbdi1khi@gmail.com)

**NOTICE INVITING TENDER**

Ref: No. TC/G-55/4007

Dated: 30/03/17

Procuring Agency invites sealed bids on bidding documents in Single envelope method from all the interested bidders under SPPRA rules 2010 (Amended 2013) for the following works.

Sr. No.	Name of Work	Estimated Cost	Time allowed For Completion	Cost of bidding documents
1.	S/R to Secretary Bungalow No.20 at GOR-I Bath Island Karachi.	Rs. 10,05,800/-	02 Months	Rs. 3,000/-
2.	M/R to D.S. Flat No.49 at GOR-I Bath Island Karachi.	Rs. 14,79,400/-	02 Months	Rs. 3,000/-
3.	M/R to Fiber Shade at C-112 at S.J.C. Clifton Karachi.	Rs. 10,30,400/-	02 Months	Rs. 3,000/-
4.	M/R to Additional Secretary Flat No.08 G.O.R Bath Island Karachi.	Rs. 19,73,300/-	02 Months	Rs. 3,000/-
5.	S/R to Deputy Secretary Flat No.49 at GOR-I Bath Island Karachi.	Rs. 15,28,000/-	02 Months	Rs. 3,000/-
6.	M/R to Oyster Tower Flat No.7/II at Clifton Karachi.	Rs. 14,02,500/-	02 Months	Rs. 3,000/-

- The intending participants can submit their applications in the office of the undersigned from the date of Holting / publication of the tenders along with the below listed documents / requirements for the purpose of issuance of bidding documents of each work separately during office hours up to 20-04-2017 up to 1.00 P.M. No bidding document will be provided without the payment of cost of bidding document which shall be in the shape of pay order or in the shape of deposit receipt against each work. The bids will be received back on 20-4-2017 up to 2.00 p.m. and will be opened on the same day @ 3.00 p.m. in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the tender remain un-responded or are not accepted then the same will be issued and opened on the following dates: **Schedule of Unresponded Bids**

**2nd Date of Issue:**  
2nd attempt date of issuance for bidding documents from  
21-04-2017 up to 08-05-2017.

**Date of Submission & Opening:**  
2nd = 09-05-2017 received up to 1:00 P.M. and Opened on same day @ 2:00 P.M.

**Eligibility / Conditions:-**

- Documentary evidence of work of equivalent cost or above executed in last 3 years and Certificate of satisfactory completion showing date of start and completion from employer.
- List of work and copy of letter of award of work / work orders of equivalent cost or above.
- List of machinery and equipment available with documentary proof of its ownership.
- Registration with Income Tax Department (NTN copy) and Sindh Revenue Board (Sales Tax Registration) and copy of CNIC.
- Undertaking on stamp paper that firm is not involved in any litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government Departments.
- The application shall accompany of tender fee as shown against each for purpose of bidding documents.
- The 2% Earnest money shall be submitted in the shape of call deposit from scheduled bank at the time of submission of bidding document in favor of undersigned.
- Certificate of bank showing credit worthiness along with current bank statement.
- The bidder should have experience of such works and should have completed least 2 similar works (List to be provided with bid).
- The bidder should be well versed with the site conditions and should have completed at least 2 No's works under similar conditions (List to be provided with bid).
- Affidavit to the effect that firm has not been black listed previously by any executing agency.
- Affidavits to the effect that all documents / particulars / information furnished are true and correct.
- Conditional Tenders will not be entertained.
- Advertisement can be seen on Sindh Government web site ([www.Sindh.gov.pk](http://www.Sindh.gov.pk)) SPPRA website.
- Undertaking on stamp paper that firm is not involved in any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in Government and as well as in private organizations.
- In case Government announces any public holiday on scheduled dates, the tenders will be submitted / opened on the next working day, as per usual schedule accordance with Rule 41(3) of SPPRA Rule 2010.

**EXECUTIVE ENGINEER,  
Provincial Buildings Division No. I, Karachi.**

INF-KRY: 1563/17

— محمد رفیع سید علی محمد رفیع —

**Say No to Corruption**



No. TC/G-55/446/of 2017

**OFFICE OF THE EXECUTIVE ENGINEER**

PHONE

**NOTICE INVITING TENDERS**

Tenders are invited from interested persons/suppliers/contractors/companies/firms on standard Bidding Documents Forms

S. No.	Name of Work	Estimated Cost (Million)	Earnest Money 4% (Million)	Tender Fee (Rs.)	Time Allowed for Completion	Requirement
<b>ROAD WORK (TALUKA KAMBER)</b>						
1	Construction of link road from Kamber Gaibidero Road @ Point Butli Lashkar Khan to Nozima via Rais Suhrah Khan, Ajbani to Zeero Point Mile: 0/0-1/6 (I/c M. Structure). (U.C. Nawab Shabir Ahmed Khan Chandio).	22.419	0.897	3,000	24 Months	Category I PEC-20
2	Construction of link road from Kamber Dost Ali Meran Machi Road along with Shori Shakh to village Lashkar Khan Budhani Mile: 0/0-1/1 (I/c M. Structure) (U.C. Nawab Shabir Ahmed Khan Chandio).	14.358	0.574	3,000	24 Months	Category I PEC-20
3	Construction of link road from Dost Ali Bungalow Panhwaro Road to village Hameer Khan Chandio Mile: 0/0-0/2 and Phanwaro Khandu Road to village Taj-Ji-Wandh Mile: 0/0-0/2 (I/c M. Structure) (U.C. Panhwaro) (I/c M. Structure).	6.646	0.266	3,000	24 Months	Category I PEC-20
4	Construction of link road from Dost Ali Bungalow Panhwaro Road to village Menhal Khan Shabrani Mile: 0/0-0/3 (I/c M. Structure) (U.C. Koor).	4.675	0.187	3,000	24 Months	Category I PEC-20
5	Construction of link road from Ratodero Kamber Road to village Murad Khan Chandio & Abro Farm House Mile: 0/0-0/2+330' (I/c M. Structure). (U.C. Jeewan Abro).	4.929	0.197	3,000	24 Months	Category I PEC-20
6	Construction of link road from Ratodero Kamber Road to village Dur Muhammad & village Muhammad Pariyal Mile: 0/0-0/2 (I/c M. Structure) (U.C. Jeewan Abro).	4.426	0.177	3,000	24 Months	Category I PEC-20
7	Construction of link road from Kamber Dost Ali Road to Waihari Khan Mugheri Road to village Nonari Mile: 0/0-0/5+330'. (U.C. Bhawand Lakha).	8.381	0.335	3,000	24 Months	Category I PEC-20
8	Construction of link road from Kamber Gaibidero Road to Phal via village Hut Khan Marphani Mile: 0/0-0/2 and link road from Kamber Beer Road via village Gul Muhammad Mugheri, Ahmed Shah, Kando Mugheri via Sikander Mugheri Mile: 0/0-1/1 (I/c M. Structure) (U.C. Kalar).	17.439	0.698	3,000	24 Months	Category I PEC-20
9	Construction of link road from Kamber Beer Road to Otaque of Rais Fayaz Hussain Tunio Mile: 0/0-0/2 (U.C. Beer Sharif) and Kamber Mirokhan Road to Path of Hasla Shakh to village Jumo Khan Chandio Mile: 0/0-0/2 (U.C. Ranwali) and link road from in village Sharifani Mile: 0/0-0/2 (U.C. Khairpur Jusoo).	9.465	0.379	3,000	24 Months	Category I PEC-20
10	Construction of link road from Garhi Kartia Road to village Gelo Khoso Mile: 0/0-0/2 and Kamber Beer Road to village Drigh Soomar Khan Chandio Mile: 0/0-0/2 (U.C. Boohar).	6.060	0.242	3,000	24 Months	Category I PEC-20
11	Construction of 20' Rft. Bridges 03 Nos. along Koor Matal Shakh Kamber Pakho Road (U.C. Ghatthar).	6.239	0.250	3,000	24 Months	Category I PEC-20
12	Construction of road from village Ghatar to village Raheemdad Mugheri along Sim Shakh Mile: 0/0-1/2 (I/c M. Structure) (U.C. Ghatthar).	14.921	0.597	3,000	24 Months	Category I PEC-20
13	Construction of link road from Noor wah to village Sheer Mohammad Chandio via Longe Chandio Mile: 0/0-0/1 (I/c M. Structure) (U.C. Lakha).	4.100	0.164	3,000	24 Months	Category I PEC-20
<b>C.C. DRAIN, C.C. BLOCK &amp; PAVER BLOCK (TALUKA KAMBER)</b>						
14	Construction of C.C. Drain & C.C. Block in various villages of U.C. Dost Ali (06 Units).	7.500	0.300	3,000	24 Months	Category I CE-10 PEC-20
15	Construction of C.C. Drain, C.C. Block & Paver Block in various villages of U.C. Beer Sharif & U.C. Ghatthar (05 Units).	7.600	0.304	3,000	24 Months	Category I CF-01 &