
  

OFFICE OF THE EXECUTIVE ENGINEER 

HIGHWAYS DIVISION 
@ GOVERNMENT BOYS DEGREE COLLEGE MATIARI 

No: XEN(H)/TC(2017)/ 	50 /of 2017 Matiari Dated:07/ 0 9//2017 

To. 

The Director (CB), 
Sindh Public Procurement, Regulatory Authority, 
Karachi. 

Subject: 	SUBMISSION OF STANDARD BIDDING DOCUMENTS, N.I.T 
NO. TC/G-55/280, DATED: 27-06-2017.  

Please find enclosed herewith bidding documents for the above N.I.T, are 

submitted along with C.D & original cheque No. 2534375, dated: 26-12-2016 amounting to 

Rs. 2,000/- for favour of further necessary action please. 

D.A/as Above 

(ARSHAD P 	'11:111 '0) 
PA ) 

EX CUTIVE 	4 EER 
HI 	AYS DIVISION 

ATIARI 

Copy forwarded with compliments for fervour of information to:- 

1. The Chief Engineer, Highways Department, Government of Sindh 
Hyderabad. 

2. The Superintending Engineer, Works & Services Department Matiari. 
3. The Planning Officer, Planning Monitoring & Evolution Cell, Works & 

Services Department, Government of Sindh Karachi. 

EXEC
1-11111m...11111t1n) 

VNIEW ER 
ON HIGHW • YS 

MATIARI 



Office Telephone No. 022-2760048 

OFFICE OF THE EXE UTIVE ENGINEER HIGIIN AYS DIVISION 
WORKS ERVI 'ES DEPARTMENT TIARI 

No. XEN(H)/TC/G-55/ 280 	/of 2017 Matiari, 	 Dated: 27-03-2017 

NOTICE INVITING TENDERS 

Procuring Agency invites sealed bids on bidding do uments in Single envelope method . 
from all the interested bidders under SPPRA rules 2010 fort • following works. 

Sr. # Name of Work 
Estimated 

Cost 

Call 
Deposit 
Amount 

Time 
allowed for 
completion 

Cost of 
bidding 

documents 

01 Construction of C.0 Block at Village Datoo Junejo 1.500 75,000/- l2 Months 1,000/- 

02 Construction of C.0 Block at Village Parchoo Jahejo 2.000 1,00,000/- 12 Months I ,000/- 

• 03 Construction of C.0 Block at Kachhi Muhalla Matiari & 
Different Street of Matiari City 2.000 1,00,000/- 12 Months 1,000/- 

04 Construction of link road to Village Mian Chutto Kaka & 
Graveyard Road Mile 0/0-0/2+264' 4.500 2.25.0013/- 12 Months 3,000/- 

05 Construction of Paver Block work for remaining at Hospital 
Road and Girls College Road Matiari • 2.000 1,00,000/- 12 Months 1,000/- 

06 Construction of Paver Block at Eid Gah Khyber 2.000 1,00,000/- 12 Months 1,000/- 

07 
Recondition of link road from Ex.N.H.Way Allah Wala 
Chowk to Dargah Makhdoom Nooh Server (Dual Carriage) 
i/c Street Faqeer Hussain Ali Road Mile 0/0-1/4 

89.023 44,51,150 18 Months 3,000/- 

08 Recondition of link road from N.H.Way Panjmoro Road to 
Village Bago Rind Road Mile 0/4-0/7+528' 4.300 2,15,000/- 12 Months 3,000/- 

09 Construction of Paver Block at Khosa Muhalla Khyber .000 50,000/- 12 Months 1,000/- 

10 Construction of Paver Block at N.H.Way to High School ' 3.000 1.50,000/- 12 Months 2,000/- 

11 
. 

Recondition / Construction of link road from Sikanderabad 
Kadhar Road to Village Bago Jamali Road Mile 0/0- 
0/6+445' 

10.000 5,00.000/- 12 Months 3,000/- 

12 
Recondition of Village Darhoon Hajano Road Mile 0/0-
0/1+70' .200 60,000/- 12 Months 1,000/- 

13 Construction of C.0 Block work for remaining streets at 
Village Faqir Nooh Hothiani 2.000 1,00,000% 12 Months 1,000/- 

14 Construction of C.0 Block at Village Soomar Chand and 
Village Mevo Machhi 2.000 1,00.000/- 12 Months 1,000/- 

15 Construction of C.0 Block at Village Sher Khan Kalhoro 2.000 1,00,000/- 12 Months 1,000/- 

16 
Widening / Recondition of road from N.H.Way Shandadpur 
Road to Village Sandhan Road via Taluka Hospital Hala 
Road Mile 0/0-1/4 

29.124 14,56,200 12 Months 3,000/- 

17 Construction of Paver Block at Village Nobat Mari 2.000 1,00,000/- 12 Months 1,000/- 

18 
Construction of C.0 Block work for remaining Different 
Villages of U.0 Palijani 2.000 1,00,000/- 12 Months 1,000/- 

19 
Construction of C.0 Block work for remaining streets at 
Village Sher Mohammad Thora 2.000 1,00,000/- 12 Months 1,000/- 

• 20 
Recondition of link road from Old Hala Road to Khanoth 
Khando Road Mile 0/0-4/0 54.776 27,38,800 12 Months 3,000/- 

21 
Recondition of link road from Soomra Mori Road to Village 
Bilawal Nizamani Road Mile 0/0-0/6 

6.540 3,27,000/- 12 Months 3,000/- 



Sr. # Name of Work 
Estimated 

Cost 

Call 
Deposit 
Amount 

Time 
allowed for 
completion 

Cost of 
bidding 

documents 

22 
Recondition of link road from Hala Bheel Mori Road to 

Khando Road Mile 0/0-5/0 
68.392 34,19.600 12 Months 3,000/- 

23 

• 

Recondition / Construction of road from Shahpur Road to 
Kot Allah Bachayo Shaikh Road and approach to Kot Niaz 
Shaikh Road Mile 0/0-0/6 

"'.412 3,70.000/- 12 Months 3,000/- 

24 
Recondition / Construction of road from Nasarpur Oderolal 
Station Road to Village Karam Khan Khoso Road Mile 0/0- 
0/5+330' 1 

9.269 4,63,450/- 12 Months 3,000/- 

25 
Construction of road from Kot Mumtaz Junejo Road to 
Dargah Eeso Shah Road Mile 0/0-0/3 

i 
!..264 2,63.200/- 12 Months 3,000/- 

26 
Recondition of road from N.H.Way to Village Agham 
Wasan Road Mile 0/0-0/5 

5 .590 2,79,500/- 12 Months 3,000/- 

27 
Construction of C.0 Block & Drainage at Village Pir 
B i 1 awal i to Muhalla Anwar Bijoro 

2.000 1,00.000/- 12 Months 1,000/- 

28 
Construction of C.0 Block at Village Khando Road via 
Sangrasi Village  2000 1,00.000/- 12 Months 1,000/- 

29 Construction of C.0 Block at Village Saeed Khan Laghari 3.000 1,50,000/- 12 Months 2,000/- 

30 
Construction of C.0 	Block Different 	Street at Village 
Bhanoth 

2-000 1,00,000/- 12 Months 1,000/- 

31 

Construction of link road from National Highway to Village 
Deedar Khaskheli via Kot Nindioani and Panhwar Village 
Road Mile 0/0-3/1 

46.446 23,22,300 12 Months 3,000/- 

32 Construction of C.0 Block at Village Malook Dahri 2,000 1,00,000/- 12 Months 1,000/- 

33 Construction of C.0 Block at Village Major Chandia 2,000 1.00,000/- 12 Months I,000/- 

34 
Construction of C.0 Block work for remaining streets at 
Village Viee 

2 000 1,00,000/- .12 Months 1,000/- 

35 
Construction of C.0 Block work for remaining streets at 
Village Landhi I 

12000 1,00,000/- 12 Months 1,000/- 

36 
Construction of link road from Village Sahar Hajano Road to 
Village Syed Mitho Shah Road Mile 0/0-1/4 

T  
2E .772 14.38,600 12 Months 3,000/- 

37 Construction of C.0 Block at Village Miranpur 2 000 1.00.000/- 12 Months 1,000/- 

38 
Construction of C.0 Block at Village GuI Mohammad 
Gambheer 

2 000 1,00,000/- 12 Months 1,000/- 

39 Construction of C.0 Block at Village Sultan Farash 2 000 1,00,000/- 12 Months 1,000/- 

• 
40 

Construction of C.0 Block at Village Barocho Bagh Lakha 
Muhalla 

1.500 75,000/- 12 Months I,000/- 

41 
Construction of C.0 Block at 	Village Sarang Machhi 
Mansoorah 

2.000 1,00,000/- 12 Months 1,000/- 

42 
Construction of C.0 Block at `Village Murad Gahoti & 
Village Jado Gahoti 

2.000 1,00,000/- 12 Months 1,000/- 

43 
Construction of C.0 Block work for remaining streets at 
Village Wadal Dahri 

2.300 1,00,000/- 12 Months 1,000/- 

44 
Construction of link road from N.H.Way to Girls Primary 
School Village Sandhan Road Mile 0/0-0/4 

7.200 3.60.000/- 12 Months 3,000/- 



III 

Sr. # Name of Work Es imated 
Cost 

Call 
Deposit 
Amount 

Time 
allowed for 
completion 

Cost of 
bidding 

documents 

45 

Construction of link road from Village Bakhar Jamali Road 

to Village Bhale Dino Kaka Hospital Road via Village Khan 

Mohammad Kaka (0/0-1/0 Taken up length 0/0-0/5+330') 
I 

1 

).000 5.00.000/- .12 Months 3,000/- 

46 
Construction of Paver Block work for remaining Different 

Street of Hala City 
II  ).000 5.00.000/- 12 Months 3,000/- 

47 
Construction of link road from Hala Shandadpur Road to  
Village Umar Mangrio Road Mile 0/6+440'-I/2+440' 

7.200 3.60.000/- 12 Months 3,000/- 

48 

Recondition of link road from Bhanoth Village to Luqman 
Koreja Village Road (In portions) (Remaining Work) Mile 

1/3+220'-3/4+220' 
5.720 4.86.000/- 12 Months 3,000/- 

49 Repair of Bridge Athar Mori 54 Rft over Hala Branch RD-I4 1.690 84,500/- 12 Months 1,000/- 

• 
50 

Construction of link road from N.H.Way to Village Jaffar 

Hajano Road Mile 0/0-1/1+191' Shifted from Construction 

of link road from Makhdoom M. Amin Fahim Farm to Kot 

Makhdoom Aqeel-u-Zaman Road Mile 0/0-1/1+191' 

, 
1 
1 

.800 8.90.000/- 12 Months 3,000/- 

51 
Construction of Paver Block at Wali Dino Memon Street at 

Village Shahmeer Ji Wasi 
1.000 5,000/- 12 Months 1,000/- 

52 Construction of Paver Block at Village Mole Dino Sahito 2,000 1.00,000/- .12 Months 1,000/- 

53 
Construction of link road from Village Menhoon Machhi 

Road to Village Mitho Khoso Road Mile 0/0-1/0 
14.577 7.28.850/- 12 Months 3,000/- 

54 
Recondition of link road from Hala Shandadpur Road to 
Village Lal Bux Chand Road Mile 0/0-1/7 

16.400 8,25,000/- 12 Months 3,000/- 

55 
Recondition of link road from Zairpir Road to Village Tayab 

Dahri Unar Muhalla Road Mile 0/0-0/1+165' 
1 538 76.900/- 12 Months 1,000/- 

56 
Construction of Drain & Paver Block at Village Tayab Dahri 

Unar Muhalla 
3.000 1.50,000/- 12 Months 2,000/- 

1. The intending participants can submit their applications in the office of 
publication of the tenders along with the below listed documents/require 
documents of each work separately during office hours upto 24-04-20 
without the payment of cost of bidding document which shall be in the s 
receipt against each work. 

2. The bids will be received back on 24-04-2017 up to 12.00 p.m. and will 
presence of Procurement Committee and the bidders or their authorized 
the occasion. If the order remain un-responded or are not accepted the 
following dates:- 

Schedule of lln-Responded Bids. 

le undersigned from the date of Hoisting / 
ents for the purpose of issuance of bidding 
7 No bidding document will be provided 
ape of pay order or in the shape of deposit 

e opened on the same day @ 1.00 p.m. in 
representatives who wish to be present on 
the same will be issued and open on the 

ate of 0 -run 
05-2017 received upto 12:00 l'.M and 
cd on same day 1:00 P.M 

Date of Issue 
rd= 10-05-2017 
	

21'd  = 1 
0 



3. Eligibility / Conditions:- 
i. Documentary evidence of work of equivalent cost or above executed in last 3 years and Certificate of satisfactory 

completion showing date of start and completion from employer. 
ii. Bio data of Engineers and technical staff working with the firm. 
iii. List of works in progress indicating cost of each work and copy of letter of ward of work. 
iv. All the contractors / firms having produced Pakistan Engineering Counci Certificate for the current year may be 

allowed participate in the tenders after submitting solvency certificate am, other required documents as per PPRA 
rules. 

v. The successful bidder / firm will have to provide 5% performance guarant e within 14 days after receiving of offer 
letter. 

vi. Registration with Pakistan Engineering Council / Registration with Incorit Tax Department (NTN copy) and Sindh 
Revenue Board, (Sales Tax Registration) and copy of CNIC. 

vii. The application Shall accompany of tender fee as shown against each for 	hase of bidding documents. 
viii. The 5% Earnest money shall be submitted in the shape of call deposit s ued from scheduled bank at the time of 

submission of bidding document in favor of undersigned. 
ix. Certificate of bank showing credit worthiness along with current bank stat ent. 
x. Affidavit to the effect that firm has not been black listed previously by an 	ecuting agency. 
xi. Affidavits to the effect that all documents / particulars / information furnish arc true and correct. 
xii. Conditional Tenders will not be entertained. 	 1 

xiii. The proceeding agency may reject all are any bids subject to relevant pro ision of SPP rules-2010 / amendment of 
2013. 

xiv. In case of firm, list of partners / partnership deed, given full particulars of I rectors / Proprietors are others connected 
alongwith power of attorney. In case of being sole proprietors such under tall ing on affidavit be furnished. 

xv. Advertisement can be seen on Sindh Government web site (wvvvv.Sindb.gov  irk) and SPPRA web site. 
xvi) Undertaking on stamp paper that firm is not involved in any kind of litigation, departmental rift, abandoned or 

unnecessary delay in completion of any work in the Government and as well as in private organizations. 
xvii) In Case Government announce any public holiday on scheduled dates / it' any member of Procurement Committee 

not present any reason, the tenders will be submitted / opened on next working day, as per usual scheduled in accordance 

with rule-41 (3) of SPPRA rule-2010. 

(ARSI IA I) 11USSAIN BHUTTO) 
EXI1CUTIVE ENGINEER 
HKIIIWAYS DIVISION 

MATIARI 

Copy forwarded with complements to the:  
I. 	The Director Information (Advertisement) department Karachi, (Four Copies) for publication the same at 

least (03) National Leading Newspapers (English, Sindh, Utdu) in one insertion. 
2. The Secretary Information & Technology Government of Sindh Karachi alongwith soft copy for wide 

publicity on Government website. 
3. The Chief Engineer, Highways Department Hyderabad, for favour of kind information. 
4. The Deputy Commissioner Matiari, for favour of kind information. 
5. The Superintending Engineer, Works & Services Department Matiari, for favour of kind information. 
,G,/ 	. The Managing Director (A&F) SPPRA Block No: 8 Sindh Secretariat No: 4-A Court Road Karachi. 

The Executive Engineers (all) under Superintending Engiaeer Works & Services Department Matiari for 
information & wide publicity. 

8. The Assistant Engineers, Matiari/Hala for information & w de publicity. 
9. Copy to Head Clerk/Drawing Branch/Notice Board (Local) for information & wide publicity. 

EXECUTIVE 
HtMaAYS DI SION 

wATIARI 



GOVERNMENT OF SINDH 
WORKS & SERVICES DEPARTMENT 

Karachi, dated the 19th  December, 2016 

CORRINGENDUM 

No. E&A(W&S)3-9/91-13: In partial modification of this department's Notification dated: 
05-01-2015. Complaint Redressal Committee with the following composition, in terms of 
Rule-31 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby re-constituted in 
the office of Executive Engineer, (Highways / Buildings) Divisiol, Matiari :- 

1. Superintending Engineer (W&S), Matiari. 	 Chairman 
2. District Accounts Officer , Matiari 	 Member 

3. Atif Nazar Consultant Engineers Private Limited . 	Member 

2. 	 The Functions & Responsibilities of the Committee will be same as specified in 
Rule-31(4) and (5) of Sindh Public Procurement Rule-2010. 

AIJAZ AHMED MEMON 
SECRETARY TO GOVERNMENT OF SINDH 

No. E&A(W&S)3-9/91-13 

A copy is forwarded for information to:- 

Karachi, dated the 1911' December, 2016. 

1. The Accountant General, Sindh, Karachi. 
2. The hairman / Members of the Committee. 
3. le Chief Engineer (Highways Buildings), Hyderabad. 

\4. The Executive Engineer, (Highways/ Buildings) Division, Matiari. 
5. The Deputy Director (Monitoring) PM&E Cell, W&SD, Karachi. 
6. P.S to Minister, Works & Services Sindh, Karachi. 
7. P.S to Secretary, Works &Services Departmen', Karachi. 
8. Notification file. 

Ot i 1- 11, . 
(ABDUL GHAFOOR GOP G) 1  

SECTION OFFICER (GENERAL) 
FOR SECRETARY TO GOVT. OF SINDH 



GOVERN ENT OF SINN 

WORRS & SE VICES DEPARTIVIENT 

Karachi, dale 	 • r, 2015 

NOTIFICATION  

No.E&A(W&S)3-9/91-2013 (Matiari): 	With the approval of Compe ent Authority, a Complaint 
Redressal Committees with the following composition, In terms o Rule-31 of Sindh Public 
Procurement Rules-2010 (Amended 20)3), Is hereby constituted i the Offices of Executive 
Engineer, (Highways / Buildings) Division, Matiari for the purpose of edressal of grievances and 
settlement of disputes, if any, arises between procuring agency and bid' ers. 

1. 	Supeiinientling l'.ngineer (W&S-.;), 
Chairman 

tviatiari. 

2 
	

Executive Engineer, 
Provincial. Highways Division, 	Member 
Hyderabad. 

District Accountant Officer, 
3. 

	

	 Member 
Matiari. 

2. 	 The Functions & Responsibilities of the Committee will be same as specified in 
Rules-31 (4) and (5) of Sindh Public Procurement Rules-2010. 

SECRETARY • GOVERNMENT OF SINDH 
SAL 17401/1_ 

No.E&A(W&S)3-9/91-2015: 	 Karachi, date• the " 	, 2015. 

A copy is forwarded for in(brmation to:- 

1. The Accountant General, Sindh, Karachi. 

T2. 
The 

Managing birecto
,
, SPPRA, Karachi. 

The Chief Engineer (Highways / 	Hyde abad. 

4. The Chairman I Members of The Committee. 
5. .The Deputy Director (Monitoring), PM&E Cell, W SD. 
6. P.S to Minister, Works & Services Sindh. 
7. P.S to Secretary, W&S Department. 
8. Notification file. 

SECTI 
FOR SEC 

FFI ER (GENERAL) 
ETARY TO GOVT. OF SINDH 



GOVERNMENT 0 

--WORKS &SERVICES-- 
SINGH_ 

EPARTMENT 

     

  

Karachi, datod Me January, 2015. 

CORRIGENDUM 

No. E&A(W&S)3-9191/2014: 	This Department's Notifications date 

constitution of Procurement Committees of Highways Division, Buildings Di 

Division, Matiari is amended to the extent that now Mr. Ali Muhammad Jat, 

Department, Government of Sindh will be the Member of the Proc 

replacement of Mr. Suhail Ahmed Memon, Executive Engineer, Public 

Matiari, who has expressed his inability to continul as a Member of the 

conveyed by Superintending Engineer (Works & Services), Malian vide 

dated 03-12-2014. 

09-11-2013 regarding 

sion and Education Works 

Executive Engineer, Au af 

rement Committees as a 

alth Engineering Division, 

rocurement Committee as 

is letter No.AB/G-148/1302 

Other functions and responsibilities of the Committees shill remain thetsame. 

No. E&A(W&S)3-9/91-2014 
A copy is forwarded for 	to:- 

QAZI SHAHID PERVEZ 
SECRETARY TO GOVT: OF SINDH 

Karachi dated the 
	

January, 2015. 

1. The Accountant General, Sindh, Karachi. 
2. The Secretary to Govt. of Sindh, Auqaf Department; Karachi. 
3. The Managing Director, SPPRA, Karachi. 
4. The Chief Engineer Building / Highways, Hyderabad. 
5. The Superintending Engineer, Works & Services Department, Matiari. 
6. The Deputy Director, PM&E Cell, W&SD. 
7. P.A to. Addl. Secretary (Tech.), W&SD, 
8. P.A to Dy. SecretaryIch.), W&SD. 

The Chairman / Members of the Committee. 
10. Notification file, 

• , : 
p.1 	 144:41 (i  

SECTION OFFICER (GEN 	L) 
_OR.SEtRETARY TO GOVIVOF SINDH 



• 

4 

( 

V 	GOVERNMENT OF SINDH 
WORKS & SERVICES DEPARTMENT 

Karachi dated the' November, 2013. 

NOTIFICATION  
No. E&A(W&S)3-9/91/2013(Vol-VIII): 	With the approval of co petent authority, a Procurement 
Committee with the following composition, in terms of Rule-7 of Sindh P blic Procurement Rules-2010, is 
hereby constituted for procurement of "Goods & Works" In the office •f Executive Engineer, Highways.r.  
Division, Matiar' excludin 	rocurement involving foreign exchange with t e following composition:- 

i) 

	

	Executive Engineer, 	 Chairman 17°  
Highways Division, 
Matiari. 

Executive Engineer, 
Public Health Engineering Division, 
Matiari. 

iii) 	Divisional Accounts Officer, 
(Representative A.G. Sind), 
Highways Division, Matiari. 

Member 

Member 

2. 	 The Functions & Responsibilities of the Committee, in term of Rule-7 of SPPRA- 
2010, shall be as under: 

a) Preparing of bidding documents. 
b)  
c) Preparing Evaluation report as provided 	Rule-45; 
d) Making recommendation for the awar of contract to the competent 

authority; and 
e) Perform any other function ancillary and ncidental to the above. 

QAZI SHAHID PERVEZ 
SECRETARY TO GOVT. OF SINDH 

No. E&A(W&S)3-9/91-2013(Vol-VIII) 	 Karachi Idated the 	November, 2013. 

A copy is forwarded for Information to:- 

1. The Accountant General, Sindh, Karachi. 
2. The Secretary to Govt. of Sindh, Public He Ith Engg. Department, Karachi, 
3. The Managing Director, SPPRA, Karachi. 
4. The Chief Engineer (Buildings/Highways), yderabad. 

„— 5. The Chairman / Members of the Committe 
6. PS to Minister Works &Services Departmet. 
7. PS to Secretary Works &Services Department. 
8. PA to Additional Secretary (Tech), Works &Services Department. 
9. The Deputy Secretary (Tech) Works &Services Department. 
10. The Deputy Secretary (Admn), W&SD. 
11. The Deputy Secretary Staff to Chief Secre ary Sindh, 
12. The Deputy Director, PM&E Cell, W&SD. 
13. Notification file. 

MUHAMMAD ZAKIR) 
SEC ION OFFICER (GENERAL) 

FOR SE RETARY TO GOVT. OF SINDH 

Carrying out Technical as well as Financial Evaluation of the bids. 
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