Tender Serial No.03

SCHEDULE "B"

Detail Working Estimate of Construction of C.C Street Road at Different Location in Union Council

Shaikh Bhirkio, Tando Muhammad Khan.
1. Barrowpit excavation undressed leads upto 100ft. (a) Ordinary sail (G.S.1 No.3 (a) P-1).

Qtty:-  32810.83 Cft @ Rs:- 2117.50 P %0 Cit Rs. 69,477
2. Dressing & leveling of earth work to designed section etc complete. (G.S.1 No.11 P-3).

Qtty:-  32810.83 Cft @ Rs:- 18755 P %0 Cft Rs. 6,154
3. Add Extra Leads (Barrowpit) .Carriage of 100 cft / 5 Tons of all materials like stone aggregate, spawel
coal,lime,surkhi,etc. B.G. Rails fastenings points & crassing Bridges, Girders, Pipes, Sheets Rails,M.S. Bars etc.
or 1000 Nos. bricks, (10"x5"%3") or 1000 Nos. tiles (12'x6"x2") or 150 cft. of timbers or 200 Maunds of fuel wood
by truck or any other means owned by the contractors. (Car.S.1.No.1 P.No.1). (Lead 3.0 Miles)

Qtty:-  32810.83 Cft @ Rs:- 57941 P 9% Cit Rs. 190,109
4. Cement Concrete brick or stone ballast 11/2" - 2" Gauge Ratio. (1.5:10). (G.S.1.No.4(c) P-14).

Qtty:- 8662.06 Cft @ Rs:- 8694.95 P %Cft Rs. 753162
5. Cement concrete plain i/c placing, compacting, finishing, and curing complete (including screening and washing
of stone aggregate without shuttering). Ratio (1:2:4). (G.S..No.5 (f) P-15).

Qtty:- 6562.17 Cft @ Rs:- 14429.25 P 9% Cft Rs. 946,871
6. Erection and removal of centering for R.C.C or plain C.C works for Partial wood vertical (B) class.
(G.S..No.19 (bHlI) P-17).

Qtty:- 1181.00 Sft @ Rs:-3127.41 P % Sit Rs. 36,935

TOTAL Rs. 2,002,708
CONTRACTOR DISTRICT ENGINEER
District Council
Tando Muhamamd Khan

CHIEF OFFICER
District Council
Tando Muhamamd Khan



Tender Serial No0.03

NAME OF WORK:
(A) Description and rate of Items based on Composite Schedule of Rates.
Sr. No | Quantities Description of item to be executed at site Rate Unit Aglj);gsm
1 2 3 4 5 6
1 1. Barrowpit excavation undressed leads upto 100ft. (a) Ordinary
3281083 |g51 (G.SI No3 (a) P-1). 211750 | P%OCH | 69477
2 2. Dressing & leveling of earth work to designed section etc
3281083 |complete. (GS. No.11P-3). 18755 | P%OCkt | 6154
3 3. Add Extra Leads (Barrowpit) .Carriage of 100 cft / 5 Tons of all

materials like stone aggregate, spawal coal,lime,surkhi,etc. B.G.
Rails fastenings points & crossing Bridges, Girders, Pipes, Sheets
Rails,M.S. Bars etc. or 1000 Nos. bricks, (10"%5"'x3") or 1000 Nos.
32810.83 |tiles (12"x6"x2") or 150 cft. of timbers or 100 Maunds of fuel wood 579.41 P %Cft 190,109
by truck or any other means owned by the contractors.
(Car.S.I.No.1 P.No.1). (Lead 3.0 Miles)

4 4. Cement Concrete brick or stone ballast 11/2" - 2" Gauge Ratio.
8662.06  |(1:5:10). (G.S.1.N0.A(C) P-14). 863495 | P%Ct | 753162
5 5. Cement concrete plain ifc placing, compacting, finishing, and

curing complete (including screening and washing of stone
6562.17 | aggregate without shuttering). Ratio (1:2:4). (G.S.LNo.5 (f) P-15). | 1442925 | P%CRt | 946871

6 6. Erection and removal of centering for R.C.C or plain C.Cworks

1181.00 |for Partial wood vertical (B) class. 312741 | P%Sk 36,935
(G.S1.No.19 (b-Il) P-17).

Amount Total (a) Rs. 2,002,708

% above / below on the rates of CSR.
Amount to be added / deducted on the basis of premium quoted

Total (b)

Total (A) = (a) + (b) in figures: in-words




PART - B (Non-Schedule Items)

(b) Description of Items based on Non Schedule / offer of Rates.

Sr. No | Quantities Description of item to be executed at site Rate Unit Agﬁ;:: Sin
1 2 3 4 5 6
NIL
Amount Total (a) Rs.
(Inwords Rupees )

Contractor Signature of Procuring Agency Officer




SUMMARY OF BILL OF QUANTITIES

Cost of Bid Amount

(A) Caost based on composite Schedule of Rates.

(B) Caost of based on Non / Cffered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor Signature of Procuring Agency Officer
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