Tender Serial No.04

SCHEDULE "B"

Detail Working Estimate of Construction of C.C Street Road at Different Location in Union Council
Digh Mori, Tando Muhammad Khan.

1. Barrowpit excavation undressed leads upto 100ft. (a) Ordinary sail (G.S.1 No.3 (a) P-1).

Qtty:-  32813.33 Cft @ Rs:- 211750 P %0 Cft Rs. 69,482
2. Dressing & leveling of earth work to designed section etc complete. (G.S.1 No.11 P-3).

Qtty:-  32813.33 Cft @ Rs:- 187.55 P %0 Cit Rs. 6,154

3. Add Extra Leads (Barrowpit) .Carriage of 100 cft / 5 Tons of all materials like stone aggregate, spawel
coal,lime,surkhi,etc. B.G. Rails fastenings points & crossing Bridges, Girders, Pipes, Sheets Rails,M.S. Bars etc.
or 1000 Nos. bricks, (10"x5"%3") or 1000 Nos. tiles (12"x6"x2") or 150 cft. of timbers or 100 Maunds of fuel wood
by truck or any other means owned by the contractors. (Car.S.1.No.1 P.No.1). (Lead 3.0 Miles)

Qtty:-  32813.33 Cft @ Rs:- 57941 P 9%Cit Rs. 190,124
4. Cement Concrete brick or stone ballast 11/2" - 2" Gauge Ratio. (1.5:10). (G.S.1.No.4(c) P-14).

Qtty-  8662.72 Cft @ Rs:- 86%4.95 P %CHt Rs. 753219

5. Cement concrete plain i/c placing, compacting, finishing, and curing complete (including screening and washing
of stone aggregate without shuttering). Ratio (1:2:4). (G.S.1.No.5 (f) P-15).

Qtty:- 6562.67 Cft @ Rs:- 1442925 P %Cit Rs. 946,944

6. Erection and removal of centering for R.C.C or plain C.C works for Partial wood vertical (B) class.
(G.S.1.No.19 (blI) P-17).

Qtty:- 1180.50 Sft @ Rs:- 312741 P % St Rs. 36,919
TOTAL Rs. 2,002,842

CONTRACTOR DISTRICT ENGINEER
District Council
Tando Muhamamd Khan
CHIEF OFFICER
District Council
Tando Muhamamd Khan



Tender Serial No.04

NAME OF WORK:

(A) Description and rate of ltems based on Composite Schedule of Rates.

Sr. No

Quantities

Description of item to be executed at site

Rate

Unit

Amount in
Rupees

2

3

6

32813.33

1. Barrowpit excavation undressed leads upto 100ft. (a) Ordinary
soil (G.S.I No.3 (a) P-1).

211750

P %0 Cit

69,482

32813.33

2. Dressing & leveling of earth work to designed section etc
complete. (G.S.I No.11 P-3).

187.55

P %0 Cit

6,154

32813.33

3. Add Bxtra Leads (Barrowpit) .Carriage of 100 cft / 5 Tons of all
materials like stone aggregate, spawal coal,lime,surkhi,etc. B.G.
Rails fastenings points & crossing Bridges, Girders, Pipes, Sheets
Rails,M.S. Bars etc. or 1000 Nos. bricks, (10"'x5'x3") or 2000 Nos.
tiles (12'%6"x2") or 150 cft. of timbers or 100 Maunds of fuel wood
by truck or any other means owned by the contractors.
(Car.S.I.No.1 P.No.1). (Lead 3.0 Miles)

57941

P %Cit

190,124

8662.72

4. Cement Concrete brick or stone ballast 11/2" - 2" Gauge Ratio.
(L:5:10). (G.S.I.NoA4(c) P-14).

8694.95

P %Cit

753,219

6562.67

5. Cement concrete plain ifc placing, compacting, finishing, and
curing complete (including screening and washing of stone
aggregate without shuttering). Ratio (1:2:4). (G.S.I.No.5 (f) P-15).

1442025

P %Cit

1180.50

6. Erection and removal of centering for R.C.C or plain C.Cworks
for Partial wood vertical (B) class.
(G.S.I.N0.19 (bll) P-17).

3127.41

P % St

36,919

Total (b)

Total (A) = (a) + (b) in figures:

% above / below on the rates of CSR.

Amount to be added / deducted on the basis of premium quoted

Amount Total (a) Rs. 2,002,842

in-words




PART - B (Non-Schedule Items)

(b) Description of Items based on Non Schedule / offer of Rates.

Sr. No | Quantities Description of item to be executed at site Rate Unit Ag]l?:: et;n
1 2 3 4 5 6
NIL
Amount Total (a) Rs.
(Inwords Rupees )

Contractor Signature of Procuring Agency Officer




SUMMARY OF BILL OF QUANTITIES

Cost of Bid Amount

(A) Caost based on composite Schedule of Rates.

(B) Caost of based on Non / Cffered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor Signature of Procuring Agency Officer
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