
32810.83 2117.50 Rs. 69,477

32810.83 187.55 Rs. 6,154

32810.83 579.41 Rs. 190,109

8662.06 8694.95 Rs. 753,162

6562.17 14429.25 Rs. 946,871

1181.00 3127.41 Rs. 36,935Qtty:- Sft  @  Rs :- P % Sft

TOTAL

6. Erection and removal of centering for R.C.C or plain C.C works for Partial wood vertical (B) class. (G.S.I.No.19
(b-II) P-17).

Qtty:- Cft  @  Rs :- P % Cft
4. Cement Concrete brick or stone ballast 11/2" - 2" Gauge Ratio. (1:5:10). (G.S.I.No.4(c) P-14).

Qtty:- Cft  @  Rs :- P % Cft
5. Cement concrete plain i/c placing, compacting, finishing, and curing complete (including screening and washing
of stone aggregate without shuttering). Ratio (1:2:4). (G.S.I.No.5 (f) P-15).

Qtty:- Cft  @  Rs :- P % Cft

3. Add Extra Leads (Barrowpit) .Carriage of 100 cft / 5 Tons of all materials like stone aggregate, spawal
coal,lime,surkhi,etc. B.G. Rails fastenings points & crossing Bridges, Girders, Pipes, Sheets Rails,M.S. Bars etc.
or 1000 Nos. bricks, (10"x5"x3") or 1000 Nos. tiles (12"x6"x2") or 150 cft. of timbers or 100 Maunds of fuel wood
by truck or any other means owned by the contractors. (Car.S.I.No.1 P.No.1). (Lead 3.0 Miles)

Tender Serial No.02

SCHEDULE "B"
Detail Working Estimate of Construction of C.C Street Road at Different Location in Union Council

Rajo Nizamani, Tando Muhammad Khan.
1. Barrowpit excavation undressed leads upto 100ft. (a) Ordinary soil (G.S.I No.3 (a) P-1).

Qtty:- Cft  @  Rs :- P % 0 Cft
2. Dressing & leveling of earth work to designed section etc complete. (G.S.I No.11 P-3).

Qtty:- Cft  @  Rs :- P % 0 Cft

1181.00 3127.41 Rs. 36,935

Rs. 2,002,708

CONTRACTOR DISTRICT ENGINEER
District Council

Tando Muhamamd Khan
CHIEF OFFICER
District Council

Tando Muhamamd Khan

Qtty:- Sft  @  Rs :- P % Sft

TOTAL

6. Erection and removal of centering for R.C.C or plain C.C works for Partial wood vertical (B) class. (G.S.I.No.19
(b-II) P-17).



Sr. No Quantities Description of item to be executed at site Rate Unit Amount in
Rupees

1 2 3 4 5 6
1

32810.83
1. Barrowpit excavation undressed leads upto 100ft. (a) Ordinary
soil (G.S.I No.3 (a) P-1). 2117.50 P % 0 Cft 69,477

2
32810.83

2. Dressing & leveling of earth work to designed section etc
complete. (G.S.I No.11 P-3). 187.55 P % 0 Cft 6,154

3

32810.83

3. Add Extra Leads (Barrowpit) .Carriage of 100 cft / 5 Tons of all
materials like stone aggregate, spawal coal,lime,surkhi,etc. B.G.
Rails fastenings points & crossing Bridges, Girders, Pipes, Sheets
Rails,M.S. Bars etc. or 1000 Nos. bricks, (10"x5"x3") or 1000 Nos.
tiles (12"x6"x2") or 150 cft. of timbers or 100 Maunds of fuel wood
by truck or any other means owned by the contractors.
(Car.S.I.No.1 P.No.1). (Lead 3.0 Miles)

579.41 P % Cft 190,109

Tender Serial No.02

NAME OF WORK:

Detail Working Estimate of Construction of C.C Street Road at Different Location in Union
Council Rajo Nizamani, Tando Muhammad Khan.

BILL OF QUANTITIES
(A) Description and rate of Items based on Composite Schedule of Rates.

3

32810.83

3. Add Extra Leads (Barrowpit) .Carriage of 100 cft / 5 Tons of all
materials like stone aggregate, spawal coal,lime,surkhi,etc. B.G.
Rails fastenings points & crossing Bridges, Girders, Pipes, Sheets
Rails,M.S. Bars etc. or 1000 Nos. bricks, (10"x5"x3") or 1000 Nos.
tiles (12"x6"x2") or 150 cft. of timbers or 100 Maunds of fuel wood
by truck or any other means owned by the contractors.
(Car.S.I.No.1 P.No.1). (Lead 3.0 Miles)

579.41 P % Cft 190,109

4
8662.06

4. Cement Concrete brick or stone ballast 11/2" - 2" Gauge Ratio.
(1:5:10). (G.S.I.No.4(c) P-14). 8694.95 P % Cft 753,162

5

6562.17

5. Cement concrete plain i/c placing, compacting, finishing, and
curing complete (including screening and washing of stone
aggregate without shuttering). Ratio (1:2:4). (G.S.I.No.5 (f) P-15). 14429.25 P % Cft 946,871

6
1181.00

6. Erection and removal of centering for R.C.C or plain C.C works
for Partial wood vertical (B) class. (G.S.I.No.19 (b-II) P-17). 3127.41 P % Sft 36,935

2,002,708

Total (b) _______________________

Amount Total (a) Rs.

______________ % above / below on the rates of CSR.

Amount to be added / deducted on the basis of premium quoted

Total (A) = (a) + (b) in figures: _______________________________ in-words ___________________

 ___________________________________________________________________________________________



Sr. No Quantities Description of item to be executed at site Rate Unit Amount in
Rupees

1 2 3 4 5 6

NIL

_________

Contractor

(b) Description of Items based on Non Schedule / offer of Rates.

Amount Total (a) Rs.

(In words Rupees _________________________________________________________________________)

Signature of Procuring Agency Officer

PART – B (Non-Schedule Items)

Contractor Signature of Procuring Agency Officer



Cost of Bid

1

2 (B) Cost of based on Non / Offered Schedule of Rates. _____________________________

TOTAL COST OF BID (C) = Total (A) + Total (B) _____________________________

(A) Cost based on composite Schedule of Rates. _____________________________

SUMMARY OF BILL OF QUANTITIES

Amount ______________________

Contractor Signature of Procuring Agency Officer
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