Tender Serial No.17

SCHEDULE "B"

Detail Working Estimate of Construction of C.C Street Road at Different Location in Ward No.12,
Municipal Committee Limits, Tando Muhammad Khan.

1. Barrowpit excavation undressed leads upto 100ft. (a) Ordinary soil (G.S.1 No.3 (a) P-1).
Qtty:-  13290.00 Cft @ Rs:- 211750 P %0 Cit Rs:- 28,142
2. Dressing & leveling of earth work to designed section etc complete. (G.S.1 No.11 P-3).

Qtty:-  13290.00 Cft @ Rs:- 187.55 P %0 Cit Rs:- 2,493

3. Add Extra Leads (Barrowpit) .Carriage of 100 cft / 5 Tons of all materials like stone aggregate, spawel
coal,lime,surkhi,etc. B.G. Rails fastenings points & crossing Bridges, Girders, Pipes, Sheets Rails,M.S. Bars etc.
or 1000 Nos. bricks, (10"x5"%x3") or 1000 Nos. tiles (12"x6"x2") or 150 cft. of timbers or 100 Maunds of fuel wood
by truck or any other means owned by the contractors. (Car.S.1.No.1 P.No.1). (Lead 3 Miles)

Qtty:-  13290.00 Cft @ Rs:- 57941 P %Cft Rs:- 77,004
4. Cement Concrete brick or stone ballast 11/2" - 2" Gauge Ratio. (1.5:10). (G.S.1.No.4(c) P-14).
Qtty:- 5385.60 Cft @ Rs:- 8694.95 P %Cit Rs:- 468,275

5. Cement concrete plain i/c placing, compacting, finishing, and curing complete (including screening and washing
of stone aggregate without shuttering). Ratio (1:2:4). (G.S..No.5 (f) P-15).
Qtty:- 4080.00 Cft @ Rs:- 14429.25 P %Cit Rs:- 588,713

6. Erection and removal of centering for R.C.C or plain C.C works for Partial wood vertical (B) class.
(G.S.I.No.19 (bHlI) P-17).

Qtty:- 846.00 Sft @ Rs:- 312741 P % St Rs:- 26,458

TOTAL Rs:- 1,191,084

CONTRACTOR DISTRICT ENGINEER
District Council
Tando Muhamamd Khan
CHIEF OFFICER
District Council
Tando Muhamamd Khan



Tender Serial No.17

NAME OF WORK:

(A) Description and rate of Items based on Composite Schedule of Rates.

Sr. No | Quantities Description of item to be executed at site Rate Unit Aglj);gsm
1 2 3 4 5 6
1 1. Barrowpit excavation undressed leads upto 100ft. (a) Ordinary
1329000 |y (GSINo3 (a) P-1). 211750 | P%OCHt 28,142
2 2. Dressing & leveling of earth work to designed section etc
13290.00 complete. (G.S. No.11 P-3). 187.55 P %0 Cft 2,493
3 3. Add Extra Leads (Barrowpit) .Carriage of 100 cft / 5 Tons of all
materials like stone aggregate, spawal coal,lime,surkhi,etc. B.G.
Rails fastenings points & crossing Bridges, Girders, Pipes, Sheets
Rails,M.S. Bars etc. or 1000 Nos. bricks, (10'x5"x3") or 1000 Nos.
13290.00 |tiles (12'x6"x2") or 150 cft. of timbers or 100 Maunds of fuel wood | 579.41 P %Cft 77,004
by truck or any other means owned by the contractors.
(Car.S..No.1 P.No.1). (Lead 3 Miles)
4 4. Cement Concrete brick or stone ballast 11/2" - 2" Gauge Ratio.
538560 |(1:5:10). (G.S.I.No.A(C) P-14). 869495 | P%CHt | 468275
5 5. Cement concrete plain i/c placing, compacting, finishing, and
curing complete (including screening and washing of stone
4080.00 | aggreqgate withoutt shuttering). Ratio (1:2:4). (G.S.L.No5 (f) P-15). | 1442925 | P%Cit | 583713
6 6. Erection and removal of centering for R.C.C or plain C.Cworks
846,00 |for Partial wood vertical (B) ciass. 312741 | P%St | 26458
(G.S.1.N0.19 (bHl) P-17).

% above / below on the rates of CSR.

Amount to be added / deducted on the basis of premium quoted

Total (b)

Total (A) = (a) + (b) in figures:

Amount Total (a) Rs. 1,191,084

in-words




PART - B (Non-Schedule Items)

(b) Description of Items based on Non Schedule / offer of Rates.

Sr. No | Quantities Description of item to be executed at site Rate Unit Agﬁ;; et;n
1 2 3 4 5 6
NIL
Amount Total (a) Rs.
(Inwords Rupees )

Contractor Signature of Procuring Agency Officer




SUMMARY OF BILL OF QUANTITIES

Cost of Bid Amount

(A) Cost based on composite Schedule of Rates.

(B) Cost of based on Non / Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor Signature of Procuring Agency Officer
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