Tender Serial No.02

SCHEDULE "B"

Detail Working Estimate of Construction of C.C Street Road at Different Location in Union Council

Rajo Nizamani, Tando Muhammad Khan.
1. Barrowpit excavation undressed leads upto 100ft. (a) Ordinary soil (G.S.1 No.3 (a) P-1).

Qtty:-  32810.83 Cft @ Rs:- 211750 P %0 Cft Rs. 69,477
2. Dressing & leveling of earth work to designed section etc complete. (G.S.1 No.11 P-3).

Qtty:-  32810.83 Cft @ Rs:- 187.55 P %0 Cit Rs. 6154
3. Add Extra Leads (Barrowpit) .Carriage of 100 cft / 5 Tons of all meterials like stone aggregate, spawal
coal lime,surkhi,etc. B.G. Rails fastenings points & crossing Bridges, Girders, Pipes, Sheets Rails,M.S. Bars etc.
or 1000 Nos. bricks, (10"%5"%3") or 1000 Nos. tiles (12'x6"x2") or 150 cft. of timbers or 100 Maunds of fuel wood
by truck or any other means owned by the contractors. (Car.S.1.No.1 P.No.1). (Lead 3.0 Miles)

Qtty:-  32810.83 Cft @ Rs:- 57941 P %Chft Rs. 190,109
4. Cement Concrete brick or stone ballast 11/2" - 2" Gauge Ratio. (1.5:10). (G.S.1.No.4(c) P-14).

Qtty:- 8662.06 Cft @ Rs:- 8694.95 P %Chft Rs. 753162
5. Cement concrete plain i/c placing, compacting, finishing, and curing complete (including screening and washing
of stone aggregate without shuttering). Ratio (1:2:4). (G.S..No.5 (f) P-15).

Qtty:- 6562.17 Cft @ Rs:- 14429.25 P %Cit Rs. 946,871
6. Erection and removal of centering for R.C.C or plain C.C works for Partial wood vertical (B) class. (G.S.1.No.19
(b-ly P-17).

Qtty:- 1181.00 Sft @ Rs:- 312741 P % Sit Rs. 36,935

TOTAL Rs. 2,002,708
CONTRACTOR DISTRICT ENGINEER
District Council
Tando Muhamamd Khan

CHIEF OFFICER
District Council
Tando Muhamamd Khan



Tender Serial No.02

NAME OF WORK:
(A) Description and rate of Items based on Composite Schedule of Rates.
Sr. No | Quantities Description of item to be executed at site Rate Unit A;:?;:gsm
1 2 3 4 5 6
1 1. Barrowpit excavation undressed leads upto 100ft. (a) Ordinary
32810.83 soil (G.SI No3 (8) P-1). 211750 P %0 Cft 69477
2 2. Dressing & leveling of earth work to designed section etc
32810.83 complete. (G.S.I No.11 P-3). 187.55 P %0 Cft 6,154
3 3. Add Extra Leads (Barrowpit) .Carriage of 100 cft / 5 Tons of all
materials like stone aggregate, spawal coal,lime,surkhi,etc. B.G.
Rails fastenings points & crossing Bridges, Girders, Pipes, Sheets
Rails,M.S. Bars etc. or 1000 Nos. bricks, (10"%5"x3") or 1000 Nos.
32810.83 |tiles (12'x6"'%2") or 150 cft. of timbers or 100 Maunds of fuel wood |  579.41 P %Cht 190,109
by truck or any other means owned by the contractors.
(Car.S.I.No.1 P.No.1). (Lead 3.0 Miles)
4 4. Cement Concrete brick or stone ballast 11/2" - 2" Gauge Ratio.
8662.06  |(1:5:10). (G.S.I.N0.4(C) P-14). 869495 | P%CHt | 753162
5 5. Cement concrete plain i/c placing, compacting, finishing, and
curing complete (including screening and washing of stone
6562.17 | aggregate without shuttering). Ratio (1:2:4). (G.S..No5 (f) P-15). | 1442925 | P%Cit | 946871
6 6. Erection and removal of centering for R.C.C or plain C.Cworks
118100 |[for Partial wood vertical (B) class. (G.S.1.No.19 (bHll) P-17). 3127.41 P % St 36,935

% above / below on the rates of CSR.

Amount to be added / deducted on the basis of premium quoted

Total (b)

Total (A) = (a) + (b) in figures:

Amount Total (a) Rs. 2,002,708

in-words




PART - B (Non-Schedule Items)

(b) Description of Items based on Non Schedule / offer of Rates.

Sr. No | Quantities Description of item to be executed at site Rate Unit A;:?;:gsm
1 2 3 4 5 6
NIL
Amount Total (a) Rs.
(In words Rupees )
Contractor Signature of Procuring Agency Officer




SUMMARY OF BILL OF QUANTITIES

Cost of Bid Amount

(A) Caost based on composite Schedule of Rates.

(B) Caost of based on Non / Cffered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor Signature of Procuring Agency Officer



	1. C.C at Tando Saindad.pdf
	2. C.C at Rajo Nizamani.pdf
	3. C.C at Shaikh Bhirkio.pdf
	4. C.C at Digh Mori.pdf
	5. C.C at Saeedpur.pdf
	C.C at Ward No. 01.pdf
	C.C at Ward No. 02.pdf
	C.C at Ward No. 03.pdf
	C.C at Ward No. 04.pdf
	C.C at Ward No. 05.pdf
	C.C at Ward No. 06.pdf
	C.C at Ward No. 07.pdf
	C.C at Ward No. 08.pdf
	C.C at Ward No. 09.pdf
	C.C at Ward No. 10.pdf
	C.C at Ward No. 11.pdf
	C.C at Ward No. 12.pdf
	C.C at Ward No. 13.pdf
	C.C at Ward No. 14.pdf
	C.C at Ward No. 15.pdf
	C.C at Ward No. 16.pdf
	C.C at Ward No. 17.pdf
	C.C at Ward No. 18.pdf
	C.C at Ward No. 19.pdf

