Tender Serial No.05

SCHEDULE "B"

Detail Working Estimate of Construction of C.C Street Road at Different Location in Union Council
Saeedpur, Tando Muhammad Khan.

1. Barrowpit excavation undressed leads upto 100ft. (a) Ordinary sail (G.S.1 No.3 (a) P-1).

Qtty:-  32807.50 Cft @ Rs:- 211750 P %0 Cit Rs. 69,470
2. Dressing & leveling of earth work to designed section etc complete. (G.S.1 No.11 P-3).

Qtty:-  32807.50 Cft @ Rs:- 187.55 P %0 Cit Rs. 6,153

3. Add Extra Leads (Barrowpit) .Carriage of 100 cft / 5 Tons of all materials like stone aggregate, spawal
coal,lime,surkhi,etc. B.G. Rails fastenings points & crossing Bridges, Girders, Pipes, Sheets Rails,M.S. Bars etc.
or 1000 Nos. bricks, (10"%5"%3") or 1000 Nos. tiles (12'x6"x2") or 150 cft. of timbers or 100 Maunds of fuel wood
by truck or any other means owned by the contractors. (Car.S.1.No.1 P.No.1). (Lead 3.0 Miles)

Qtty:-  32807.50 Cft @ Rs:- 57941 P %Cft Rs. 190,090
4. Cement Concrete brick or stone ballast 11/2" - 2" Gauge Ratio. (1.5:10). (G.S.1.No.4(c) P-14).

Qtty:- 8661.18 Cft @ Rs:- 8694.95 P %Cit Rs. 753,085
5. Cement concrete plain i/c placing, compacting, finishing, and curing complete (including screening and washing
of stone aggregate without shuttering). Ratio (1:2:4). (G.S..No.5 (f) P-15).

Qtty:- 6561.50 Cft @ Rs:- 14429.25 P %Cit Rs. 946,775

6. Erection and removal of centering for R.C.C or plain C.C works for Partial wood vertical (B) class.
(GS.I.No.19 (bHI) P-17).

Qtty:- 1193.00 Sft @ Rs:- 312741 P % St Rs. 37,310

TOTAL Rs. 2,002,883

CONTRACTOR DISTRICT ENGINEER
District Council
Tando Muhamamd Khan
CHIEF OFFICER
District Council
Tando Muhamamd Khan



Tender Serial No.05

NAME OF WORK:

(A) Description and rate of Items based on Composite Schedule of Rates.

Sr. No

Quantities

Description of item to be executed at site

Rate

Unit

Amount in
Rupees

2

3

6

32807.50

1. Barrowpit excavation undressed leads upto 100ft. (a) Ordinary
sall (G.S.I No.3 (a) P-1).

2117.50

P %0 Cit

69,470

32807.50

2. Dressing & leveling of earth work to designed section etc
complete. (G.S.1 No.11 P-3).

187.55

P %0 Cft

6,153

32807.50

3. Add Extra Leads (Barrowpit) .Carriage of 100 cft / 5 Tons of all
materials like stone aggregate, spawal coal,lime,surkhi,etc. B.G.
Rails fastenings points & crossing Bridges, Girders, Pipes, Sheets
Rails,M.S. Bars etc. or 1000 Nos. bricks, (10"'x5"%3") or 2000 Nos.
tiles (12'x6"x2") or 150 cft. of timbers or 200 Maunds of fuel wood
by truck or any other means owned by the contractors.
(Car.S.I.No.1 P.No.1). (Lead 3.0 Miles)

57941

P % Cit

190,090

8661.18

4. Cement Concrete brick or stone ballast 11/2" - 2" Gauge Ratio.
(1:5:10). (G.S.1.No.4(c) P-14).

8694.95

P %Cit

753,085

6561.50

5. Cement concrete plain i/c placing, compacting, finishing, and
curing complete (including screening and washing of stone
aggregate without shuttering). Ratio (1:2:4). (G.S.I.No.5 (f) P-15).

14429.25

P % Cit

946,775

1193.00

6. Erection and removal of centering for R.C.C or plain C.Cworks
for Partial wood vertical (B) class.
(G.S..N0.19 (bHI) P-17).

312741

P % Sit

37,310

Total (b)

Total (A) = (a) + (b) in figures:

% above / below on the rates of CSR.

Amount to be added / deducted on the basis of premium quoted

Amount Total (a) Rs. 2,002,883

in-words




PART - B (Non-Schedule Items)

(b) Description of Items based on Non Schedule / offer of Rates.

Sr. No | Quantities Description of item to be executed at site Rate Unit Asf;en;;n
1 2 3 4 5 6
NIL
Amount Total (a) Rs.
(Inwords Rupees )

Contractor Signature of Procuring Agency Officer




SUMMARY OF BILL OF QUANTITIES

Cost of Bid Amount

(A) Cost based on composite Schedule of Rates.

(B) Cost of based on Non / Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor Signature of Procuring Agency Officer
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