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Office Telephone No. 022-2760048 

• FFICE F THE EXEC TIVE EN INEER HIGI WAYS DIVISI N 
RK & SERV ES ID PARTMENT ATIARI 

No. XEN(H)/TC/G-55/ 336 	/of 2017 Matiari, 

NOTICE INVITING TENDERS 

Procuring Agency invites sealed bids on bidding 

Dated: 07-04-2017 

ocuments in Single envelope method 
from all the interested bidders under SPPRA rules 2010 fo the following works. 

Sr. # Name of Work Estimated 
Cost 

Call 
Deposit 
Amount 

Time 
allowed for 
completion 

Cost of 
bidding 

documents 
. 

01 
Construction of Bridge Over Chandan Escape Near Village 
Nai Wasi i/c approach to Construction of Road Kot Niaz 
Memon 

8.000 4,00.000/- 12 Months 3,000/- 

02 
Construction of Paver Block @ Hashmi Imam Bargah and 
Pir Ameer Ali Shah Hashmi Muhalla & Different Street of 
Matiari City 

8.000 4,00,000/- 12 Months 3,000/- 

03 Recondition of link road from Naka Stop to Samma Muhalla 
@ Shahpur Village Road Mile 0/0-0/2 1.820 91,000/- •12 Months 1,000/- 

I . The intending participants can submit their applications in the offic= of the undersigned from the date of Hoisting / 
publication of the tenders along with the below listed documents/req irements for the purpose of issuance of bidding 
documents of each work separately during office hours upto 01-0 -2017 No bidding document will be provided 
without the payment of cost of bidding document which shall be in t e shape of pay order or in the shape of deposit 
receipt against each work. 

2. The bids will be received back on 01-05-2017  up to 12.00 p.m. and ill be opened on the same day @ 1.00 p.m. in 
presence of Procurement Committee and the bidders or their autho zed representatives who wish to be present on 
the occasion. If the order remain un-responded or are not accepted then the same will be issued and open on the 
following dates:- 

Schedule f Un-Res onded Bids 

Date of  Issue 
rd= 18-05-2017 

Date of Opening 
2 " = 18-05-2017 received upto 12:00 P.M and 

Opened on same day @ 1:00 P.M 

   

   

     



3. Elieibilitv / Conditions:- 
i. Documentary evidence of work of equivalent cost or above executed in last 3 years and Certificate of satisfactory 

completion showing date of start and completion from employer. 
ii. Bio data of Engineers and technical staff working with the firm. 
iii. List of works in progress indicating cost of each work and copy of letter of ward of work. 
iv. All the contractors / firms having produced Pakistan Engineering Coun 1 Certificate for the current year may be 

allowed participate in the tenders after submitting solvency certificate 	other required documents as per PPRA 
rules. 

v: The successful bidder / firm will have to provide 5% performance guaran within 14 days after receiving of offer 
letter. 

vi. Registration with Pakistan Engineering Council / Registration with Incom Tax Department (NTN copy) and Sindh 
Revenue Board, (Sales Tax Registration) and copy of CNIC. 

vii. The application Shall accompany of tender fee as shown against each for pu hase of bidding documents. 
viii. The 5% Earnest money shall be submitted in the shape of call deposit i ed from scheduled bank at the time of 

submission of bidding document in favor of undersigned. 
ix. Certificate of bank showing credit worthiness along with current bank statem nt. 
x. Affidavit to the effect that firm has not been black listed previously by any e .outing agency. 
xi. Affidavits to the effect that all documents / particulars / information furnishe are true and correct. 
xii. Conditional Tenders will not be entertained. 
xiii. The proceeding agency may reject all are any bids subject to relevant provi ion of SPP rules-2010 / amendment of 

2013. 
xiv. In case of firm, list of partners / partnership deed, given full particulars of Di tors / Proprietors are others connected 

alongwith power of attorney. In case of being sole proprietors such under taki on affidavit be furnished. 
xv. Advertisement can be seen on Sindh Government web site (www.Sindh.gov.p  ) and SPPRA web site. 
xvi) Undertaking on stamp paper that firm is not involved in any kind of litig tion, departmental rift, abandoned or 

unnecessary delay in completion'of any work in the Government and as well in private organizations. 
xvii) In Case Government announce any public holiday on scheduled dates / if a member of Procurement Committee 
not present any reason, the tenders will be submitted / opened on next working da as per usual scheduled in accordance 
with rule-41 (3) of SPPRA rule-2010. 

(ARSHAD USSAIN BHUTTO) 
EXECU VE ENGINEER 
HIGH YS DIVISION • 

ATIARI 

Copy forwarded with complements to the:  
1. The Director Information (Advertisement) department Karachi 

least (03) National Leading Newspapers (English, Sindh, Urdu) 
2. The Secretary Information & Technology Government of Si 

publicity on Government website. 
3. The Chief Engineer, Highways Department Hyderabad, for favo 
4. The Deputy Commissioner Matiari, for favour of kind informati 
,(5a.z  The Superintending Engineer, Works & Services Department M 

The Managing Director (A&F) SPPRA Block No: 8 Sindh Secre 
7. The Executive Engineers (all) under Superintending Engineer 

information & wide publicity. 
8. The Assistant Engineers, Matiari/Hala for information & wide pu 
9. Copy to Head Clerk/Drawing Branch/Notice Board (Local) for in 

licity. 
rmation & wide publicity. 

(Four Copies) for publication the.same at 
n one insertion. 
h Karachi alongwith soft copy for wide 

r of kind information. 

iari, for favour of kind information. 
riat No: 4-A Court Road Karachi. 
orks & Services Department Matiari for 

EXECUTI 
HIGHWAY DIVISION 

MA ARI 



  

GOVERN ENT OF SINDH 
WORKS & SER ICES DEPARTMENT 

Karachi, dated t e 19'h  December, 2016 

  

   

CORRINGENDUM 

No. E&A(W&S)3-9/91-13: In partial modification of this 
05-01-2015. Complaint Redressal Committee with the foil 
Rule-31 of Sindh Public Procurement Rules-2010 (Amended 
the office of Executive Engineer, (Highways / Buildings) Divi 

department's Notification dated: 
wing composition, in terms of 

2013), is hereby re-constituted in 
on, Matiari 

Superintending Engineer (W&S), Matiari. 
2. District Accounts Officer , Matiari 

Atif Nazar Consultant Engineers Private Limite•  

Chairman 
Member 
Member 

2. 	The Functions & Responsibilities of the Co 
Rule-31(4) and (5) of Sindh Public Procurement Rule-2010. 

AI 
SECRETAR 

ittee will be same as specified in 

AZ AHMED MEMON 
TO GOVERNMENT OF SINDH 

No. E&A(W&S)3-9/91-13 Karachi atod the 19th  December, 2016. 

A copy is forwarded for information to:- 

1. The Accountant General, Sindh, Karachi. 
2. The hairman / Members of the Committee 

e Chief Engineer (Highways Buildings), 
The Executive Engineer, (Highways/ Buildi 

5. The Deputy Director (Monitoring) PM&E 
6. P.S to Minister, Works & Services Sindh, 
7. P.S to Secretary, Works &Services Depar 
8. Notification file. 

yderabad. 
gs) Division, Matiari. 
ell, W&SD, Karachi. 

chi. 
ent, Karachi. 

(ABD 
SECTI 

FOR SEC 

/ 	. 
L GHAFOOR GO G) 
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N OFFICER (GENERAL) 
TARY TO GOVT. OF SINDH 



GOVEI NMENT OF SIMI 
WHIM a SERVICES DEPARTMENT 

• r, 2015.  Karachi. dated: 

NOTIFICATION 

No.E&A(W&S)3-9/91-2013 (Matiari): 	With the approval of Com elent Authority, a Complaint 
Redressal Committees with the following composition, in terms of Rule-31 of Sindh Public 
Procurement Rules-2010 (Amended 2013), is hereby constituted in the Offices of Executive 
Engineer, (Highways I Buildings) Division, Matiari for the purpose Of redressal of grievances and 
settlement of disputes, if any, arises between procuring agency and bidders. 

Superintending F.ngineer (0/&..;), 
1. 

tiari. 
Chairman 

2.  

3.  

Executive Engineer, 
Provincial Highways Division, 
Hyderabad. 

District Accountant Officer, 
Matiari. 

Member 

Member 

2. 	 The Functions & Responsibilities of the Committee will be same as specified in 
Rules-31 (4) and (5) of Sindh Public Procurement Rules-2010. 

SECRETARY TO GOVERNMENT OF SINDH 
54_ _174ovi.. 

No.E&A(W&S)3-9191-2015: 	 Karachi, dated the 	. 	, 2015. 

A copy is forwarded for inOrmation to:- 

1. The Accountant General, Sindh, Karachi. 
e Managing birector, SPPRA, Karachi. 

The Chief Engineer (Highways / Elbildings), Hyderabad. 

4. The Chairman / Members of-the Committee. 
5. The Deputy Director (Monitoring), PM&E Cell, W&SD. 
6. P.S to Minister, Works & Services Sindh. 
7. P.S to Secretary, W&S Department. 
8. Notification file. 

SECTI• • FFI ER (GENERAL) 
FOR SFCRETARY TO GOVT. OF SINDH 

• 



A copy is forwarded for 	to:- 

1. The Accountant General, Sindh, Karachi. 
2. The Secretary to Govt. of Sindh, Auqaf Department, Karachi, 
3. The Managing Director, SPPRA, Karachi. 
4. The Chief Engineer Building / Highways, Hyderabad. 
5. The Superintending Engineer, Works & Service Department, Matiari. 
6. The Deputy Director, PM&E Cell, W&SD. 
7. P.A to. Addl. Secretary (Tech.), W&SD, 

P.A to Dy. Secretary__Clech.), W&SD. 
The Chairman / Members of the Committee, 

10. Notification file, 

\\26\C  

SECTION OFFICER 	c L.) 
FOR *CilETARYTO GOVTi OF SINDH 

    

  

GOVERNMENT r =ON 
---WORKSA-SERVIGES' DEPARTMENT 

Karachi, dated !he 	January, 2015. 

CORRIGEND'U•M  

  

  

    

No. E&A(W&S)3-9/91/2014: 	This Department's Notifications dat d 09-11-2013 regarding 

constitution of Procurement Committees of Highways Division, Buildings 'vision and Education Works 

- Division, Matiari is amended to the extent that now Mr. Ali Muhammad J t, Executive Engineer, Au of 

Department, Government of Sindh will be the Member of the Pr urement Committees as a 

replacement of Mr. Suhail Ahmed Memon, Executive Engineer, Public Health Engineering Division, 

Matiari, who has expressed his inability to continul as a Member of t e Procurement Committee as 

conveyed by Superintending Engineer (Works & Services), Malian vid his letter No.AB/G-148/1302 

dated 03-12-2014. 

2. , 	Other functions and responsibilities of the Committees Shall remain the,same, 

WI SHAHID PERVEZ 
' SECRETARY TO GOVT: OE. SINDH 

No. E&A(W&S)3-9191-2014 
	

Karachi dated the 
	

January, 2015. 

tr.!r,l,f1.;:.4.., 



Q ZI SHAHID PERVEZ 
SECRE ARY TO GOVT. OF SINDH 

No. E&A(W&S)3-9/91.2013(Vol-VIII) 
	

Karachi dat d the 	November, 2013. 

A copy is forwarded for information to:- 

1,. The Accountant General, Sindh, Karachi. 
2. The Secretary to Govt. of Sindh, Public Health Engg. Department, Karachi. 
3. The Managing Director, SPPRA, Karachi. 
4. The Chief Engineer (Buildings/Highways), Hyderabad. 

The Chairman / Members of the Committee. 
6. PS to Minister Works &Services Department. 
7. PS to Secretary Works &Services Department. 
8. PA to Additional Secretary (Tech), Works &Services Department. 
9. The Deputy Secretary (Tech) Works &Services Department. 
10. The Deputy Secretary (Admn), W&SD. 
11. The Deputy Secretary Staff to Chief Secretary Sindh, 
12. The Deputy Director, PM&E Cell, W&SD. 
13. Notification file. 

/ 	GOVERNMENT OF SINDH 
WORKS a SERVICES DEPARTMENT 

Karachi dated the'' November, 2013. 

NOTIFICATION  
No. E&A(W&S)3-9/91/2013(Vol-V111): 	With the approval of co petent authority, a Procurement 
Committee with the following composition, in terms of Rule-7 of Slndh 	blic Procurement Rules-2010, is 
hereby constituted for procurement of "Goods & Works' In the office f Executive Engineer, Highways 
Division, Matiarexcludin 	rocurement involving foreign exchange with the following composition:- 

i) 	Executive Engineer, 	 Chairman soo""  
Highways Division, 
Matiari. 

• 

2! 

Executive Engineer, 
Public Health Engineering Division, 
Matiari. 

iii) 	Divisional Accounts Officer, 
(Representative A.G. Sind), 
Highways Division, Matiari. 

, 2. 	 The Functions & Responsibilities of the Committe 
2010, shall be as under: 

Member 

Member 

, in term of Rule-7 of SPPRA- 

a) Preparing of bidding documents. 
b) Carrying out Technical as well as Financial 
c) Preparing Evaluation report as provided in 
d) Making recommendation for the award 

authority; and 
e) Perform any other function ancillary and Inc 

valuation of the bids, 
ule-45; 
f contract to the competent 

dental to the above. 

(MUH MMAD ZAKIR) 
SECTION 0 FICER (GENERAL) 

FOR SECRETA Y TO GOVT. OF SINDH 



1 
REVISED ANNUAL PROCUREMENT PLAN  

(WORKS, GOODS & SERVICES)  
.(FINANCIAL YEAR-2016-17)  

OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION MATIARI 

S. 
No. 

ADP 
No. 

Description of Procurement 

Quantity 
(where 

applicab 
le) 

d unit 
cost 

(where 
applicab) 

e 

Estimated 
Total Cost 

Fund 
Allocated 

Estimate Iilgnin - 
Source of 

funds 
(ADP / Non 

ADP) 

Proposed 
procurement 

method 

of procurements 

Remarks I'' Qtr 
2"d  
Qtr 

3rd  Qtr 4th  Qtr 

1 2 3 4 5 6 7 8 9 	1 10 II 12 13 14 

01 2394 

Widening and Recondition of road from 
N.H.Way to Mori Yousif Khan Hajano via 
Dargah Hazrat Ahmed Shah Lakyari Road 

-- -- 23.429 

Mile 2/4-3/4 funds 
23.429 Prov: ADP 

National 
competitive 

bidding method 

Subject to be 
released of 

02 01 

Construction 	of 	link 	road 	from 
Chandan Escape Road to Village 
Roshan Shah Ji Wasi Road Mile 0/0- 
1/0 

-- -- 13.000 3.439 New ADP --do-- 

- 

--do-- 

_ 

03 02 
Construction 	of link road 	from 	Masoo 
Ghulam 	Hyder Joya 	Road to 	Dargah 
Areesar Road Mile 0/0-0/0+550' 

-- -- 1.500 0.375 New ADP --do-- --do-- 

_ 

04 03 
Construction of link road from Chandan 
Escape Road to Kot Mir Mohammad 
Khushik Road Mile 0/3-0/7+495' 

-- -- 8.100 2.025 New ADP --do-- --do-- 

Construction 	of 	link 	rod 	from 	Village 
05  	04 Re an Marl Road to village Otho Man 

Road Mile 0/0-1/2 
-- -- 17.100 4.475 New ADP --do-- 

_ 

--do-- 

06 05 
Construction 	of link 	road 	from 	Tajpur 
Shakh Road to Kot Faqir Rasool Bux Khoso 
Road Mile 0/6-1/0 

-- -- 3.600 2.000 New ADP --do-- --do-- 

07 06 
Construction of C.0 Block at Village Moula 

-- -- 2.000 Bux Siyal --do-- 0.500 New ADP 
. 	• 

--do-- • 
_. 

08 07 
Recondition 	of link 	road 	from 	Masoo 
Jiandal Kot Road to Kot Syed Imdad Ali 
Shah Road Mile 0/0-0/3 

-- -- 3.000 0.750 New ADP --do-- --do-- 

09 08 
Improvement of link road from Naka Stop 
to Sama Muhalla Shahpur Village Road 
Mile 0/0-0/2 

-- -- 1.742 0.436 New ADP --do-- 
• 

--do-- 
• 

10 09 
Construction of Paver Block & Drainage 
Nali from High School to Urdu Primary 
School Hala 

-- -- 11.000 11.000 New ADP --do-- --do-- 



2 
. 

S. 
No. No. 

ADP 
 

• 

Description of Procurement 

Quantity 
(where 

applicab 
le) 

Estimate 
d unit 
cost, 

(where 
applicab) 

Estimated 
Total Cost 

. 

Fund 
Allocated 

etr 

Source of 
funds 

(ADP / Non 
ADP) 

Timing of procurements 

Remarks 

Proposed 
procurement 

method 
1" Qtr 

, 

2 " 
Q 

3" Qtr 
h 	• 

41-  Qtr 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

11 01 Construction of C.0 Block at Village Ali 
Hassan Daris -- -- 1.000 1.000 

CDP- 
2016-17 

(NA-218) 
--do-- —do-- 

12 02 Construction of C.0 Block at Bheel Colony 
Oderolal Station -- -- 1.000 1.000 

CDP- 
2016-17 

(NA-218) 
--do-- --do-- 

13 03 
Construction 	of 	C.0 	Block 	at 	Village 
Choudhry 	Ghulam 	Ali 	& 	Village 	Haji 
Yousi f Khaskheli 

-- -- 1.000 1.000 
CDP- 

2016-17 
(NA-218) 

--do-- --do— 

14 04 Construction of C.0 Block at Village Gahi 
Khan Chhajro -- -- 1.000 1.000 

CDP- 
2016-17 --do-- 

(NA-218)  

--do-- 

15 05 Construction of C.0 Block at Village Hayat 
Dahri & Village Faqir Nooh Hothiani -- -- 1.000 1.000 

CDP- 
2016-17 

(NA-218) 
--do-- --do— 

16 06 Construction 	of C.0 	Block 	at 	Village 
Shahpur & Village Mitho Khaskheli -- -- 1.000 1.000 

CDP- 
2016-17 

(NA-218) 
--do-- --do— 

CDP- 
17 07 Construction 	of C.0 	Block 	at 	Village 

Soomar Chand -- -- 1.000 1.000 2016-17 --do-- --do-- 
(NA-218L 

08 
Construction of C.0 Block at Village Syed 
I larder Shah Muhalla Kamil Shah -- -- 1.000 1.000 

CDP- 
2016-17 

(NA-218) 
--do-- --do-- 18 

19 09 

Construction of C.0 Block at Village Tahir 
Hinooro and Construction of C.0 Block at 
' 	 . Village Tajpur Muhalla Faqir Nawab Walt 

Mohammad 

- • - -- 1.000 1.000  

CDP- 
• 2016-17 

(NA-218) 
--do-- • --do— 

20 10 
Recondition of link road from N.H.Way to 
Village Sahita Road Mile 0/0-0/1+440' (700 
Rft) 

-- -- 1.000 1.000 
CDP- 

2016-17 
(NA-218) 

—do-- --do-- 

21 11 
Construction of C.0 	Block 	at 	Different 
Streets of Hala New -- -- 5.000 5.000 

CDP- 
2016-17 

(NA-218) 

• 
--do-- --do-- 



3 

S. 
No. 

ADP 
No. 

r  

Description of Procurement 

Quantity 
(where 

applicab 
le) 

Estimate 
d unit 
cost 

(where 
applicabl 

Estimated 
Total Cost 

e 

• 

Fund 
Allocated 

Source of 
funds 

(ADP / Non 
ADP) 

Proposed 
pr curement o 

method 

Timing of rocurements 

1" Qtr 2nd  Qtr 3rd  Qtr 41h  Qtr Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 1 	13 14 	
—, 

22 12 Construction of C.0 	Block at Different 
Streets of Village Saeed Khan Laghari 

-- -- 5.000 5.000 
CDP- 

2016-17 
(NA-218) 

--do-- --do-- 

23 01 
Construction of C.0 Block at Village Juma 
Shahok 

-- -- 1.000 1.000 
C DP- 

2016-17 
(P.S-44) 

--do-- --do-- 

24 02 
Construction of Paver Block at Village 
Rasheed Khyber and Construction of C.0 
Block at Village Ameer Bux Barecho 

-- -- 1.000 1.000 
CDP- 

2016-17 
(P.S-44) 

--do-- --do-- 

25 03 
Construction of C.0 Block at Village Sher 
Mohammad Thora -- -- 1.000 1.000 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 

26 04 Construction of C.0 Block at Village Otho 
Mari Natho Muhalla -- -- 1.000 1.000 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 

27 05 
Construction of C.0 Block at Molvi Yousif 
/ Qaburistan & Wahab Shah Station -- -- 1.000 1.000 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 

28 06 
Construction of C.0 Block Various Street of 
Village Ghulam Shah Mari -- — 1.000  1.000  

CDP- 
9(116 17 do 
(P.S-44) 

--do-- 

29 07 
Construction of C.0 Block at Village Allah 
Wasayo Lakho -- -- 1.000 1.000 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 

30 08 Construction 	of C.0 	Block 	at 	Union 
Council Ajan Shah • -- -- 1.000 1.000 • 

CDP- 
2016-17 
(P.S-44) 

—do-- --do-- 

31 09 
Construction of C.0 Block at Different 
Villages of U.0 Bau Khan Pathan -- -- 1.000 1.000 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 

32 10 
Construction 	of C.0 	Block 	at 	Village 
Ayoub Barecho & Village Khtida Bux 
Barecho 

-- -- 1.000 • 1.000 
CDP- 

2016-17 
(P.S-44) 

--do-- --do-- 



4 

S. 
No. 

ADP 
No. 

Description of Procurement 

Quantity 
(where 

applicab 
le) 

Estimate 
d unit 
cost 

(where 
applicabl 

Estimated 
Total Cost 

. 

Fund 
Allocated 

e 

Source of 
funds 

(ADP / Non 
• 

ADP) 

,Timing of procurements 

Remarks 
Proposed 

procurement 

method 
1" Qtr 

2"d  
Qtr 

3rd  Qtr 
• 
4th  Qtr 

1 2 3 4 5 6 7  8 	1 9 10 11 12 13 14 

33 11 

Construction of C.0 Block at Village Pinyal 
Soho Muhalla Qurban Khaskhcli & Village 
Mohammad Uris Brohi and Construction of 
C.0 Block at Village Loung Jaskani 

-- -- 1.000 1.000 
CDP- 

2016-17 
(P.S-44) 

--do-- --do-- 

34 12 
Construction 	of 	C.0 	Block 	Different 
Villages ofU.0 Palijani -- -- 1.000 1.000 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 

_ 

35 13 
Construction 	of 	C.0 	Block 	at 	Village 
Punhoon Burdi & Village Nim Khoso 

-- -- 1.000 1.000 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 

_ 

36 14 
Construction of C.0 Block at Village Wali 
Mohammad 	Sanjrani 	& 	Village 	Sharif 
Kalro 

-- -- 1.000 1.000 
CDP- 

2016-17 
(P.S-44) 

--do-- --do-- 

37 15 
Construction 	or C.0 	Block 	Different 
Villages of U.0 Oderolal Station -- -- 1.000 1.000 

CDP- 
2016-17 --do-- 
(P.S-44)  

--do-- 

38 16 
Construction of C.0 Block at Village Nabi 
Bux Chutto 

-- -- 1.000 1.000 
CDP- 

2016-17 
(P.S-44) 

--do-- --do-- 

Construction of C.0 Block at Masjid Street 
Village Sachoo Khaskheli & Construction C 	DP- 

--do-- -- 1.000 1.000 2016-17 
(P.S-44) 

--do-- 39 17 of C.L. mod. at Muqeem Shah Graveyard 
Khyber and Construction of Paver Block at 
Village Tahir Hingoro 

-- 

40 18 
• 

Construction of C.0 Block at Village Tahir 
Hingoro -- 

- 
-- 1.000 1.000 

• 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 

41 19 
Construction of Paver Block from Taluka 
Hospital Road to Government Girls High 
School Matiari Road 

-- -- 1.000 1.000 

CDP- 
2016-17 
(P.S-44) 

--do— --do— 

42 20 
Construction 	of 	Paver 	Block 	from 
Government Girls High School Road to 
Gosht Market Road 

-- -- 1.000 

• 

1.000 

CDP- 
2016-17 

(P.S-44) 

--do— 

• 

--do-- 

43 21 
Construction of Paver Block at Government 
Girls College Matiari Road -- -- 1.000 1.000 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 



5 

S. 
No. 

ADP 
No. 

. 

-Description of Procurement 

- 
Quantity 
(where 

applicab 
le) 

Estimate 
d unit 
 cost 
(where 

applicabl 

Estimated 
Total Cost 

. 

Fund 
Allocated 

Source of 
funds • (ADP / Non 
ADP) 

e 

Proposed 
procurement 

method 

. 	Timing of rocurements  

Remarks 1st Qtr 1 2"
t  Qtr 3rd  Qtr 4' Qtr 

1 2 3 4 5 6 7 8 9 10  11 12 13 14 

44 22 
Construction of Paver Block at Government 
Girls College Matiari Road to Bus Stop 
Road and Different Street of Matiari 

-- -- 1.000 1.000 

V 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 

45 23 
Construction of C.0 Block at Village Yar 
Mohammad 	Khushik 	& 	Sono 	Khan 
Khushik 

-- -- 1.000 1.000 
CDP- 

2016-17 
(P.S-44) 

--do-- --do-- 

46 24 
Construction of C.0 Block Different Street 
of Matiari Town -- -- 1.000 1.000 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 

47 25 
Construction of C.0 Block at Sand Muhalla 
and Various Streets of Matiari Town -- -- 1.000 1.000 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 

48 26 
Construction 	of 	C.0 	Block 	Different 
Villages of U.0 Jiandal Kot -- -- 1.000 1.000 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 

49 27 
Construction 	of 	C.0 	Block 	Different 
Villages of U.0 Oderolal Village -- -- 1.000 1.000 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 

50 28 
Construction of C.0 Block at Village Giddu 
Near Village Sher Mohammad Thora -- -- 1.000 1.000 

CDP- 
2016-17 --do-- --do-- 
(P.S-44) - 

CDP- 
51 29 

Construction 	of 	C.0 	Block 	Different 
Village of U.0 Baudero -- -- 1.000 1.000 2016-17 

(P.S-44) 
--do-- --do-- 

52 30 Construction of C.0 Block Different Streets 
of Village Arif Khatian -- -- 1.000 1.000 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 

53 31 
Construction of C.0 Block Various Street of 
U.0 Arif Khatian at Shahpur -- -- 1.000 1.000 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 

54 32 Construction of C.0 Block at Village Tajpur -- -- 1.000 	. 1.000 
CDP- 

2016-17 
(P.S-44) 

--do-- --do-- 	. 
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55 33 Construction 	of C.0 	Block 	at 	Village 
Khanpur -- -- 1.000 1.000 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 

56 34 - Construction 	of 	Paver 	Block 	at 	Dahri 
Muhalla at Village Dost Mohammad Dahri -- .000 1.000 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 

57 35 Construction 	of 	Paver 	Block 	at 	Bagri 
Muhalla at Village Dost Mohammad Dahri -- -- 1.000 1.000 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 

58 36 Construction of C.0 Block Different Street 
of Bhitshah Town -- -- 1.000 1.000 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 

59 37 Construction of C.0 Block at Village Pir 
Mohammad Baloch -- -- 1 .000 1.000 

CDP- 
2016-17 
(P.S-44) 

--do-- --do-- 

60 38 
Construction 	of Paver 	Block 	at 	Sakhi 
Murad Shah Road -- -- 1 .000 1.000 

CDP- 
2016-17 
(P.S-44 

--do-- --do-- 

61 39 Construction 	of Paver 	Block 	at 	Sakhi 
Murad Shah Road Sand Muhalla Hala -- -- ___ JA/Q___-1.000 

CDP- 

(P.S-44) 
---2€4  --do-- 

62 40 Construction 	of C.0 	Block 	at 	Wahan 
Muhalla & Chuhan Muhalla Khyber -- - 1.000 1.000 

CDP- 
2016-17 
(P.S-44 

--do-- --do-- 

63 41 
Construction of Paving Bricks Different 
Streets of Hala Town (3500 Rft) including 
Drain Nala & Drain Cross Nala 

-- -- 20.000 20.000 
CDP- 

2016-17 
(P.S-43) 

--do-- --do-- 

64 42 
Recondition 	of link road 	from 	Bakhar 
Jamali Road to Village Bhale Dino Kaka 
Road Mile 0/2+80%1/0+80' 

-- -- 6.193 6.193 
CDP- 

2016-17 
P.S-43 

--do-- --do-- 

65 43 

Construction of link road from Village 
Bego Kaka Agro Rahu Road to Village 
Wazir Rahu via Village Allah Warayo Rahu 
Road Mile 0/0-1/0 

-- -- 
- 

13.807 13.807 
CDP- 

2016-17 
(P.S-43) 

--do-- 
Subject to be 
released of 

funds 
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66 01 
M&R of Link Road from Matiari Bye Pass 
Road to 	Ex-N.H.Way 	Matiari 	i.e Tharo 

Road Mile 010-01-330' (In Portions) Shah 1  
-- -- 0.650 0.3265 

M&R 
2016 	7 

--do-- --do— 

67 02 

M&R of link Road from Village Bhale Dino 
Kaka upto Bego Kaka Road to Agro Rahu 
Road via Village Pir Bux Kaka Road Mile 
0'0-113 (In Portions) 

-- -- 10.544 5.825 
M&R 

2016-17 
--do-- --do- 

68 03 
M&R of Link Road from Palijani Station 
Road to Oderolal Station Road Mile 2/0-3/4 -- -- 11.000 5.525 

M&R 
2016-17 

--do-- --do-- 

69 01 
Recondition of road from Khando Stop 
Road to Village Mitho Khoso Road Mile 
1/5+528'-3/I +528' 

-- -- 14.843 14.843 
Sugar 

Cane Cess 
2016-17 

--do-- --do-- 

_ 

70 02 
Widening and 	Recondition of link road 
from Matiari Allah Dino Sand Road to Jam 
Distry Road Mile 0/0-0/5+170' 

— -- 9.157 9.157 
Sugar 

Cane Cess 
2016-17 

--do— --do-- 

71 01 
Construction 	of link 	road from 	Dargah 
Oderolal Road to Kot Syed Mazhar Shah 
Road Mile 0/1+330'-0/3 

-- -- 2.405 1.087 
ADP- 

2016-17 
--do-- --do— 

72 02 

Construction of link road from Nasarpur 
Oderolal 	Station 	Road to Village 	Shuja 
Chutto 	and 	Azam 	Jamali 	Road 	Mile -- -- 3.855 1.000 

 	2016-17 
ADP- 

--do-- do 

	 012 i 231' 0/44440' 

73 03 
Recondition of road from Shafi Mohammad 
Dahri Road at Mile 	I/O to Makhdoom 
Aqeel-u-Zaman Landhi Road Mile 0/3-0/6 

-- -- 3.252 3.252 
ADP- 

2016-17 
--do— --do-- 

74 04 
Recondition of road from Hala New-Hala 
Old Road to Village Shafi 	Mohammad 
Dahri Road Mile 0/6-1/4 

-- -- 7.035 7.035 ADP- 
2016-17 

--do-- --do-- 

_ 

75 05 
Recondition of road from Tando Adam 
Road to Karam Khan Kaka Road Mile 0/4- 
0/6 

-- -- 2.230 1.500 
ADP- 

2016-17 
--do-- --do-- 

76 06 
Construction of link road from Sekhat Deh 
Dari Road to Kot Mumtaz Junejo Road 
Mile 0/2+330'-0/5 with approaches 

-- -- 4.400 
- 

1.000 
ADP- 

2016-17 
--do-- 

• 
--do-- 

- 

77 07 C.0 block at Ghulam Hussain Laghari -- -- ADP- 
2.5225 1.970 

2016-17 
--do-- —do- 
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78 08 
Construction of C.0 Block i/c Drain of 
Bhanoth 	Road 	to 	Village 	Khuda 	Abad 
Chandia Road and Sandhan Village 

-- -- 6.400 6.400 ADP- 
2016-17 

--do-- --do-- 

79 09 
Construction of C.0 Block at Makhdoom 
M. Amin Fahim Primary School to Shahi 
Bazar Hala City 

-- -- 1.240 1.240 ADP- 
2016-17 

--do-- --do-- 

80 10 
Construction of link road from Village Koro 
Dahri Road to Village Allah Warayo Jamali 
Road Mile 0/2+330'-0/5 

-- -- 4.272 1.100 
ADP- 

2016-17 
--do-- --do-- 

81 11 
Recondition of link 	road 	from 	Oderolal 
Village Road to Village Bachal Waryah 
Road Mile 0/0-0/4+330' 

-- -- 5.000 2.500 ADP- 
2016-17 

--do— --do— 

_ 

82 12 
Construction 	of link 	road 	from 	Masoo 
Ghulam 	Hyder 	Joya 	Road 	to 	Dargah 
Areesar Road Mile 0/0-0/0-550 

-- -- 1.400 1.400 ADP- 
2016-17 

--do-- --do-- 

83 13 
Construcion of link road from Tajpur Shakh 
Road to Kot Faqir Rasool Bux Khoso upto 
Nawab Farm Road Mile 0/6-1/0 

-- -- 3.600 
2016-17  

3.600 
ADP- 

--do-- —do-- 

84 14 
Construction of Paver Block & Drainage 
Nali from High School to Urdu Primary 
School Hala 

-- -- 10.000 10.000 ADP- 
2016-17 

--do-- --do-- 

85 15 
Recondition of link road from Hala Road to 

-- —970t10--=0 —M)P-  --do-- 2016-17 
--do-- • 	 Bhanoth Rood 	c 0/2-1/2 

86 16 
Construction of link road from Chandan 
Escape Road to Village Roshan Shah Ji 
Wasi Road Mile 0/0-0/5 

-- -- 9.000 2.250 
ADP- 

2016-17 
--do-- --do-- 

87 17 
Construction 	of 	C.0 	Block 	Different 
Villages of U.0 Sher Mohammad Thora -- -- 0.800 0.800 

ADP- 
2016-17 

--do-- 
• --do-- 

88 18 

Construction 	of link 	road 	from 	Fazlani 

Chutto) Mile 0/0-1/3 

Chowk Road to Village Jan Mohammad ADP-
Kaheri Road (approach to Village Jaffar 2016-17 

-- -- 17.500 4.375 --do— --do-- 

89 19  
Recondition of link road from Tajpur to 

on Rohri Canal) with approaches Mile 0/0- 
0/6+330' 

-- -- 
• 

10.000 
Soomra Mori Road (i/c Extension of Bridge - 

2.500 
ADP- 

2016-17 
--do-- 

• 

— 

--do-- 



9 

S. 
No. 

ADP 
No. • Description of Procurement 

Quantity 
(where 

applicab 
le) 

Estimate 
d unit 

 cost 
(where 

applicabl 

e 

. 

Estimated 
Total Cost 

Fund 
Allocated 

" 
Source of 

funds 
(ADP / Non 

ADP) 

Proposed 
procurement 

method 

, 	Timing of 

2nd 

Qtr 
• 

3" Qtr 

procurements  

4th  Qtr 
Remarks 1" Qtr 

1 2 3 4 	_ 5 6 7 8 9 	• 10 11 12 13 14 	
— 

90 20 
Construction / Recondition 	of link 	road 
from Village Rehan Mari Road to Village 
Otho Mari -Road Mile 0/0-1/2 

-- -- 16.000 4.000 
ADP- 

2016-17 
--do-- --do-- 

91 21 
Construction 	of link 	road 	from 	Village 
Darya 	Khan 	Talpur 	Village 	Road 	to 
Bhitshah Road Mile 0/0-1/3 

-- -- 17.500 8.750 
ADP 

2016-17 
--do-- 

— 
--do-- 

92 22 
Construction of C.0 Block at Village Moula 

Siyal -- -- 1.500 1.500 
ADP- 

2016-17 
--do-- --do-- 

93 23 
Recondition Recondition 	of link 	road 	from 	Masoo 
Jiandal Kot Road to Kot Syed lmdad Ali 
Shah Road Mile 0/0-0/3+320' 

-- -- 3.400 3.400 
ADP- 

2016-17 
--do-- --do— 

94 24 
Construction of link road from Chandan 
Escape 	Road to 	Kot 	Mir Mohammad 
Khushik Road Mile 0/3-0/6+400' 

-- -- 6.000 1.500 
ADP- 

2016-17 
--do-- --do-- 

_ 
95 25 

Construction 	of 	C.0 	Block 	at 	Village 
Manoo Machhi -- -- 2.000 0.500 

ADP- 
2016-17 

--do-- --do-- 

96 26 
Construction 	of C.0 	Block 	at 	Village 
Hakim Roonjhani -- -- 2.000 0.500 

ADP- 
2016-17 

--do-- --do-- 

97 27 Construction of C.0 Block at Village Viee -- -- 2.500 0.625 
ADP  

2016-17 
--do-- --do-- 

98 28 
Construction 	of C.0 	Block 	at 	Village 
Borana -- -- ___.-000------07500—ADP—  

2016-17 --do— --do-- 
... 

onstruction of Pavers Block / C.C. Block 
99 29 Works and Improvement / Rehabilitation of 

Drainage System in Fiala City (New) 
-- -- 20.000 5.000 

ADP- 
2016-17 

--do-- --do— 

100 30 
Construction 	of 	C.0 	Block 	at 	Village 
Landhi -- -- 2.500 0.625 

ADP- 
--do-- 

2016-17  
--do— 

101 31 
Construction 	of 	C.0 	Block 	at 	Village 
Sukhio Mirjat Bhanoth -- -- 1.000 1.000 

ADP- 
2016-17 

--do-- --do-- 

102 32 
Construction 	of 	link 	road 	from 	Hala 
Shandadpur Road to Village Umar Mangrio 
Road Mile 0/3+220'-0/6+440' 

-- -- 6.000 

• 

1.500 
ADP- 

2016-17 
--do-- --do— 

. 

103 33 
Construction of link road from Bhitshah 
Tando Adam Road to Village Karam Khan 
Kaka Road Mile 0/6-1/0+440' 

-- -- 5.000 1.250 
ADP- 

2016-17 
--do-- --do-- 



1 

S. 
No. 

ADP 
No. 

Quantity 
(where , 

applicab 
le) 

Estimate 
d unit 
cost 

(where 
applicab) 

e 

• Description of Procurement 2" 

. 

Estimated 
Total Cost 

Fund 
Allocated 

Source of 
funds 

(ADP / Non 
ADP) 

Proposed 
procurement 

method 

. 	Timing of rocurements 

Remarks l it  Qtr 
Qtr 

3" Qtr 4th  Qtr 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

104 34 
Construction 	of 	C.0 	Block 	at 	Village 
Sandhan -- -- 2.000 0.500 

ADP- 
2016-17 

--do-- —do-- 
_ 

105 35 Lakho Rahu Road to National Highway 
Road Mile 0/0-0/2 

Construction 	of link 	road 	from 	Village '- 
 -- -- 3.600 2.575 

2016-17 
--do-- --do-- 

106 36 
Recondition of link road from Village Awal 
Chachar Road to Zairpir Road Mile 0/0-2/2 -- -- 20.000 5.000 

ADP- 
2016-17 

--do-- --do-- 

107 37 
Construction of C.0 Block & Drainanage in 
Different Village of Taluka Saeedabad 

-- -- 16.000 4.000 
ADP- 

2016-17 
--do-- --do-- 

108 1579 
Construction 	/ 	Recondition 	of 	road 	in 
Taluka Hala (04 Units) (Block) -- -- . 273189 

3A375 

ADP- 
2016-17 

-- -do- --do— 

109 i 

Recondition of link road from Ex.N.H.Way 
Allah Wala Chowk to Dargah Makhdoom 
Nooh 	Server (Dual 	Carriage) 	i/c 	Street 
Faqeer Hussain Ali Road Mile 0/0-1/4 

-- -- 89.023 
Prov: 
ADP- 

2016-17 
--do-- --do-- 

110 ii 

Widening 	/ 	Recondition 	of road 	from 
N.H.Way 	Shandadpur 	Road 	to 	Village 
Sandhan Road via Taluka Hospital Hala 
Road Mile 0/0-1/4 

-- -- 29.124 
Prov: 
ADP- 

2016-17 
--do-- --do-- 

Recondition of link road from Old Hala Prov: 
111 iii Road to Khanoth Khando Road Mile 0/0- 

4/0 
-- -- 54.776 ADP --do-- --do— 	 

2016-17 

112 iv Recondition of link road from Hala Bheel 
Mori Road to Khando Road Mile 0/0-5'0 -- -- 68.392 

Prov: 
ADP- 

2016-17 
--do-- --do-- 

113 
67 
(i) 

Recondition of road from Hala Shandadpur 
Road to illage Ilaji Lal Bux Chand Road 
Mile 0/0-1/7 

-- -- 16.400 1.005 
ADP- 

2016-17 
--do-- --do-- 

.. 

114 95 
(i) 

Construction 	of link 	road 	from 	Village 
Menhoon Machhi Road to Village Mitho 
Khoso Road Mile 0/0-1/0 

-- -- 14.577 3.400 
ADP- 

2016-17 
--do-- --do-- 

115 
96 
(i) 

Construction of link road from Kot Mumtaz 
Junejo Road To Dargah Esso Shah Road 
Mile 0/0-0/3 

-- -- 5.264 

3.800 

ADP- 
2016-17 

— 

--do— 
• 

--do-- 

116 (ii) 
Recondition of link road from N.H.Way to 
Village Agham Wasan Road Mile 0/0-0/5 -- -- 5.590 

ADP- 
2016-17 

--do-- --do-- 
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117 
97 
(i) 

Recondition 	/ Construction 	of link 	road 
from Nasarpur Oderolal Station Road to 
Village Karam Khan Khoso Road Mile 0/0- 
0/5+330' 

-- -- 9.269 4.000 
ADP- 

2016-17 
--do-- --do-- 

118 work 
99 

(i) 

Construction 	of Paver 	Block 	remaining 
at Ilospital 	Road & Girls College 

Road Matiari 
-- -- 2.000 

0.600 

ADP- 
2016-17 

--do-- --do-- 

119 (ii) 
Construction of Paver Block at Eid Gah 
Khyber 

-- -- 2.000 
ADP- 

2016-17 
--do-- --do— 

120 (iii) 
Construction 	of Paver 	Block 	at 	Khosa 
Muhalla Khyber 

-- -- 1.000 
ADP- 

2016-17 
--do— --do-- 

121 (iv) 
Construction of Paver Block N.H.Way to 
High School Khyber 

-- -- 3.000 
ADP- 

2016-17 
--do— --do-- 

122 (v) 
Construction of Paver Block at Village 
Nobat Mari 

-- -- 2.000 
ADP- 

2016-17 
--do— --do— 

123 
101 
(i)  

Recondition of link road from Soomra Mori 
Road to Village Bilawal Nizamani Road 
Mile 0/0-0/6 

-- -- 6.540 

0.600 

ADP- 
2016-17 

—do-- --do— 

12 (ii)  

Rec: / Construction of road from Shahpur 
Road to Kot Allah Bacha o 	' 	' • 

-- 
ADP- 

--do-- --do— 7.412 -- 
an approac to Kot Niaz Shaikh Road Mile 
0/0-0/6 

2016-17 

125 
102 

(i) 
Construction 	of 	Bridge 	Over 	Chandan 
Escape Near Village Nai Wasi i/c approach 
to Construction of Road Kot Niaz Melton 

-- -- 8.000 

0.600 

ADP- 
2016-17 

—do-- --do— 

126 (ii) 

Construction of Paver Block @ Hashmi 
Imam Bargah and Pir Ameer Ali Shah 
Hashmi 	Muhalla 	& 	Different 	Street 	of 
Matiari City 

-- -- 8.000 
ADP- 

2016-17 
--do-- --do— 

127 (iii) 
Recondition of link road from Naka Stop to 
Samma Muhalla @ Shahpur Village Road 
Mile 0/0-0/2 

-- -- 1.820 
ADP 

2016-17 
--do— --do-- 
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128 
103 
(i) 

Construction of C.0 Block at Village Datoo 
Junejo -- -- 1.500 

0.600 

ADP- 
2016-17 

--do-- --do-- 

129 (ii) 
Construction 	of C.0 	Block 	at 	Village 
Parchoo Jahejo -- -- 2.000 

ADP- 
2016-17 

--do-- --do-- 

130 (iii) 
Construction 	of 	C.0 	Block 	at 	Kachhi 
Muhalla & Different Streets of Matiari City -- -- 2.000 

ADP- 
2016-17 

--do-- --do--• 

131 (iv) 
Construction 	of 	C.0 	Block 	work 	for 
remaining Streets at Village Faqir Nooh 
liothiani 

-- -- 2.000 
ADP- 

2016-17 

. 
--do— --do-- 

132 (v) -- 
Construction 	of 	C.0 	Block 	at 	Village 

Chand & Village Mevo Machhi -- 2.000 
ADP- 

2016-17 
--do-- --do-- 

133 
106 
0) 

Construction of C.0 Block at Village Sher 
Khan Kalhoro -- -- 2.000 

0.600 

ADP- 
2016-17 

--do-- —do- 

134  (iI
: 
 ) 

Construction of Paver Block at Wali Dino 
Memon Street of Village Shaluneer Ji Wasi -- -- 1.000 

ADP- 
2016-17 

--do-- --do— 

135 
:: 

(iii) 
Construction 	of Paver 	Block 	at 	Village 
Mole Dino Sahito -- -- 2.000 

ADP- 
2016-17 

--do-- --do— 

136 (iv) 
Construction 	of 	C.0 	Block 	work 	for 
remaining Different Villages at U.0 Palijani -- -- 2.000 

ADP- 
2016-17 

--do— --do-- 

137 (v) 
Construction 	of 	C.0 	Block 	work 	for 
remaining 	streets 	at 	Villa_e 	• - 
, • 	• 	ma• 	ora 

- —2:000—  
—24 1)13=-. —* 

2016-17 
--do- --do-- 

138 109 (i) 
Constt: of C.0 Block at Village Miranpur 

-- -- 2.000 
ADP- 

2016-17 
--do-- --do-- 

(ii) 
Construction 	of 	C.0 	Block 	at 	Village 
Sarang Machi Mansoorah -- -- 2.000 

ADP 
2016-17 

__do— --do-- --do-- 

140 (iii) 
Construction of C.0 Block at Village Murad 
Gahoti & Jado Gahoti -- -- 2.000 

ADP- 
2016-17 

--do-- --do— 

141 (iv) 
Construction 	of 	C.0 	Block 	work 	for 
remaining streets at Village Wadal Dahri -- -- 2.000 3.205 

ADP- 
2016-17 

--do— --do-- 

142 ( 1 
C

arash 
onst: 	of C.0 	Block at 	Village 	Sultan 

F -- -- 2.000  
ADP- 

2016-17 
--do-- --do-- 

143 (v0 
Construction of C.0 Block Different Street 
at Village 	hanoth B -- -- 2.000 

ADP- 
2016-17 

--do-- --do-- 

144 (vii) 
Construction of C.0 Block at Village Gul 
Mohammad Ghambheer -- -- 2.000 

ADP- 
2016-17 --do-- --do— 
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145 
I 	I 1 
(i) 

Construction of link road from N.H.Way to 
Girls Primary School Village Sandhan Road 
Mile 0/0-0/4 

-- -- 7.200 

5.3299 

ADP- 
2016-17 

--do-- --do-- 

146 (ii) 
Construction 	of 	C.0 	Block 	work 	for 
remaining streets at Village Landhi 

-- -- 2.000 ADP- 
2016-17 

--do-- --do-- 

147 (iii) Construction 	of 	C.0 	Block 	.%ork 	for 
remaining streets at Village Viee 

-- __ 2.000 ADP- 
2016-17 

_moo__ --do-- 

148 (iv) 
Repair of Bridge Athar Mori 54 Rft over 
Hala Branch RD-14 

-- -- 1.690 ADP- 
2016-17 

--do-- --do-- 

149 
114 
(i) 

Construction 	of Paver 	Block 	work 	for 
remaining Different Street of Hala City -- -- 10.000 1.8927 

ADP- 
2016-17 

--do-- --do-- 

150 (i) 
115 Construction of C.0 Block at Village Saeed 

Khan Laghari -- -- 3.000 

9.907 

ADP- 
2016-17 

--do-- --do-- 

151 (ii) 
Construction 	of C.0 	Block 	at 	Village 
Khando Road via Sangrasi Village -- -- 2.000 ADP- 

2016-17 
--do-- --do-- 

152 (iii) 
Construction 	of 	C.0 	Block 	at 	Village 
Barocho Bagh Lakha Muhalla -- -- 1.500 

ADP- 
2016-17 

--do-- --do-- 

153 
116 

Construction of road from Hala Shandadpur 
Road to Village Umar Mangrio Road Mile 

(i) 2016-17 
-- -- 7.200 ADP- 

--do-- --do-- 
0/6+440'-1/2+440' 

154 - 
(ii 

. 

0.500 
. 

ADP- 
2016-17 

--do-- --do-- 
Construction of Drain & Paver Block at  

a ri 	nar Muhalla 
, 	

-- -- 3.000 

155 (iii) 
Construction 	of C.0 	Block 	at 	Village 
Malook Dahri -- -- 2.000 

ADP- 
2016-17 

--do-- --do-- 

' 
156 (iv) 

. 
Construction of C.0 Block at Village Major 
Chandia -- 2.000 

 ADP--- 
2016-17 

--do-- 
• 

—do-- 

157 (v) 

Construction of C.0 Block and Drain at 
Village 	Pir 	Bilawali 	to 	Muhalla 	Anwar 
Bijoro 

-- -- 2.000 
ADP- 

2016-17 
--do-- --do— 
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158 117 
(i) 

Construction of link road from Village 
Bakhar Jamali Road to Village Bhale Dino 
Kaka Hospital via Khan Mohammad Kaka 
Road Mile 0/0-1/0 (taken up length 0/0- 
0/5+330') 

-- -- 10.000 

5.000 

ADP- 
2016-17 

--do-- --do-- 

159 (ii) 
Recondition of link road from Zairpir Road 
to Village Tayab Dahri Unar Muhalla Road 
Mile 0/0-0/1+165' 

-- -- 1.538 ADP- 
2016-17 • 

--do-- --do-- 

160 83 
(i) 

Village 	Jaffar 	Hajano 	Road 	Mile 	0/0- 
1/1+191' Shifted from Construction of link 
road from Makhdoom M. Amin Fahim 
Farm to Kot Makhdoom Aqeel-u-Zaman 
Road Mile 0/0-1/1+191' 

-- -- 

Construction of link road from N.H.Way to 
 

17.800 0.500 ADP- 
2016-17 

--do-- --do-- 

161 69 
Rec: of link road from Bhanoth Village to 
Luqman Koreja Village Road (In portions) 
(Remaining Work) Mile 1/3+220'-3/4+220' 

-- -- 9.720 6.136 ADP- 
2016-17 

--do-- --do-- 

162 01 
Construction of link road to Village Mian 
Chutto Kaka & Graveyard Road Mile 0/0- 
0/2+264' 

-- -- 4.500 0.450 ADP- 
2016-17 

--do-- --do-- 

Recondition of link road from N.H.Way ADP 163 02 Panjmoro Road to Village Bago Rind Road 
Mile 0/4-0/7+528' 

-- -- 4.300 0.430 - 
2016-17 --7=CI -cL---  --do-- 

164 03 
vcou i on / Construction of link road 

from Sikanderabad Kadhar Road to Village 
Bago Jamali Road Mile 0/0-0/6+445' 

-- -- 10.000 1.000 ADP- 
2016-17 

--do-- --do-- 

165 04 Recondition of Village Darhoon Hajano 
Road Mile 0/0-0/1+70' -- -- 1.200 0.120 ADP- 

2016-17 
--do-- --do-- 

166 1532 
Construction of road from Village Sahar 
Hajano to Village Syed Mitho Shah Road 
Mile 0/0-1/4 

-- -- 28.772 0.35965 Prov: ADP- 
2016-17 --do-- --do-- 

167 1566 
Constt: of link road from National Highway to 
Village Deedar Khaskheli via Kot Nindioani and 
Panhwar Village Road Mile 0/0-3/1 

- -- 46.446 0.58057 Prov: ADP- 
2016-17 --do-- --do-- 
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