Solid Waste Management
Board

GOVERNMENT OF SINDH

No More Corruption in Pakistan

Tender Documents / RFP
SSWMB/NIT-11
FY.2016-17

As per Rule 46(1) of Sindh Public Procurement Rules, 2010 (Amended 2013)]
[Single Stage - One Envelope Procedure]

NAME OF WORK

Supply, Erection, Testing and Commissioning of 120 MT
Pit Mounted Type Electronic Road Weighbridge with One Year
Maintenance along with parts at six different sites of GTS in Karachi.

Estimated Cost: Offer rate

Tender Cost: Rs. 2000

Time Limit: 60 Days

To be Opened on: 27-04-2017

Validity of Tender: 90 Days

EXECUTIVE DIRECTOR (OPERATIONS-I)
Note:
i This document is also available on SPPRA and SSWMB website and can be downloaded and submitted on the
day and time as mentioned in the NIT along with Tender Cost fee.

il All bidders are required to sign and stamp each and every page of the bidding document before submission, else

their bids shall be considered non-responsive.



Tender Documents / RFP

(Reference No. SSWMB-NIT-11/2016-17)

NAME OF WORK

Supply, Erection, Testing and Commissioning of 120 MT Pit Mounted
Type Electronic Road Weighbridge with one year maintenance along with
parts at six different sites of GTS in Karachi.

[Single Stage — One Envelope Procedure
As per Rule 46(1) of Sindh Public Procurement Rules, 2010 (Amended 2013)]

SCHEDULE

Issuance From 11-04-2017 to 27-04-2017 (Both days
inclusive) during office hours.

Bid Submission 27-04-2017 at 15:00 hrs
Bid Opening 27-04-2017 at 15:30 hrs

Date of issue:

Name of Contractor:

Contractor’s
Representative

Name & Signature of
Tender Issuing Officer:

SEAL AND SIGNATURE OF
THE CONTRACTOR

Executive Director-I Karachi Contractor
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INVITATION FOR BIDS
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NIT No:

Method and procedure of Procurement:

Description of Work:

SSWMB/NIT-11/2016-17

SINGLE STAGE - ONE ENVELOP PROCEDURE
[As per Rule 46(1) of Sindh Public Procurement Rules,

2010 (Amended 2013)]

Supply, Erection, Testing and Commissioning of
120 MT Pit Mounted Type Electronic Road
Weighbridge with one year maintenance along with
parts at six different sites of GTS in Karachi.

Name of Bidder:
BIDDER'’S ELIGIBILITY CRITERIA
135 Eligibility / Qualification Criteria YES | NO Remarks
1 NTN
2 Sindh Revenue Board Registration (SRB) Registration
3 Proof of payment of tender document fee
4 Registration with weight and measurement

department (GOS).

92}

Required Bid Security is attached

6 Bid should be signed, named and stamped by the
authorized person of the firm along with Authorized

letter.

7 The bidder must be Original Equipment Manufacturer
or authorized dealer / agent of Electronic Road Weigh
bridge. (Documentary evidence to be attached).

8 Should have annual turnover of at least 05 Million
consecutively of the last 3 financial years i.e. 2013 -
2014, 2014 - 2015 & 2015 - 2016 (audited balance
sheet / financial statement to be attached).

9 Proof of selling at least 10 (Ten) units supply of
electronic road weigh bridge to the company /

organization in last three years.

NOTE: No bid shall be evaluated unless the bidder fulfills the eligibility criteria

Signature of Contractor

Executive Director-I Karachi

Contractor
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: GOVERNMENT OF SINDH #
@ESindh Sindh Solid Waste Management Board %
{ golidg*’aste Management Notice Inviting Tender (SSWMB/NIT-11) g é
0ar

Sindh Solid Waste Management Board (SSWMB) invites sealed bids from interested Companies / Firms for carrying out the
Works / Services mentioned below under SINGLE STAGE - ONE ENVELOPE PROCEDURE:

Name of Work Estimated Cost Tender Cost
Supply, Erection, Testing and Commissioning of 120 MT Pit Mounted Type Electronic Road
| Weighbridge with one year maintenance along with parts at six different sites of GTS in Open Rate Rs.2000/-
Karachi.
TENDER SCHEDULE
Sr. No. Schedule Date & Time Venue
From 11-04-2017 to 27-04-2017 v 8 -
i S ; s Office of Assistant Director (Finance), SSWMB,
1. Issuance of Bidding Documents g%zt; days inclusive) during office Bungalow No.13, Al-Hamra Housing Society - Karachi.
Submission of Bids 27-04-2017 at 15:00 hrs Committee Room, Sindh Solid Waste Managemen
Opening of Bids 27-04-2017 at 15:30 hrs E:;r(g;i Bungalow No.13, Al-Hamra Housing Society

e Interested companies may obtain Tender Documents including eligibility criteria upon payment of Tender Document Fee
(non-refundable) through PAY ORDER OR BANK DRAFT of Pak Rs.2,000/- in favor of Sindh Solid Waste Management Board as
per schedule given above from the office of Assistant Director (Finance), SSWMB during office hours. Alternatively the documents
may also be downloaded from the website www.pprasindh.gov.pk or www.sswmb.gos.pk.The companies downloading the documents
from the websites must submit Tender Document Fee in the shape of Pay Order or Demand Draft as mentioned above at the time of
submission of the bid.
Bid Security of amount equivalent to 2% of the total quoted rate must be attached with the bids.
Proof of Registration with FBR (NTN certificate) and Sindh Revenue Board (SRB) is to be submitted with the bids.
The Bids must be in sealed envelope and submitted,
Valid Registration Certificate from Weight & Measurement Department GOS.
The envelope must clearly state:
Name of the Work (e.g. Supply, Erection, Testing and Commissioning of 120 MT Pit Mounted Type Electronic Road
Weighbridge with one year maintenance along with parts at six different sites of GTS in Karachi. SSWMB/ NIT.1 1)
¢ In case, the date of opening of bids is declared as a public holiday or non-working day due to force Majeure, the next official working
day shall be deemed to be date for issuance, submission and opening of tenders. The time and venue shall remain unchanged.
* Sindh Solid Waste Management Board shall not be responsible for any cost or expenses incurred by bidding firms and reserves the
right to terminate the procurement process at any time subject to relevant provision of SPP Rules, 2010 (Amended 2013).

_ Deputy Director (Procurement)
Sindh Solid Waste Management Board
Bungalow # 13, Al-Hamra Housing Society, Shaheed e Millat Road, Karachi
Ph #021-9933 3704-06, Fax # 021-9933 3707 Email Address: info@sswmb.gos.pk website: www.sswmb.gos.pk

Executive Director-I Karachi Contractor



INSTRUCTIONS TO BIDDERS

The SSWMB shall have right of rejecting all or any of the tenders as per provisions of
SPP Rules 2010.

The envelope containing the tender documents shall refer the name and number of
the work.

All works shall be measured by standard instruments according to the rules.

Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

Any bid received by the SSWMB after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

Prior to the detailed evaluation of bids, the SSWMB will determine weather the bidder
fulfills all Codal requirements of eligibility criteria given in the tender notice such as
registration with tax authorities, turnover statement, experience statement, and any
other condition mentioned in the NIT and bidding document. If the bidder does not
fulfill any of these conditions, it shall not be evaluated further.

Bid without bid security of required amount and prescribed form shall be rejected.

Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

a) In case of item rates, If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit
rate shall prevail and the total cost will be corrected unless in the opinion of
the Agency there is an obvious misplacement of the decimal point in the unit
rate, in which case the total cost as quoted will govern and the unit rate
corrected. If there is a discrepancy between the total bid amount and the sum
of total costs, the sum of the total costs shall prevail and the total bid amount
shall be corrected.

b) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
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INFORMATION SHEET

Name of Procuring Agency:

Brief Description of Work:

Procuring Agency’s address:

Estimated Cost:

Amount of Bid Security:
Period of Bid Validity (days):

Security Deposit:
(including bid security ):

Percentage, if any,
to be deducted from bills:

Deadline for Submission
of Bids along with time:

Venue, Time, and Date
of Bid Opening:

Time for Completion from the date
Of work order of commence:

Liquidity damages:

Deposit Receipt No. Date, Amount:

Sindh Solid Waste Management Board
Supply, Erection, Testing, and Commissioning
of 120 MT PIT Mounted Type Electronic Road
Weigh Bridge.

Bungalow No. 13, Al-Hamra Housing Society,
Shaheed e Millat Road, Karachi.

Offer Rate

Two Percent

90 Days

Ten Percent

Two Percent Bid Security +

Eight Percent Deducted From Bills.
27t April 2017 at 03:00 PM
SSWMB, Bungalow No. 13, Al-Hamra
Housing Society, Shaheed e Millat
Road, Karachi on 27t April 2017 at

03:30 PM

60 Days

0.05% Per Day of contract amount.

Executive Director-I Karachi

Contractor
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TECHNICAL SPECIFICATION

Weighbridge Type
Capacity
Least count

Platform Size

Platform Construction

Painting of structure

Load Cell

Indicator

Jumbo display

Junction Box &Cable

Computer

Printer

UPS

: PIT Mounted, fully Electronic Road Weigh Bridge
: 120 MT.
: 10 Kg.

: 18 m x 3m (please specify the total weight of the
platform).

: Fully welded module type M.S. structure with main
imported Girders, Cross beam, support beam and
10mm antiskid checkered top plate. (MTC/FTC to be
provided by supplier.

: EPOXY to meet IS: 2074 (on the base of red oxide).

: 8 Nos. double ended shear beam load cell, Sealed
Unit, Capacity- 20 Tons. each, ambient temp .-552 C
max Safe load - 125% of capacity .Ultimate Load -
300% of capacity.

: 2 x 7 Segment Fluorescence/LED display with Time
Clock and date, Numeric key pad with Tare, ZERO, ID,
report, Record & Print button. 2Nos. Serial Port
interface with RS 232, RS 422 /RS 485 and 1 No.
parallel port for printing report directly from the
indicator.

: 50mm letter height, 7 segment bright LED.

: Stainless steel with IP65 protected and required
Length of steel breaded, 6 Core, Load Cell Cable from
Junction Box to Indicator.

: 02. Nos 4 core due, Intel Processor & mother board,
4GB Ram 500 GB HDR & DDR, with 20” wide screen
LCD, standard key board & mouse suitable for the
system.

: 2 Nos. Dot Matrix, 80 column with speed166s one for
indicator & other for P.C.

:1 No. 1000 VA, with 2.00 Hr. battery back up

Executive Director-I Karachi Contractor



14 Software for Weighbridge : Complete weighbridge management user friendly
Management Software for processing data’s date wise, truck wise,
challan wise, shift wise, customer wise etc. for generation
of daily/ weekly & monthly report. Preparing Transport
Permit, Invoice etc. as per our requirement. Provision for
connecting with other weighbridges / server computer by
LAN & sharing the common data base.

15 Civil Job :a. Civil foundation as per the drawing for the
platform, approach road ramps and other
equipments (drawing which should be attached of
the manufacturer with the tender documents with
complete specification according to international
standard).

b. RCC weigh bridge room size 20’x14’x12’ (Lx W x H)
with tile floor and other finished work.

C. Watch Tower on the roof of the weighbridge
operation room size (6'x4'x8’) with outside
approach from weighbridge operation room
including entrance and exit.

d. Glass fitted cabin 6’x14’ in the weight bridge
operation room.

Attach Bathroom 6’x8’ with full allied accessories.

f. One Split type AC Unit, three sealing fans of normal
size and other allied accessories.

g. Three office tables of normal size and Six
comfortable chairs.

16 Supervision of erection : Supervision of civil work erection & commissioning of
& Commissioning. civil work, erection and commissioning, Stamping of the

Weighbridge first time stamping of the Weighbridge as
per the provisions of weights & measure dept.

17 Drawings and Manual : The supplier must provide three sets each of the
following manuals and drawings including Plan drawing
and shop drawing of Weigh House.

a. Operation Manual: Three sets of operation manual must be provided by the
supplier which must cover, , the principal features of the
machine, the control philosophy wused, pre-starting
checks, starting procedures, operation procedure, DOs
and DONTSs, trouble shooting, emergency procedures,
safety trips etc.
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b. Maintenance :Three sets of maintenance Manual must be Provided by
Manual the suppler which include, maintenance procedure,
preventive maintenance schedule and tolerance limit etc.
The maintenance manual should contain dismantling and
assembling procedures

C. Spare parts : The manual must contain, spare Parte details such as
Manuals drawing no. part no. and technical specification of all the
mechanical and electronic equipment.

d. Construction : Three sets of detail drawings showing foundation,
Drawing retaining wall, weigh house, bath room and other
required drawing should be attached with the tender
documents.
e. Mechanical & : All the mechanical (structure and placement) and

Electrical Drawing electrical (circuit and placement) drawing should be
provided with the tender documents

Executive Director-I Karachi Contractor
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SCOPE OF WORK

SUPPLIER'S SCOPE OF WORK:- Design, Engineering, supply, erection, commissioning and
stamping of 6 No.120 MT Pit mounted type weighbridge complete with Kit, Indicator, Load
Cells, Platform, Jumbo LED display, P.C., Printer, UPS etc. as per the technical details. The
scope shall also include integration of entire weighbridge and providing suitable software as
specified above. The entire job is to be undertaken covering mechanical, civil & electrical
works including supply of all required material for civil construction & electrical works.

MATERIAL/EQUIPMENT DETAILS:- Any material / equipment not specifically
mentioned in this tender but required for the completion of the work, shall be deemed to
be included in the Scope of Work. A list of materials mentioning technical details, LS.
Code, quantity etc. to be enclosed in a separate sheet as Annexure.

PRICE:-The price to be quoted inclusive of all taxes at Sindh and Federal and shall remain
firm & final and no escalation on any nature shall be allowed in this supply during the contract
period.

WAYBILL: - All necessary way bills will be borne by Contractor.

FREIGHT&TRANSITINSURANCE:-
Thefreightisincludedinthepriceandtransitinsuranceshallbearrangedbythesupplier.

DELIVERY:-

a. Terms of delivery / destination: - The supplier shall deliver the material at specified
GTS mentioned tender documents / any recommended place pointed out by SSWMB
department.

b. Completion period for supply and erection:- Erection, testing, commissioning &

stamping of the weigh bridge shall be completed within 60 (Sixty) days after receipt of
the material at site.

GUARANTEE/ WARRANTY: - material to be supplied by the supplier shall be guaranteed
against manufacturing defects because of raw materials, faulty workmanship, faulty design,
drawing and deficiency in performance for 12 months from the date of commissioning or 18
months from the date of last major dispatch whichever is earlier. In case the
material/equipment found defective during the warranty period the supplier will make good
without any cost to us.

INSPECTION, ACCEPTANCE AND REJECTION: - The supplier shall be responsible for the
quality assurance of the items to be supplied by them / their sub-contractor. The supplier
shall prepare and submit detailed quality assurance plan to us for review and approval, this
will include test to be done at suppliers works as well as at our site. The supplier shall also
maintain records of all tests and checks done during the stages of manufacturing and shall
produce all such documents at the time of giving the inspection call. We shall be entitled
at any time during manufacturing process to inspect, examine and test the materials,
workmanship and performance of the equipments to be supplied by the supplier. The
supplier shall co-operate with our representative during such checks and shall allow
access to our representative to their/ sub- vendor's premises / works. All kind of
expenses regarding test of equipment or material will be born by the contractor

Executive Director-I Karachi Contractor
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10.

11.

12.

13.

14.

15.

16.

17.

SITE SAFETY AND ENVIRONMENT PROTECTION: During execution of work, the
party/supplier shall be solely responsible for complying all the statutory
requirements of Govt. bodies and any statutory bodies with respect to site health,
safety and environment.

FORCE MAJURE: - Either party shall not be in any way liable for non-receipt, non-
supply of material in whole or part of our ordered quantity in consequence of any
strike, lockout, stoppage, fire, breakdown, accident or whatever in nature.

TIME IS THE ESSENCE OF THE CONTRACT: Time is the essence of the contract and
the party shall ensure that all the obligations under the contract are completed within
the agreed time schedule. The supplier / party shall be solely responsible for all the
delays including delays caused by its vendors. In case of delay in progress of the
works SSWMB reserves the right to withhold the payment, cancel the contract
unilaterally or complete the work departmentally or by engaging another agency at
the cost and risk of the supplier.

RISKPURCHASE- In the even to four failure to execute the order completely within
the stipulated delivery period / commissioning schedule, SSWMB will have the right
to make an alternate arrangement / purchase theen tire/remaining job / material sat
your risk and cost without assigning any reason thereof.

FORFEITURE OF THE EARNEST MONEY: - If a bidder withdraw or modify its bid
during the period of bid validity specified, the earnest money shall be forfeited. b) In
case of successful bidder not executing order in full, the earnest money shall be
forfeited.

PENALTY: - Penalty at the rate of 0.5% (half percent) on the delayed period, on
order value, per week subject to maximum 5% shall be imposed for the Quantities
not supplied work not completed within the delivery period.

VALIDITY : - The offer will remain valid for a minimum period of 90 (Ninety) days
from the date of opening of bid.

RESERVATION:-The SSWMB reserves the right to accept/reject/cancel any or all at
any stage without assigning any reason thereof. No claim whatsoever shall be
admissible for the alleged loss/damage suffered by the bidders on account of such
rejections.

FILLING OF TENDER PAPER : - Each and every page of the tender document
should be stamped and signed as a token of acceptance of the tender terms and
conditions and should accompany with all the required information/documents,
otherwise the tender is liable for rejection.

Executive Director-I Karachi Contractor

13



CONDITIONS OF CONTRACT

COMMENCEMENT & COMPLETION DATES OF WORK: The contractor shall not enter
upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge / Deputy Director (Ops) or of in subordinate-
in charge of the work. Failing such authority the contractor shall have no claim to ask
for measurements of or payment for work. The contractor shall proceed with the
works with due expedition and without delay and complete the works in the time
allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor and shall reckoned from the date on which the order
to commence work is given to the contractor. And further to ensure good
progress during the execution of the wok, contractor shall be bound, in all in which
the time allowed for completion of any work exceeds one month, to achieve progress
on the prorate basis.

LIQUIDATED DAMAGES: The contractor shall pay liquidated damages to the Agency
at the rate per day stated in the bidding data for each day that the completion date is
later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency
may deduct liquidated damages from payments due to the contractor. Payment of
liquidated damages does not affect the contractor's liabilities.

TERMINATION OF THE CONTRACT.

a) Sindh Solid Waste Management Board may terminate the contract if either of
the following conditions exits:-

(i) contractor causes a breach of any of the Contract;

(ii)  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(iii) in the case of abandonment of the work owing to the serious illness or
death of the contractor or any other cause.

(iv) contractor can also request for termination of contract if a payment
certified by the DD (Ops) is not paid to the contractor within 60
days of the date of the submission of the bill;

b) The SSWMB has power to adopt any of the following courses as may deem fit:-

(i) to forfeit the security deposit available except conditions mentioned at
a)(iii) and (iv) above;

(ii)  to finalize the work by measuring the work done by the contractor.

) In the event of any of the above courses being adopted by the SSWMB, the
contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any

Executive Director-I Karachi Contractor
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engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract.

(ii) however, the contractor can claim for the work done at site duly
certified by the executive engineer in writing regarding the
performance of such work and has not been paid. SSWMB may invite
fresh bids for remaining work.

POSSESSION OF THE SITE AND CLAIMS FOR COMPENSATION FOR DELAY: The
officer shall give possession of all parts of the site to the contractor. If possession of
site is not given by the date stated in the contract data, no compensation shall be
allowed for any delay caused in starting of the work on account of any acquisition of
land, water standing in borrow pits/ compartments or in according sanction to
estimates. In such case, either date of commencement will be changed or period of
completion is to be extended accordingly.

EXTENSION OF INTENDED COMPLETION DATE: The SSWMB either at its own
initiatives before the date of completion or on desire of the contractor may extend the
intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of
all such orders, made under this agreement. When time has been extended as
aforesaid, it shall continue to be the essence of the contract and all s of the contract
shall continue to be operative during the extended period.

Specifications. The contractor shall execute the whole and every part of the work in
the most substantial and work-man-like manner and both as regards materials and all
other matters in strict accordance with the specifications lodged in the office of the
Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the
designs, drawing, and instructions in writing relating to the work signed by the
Engineer-in-charge / Deputy Director (Ops)/ Deputy Director (operations) and lodge
in his office and to which the contractor shall be entitled to have access at such office
or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to
be made copies of the specifications, and of all such designs, drawings, and
instructions as aforesaid.

Payments.

a) INTERIM/RUNNING BILL: A bill shall be submitted by the contractor as
frequently as the progress of the work may justify for all work executed and
not included in any previous bill at least once in a month and the Engineer-in-
charge / Deputy Director (Ops) shall take or cause to be taken the requisite
measurements for the purpose of having the same verified and the claim, as for
as admissible, adjusted, if possible before the expiry of ten days from the
presentation of the bill, at any time depute a subordinate to measure up the

Executive Director-I Karachi Contractor
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said work in the presence of the contractor or his authorized agent, whose
countersignature to the measurement list will be sufficient to warrant and the
Engineer-in-charge / Deputy Director (Ops) may prepare a bill from such list
which shall be binding on the contractor in all respects. The Deputy Director /

Procuring Agency shall pass/certify the amount to be paid to the contractor,
which he considers due and payable in respect thereof, subject to deduction of
security deposit, advance payment if any made to him and taxes. All such
intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge / Deputy Director
(Ops) from recoveries from final bill and rectification of defects and
unsatisfactory items of works pointed out to him during defect liability period.

b) The Final Bill. A bill shall be submitted by the contractor within one month of
the date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works
shall be final and binding on all parties.

Reduced Rates. In cases where the items of work are not accepted as so completed,
the Engineer-in-charge / Deputy Director (Ops)may make payment on account of
such items at such reduced rates as he may consider reasonable in the preparation of
final or on running account bills with reasons recorded in writing.

Issuance of Variation and Repeat Orders.

a) Agency may issue a Variation Order for procurement of works, physical
services from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of plans,
design or alignment to suit actual field conditions, within the general scope and
physical boundaries of the contract.

b) Contractor shall not perform a variation until the Procuring Agency has
authorized the variation in writing subject to the limit not exceeding the contract cost
by of 15% on the same conditions in all respects on which he agreed to do them in the
work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

c) In case the nature of the work in the variation does not correspond with items
in the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge / Deputy Director
(Ops)is satisfied that the rate quoted is within the rate worked out by him on detailed
rate analysis, and then only he shall allow him that rate after approval from higher
authority.

d) The time for the completion of the work shall be extended in the proportion
that the additional work bear to the original contact work.

e) In case of quantities of work executed result the Initial Contract Price to be
exceeded by more than 15%, and then Deputy Director (Ops) can adjust the

Executive Director-I Karachi Contractor
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rates for those quantities causing excess the cost of contract beyond 15% after
approval of Executive Director (Operations) Karachi.

Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

10. Quality Control.

a)

b)

11.

b)

Identifying Defects: If at any time before the security deposit is refunded to
the contractor/during defect liability period mentioned in bid data, the
Engineer-in-charge / Deputy Director (Ops)or his subordinate-in-charge of the
work may instruct the contractor to uncover and test any part of the works
which he considers may have a defect due to use of unsound materials or
unskillful workmanship and the contractor has to carry out a test at his own
cost irrespective of work already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case
may require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge / Deputy Director
(Ops)shall give the contractor at least 14 days notice of his intention to
use a third party to correct a defect. He may rectify or remove, and re-
execute the work or remove and replace the materials or articles
complained of as the case may be at the risk and expense in all respects
of the contractor.

(ii) If the Engineer / Deputy Director (Ops) considers that
rectification/correction of a defect is not essential and it may be
accepted or made use of; it shall be within his discretion to accept the
same at such reduced rates as he may fix therefore.

Inspection of Operations. The Engineer / Deputy Director (Ops) and his
subordinates, shall at all reasonable times have access to the site for
supervision and inspection of works under or in course of execution in
pursuance of the contract and the contractor shall afford every facility for and
every assistance in obtaining the right to such access.

Dates for Inspection and Testing. The Engineer / Deputy Director (Ops) shall
give the contractor reasonable notice of the intention of the Engineer-in-
charge / Deputy Director (Ops)or his subordinate to visit the work shall have
been given to the contractor, then he either himself be present to receive
orders and instructions, or have a responsible agent duly accredited in writing
present for that purpose, orders given to the contractor’s duly authorized

Executive Director-I Karachi Contractor
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12.

13.

14.

15.

agent shall be considered to have the same force an effect as if they had been
given to the contractor himself.

Examination of work before covering up.

a) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any
such part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;

b) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for
such work, or for the materials with which the same was executed.

Risks. The contractor shall be responsible for all risks of loss of or damage to physical
property or facilities or related services at the premises and of personal injury and
death which arise during and in consequence of its performance of the contract. if any
damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause
the same to be made good by other workmen, and deduct the expenses from retention
money lying with the Engineer / SSWMB.

Measures for prevention of fire and safety measures. The contractor shall not set
fire to any standing jungle, trees, bush-wood or grass without a written permit from
the Executive Director (Ops). When such permit is given, and also in all cases when
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
shall take necessary measures to prevent such fire spreading to or otherwise
damaging surrounding property. The contractor is responsible for the safety of all its
activities including protection of the environment on and off the site. Compensation of
all damage done intentionally or unintentionally on or off the site by the contractor’s
labour shall be paid by him.

Sub-contracting. The contractor shall not subcontract the whole of the works, except
where otherwise provided by the contract. The contractor shall not subcontract any
part of the works without the prior consent of the Engineer / Deputy Director (Ops).
Any such consent shall not relieve the contractor from any liability or obligation
under the contract and he shall be responsible for the acts, defaults and neglects of
any subcontractor, his agents, servants or workmen as if these acts, defaults or
neglects were those of the contractor, his agents’ servants or workmen. The
provisions of this contract shall apply to such subcontractor or his employees as if he
or it were employees of the contractor.
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16.

17.

18.

19.

20.

Disputes. All disputes arising in connection with the present contract, and which
cannot be amicably settled between the parties, , the decision of the Executive
Director (ops) of the circle/officer/one grade higher to awarding authority shall be
final, conclusive and binding on all parties to the contract upon all questions relating
to the meaning of the specifications, designs drawings, and instructions, hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as
to any other questions, claim, right, matter, or thing whatsoever in any way arising
out of, or relating to the contract design, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise concerning the works, or the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Site Clearance. On completion of the work, the contractor shall be furnished with a
certificate by the Executive Engineer / Deputy Director (Ops) (hereinafter called the
Engineer in-charge) of such completion, but neither such certificate shall be given nor
shall the work be considered to be complete until the contractor shall have removed
all temporary structures and materials brought at site either for use or for operation
facilities including cleaning debris and dirt at the site. If the contractor fails to comply
with the requirements of this then Engineer-in-charge, may at the expense of the
contractor remove and dispose of the same as he thinks fit and shall deduct the
amount of all expenses so incurred from the contractor’s retention money. The
contractor shall have no claim in respect of any surplus materials as aforesaid except
for any sum actually realized by the sale thereof.

Financial Assistance /Advance Payment.

a) Mobilization advance shall not be applicable.

Recovery as arrears of Land Revenue. Any sum due to the Government by the
contractor shall be liable for recovery as arrears of Land Revenue.

Refund of Security Deposit/Retention Money. On completion of the whole of the
works (a work should be considered as complete for the purpose of refund of security
deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last
date of recording the final measurements), the defects notice period has also passed
and the Engineer has certified that all defects notified to the contractor before the end
of this period have been corrected, the security deposit lodged by a contractor (in
cash or recovered in installments from his bills) shall be refunded to him after the
expiry of three months from the date on which the work is completed.
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BILL OF QUANTITIES (BoQ)
NAME OF WORK

Supply, Erection, Testing and Commissioning of 120 MT Pit Mounted Type
Electronic Road Weighbridge with one year maintenance along with parts at six
different sites of GTS in Karachi.

Sr.No Item Qty. | Unit Ratein Rs | Amount in Rs.

A SUPPLY : 6 Jobs
120 MT Pit Mounted Electronic Type
Road Weight Bridge complete with
Load Cells, platform, indicator, jumbo
display, P.C Printer, UPS, Software and
accessories etc.(Please furnish the
break-up in a separate sheet).

B SERVICE : 6 Jobs
[.  Erection, testing commissioning and
stamping of weighbridge.

. a Civil foundation as per the
drawing for the platform, approach
road ramps and other equipments
(drawing should be attached of the
manufacturer  with  the tender
documents with complete specification
according to international standard).

b. RCC weigh bridge room size
20'x14'x12’ (LxWxH) with tile floor
and other finished work.

C. Watch Tower on the roof of
the weighbridge operation room size
(6'x4’x8’) with outside approach from
weighbridge operation room including
entrance and exit

d. Glass fitted cabin 6’x14’x8’ in
the weight bridge operation room.

e. Attach Bathroom 6’x8’10’ with
full allied accessories.

f. One Split type AC Unit, three
ceiling fans of normal size with other
allied accessories.

8. Three office tables of normal
size and Six comfortable office chairs.

Total (A+B)
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Tender are required to comply with all the clauses mentioned in the
terms and conditions of the tender along with submission of all the relevant
documents required. In case of any deviation / incomplete documents from

tenderer will be prohibited for competing in the tender / render their offer in

invalid.

Pay Order/ Demand Draft No drawn
on (Name & address of the Bank) for an Amount of
Rs.
in words ( ) of Bid Security equal

to 1% of the total bid amount (original must be attached with Bid).

Cost of bid:

a) Cost based on Composite Schedule of Rates.

b) Cost based on Non-schedule / Offered Rates.

C) Total cost of bid (a+b)

In words ( )

Full Name & Address of Firm

CNIC No. of authorized Person

Signature of Authorized Person

Seal / Stamp of Firm

NOTE: The quantities may vary and same will be acquired / procured from
the lowest bidder as and when required on need based throughout the
contractual period.
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