
 

 

GOVERNMENT OF SINDH 
No More Corruption in Pakistan 

 
Tender Documents / RFP 

SSWMB/NIT-11 
FY.2016-17 

 

As per Rule 46(1) of Sindh Public Procurement Rules, 2010 (Amended 2013)] 

[Single Stage – One Envelope Procedure] 
 

NAME OF WORK 

 

Supply, Erection, Testing and Commissioning of 120 MT                       

Pit Mounted Type Electronic Road Weighbridge with One Year 

Maintenance along with parts at six different sites of GTS in Karachi. 

 
Estimated Cost: 

 

Tender Cost:    

 

Offer rate 

 

Rs. 2000 

Time Limit: 60 Days 

To be Opened on: 

Validity of Tender:     

27-04-2017 

90 Days 

 

EXECUTIVE DIRECTOR (OPERATIONS-I) 

 
 
 
Note: 
i. This document is also available on SPPRA and SSWMB website and can be downloaded and submitted on the 

day and time as mentioned in the NIT along with Tender Cost fee. 
 
ii. All bidders are required to sign and stamp each and every page of the bidding document before submission, else 

their bids shall be considered non-responsive. 
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_
_ 

 
 

____________________________ 
SEAL AND SIGNATURE OF 

THE CONTRACTOR 
          

 

 

 

 

Tender Documents / RFP 
(Reference No. SSWMB-NIT-11/2016-17) 

 

NAME OF WORK 
 

Supply, Erection, Testing and Commissioning of 120 MT Pit Mounted 

Type Electronic Road Weighbridge with one year maintenance along with 

parts at six different sites of GTS in Karachi. 
 

[Single Stage – One Envelope Procedure  
As per Rule 46(1) of Sindh Public Procurement Rules, 2010 (Amended 2013)] 

SCHEDULE 

 

Issuance From 11-04-2017 to 27-04-2017 (Both days 

inclusive) during office hours. 

Bid Submission 27-04-2017 at 15:00 hrs 

Bid Opening 27-04-2017 at 15:30 hrs 
 

Date of issue:  

Name of Contractor:  

Contractor’s 
Representative 

 

Name & Signature of 
Tender Issuing Officer: 
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NIT No:     SSWMB/NIT-11/2016-17 
 

Method and procedure of Procurement: SINGLE STAGE – ONE ENVELOP PROCEDURE  
[As per Rule 46(1) of Sindh Public Procurement Rules, 

2010 (Amended 2013)] 
 

Description of Work: Supply, Erection, Testing and Commissioning of 
120 MT Pit Mounted Type Electronic Road 
Weighbridge with one year maintenance along with 
parts at six different sites of GTS in Karachi. 

 

Name of Bidder:    _______________________________________________________________ 
 

BIDDER’S ELIGIBILITY CRITERIA 

 

Sr. 
NO. 

Eligibility / Qualification Criteria YES NO Remarks 

1 NTN 
 

   

2 Sindh Revenue Board Registration (SRB) Registration 
 

   

3 Proof of payment of tender document fee 
 

   

4 Registration with weight and measurement 
department (GOS). 
 

   

5 Required Bid Security is attached 
 

   

6 Bid should be signed, named and stamped by the 
authorized person of the firm along with Authorized 
letter. 
 

   

7 The bidder must be Original Equipment Manufacturer 
or authorized dealer / agent of Electronic Road Weigh 
bridge. (Documentary evidence to be attached).  
 

   

8 Should have annual turnover of at least 05 Million 
consecutively of the last 3 financial years i.e.  2013 - 
2014, 2014 – 2015 & 2015 – 2016 (audited balance 
sheet / financial statement to be attached). 
 

   

9 Proof of selling at least 10 (Ten) units supply of 
electronic road weigh bridge to the company / 
organization in last three years. 
 

   

 
NOTE:  No bid shall be evaluated unless the bidder fulfills the eligibility criteria 
 
 
 

_________________________ 
Signature of Contractor 
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INSTRUCTIONS TO BIDDERS 
 

1. The SSWMB shall have right of rejecting all or any of the tenders as per provisions of 

SPP Rules 2010.  
 

2. The envelope containing the tender documents shall refer the name and number of 

the work. 
 

3. All works shall be measured by standard instruments according to the rules.  
 

4. Bidders shall provide evidence of their eligibility as and when requested by the 

Procuring Agency.  
 

5. Any bid received by the SSWMB after the deadline for submission of bids shall be 

rejected and returned unopened to the bidder. 
 

6. Prior to the detailed evaluation of bids, the SSWMB will determine weather the bidder 

fulfills all Codal requirements of eligibility criteria given in the tender notice such as 

registration with tax authorities, turnover statement, experience statement, and any 

other condition mentioned in the NIT and bidding document. If the bidder does not 

fulfill any of these conditions, it shall not be evaluated further. 
 

7. Bid without bid security of required amount and prescribed form shall be rejected.  

 

8. Bids determined to be substantially responsive shall be checked for any arithmetic 

errors. Arithmetical errors shall be rectified on the following basis;  
 

a) In case of item rates, If there is a discrepancy between the unit rate and the 

total cost that is obtained by multiplying the unit rate and quantity, the unit 

rate shall prevail and the total cost will be corrected unless in the opinion of 

the Agency there is an obvious misplacement of the decimal point in the unit 

rate, in which case the total cost as quoted will govern and the unit rate 

corrected. If there is a discrepancy between the total bid amount and the sum 

of total costs, the sum of the total costs shall prevail and the total bid amount 

shall be corrected.  
 

b) Where there is a discrepancy between the amounts in figures and in words, the 

amount in words will govern.  
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INFORMATION SHEET 
 

(a)  Name of Procuring Agency:   Sindh Solid Waste Management Board 
 
(b) Brief Description of Work:   Supply, Erection, Testing, and Commissioning 
       of 120 MT PIT Mounted Type Electronic Road  
       Weigh Bridge. 
 
(c) Procuring Agency’s address:  Bungalow No. 13, Al-Hamra Housing Society,  
        Shaheed e Millat Road, Karachi. 
 
(d) Estimated Cost:    Offer Rate 
 
(e) Amount of Bid Security:   Two Percent 
 
(f) Period of Bid Validity (days):  90 Days 
 
(g) Security Deposit:    Ten Percent 
  ( including bid security ):      
 
(h) Percentage, if any,    Two Percent Bid Security  + 
  to be deducted from bills:   Eight Percent Deducted From Bills. 
 
(i) Deadline for Submission   27th April 2017 at 03:00 PM 
  of Bids along with time:    
 
(j) Venue, Time, and Date   SSWMB, Bungalow No. 13, Al-Hamra  

of Bid Opening:    Housing Society, Shaheed e Millat  
Road, Karachi on 27th April 2017 at 

 03:30 PM 
 
(k) Time for Completion from the date  60 Days 
  Of work order of commence:   
 
(l) Liquidity damages:    0.05% Per Day of contract amount. 

(m) Deposit Receipt No. Date, Amount:  ___________________________________________ 

        ___________________________________________ 

        ___________________________________________ 

  



 
 

 

Executive Director-I Karachi     Contractor 9 

TECHNICAL SPECIFICATION  
 

1 Weighbridge Type  : PIT Mounted, fully Electronic Road Weigh Bridge  
 

2 Capacity   : 120 MT. 
 

3 Least count   : 10 Kg. 
 

4 Platform Size   : 18 m x 3m (please specify the total weight of the  

        platform). 
 

5 Platform Construction : Fully welded module type M.S. structure with main  

     imported Girders, Cross beam, support beam and  

     10mm antiskid checkered top plate. (MTC/FTC to be  

     provided by supplier. 
 

6 Painting of structure : EPOXY to meet IS: 2074 (on the base of red oxide). 
 

7 Load Cell   : 8 Nos. double ended shear beam load cell, Sealed 

     Unit, Capacity- 20 Tons. each, ambient temp .-552 C  

     max Safe load - 125% of capacity .Ultimate Load -  

     300%  of capacity. 
 

8 Indicator    : 2 x 7 Segment Fluorescence/LED display with Time  

    Clock and date, Numeric key pad with Tare, ZERO, ID,  

    report, Record & Print button. 2Nos. Serial Port  

    interface with RS 232, RS 422/RS 485 and 1 No.  

    parallel port for printing report directly from the  

    indicator. 
 

9 Jumbo display  :  50mm letter height, 7 segment bright LED. 
 

10 Junction Box &Cable :  Stainless steel with IP65 protected and required 

     Length of steel breaded, 6 Core, Load Cell Cable from  

     Junction Box to Indicator. 
 

11 Computer   : 02. Nos 4 core due, Intel Processor & mother board, 

    4GB Ram 500 GB HDR & DDR, with 20” wide screen 

    LCD, standard key board & mouse suitable for the  

    system. 
 

12 Printer   : 2 Nos. Dot Matrix, 80 column with speed166s one for 

    indicator & other for P.C. 
 

13 UPS    :1 No. 1000 VA, with 2.00 Hr. battery back up 
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14 Software for Weighbridge : Complete weighbridge management user  friendly 

Management   Software for processing data’s date wise, truck wise,  

    challan wise, shift wise, customer wise etc. for generation 

    of daily/ weekly & monthly report. Preparing Transport  

    Permit, Invoice etc. as per our requirement. Provision for 

    connecting with other weighbridges / server computer by 

    LAN & sharing the common data base. 
 

15 Civil Job   : a.   Civil foundation as per the drawing for the  

     platform, approach road ramps and other   

     equipments (drawing which should be attached of 

     the manufacturer with the tender documents with 

     complete specification according to international 

     standard). 

      b. RCC weigh bridge room size 20’x14’x12’ (L x W x H ) 

       with tile floor and other finished work. 

      c. Watch Tower on the roof of the weighbridge  

       operation room size (6’x4’x8’) with outside   

       approach from weighbridge operation room  

       including entrance and exit. 

      d.  Glass fitted cabin 6’x14’ in the weight bridge  

       operation room. 

      e.  Attach Bathroom 6’x8’ with full allied accessories. 

      f.  One Split type AC Unit, three sealing fans of normal 

       size and other allied accessories.  

      g. Three office tables of normal size and Six   

       comfortable chairs. 
 

16 Supervision of erection   : Supervision of civil work erection & commissioning of  

 & Commissioning.  civil work, erection and commissioning, Stamping of the 

     Weighbridge first time stamping of the Weighbridge as 

     per the provisions of weights & measure dept. 
 

17 Drawings and Manual : The supplier must provide three sets each of  the  

    following manuals and drawings including Plan drawing 

    and shop drawing of Weigh House. 
 

a. Operation Manual: Three sets of operation manual must be provided by the  

supplier which must cover, , the principal features of the 

machine, the control philosophy used, pre-starting 

checks, starting procedures, operation procedure, DOs 

and DONTs, trouble shooting, emergency procedures, 

safety trips etc. 
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b. Maintenance  :Three sets of maintenance Manual must be Provided by 

Manual the suppler which include, maintenance procedure, 

preventive maintenance schedule and tolerance limit etc. 

The maintenance manual should contain dismantling and 

assembling procedures 
 

c. Spare parts  : The manual must contain, spare Parte details such as 

Manuals   drawing no. part no. and technical specification of all the 

   mechanical and electronic  equipment. 
 

d. Construction  : Three sets of detail drawings showing foundation, 

Drawing retaining wall, weigh house, bath room and other 

required drawing should be attached  with the tender 

documents. 
 

e. Mechanical &  : All the mechanical (structure and placement) and 

Electrical Drawing  electrical (circuit and placement) drawing should be  

   provided with the tender documents  
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SCOPE OF WORK 
 

1. SUPPLIER'S SCOPE OF WORK:- Design, Engineering, supply, erection, commissioning and 
stamping of 6 No.120 MT Pit mounted type weighbridge complete with Kit, Indicator, Load 
Cells, Platform, Jumbo LED display, P.C., Printer, UPS etc. as per the technical details. The 
scope shall also include integration of entire weighbridge and providing suitable software as 
specified above. The entire job is to be undertaken covering mechanical, civil & electrical 
works including supply of all required material for civil construction & electrical works. 

 
2.  MATERIAL/EQUIPMENT DETAILS:- Any material / equipment not specifically 

mentioned in this tender but required for the completion of the work, shall be deemed to 
be included in the Scope of Work. A list of materials mentioning technical details, I.S. 
Code, quantity etc. to be enclosed in a separate sheet as Annexure. 

 
3. PRICE:-The price to be quoted inclusive of all taxes at Sindh  and Federal and shall remain 

firm & final and no escalation on any nature shall be allowed in this supply during the contract 
period.  

4. WAYBILL: - All necessary way bills will be borne by Contractor.  
 
5. FREIGHT&TRANSITINSURANCE:-

Thefreightisincludedinthepriceandtransitinsuranceshallbearrangedbythesupplier. 

 
6. DELIVERY:- 

 
a. Terms of delivery / destination: - The supplier shall deliver the material at specified 
 GTS mentioned tender documents / any recommended place pointed out by SSWMB 
 department. 
 

b. Completion period for supply and erection:- Erection, testing, commissioning & 
 stamping of the weigh bridge shall be completed within 60 (Sixty) days after receipt of 
 the material at site. 
 

7. GUARANTEE/ WARRANTY: - material to be supplied by the supplier shall be guaranteed 
against manufacturing defects because of raw materials, faulty workmanship, faulty design, 
drawing and deficiency in performance for 12 months from the date of commissioning or 18 
months from the date of last major dispatch whichever is earlier. In case the 
material/equipment found defective during the warranty period the supplier will make good 
without any cost to us. 
 

8. INSPECTION, ACCEPTANCE AND REJECTION: - The supplier shall be responsible for the 
quality assurance of the items to be supplied by them / their sub-contractor. The supplier 
shall prepare and submit detailed quality assurance plan to us for review and approval, this 
will include test to be done at suppliers works as well as at our site. The supplier shall also 
maintain records of all tests and checks done during the stages of manufacturing and shall 
produce all such documents at the time of giving the inspection call. We shall be entitled 
at any time during manufacturing process to inspect, examine and test the materials, 
workmanship and performance of the equipments to be supplied by the supplier. The 
supplier shall co-operate with our representative during such checks and shall allow 
access to our representative to their/ sub­ vendor's premises / works. All kind of 
expenses regarding test of equipment or material will be born by the contractor  
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9. SITE SAFETY AND ENVIRONMENT PROTECTION: During execution of work, the 
party/supplier shall be solely responsible for complying all the statutory 
requirements of Govt. bodies and any statutory bodies with respect to site health, 
safety and environment. 

 

10. FORCE MAJURE: - Either party shall not be in any way liable for non-receipt, non-
supply of material in whole or part of our ordered quantity in consequence of any 
strike, lockout, stoppage, fire, breakdown, accident or whatever in nature. 

 

11. TIME IS THE ESSENCE OF THE CONTRACT: Time is the essence of the contract and 
the party shall ensure that all the obligations under the contract are completed within 
the agreed time schedule. The supplier / party shall be solely responsible for all the 
delays including delays caused by its vendors. In case of delay in progress of the 
works SSWMB reserves the right to withhold the payment, cancel the contract 
unilaterally or complete the work departmentally or by engaging another agency at 
the cost and risk of the supplier. 

 

12. RISKPURCHASE: - In the even to four failure to execute the order completely within 
the stipulated delivery period / commissioning schedule, SSWMB will have the right 
to make an alternate arrangement / purchase theen tire/remaining job / material sat 
your risk and cost without assigning any reason thereof. 

 

13. FORFEITURE OF THE EARNEST MONEY: - If a bidder withdraw or modify its bid 
during the period of bid validity specified, the earnest money shall be forfeited. b) In 
case of successful bidder not executing order in full, the earnest money shall be 
forfeited. 

 

14. PENALTY: - Penalty at the rate of 0.5% (half percent) on the delayed period, on 
order value, per week subject to maximum 5% shall be imposed for the Quantities 
not supplied work not completed within the delivery period. 

 

15. VALIDITY : - The offer will remain valid for a minimum period of 90 (Ninety) days 
from the date of opening of bid. 

 

16. RESERVATION:-The SSWMB reserves the right to accept/reject/cancel any or all at 
any stage without assigning any reason thereof. No claim whatsoever shall be 
admissible for the alleged loss/damage suffered by the bidders on account of such 
rejections. 

 

17. FILLING OF TENDER PAPER : - Each and every page of the tender document 
should be stamped and signed as a token of acceptance of the tender terms and 
conditions and should accompany with all the required information/documents, 
otherwise the tender is liable for rejection. 
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CONDITIONS OF CONTRACT 
 

1. COMMENCEMENT & COMPLETION DATES OF WORK: The contractor shall not enter 
 upon or commence any portion or work except with the written authority and 
 instructions of the Engineer-in-charge / Deputy Director (Ops) or of in subordinate-
 in charge of the work. Failing such authority the contractor shall have no claim to ask 
 for measurements of or payment for work. The contractor shall proceed with the 
 works  with due expedition and without delay and complete the works in the time 
 allowed for carrying out the work as entered in the tender shall be strictly 
 observed by the contractor and shall reckoned from the date on which the order 
 to commence work is given to the contractor. And further to ensure good 
 progress during the execution of  the wok, contractor shall be bound, in all in which 
 the time allowed for completion of  any work exceeds one month, to achieve progress 
 on the prorate basis. 

 
2. LIQUIDATED DAMAGES: The contractor shall pay liquidated damages to the Agency 
 at the rate per day stated in the bidding data for each day that the completion date is 
 later than the Intended completion date; the amount of liquidated damage paid by the 
 contractor to the Agency shall not exceed 10 per cent of the contract price. Agency 
 may deduct liquidated damages from payments due to the contractor. Payment of 
 liquidated damages does not affect the contractor's liabilities. 
 
3. TERMINATION OF THE CONTRACT. 

 
a) Sindh Solid Waste Management Board may terminate the contract if either of 
 the following conditions exits:-  
 

(i) contractor causes a breach of any of the Contract; 
 

(ii) the progress of any particular portion of the work is unsatisfactory and 
 notice  of 10 days has expired;  
 

(iii) in the case of abandonment of the work owing to the serious illness or 
 death of the contractor or any other cause.  
 

(iv) contractor can also request for termination of contract if a payment 
 certified by the DD (Ops) is not paid to the contractor within 60 
 days of the date of the submission of the bill;  

 
b) The SSWMB has power to adopt any of the following courses as may deem fit:-  
 

(i) to forfeit the security deposit available except conditions mentioned at 
 a)(iii) and (iv) above;  
 
(ii) to finalize the work by measuring the work done by the contractor.  

 
c) In the event of any of the above courses being adopted by the SSWMB, the 

contractor shall have:-  
 

(i) no claim to compensation for any loss sustained by him by reason of his 
 having purchased or procured any materials, or entered into any 
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 engagements, or made any advances on account of, or with a view to the 
 execution of the work or the performance of the contract. 
   
(ii) however, the contractor can claim for the work done at site duly 
 certified by the executive engineer in writing regarding the 
 performance of such work and has not been paid. SSWMB may invite 
 fresh bids for remaining work. 

 
4. POSSESSION OF THE SITE AND CLAIMS FOR COMPENSATION FOR DELAY: The 
 officer shall give possession of all parts of the site to the contractor. If possession of 
 site is not given by the date stated in the contract data, no compensation shall be 
 allowed for any delay caused in starting of the work on account of any acquisition of 
 land, water standing in borrow pits/ compartments or in according sanction to 
 estimates. In such case, either date of commencement will be changed or period of 
 completion is to be extended accordingly. 
 
5. EXTENSION OF INTENDED COMPLETION DATE: The SSWMB either at its own 
 initiatives before the date of completion or on desire of the contractor may extend the 
 intended completion date, if an event (which hinders the execution of contract) occurs 
 or a variation order is issued which makes it impossible to complete the work by the 
 intended completion date for such period as he may think necessary or proper. The 
 decision of the Executive Engineer in this matter shall be final; where time has been 
 extended under this or any other of this agreement, the date for completion of the 
 work shall be the date fixed by the order giving the extension or by the aggregate of 
 all such orders, made under this agreement. When time has been extended as 
 aforesaid, it shall continue to be the essence of the contract and all s of the contract 
 shall continue to be operative during the extended period. 
 
6. Specifications. The contractor shall execute the whole and every part of the work in 
 the most substantial and work-man-like manner and both as regards materials and all 
 other matters in strict accordance with the specifications lodged in the office of the 
 Executive Engineer and initialed by the parties, the said specification being a part of 
 the contract. The contractor shall also confirm exactly, fully and faithfully to the 
 designs, drawing, and instructions in writing relating to the work signed by the   
 Engineer-in-charge / Deputy Director (Ops)/ Deputy Director (operations) and lodge 
 in his office and to which the contractor shall be entitled to have access at such office 
 or on the site of work for the purpose of inspection during office hours and the 
 contractor shall, if he so requires, be entitled at his own expense to make or cause to 
 be made copies of the specifications, and of all such designs, drawings, and 
 instructions as aforesaid. 
 
7.  Payments. 

 

a) INTERIM/RUNNING BILL: A bill shall be submitted by the contractor as 
 frequently as the progress of the work may justify for all work executed and 
 not included in any previous bill at least once in a month and the   Engineer-in-
 charge / Deputy Director (Ops) shall take or cause to be taken the requisite 
 measurements for the purpose of having the same verified and the claim, as for 
 as admissible, adjusted, if possible before the expiry of ten days from the 
 presentation of the bill, at any time depute a subordinate to measure up the 
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 said work in the presence of the contractor or his authorized agent, whose 
 countersignature to the measurement list will be sufficient to warrant and the   
 Engineer-in-charge / Deputy Director (Ops) may prepare a bill from such list 
 which shall be binding on the contractor in all respects. The Deputy Director  / 
 Procuring Agency shall pass/certify the amount to be paid to the contractor, 
 which he considers due and payable in respect thereof, subject to deduction of 
 security deposit, advance payment if any made to him and taxes. All such 
 intermediate payment shall be regarded as payments by way of advance 
 against the final payment only and not as payments for work actually done and 
 completed, and shall not preclude the   Engineer-in-charge / Deputy Director 
 (Ops) from recoveries from final bill and rectification of defects and 
 unsatisfactory items of works pointed out to him during defect liability period.  

 
b) The Final Bill. A bill shall be submitted by the contractor within one month of 
 the date fixed for the completion of the work otherwise Engineer-in-charge’s 
 certificate of the measurements and of the total amount payable for the works 
 shall be final and binding on all parties.  

 
8. Reduced Rates. In cases where the items of work are not accepted as so completed, 
 the   Engineer-in-charge / Deputy Director (Ops)may make payment on account of 
 such items at such reduced rates as he may consider reasonable in the preparation of 
 final or on running account bills with reasons recorded in writing. 
 
9.  Issuance of Variation and Repeat Orders. 

 
a) Agency may issue a Variation Order for procurement of works, physical 
services from  the original contractor to cover any increase or decrease in quantities, 
including the  introduction of new work items that are either due to change of plans, 
design or alignment to suit actual field conditions, within the general scope and 
physical boundaries of the contract.  

 
b) Contractor shall not perform a variation until the Procuring Agency has 
authorized the variation in writing subject to the limit not exceeding the contract cost 
by of 15% on the same conditions in all respects on which he agreed to do them in the 
work, and at the same rates, as are specified in the tender for the main work. The 
contractor has no right to claim for compensation by reason of alterations or 
curtailment of the work. 
 
c) In case the nature of the work in the variation does not correspond with items 
in the Bill of Quantities, the quotation by the contractor is to be in the form of new 
rates for the relevant items of work, and if the   Engineer-in-charge / Deputy Director 
(Ops)is satisfied that the rate quoted is within the rate worked out by him on detailed 
rate analysis, and then only he shall allow him that rate after approval from higher 
authority.  
 
d) The time for the completion of the work shall be extended in the proportion 
 that the additional work bear to the original contact work.  
 
e) In case of quantities of work executed result the Initial Contract Price to be 
 exceeded by more than 15%, and then Deputy Director (Ops) can adjust the 
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 rates for those quantities causing excess the cost of contract beyond 15% after 
 approval of Executive Director (Operations) Karachi.  
 
f) Repeat Order: Any cumulative variation, beyond the 15% of initial contract 
 amount, shall be subject of another contract to be tendered out if the works are 
 separable from the original contract.  

 
10.  Quality Control. 

 
a) Identifying Defects: If at any time before the security deposit is refunded to 

the contractor/during defect liability period mentioned in bid data, the   
Engineer-in-charge / Deputy Director (Ops)or his subordinate-in-charge of the 
work may instruct the contractor to uncover and test any part of the works 
which he considers may have a defect due to use of unsound materials or 
unskillful workmanship and the contractor has to carry out a test at his own 
cost irrespective of work already approved or paid.  

 
b) Correction of Defects: The contractor shall be bound forthwith to rectify or 

remove and reconstruct the work so specified in whole or in part, as the case 
may require. The contractor shall correct the notified defect within the Defects 
Correction Period mentioned in notice.  

 
c) Uncorrected Defects:  

 
(i) In the case of any such failure, the Engineer-in-charge / Deputy Director 

(Ops)shall give the contractor at least 14 days notice of his intention to 
use a third party to correct a defect. He may rectify or remove, and re-
execute the work or remove and replace the materials or articles 
complained of as the case may be at the risk and expense in all respects 
of the contractor.  

 
(ii) If the Engineer / Deputy Director (Ops) considers that 

rectification/correction of a defect is not essential and it may be 
accepted or made use of; it shall be within his discretion to accept the 
same at such reduced rates as he may fix therefore.  

 
11.  

a) Inspection of Operations. The Engineer / Deputy Director (Ops) and his 
subordinates, shall at all reasonable times have access to the site for 
supervision and inspection of works under or in course of execution in 
pursuance of the contract and the contractor shall afford every facility for and 
every assistance in obtaining the right to such access.  

 
b) Dates for Inspection and Testing. The Engineer / Deputy Director (Ops) shall 

give the contractor reasonable notice of the intention of the Engineer-in-
charge / Deputy Director (Ops)or his subordinate to visit the work shall have 
been given to the contractor, then he either himself be present to receive 
orders and instructions, or have a responsible agent duly accredited in writing 
present for that purpose, orders given to the contractor’s duly authorized 
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agent shall be considered to have the same force an effect as if they had been 
given to the contractor himself.  

 
12. Examination of work before covering up. 

 
a) No part of the works shall be covered up or put out of view/beyond the reach 

without giving notice of not less than five days to the Engineer whenever any 
such part of the works or foundations is or are ready or about to be ready for 
examination and the Engineer shall, without delay, unless he considers it 
unnecessary and advises the contractor accordingly, attend for the purpose of 
examining and measuring such part of the works or of examining such 
foundations;  

 
b) If any work is covered up or placed beyond the reach of measurement without 

such notice having been given, the same shall be uncovered at the contractor’s 
expense, and in default thereof no payment or allowance shall be made for 
such work, or for the materials with which the same was executed.  

 
13. Risks. The contractor shall be responsible for all risks of loss of or damage to physical 

property or facilities or related services at the premises and of personal injury and 
death which arise during and in consequence of its performance of the contract. if any 
damage is caused while the work is in progress or become apparent within three 
months of the grant of the certificate of completion, final or otherwise, the contractor 
shall make good the same at his own expense, or in default the Engineer may cause 
the same to be made good by other workmen, and deduct the expenses from retention 
money lying with the Engineer / SSWMB. 

 
  
14.  Measures for prevention of fire and safety measures. The contractor shall not set 

fire to any standing jungle, trees, bush-wood or grass without a written permit from 
the Executive Director (Ops). When such permit is given, and also in all cases when 
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor 
shall take necessary measures to prevent such fire spreading to or otherwise 
damaging surrounding property. The contractor is responsible for the safety of all its 
activities including protection of the environment on and off the site. Compensation of 
all damage done intentionally or unintentionally on or off the site by the contractor’s 
labour shall be paid by him. 

 
15. Sub-contracting. The contractor shall not subcontract the whole of the works, except 

where otherwise provided by the contract. The contractor shall not subcontract any 
part of the works without the prior consent of the Engineer / Deputy Director (Ops). 
Any such consent shall not relieve the contractor from any liability or obligation 
under the contract and he shall be responsible for the acts, defaults and neglects of 
any subcontractor, his agents, servants or workmen as if these acts, defaults or 
neglects were those of the contractor, his agents’ servants or workmen. The 
provisions of this contract shall apply to such subcontractor or his employees as if he 
or it were employees of the contractor. 
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16. Disputes. All disputes arising in connection with the present contract, and which 

cannot be amicably settled between the parties, , the decision of the Executive 
Director (ops) of the circle/officer/one grade higher to awarding authority shall be 
final, conclusive and binding on all parties to the contract upon all questions relating 
to the meaning of the specifications, designs drawings, and instructions, hereinbefore 
mentioned and as to the quality of workmanship, or materials used on the work or as 
to any other questions, claim, right, matter, or thing whatsoever in any way arising 
out of, or relating to the contract design, drawings, specifications, estimates, 
instructions, orders or these conditions or otherwise concerning the works, or the 
execution, of failure to execute the same, whether arising, during the progress of the 
work, or after the completion or abandonment thereof. 

 
17. Site Clearance. On completion of the work, the contractor shall be furnished with a 

certificate by the Executive Engineer / Deputy Director (Ops) (hereinafter called the 
Engineer in-charge) of such completion, but neither such certificate shall be given nor 
shall the work be considered to be complete until the contractor shall have removed 
all temporary structures and materials brought at site either for use or for operation 
facilities including cleaning debris and dirt at the site. If the contractor fails to comply 
with the requirements of this then Engineer-in-charge, may at the expense of the 
contractor remove and dispose of the same as he thinks fit and shall deduct the 
amount of all expenses so incurred from the contractor’s retention money. The 
contractor shall have no claim in respect of any surplus materials as aforesaid except 
for any sum actually realized by the sale thereof. 

 
 
18.  Financial Assistance /Advance Payment. 
 

a) Mobilization advance shall not be applicable. 
 
 
19. Recovery as arrears of Land Revenue. Any sum due to the Government by the 

contractor shall be liable for recovery as arrears of Land Revenue. 
 
 
20.  Refund of Security Deposit/Retention Money. On completion of the whole of the 

works (a work should be considered as complete for the purpose of refund of security 
deposit to a contractor from the last date on which its final measurements are 
checked by a competent authority, if such check is necessary otherwise from the last 
date of recording the final measurements), the defects notice period has also passed 
and the Engineer has certified that all defects notified to the contractor before the end 
of this period have been corrected, the security deposit lodged by a contractor (in 
cash or recovered in installments from his bills) shall be refunded to him after the 
expiry of three months from the date on which the work is completed. 
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BILL OF QUANTITIES (BoQ) 
NAME OF WORK 

 
       Supply, Erection, Testing and Commissioning of 120 MT Pit Mounted Type 

Electronic Road Weighbridge with one year maintenance along with parts at six 

different sites of GTS in Karachi. 
 

Sr. No Item Qty. Unit Rate in Rs Amount in Rs. 

A 
 

SUPPLY : 
120 MT Pit Mounted Electronic Type 
Road Weight Bridge complete with 
Load Cells, platform, indicator, jumbo 
display, P.C Printer, UPS, Software and 
accessories etc.(Please furnish the 
break-up in a separate sheet). 

 

6 Jobs 

  

B SERVICE : 
I. Erection, testing commissioning and 

stamping of weighbridge. 
 

II. a. Civil foundation as per the 
drawing for the platform, approach 
road ramps and other equipments 
(drawing should be attached of the 
manufacturer with the tender 
documents with complete specification 
according to international standard). 

 

b. RCC weigh bridge room size 
20’x14’x12’ (LxWxH) with tile floor 
and other finished work. 
 

c. Watch Tower on the roof of 
the weighbridge operation room size 
(6’x4’x8’) with outside  approach from 
weighbridge operation room including 
entrance and exit   
 

d. Glass fitted cabin 6’x14’x8’ in 
the weight bridge operation room. 
 

e.  Attach Bathroom 6’x8’10’ with 
full allied accessories. 
 

f.  One Split type AC Unit, three 
ceiling fans of normal size with other 
allied accessories.  
 

g.  Three office tables of normal 
size and Six comfortable office chairs.        

 
Total (A+B) 

 

6 Jobs   
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Tender are required to comply with all the clauses mentioned in the 

terms and conditions of the tender along with submission of all the relevant 

documents required. In case of any deviation / incomplete documents from 

tenderer will be prohibited for competing in the tender / render their offer in 

invalid. 

Pay Order/ Demand Draft No___________________________________________ drawn 

on ________________________ (Name & address of the Bank) for an Amount of             

Rs. _______________________________________________________________________________________ 

in words (_______________________________________________________) of Bid Security equal 

to 1% of the total bid amount (original must be attached with Bid). 

Cost of bid: 

a) Cost based on Composite Schedule of Rates. __________________________ 

b) Cost based on Non-schedule / Offered Rates. __________________________ 
 

c) Total cost of bid (a+b)    __________________________  

In words (______________________________________________________________________) 

 

Full Name & Address of Firm ___________________________________________ 

CNIC No. of authorized Person _________________________________________ 

Signature of Authorized Person ________________________________________ 

Seal / Stamp of Firm ____________________________________________________ 

 

NOTE: The quantities may vary and same will be acquired / procured from 

the lowest bidder as and when required on need based throughout the 

contractual period. 

 

 


