

DAWN SATURDAY APRIL 8, 2017



Karachi Water & Sewerage Board

OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (PUMPING)

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt. Thatta

Cell No. 0333-3019631

NOTICE INVITING TENDERS (THROUGH PRESS) (ON ITEM RATE BASIS)

Sealed Tenders are invited on single stage - single envelop system as per SPPRA Rules-2010 (Amended 2013) for the following works:

Estimated Cost below 2.5 Million

1	Name of works	<p>1). SERVICING / OVERHAULING OF 11 KV, 1050 KW, 69AMPS. AEG ELECTRIC STANDBY MOTOR OF 3RD PHASE PUMP HOUSE, DHABEJI.</p> <p>2). REPAIR / REBUILDING & CORROSION PROTECTIVE COATING OF DOUBLE ENTRY IMPELLER & PUMP CASING OF 35MGD WEIR PUMP SET 'D' AT K-2 PUMP HOUSE DHABEJI.</p> <p>3). REPLACEMENT OF BEARING NO. 7328 BCBM & 6330 MC-3 WITH ALLIED SERVICES OF H.T. 6.6. KV, 1050 KW, AEG ELECTRIC MOTOR NO. 2 OF 2ND PHASE PUMP HOUSE DHABEJI.</p> <p>4). REPAIR / RECONDITIONING AND MAINTENANCE OF DELIVERY VALVE 1000 MM DIA PUMP SET 'A' AT K-2 PUMP HOUSE, DHABEJI.</p> <p>5). PROVIDING / FIXING BEARING NO. 7324 BCBM, 6324 MC-3 FOR MODIFIED PUMP SET 'D' ALONG WITH SERVICES AT K-2 PUMP HOUSE, DHABEJI.</p> <p>6). RECONDITIONING OF COMPONENTS AND REPLACEMENT OF BEARING OF MAN PUMP TYPE RRS-7 (RPL) NO. 4 OF 2ND PHASE PUMP HOUSE, DHABEJI.</p>
2	Eligibility of Contractor	Bidder / Contractor having NTN / Sales Tax and Contractor should be registered with Sindh Revenue Board in terms of Rule-46(1) (iii) of SPP Rules, 2010 (Amended 2014). Turnover at least Rs.2.5 Million of last Three years must be attached with the Tender.
3	Experience of Works	Three years Experience Certificate of similar job must be attached with the tender.
4	Tender can be purchased	Tender documents will be available for sale from the office of the Accounts Officer (Revenue), Finance Department, KW&SB having his office at 1st Floor, KW&SB Head Office, Civic Centre Annex. Building, Gulshan-e-Iqbal, Karachi 09:00 A.M to 01:00 P.M
5	Bid Security	2% Of The Quoted Amount In shape of Pay Order / Bank Draft in favour of Karachi Water & Sewerage Board.
6	Tenders Cost of works	<p>1). Rs.1,500/-</p> <p>2). Rs.2,500/-</p> <p>3). Rs.1,500/- (Non-refundable) in shape of Pay order</p> <p>4). Rs.2,500/- in favour of KW&SB</p> <p>5). Rs.1,500/-</p> <p>6). Rs.1,000/-</p>
7	Last date of issuing	W.e.f. 1st Publication date to 02-05-2017 between 09:00 A.M. to 01:00P.M
8	Date and time of submission and opening of Tender	Submission of Tender at 03-05-2017 at 2:00 PM and Opening of Tender at 2:30 PM on same day
9	Un-responded Tender will be again issued / submitted / opened (2nd Attempt)	2nd Attempt Tender will be issue from 04-05-2017 to 18-05-2017 and Submission on 19-05-2017 at 02:00 PM and will be open on same day at 02:30 PM
10	Place of Opening	The Procurement Committee-I, KW&SB at the Office of the Convener / Director (Design & estimate), KW&SB Gulshan-e-Iqbal, Block-18, Karachi
11	Source of Funding	KW&SB's own fund of current financial year 2016-2017.
12	Scope of Works	For improvement, smooth & un-interrupted pumping of drinking water to the Karachi city from Dhabeji Division (Pumping). KW&SB

Note:

- Tender can be seen and download from SPPRA website www.pprasindh.gov.pk.
- The participants must quote the rates both in words and figures. Incomplete / Conditional Tenders will not be accepted.
- In case of any undesirable circumstances arise on the submission / opening Date & Time or if Government declares the Holiday, the Tender shall be submitted / opened on next working day at the same time and venue.
- The Procuring agency may reject any bid subject to relevant provision of SPP Rules-2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of said rules.
- Conditional bid cannot be accepted.
- Bid must be in sealed cover and experience certificate for Three years of similar nature of job must be attached with the bid.
- Specifications and details regarding above jobs can be seen and discussed with Resident Engineer, Dhabeji (Pumping) Div. in Division Office situated at Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta at any working day during office hours and Contact No.0333-3019631 at any working day during office hours.
- Debarred Contractors bid cannot be accepted.

KWSB/DPR/2017/48

KARACHI WATER & SEWERAGE BOARD

دھانجی پیمنٹ اسٹیشن، تحصیل میرپور ساکرو، دھانجی ٹاؤن، ڈسٹرکٹ ٹھٹھہ۔ سیل نمبر: 0333-3019631

ہفتہ 8 اپریل 2017ء

تخمینی لاگت 2.5 ملین سے کم

1	کاموں کے نام	1-3rd ٹیرپ ہاؤس، دھماجی پر 1050KW-11KV AEG, 69AMPS, الیکٹرک اینڈ ہائی سٹوری سرورسنگ اور انٹاک
2	K-2-2 ٹیرپ ہاؤس دھماجی پر 35MGD ویٹرپمپ سٹ "ڈی" کی ڈپل انٹری اسٹریٹریز ٹیرپ کیسک کی سرسٹ اری بلڈنگ اور پرنٹنگ کنگس کراچی	2-2nd ٹیرپ ہاؤس دھماجی میں ایچ ٹی 1050KW-6.6KV AEG, الیکٹرک مولڈر 2 کے ہیزنگ ٹیرپ ہاؤس 173288BCBM MC/306330 مع الا ٹیرپ سرور
	K-2-4 ٹیرپ ہاؤس دھماجی میں ٹیلوری اور 1000MM ڈیپا ٹیرپ سٹ "اے" کی سرسٹ اری کٹرڈنگ اور میٹھیس	2-5 ٹیرپ ہاؤس دھماجی میں مولڈر ٹیرپ سٹ "ڈی" کے لیے ٹیرپ ٹیرپ 7324 BCBM MC-306324
	K-2-5 ٹیرپ ہاؤس دھماجی میں مولڈر ٹیرپ سٹ "ڈی" کے لیے ٹیرپ ٹیرپ 7324 BCBM MC-306324	کراچی ایئر فیلڈ کنگسٹن سرور
	2nd ٹیرپ ہاؤس دھماجی میں ٹیرپ ہاؤس RPS-7(RPL) NO.4 کے ٹیرپ کی تبدیلی اور کپڑوں کی تبدیلی	کٹرڈنگ
2	کٹرڈنگ کی اہلیت	جدرا کٹرڈنگ کے پاس 1NTN / پٹرولنگ اور کٹرڈنگ کی تبدیلی 2010 (ترجم شدہ 2014) کے ضابطے 48(1)(ب) کے تحت عدالت کو دیئے گئے۔ مرکز نوٹیشن برائے کام کے 2.5 ٹین کارٹن اور نیڈر کے ساتھ شلنگ کیا جائے۔
3	کاموں کا کٹریج	سلائیٹ فریم کے کاموں میں ٹین برس کے ٹیرپ کی اینڈ نیڈر کے ساتھ شلنگ کی جائے۔
4	نیڈر فریڈا پاسکا	نیڈر ڈاکوٹس اکاؤنٹس (ایچ بی سی)، ٹرانس پارکمنٹ KW&SB کے دفتر سے حاصل کیا جاسکتا ہے جو فرسٹ فور، KW&SB میں آؤٹس سروس سینٹر گھنٹوں بلڈنگ گھنٹوں اقبال کراچی میں واقع ہے۔ مئی 09:00 سے 01:00 بجے تک
5	ڈورہاٹ	پیشہ ورانہ سٹاف کے 2 ٹیرپ ہاؤس ڈورہاٹ پارکمنٹ نام کراچی اور انڈیا سٹریٹنگ
6	کاموں کے لیے	1-1500-ڈورہاٹ
	نیڈر ڈک فیت	2-2500-ڈورہاٹ
		3-1500-ڈورہاٹ
		4-2500-ڈورہاٹ
		5-1500-ڈورہاٹ
		6-1000-ڈورہاٹ
		(ڈاکوٹس) ٹیرپ ہاؤس ڈورہاٹ KW&SB
7	ایئر کی آخری تاریخ	کلی اشاعت سے 02-05-2017 تک مئی 09:00 سے 01:00 بجے تک
8	نیڈر وصولی اور کھولے جانے کی تاریخ اور وقت	نیڈر 03-05-2017 تک 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
9	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
10	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹریٹنگ	04-05-2017 سے 18-05-2017 تک جاری کیے، 19-05-2017 کو دہرے 02:00 بجے وصول کیے اور اس کی تاریخ 02:30 بجے کھولے جائیں گے
	ڈورہاٹ سٹری	

لوٹو:

- 1- فیڈرل SPPIRA سے رابطہ www.ppraisindh.gov.pk پر کیجیے اور ڈائن انڈیا کو پاس کیا ہے۔
- 2- شکار ڈائن انڈیا سے ایڈوائز اور انفارمیشن ڈائن میں شامل کریں، یہ ایک ملٹر مشورہ فیڈرل ڈائن میں ملے گا۔
- 3- ویڈیو اور فوٹو گالری کے لئے تاریخ اور وقت پر کسی کابینہ کی معلومات یا سرکاری ایڈریس کے اعلان کی صورت میں فیڈرل ڈائن کے ذریعے روزانہ وقت اور مقام پر پیش کیے اور کھلے گا۔
- 4- یہ ایک فیڈرل SPPIRA 2010 کی متعلقہ شکار کے تحت کسی بھی اقدام کو یوں کو ستر کرنے کی اطلاع اور دیگر وزارت کے متعلقہ 25 کے تحت یہ ایڈوائز ڈائن میں شامل کرنے کی صورت میں۔
- 5- مشورہ ایڈوائز ڈائن میں شامل ہونے کی صورت میں۔
- 6- ایڈوائز ڈائن میں شامل ہونے کی صورت میں اس کے ساتھ سرکاری ڈائن کے تمام کے تحت میں سال کے آخر میں اس کے ساتھ شکار کی جائے گی۔
- 7- ڈائن میں شامل ہونے کی صورت میں اس کے ساتھ سرکاری ڈائن کے ساتھ سرکاری ڈائن میں شامل ہونے کی صورت میں اس کے ساتھ شکار کی جائے گی۔
- 8- ڈائن میں شامل ہونے کی صورت میں اس کے ساتھ سرکاری ڈائن کے ساتھ سرکاری ڈائن میں شامل ہونے کی صورت میں اس کے ساتھ شکار کی جائے گی۔

کراچی وائٹرائسڈ سیوریج بورڈ



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (PUMPING)

Cell No.0333-3019631

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta

No. RE/Dhabeji Div.(P)/NIT/2016-17/ 879

Dated: 22/3/ 2017

✓ The Director Public Relations,
K.W.&S.B.

**Subject: PUBLICATION OF NOTICE INVITING TENDERS
(UNDER SPPRA-2010).**

I am enclosing herewith 12 copies of N.I.T. of the following works for publication in leading daily Newspapers (English, Urdu & Sindhi etc.) of Karachi at an early date :-

S.NO.	NAME OF WORK
1.	SERVICING / OVERHAULING OF 11 KV, 1050 KW, 69AMPS. AEG ELECTRIC STANDBY MOTOR OF 3 RD . PHASE PUMP HOUSE, DHABEJI.
2.	REPAIR / REBUILDING & CORROSION PROTECTIVE COATING OF DOUBLE ENTRY IMPELLER & PUMP CASING OF 35MGD WEIR PUMP SET 'D' AT K-2 PUMP HOUSE, DHABEJI.
3.	REPLACEMENT OF BEARING NO.7328 BCBM & 6330 MC/-3 WITH ALLIED SERVICES OF H.T. 6.6 KV, 1050 KW, AEG ELECTRIC MOTOR NO.2 OF 2 ND . PHASE PUMP HOUSE, DHABEJI.
4.	REPAIR / RECONDITIONING AND MAINTENANCE OF DELIVERY VALVE 1000 MM DIA PUMP SET 'A' AT K-2 PUMP HOUSE, DHABEJI.
5.	PROVIDING / FIXING BEARING NO.7324 BCBM, 6324 M/C-3 FOR MODIFIED PUMP SET 'D' ALONG WITH SERVICES AT K-2 PUMP HOUSE, DHABEJI.
6.	RECONDITIONING OF COMPONENTS AND REPLACEMENT OF BEARING OF MAN PUMP TYPE RRS-7 (SPL) NO.4 OF 2 ND . PHASE PUMP HOUSE, DHABEJI.

Approvals of Managing Director, KW&SB are enclosed.

Copy to:-

1. The Chief Engineer (E&M)-W, KW&SB
2. The Director (Design & Estimate), KW&SB
3. The S.E.(P&F)-I, KW&SB
4. Work file.
5. Office copy.

Resident Engineer
Dhabeji Div. (Pumping)
K. W. & S. B



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (PUMPING)

Cell No.0333-3019631

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta

No. RE/Dhabeji Div.(P)/NIT/2016-17/ 878

Dated: 22/3/ 2017

NOTICE INVITING TENDERS

(Through Press)

(ON ITEM RATE BASIS)

Sealed Tenders are invites single stage – single envelope system as per SPPRA Rules-2010 (Amended 2013) for the following works :-

Estimated Cost below 2.5 Million

1.	Name of Works	1). SERVICING / OVERHAULING OF 11 KV, 1050 KW, 69AMPS. AEG ELECTRIC STANDBY MOTOR OF 3 RD .PHASE PUMP HOUSE, DHABEJI. 2). REPAIR / REBUILDING & CORROSION PROTECTIVE COATING OF DOUBLE ENTRY IMPELLER & PUMP CASING OF 35MGD WEIR PUMP SET 'D' AT K-2 PUMP HOUSE, DHABEJI. 3). REPLACEMENT OF BEARING NO.7328 BCBM & 6330 MC/-3 WITH ALLIED SERVICES OF H.T. 6.6 KV, 1050 KW, AEG ELECTRIC MOTOR NO.2 OF 2 ND . PHASE PUMP HOUSE, DHABEJI. 4). REPAIR / RECONDITIONING AND MAINTENANCE OF DELIVERY VALVE 1000 MM DIA PUMP SET 'A' AT K-2 PUMP HOUSE, DHABEJI. 5). PROVIDING / FIXING BEARING NO.7324 BCBM, 6324 M/C-3 FOR MODIFIED PUMP SET 'D' ALONG WITH SERVICES AT K-2 PUMP HOUSE, DHABEJI. 6). RECONDITIONING OF COMPONENTS AND REPLACEMENT OF BEARING OF MAN PUMP TYPE RRS-7 (SPL) NO.4 OF 2 ND . PHASE PUMP HOUSE, DHABEJI.
2.	Eligibility of Contractor	Bidder / Contractor having NTN / Sales Tax and Contractor should be registered with Sindh Revenue Board in terms of Rule-46(1)(iii) of SPP Rules, 2010 (Amended 2014). Turnover at least Rs.2.5 Million of last Three years must be attached with the Tender.
3.	Experience of Works	Three years Experience Certificate of similar of job must be attached with the Tender
4.	Tender can be Purchased	Tender documents will be available for sale from the office of the Accounts Officer (Revenue), Finance Department, KW&SB having his office at 1 st . Floor, KW&SB Head Office, Civic Centre Annex. Building, Gulshan-e-Iqbal, Karachi between 09.00A M to 01.00P M.
5.	Bid Security	02% of the Quoted Amount in shape of Pay Order / Bank Draft in favour of Karachi Water & Sewerage Board
6.	Tenders Cost of works	1). Rs.1,500/= 2). Rs.2,500/= (Non-refundable in shape of Pay order in 3). Rs.1,500/= favour of KW&SB) 4). Rs.2,500/= 5).Rs.1,500/= 6).Rs.1,000/=

7.	Last date of Issuing	W.e.f. 1 st . Publication to Dated : <u>02/05/2017</u> between 09.00A.M. to 01.00P.M.
8.	Date & Time of submission and Opening of Tender.	Submission of Tender at <u>03/05/2017</u> at 02:00 PM and Opening of Tender at 02:30 PM on same day.
9.	Un-responded Tender will be again issued / submitted / opened (2 nd . Attempt)	2 nd . Attempt Tender will be issue from <u>04/05/2017</u> to <u>18/05/2017</u> and Submission on <u>19/05/2017</u> at 02.00 PM and will be open on same day at 02.30 PM.
10.	Place of opening.	The Procurement Committee-I, KW&SB at the Office of the Convener / Director (Design & Estimate), KW&SB, Gulshan-e-Iqbal, Block-18, Karachi.
11.	Source of Funding	KW&SB's own fund of current financial year 2016-2017.
12.	Scope of works	For Improvement, smooth & un-interrupted pumping of drinking water to the Karachi city from Dhabeji Division (Pumping), KW&SB

Note:-

1. Tender can be seen and download from SPPRA website www.pprasinhd.gov.pk
2. The participants must quote the rates both in words and figures. Incomplete / Conditional Tenders will not be accepted.
3. In case of any undesirable circumstances arise on the submission / opening Date & Time or if Government declares the Holiday, the Tender shall be submitted / opened on next working day at the same time and venue.
4. The Procuring agency may reject any bid subject to relevant provision of SPP Rules, 2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of said rules.
5. Conditional bid cannot be accepted.
6. Bid must be in sealed cover and experience certificate for Three years of similar nature of job must be attached with the bid.
7. Specifications and details regarding above jobs can be seen and discussed with Resident Engineer, Dhabeji Div. (Pumping) in Division Office situated at Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta at any working day during office hours and **Contact No.0333-3019631** at any working day during office hours.
8. Debarred Contractors bid cannot be accepted.

KARACHI WATER AND SEWERAGE BOARD



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES, DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE: 021-231464 - 021-99231463

No. KW&SB/D.M.D/HRD&A/1259

Dated: 23rd November, 2016

CORRIGENDUM

In pursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated 22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) for compliance of Rule-31 of SPPRA, and Corrigendum No. KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), KMC as Member.

This issues with the approval of Managing Director, KW&SB.

Mr. Faizal
1 Keep in record.
Sd/-
Dir (D&A) 28/11/16

[Signature]
Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Planning) KW&SB
3. Sr. Director (Finance), KW&SB / Convener Committee.
4. Chief Engineer, Korangi, KW&SB / Member/Secretary.
5. Chief Engineer, Central, KMC / Member.
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member.
7. Divisional Accounts Officer (South), KW&SB / Member
8. Sr. Director (HRM), KMC.
9. S.E. East, KW&SB
10. Director (IT) KW&SB
11. Director Administration, KW&SB
12. Executive Engineer, (Sew-II), Jamshed Town, KW&SB
13. AD (LFA) KW&SB
14. AO (ESTT) KW&SB
15. Office Copy.
16. Master File.

c.c. to Managing Director, KW&SB



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/SR. DIR./HRD&A/397

Dated: 14th April, 2016

OFFICE ORDER

The Procurement Committee-I is re-constituted as per Rule-07 of Sindh Public Procurement Rules-2010, for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority as under:

Sr. No.	Nominee	Position in P C
1.	Director Design & Estimate	Convener / Chairman
2.	Superintending Engineer (Concerned)	Member
3.	Representative of D.G. (TS), KMC	Member
4.	Representative of Finance Advisor, KMC	Member
5.	A.O. / D.A.O. / A.A.O. (Concerned)	Member/Secretary

The office of the Director Design shall be headquarter for Procurement Committee-I.

The Concerned Superintending Engineer shall maintain the record of Procurement proceedings as required under Rule-9 of SPPRA-2010

This issues on the recommendation of Chief Engineer (IPD)/D M D (Planning) KW&SB and with the approval of Managing Director, KW&SB vide para 5/N.




SR. DIRECTOR (HR)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SB
2. Dy. Managing Director (Planning) / C.E. (IPD) KW&SB
3. Chief Engineer (W/S) KW&SB
4. Director Design & Estimate/Convener / Chairman Committee
5. All Members of the Committee.
6. Sr. Director (Finance) KW&SB
7. Director (IT) KW&SB
8. Director (I&C) M.D Sectt: KW&SB
9. Staff Officer to Vice Chairman, KW&SB
10. AD (LFA) KW&SB
11. AO (ESTT) KW&SB
12. AO (Budget) KW&SB
13. IAO-II KW&SB
14. Office Copy.
15. Master File.

c.c. to Managing Director, KW&SB

OO-2016



19/4/16

KARACHI WATER AND SEWERAGE BOARD
OFFICE OF THE RESIDENT ENGINEER, DHABEJI DIVISION (PUMPING)
ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17

(Revised-2)

S.No.	Description of Procurement	Quantity where applicable	Estimated unit cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Million Rs.)	Sources of Funds ADP / Non-ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)			
								Q1	Q2	Q3	Q4
	BG # 6123-26 (Rs.45,00,000/=) Repair and maintenance of machinery at Dhabeji Pumping Station										
1.	REMETALLING OF MAIN BEARING FOR MAN ENGINE G7V-40/60 OF 1 ST . PHASE PUMP HOSE, DHABEJI	Copy attached	Copy attached	2.1673	4.50	Non ADP	Single Stage One Envelope System	-	-	Jan. 2017	-
2.	REPAIR / RECONDITIONING OF DOUBLE ENTRY IMPELLER, BEARING HOUSING, BEARING SLEEVE & P/F OF BEARINGS NO.7328 BCBM AND 6324 M/C-3 FOR PUMP SET NO.2 OF 4 TH PHASE PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	1.6909	4.50	Non ADP	Single Stage One Envelope System	-	-	Jan. 2017	-
	BG # 6123-27 (Rs.1,30,00,000/=) Misc. work at 1 st , 2 nd , 3 rd , 4 th & 5 th Phase i/c K-3 Pump House at Dhabeji.										
3.	P/F BEARING NO.7324 BCBM, 23130 CC/W-33 FOR PUMP SET 'A' ALONG WITH SERVICES AT K-2 PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	1.1362	13.00	Non ADP	Single Stage One Envelope System	-	Oct. 2016	-	-
4.	REPAIR / REBUILDING & CORROSION PROTECTIVE COATING OF BADLY DAMAGED AND ERODED DOUBLE ENTRY IMPELLER AND CASING OF 35 MGD PUMP SET 'A' AT K-2 PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	2.2880	13.00	Non ADP	Single Stage One Envelope System	-	Oct. 2016	-	-

S.No.	Description of Procurement	Quantity where applicable	Estimated unit cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Million Rs.)	Sources of Funds ADP / Non-ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)			
								Q1	Q2	Q3	Q4
5.	R/M AND REPLACEMENT OF WORN OUT PARTS OF 35MGD WEIR PUMP SET 'A' AT K-2 P/H, DHABEJI.	Copy attached	Copy attached	1.9835	13.00	Non ADP	Single Stage One Envelope System	-	Nov. 2016	-	-
6.	REPAIR & MAINTENANCE OF 25 MGD KSB PUMP TYPE RDLV-600-830A PUMP SET NO.2 BY REPLACEMENT OF WORN-OUT PARTS OF 4 TH PHASE P/H, DHABEJI	Copy attached	Copy attached	1.9852	13.00	Non ADP	Single Stage One Envelope System	-	Dec. 2016	-	-
7.	LOCAL MANUFACTURING OF 35 MGD STANDBY WEIR PUMP ROTARY WITH ALL ACCESSORIES AT K-2 PUMP HOUSE, DHABEJI	Copy attached	Copy attached	2.1091	13.00	Non ADP	Single Stage One Envelope System	-	-	Jan. 2017	-
	BG # 6123-28 (Rs.25,00,000/=) Reconditioning of Siemens 250 KW Generator at Old Pump House 1 st Phase Dhabeji.										
8.	RE-METALLING OF BIG END BEARING OF M.A.N. ENGINE G7V-40/60 OF 1 ST . PHASE PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	2.1673	2.500	Non ADP	Single Stage One Envelope System	-	Dec. 2016	-	-
	BG # 6123-45 (Rs.1,00,00,000/=) Servicing & Insulation of Motors at Dhabeji Pumping Station.										
9.	MANUFACTURING AND PROVIDING OF CARBON BRUSHES FOR 1635 KW SLIP RING TYPE H.T. MOTORS AT K-2 PUMP HOUSE, DHABEJI	Copy attached	Copy attached	2.1476	10.00	Non ADP	Single Stage One Envelope System	-	Dec. 2016	-	-
10.	SERVICING / OVERHAULING OF 1635 KW H.T. MOTOR 'B' (MATHER & PLATTEE) U.K. SLIP RIG TYPE AT K-2 PUMP HOUSE, DHABEJI	Copy attached	Copy attached	2.3329	10.00	Non ADP	Single Stage One Envelope System	-	-	Jan. 2017	-

S.No.	Description of Procurement	Quantity where applicable	Estimated unit cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Million Rs.)	Sources of Funds ADP / Non-ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)			
								Q1	Q2	Q3	Q4
11.	MANUFACTURING AND PROVIDING OF SLIP RING SET FOR 1635 KW H.T. MOTORS AT K-2 PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	2.1283	10.00	Non ADP	Single Stage One Envelope System	-	-	Jan. 2017	-
12.	MANUFACTURING OF MULTIPLE BOX CARBON BRUSH HOLDER AND ROCKER ARM SET FOR 1635 KW, SLIP RING TYPE H.T. MOTORS OF K- 2 PUMP HOUSE, DHABEJI	Copy attached	Copy attached	1.8114	10.00	Non ADP	Single Stage One Envelope System	-	-	Jan. 2017	-
	BG # 6024-16 (Rs.7,50,00,000/=) Misc. works under Electrical & Mechanical Wing.										
13.	RENOVATION OF MAIN ENTRANCE GATE, SECURITY GUARD ROOM, INCLUDING BEAUTIFICATION OF MAIN GATE PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	0.9150	75.00	Non ADP	Single Stage One Envelope System	-	Dec. 2016	-	-
14.	REMETALLING OF SEGMENT THRUST BLOCK & REPAIR / RECONDITIONING OF THRUST PLATE AND BEVEL GEAR (PINION) OF RENK GEAR BOX OF ENGINE NO.3 OF 1 ST . PHASE P/H, DHABEJI.	Copy attached	Copy attached	0.9840	75.00	Non ADP	Single Stage One Envelope System	-	-	Jan., 2017	-
15.	REPAIR & RECONDITIONING OF CYLINDER LINNER OF MAN ENGINE G7V-40/60 OF ENGINE NO.3 OF 1 ST . PHASE PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	1.4799	75.00	Non ADP	Single Stage One Envelope System	-	-	Jan. 2017	-
16.	SERVICING AND MAINTENANCE OF INLET & OUTLET VALVE OF MAN ENGINE G7V-40/60 OF 1 ST . PHASE PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	1.6877	75.00	Non ADP	Single Stage One Envelope System	-	-	Jan. 2017	-

S.No.	Description of Procurement	Quantity where applicable	Estimated unit cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Million Rs.)	Sources of Funds ADP / Non-ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)			
								Q1	Q2	Q3	Q4
17.	P/F OF ANGULAR CONTACT BALL BEARING NO.7324 BCBM AND REPAIR / REBUILDING & CORROSION PROTECTIVE COATING ON THE DOUBLE ENTRY IMPELLER FOR STANDBY 35 MGD WEIR PUMP ROTARY AT K-2 PUMP HOUSE, DHABEJI	Copy attached	Copy attached	1.5196	75.00	Non ADP	Single Stage One Envelope System	-	-	Feb. 2017	-
18.	P/F OF ROLLER BEARING NO.20232 REPAIR/ RECONDITIONING OF MULTIDIMENSIONAL PUMP CASING OF PUMP NO.5 OF 1 ST . PUMP HOUSE, DHABEJI	Copy attached	Copy attached	1.9054	75.00	Non ADP	Single Stage One Envelope System	-	-	Feb. 2017	-
19.	REPAIR / MAINTENANCE OF 35 MGD KSB PUMP TYPE RDLV-700-820A PUMP SET NO.5 BY REPLACEMENT OF WORN OUT PARTS OF K-3 PUMP HOUSE, DHABEJI	Copy attached	Copy attached	2.2058	75.00	Non ADP	Single Stage One Envelope System	-	-	Feb. 2017	-
	REPAIR / MAINTENANCE AND REPLACEMENT WORN-OUT PARTS OF 35 MGD WEIR PUMP SET 'E' AT K-2 PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	2.0466	75.00	Non ADP	Single Stage One Envelope System	-	-	Feb. 2017	-
21.	REPAIR / RECONDITIONING OF INJECTOR AUTOMIZER & LOCAL MANUFACTURING OF INJECTOR BODY & INJECTOR NOZZLE WITH PRESSURE TESTING OF MAN ENGINE G7V-40/60 OF 1 ST . PHASE PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	1.3559	75.00	Non ADP	Single Stage One Envelope System	-	-	Feb. 2017	-

S.No.	Description of Procurement	Quantity where applicable	Estimated unit cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Million Rs.)	Sources of Funds ADP / Non-ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)			
								Q1	Q2	Q3	Q4
22.	OVERHAULING OF MAN PUMP TYPE RRS-7 (SPL) NO.4 INSTALLED AT 2 ND . PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	1.3455	75.00	Non ADP	Single Stage One Envelope System	-	-	Feb. 2017	-
23.	REPAIR / MAINTENANCE OF 25 MGD KSB PUMP TYPE RDLV-600-830A PUMP SET NO.5 BY REPLACEMENT OF WORN-OUT PARTS OF 3 RD . PHASE PUMP HOUSE, DHABEJI	Copy attached	Copy attached	1.9852	75.00	Non ADP	Single Stage One Envelope System	-	-	Feb. 2017	-
24.	LOCAL MFG. OF RUBBER COUPLING BUSH FOR COUPLING MOTOR AND PUMP I/C REPAIR / RECONDITIONING S.S. COUPLING STUD OF MOTOR & PUMP FOR 3 RD . AND 4 TH PHASE PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	1.4135	75.00	Non ADP	Single Stage One Envelope System	-	-	Feb. 2017	-
25.	REPAIR / MAINTENANCE OF 35 MGD MODIFIED WEIR PUMP SET 'B' BY REPLACEMENT OF WORN-OUT PARTS AT K-2 PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	1.9364	75.00	Non ADP	Single Stage One Envelope System	-	-	Mar. 2017	-
26.	REPAIR / RECONDITIONING OF ROCKER ARM CONTROL LEVEL OF M.A.N. ENGINE NO.3 & 5 OF 1 ST . PHASE PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	2.2587	75.00	Non ADP	Single Stage One Envelope System	-	-	Mar. 2017	-
27.	SERVICING AND OVERHAULING OF 6.6 KV, 1050 KW, 114 AMPS. A.E.G. ELECTRIC MOTOR NO.2 OF 2 ND . PHASE PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	1.1233	75.00	Non ADP	Single Stage One Envelope System	-	-	Mar. 2017	-