



NO.XEN/RDD/NIT/2016-17/ 155
OFFICE OF THE EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPARTMENT
 Room No.61, First Floor
 Commissioner Office Building Premises
 LARKANA

Dated the: 10 / 04 / 2017.

NOTICE INVITING TENDERS

Sealed Tenders are invited as per SPPRA Rules from the Interested Persons/Firms/Contractors who wish to participate in the tenders on B-I / B-II Form for bidding of the following Development Schemes.

| S.# | Name of Scheme | Estimated Cost in (M) | Earnest Money (M) | Tender Fee Rs. | Period |
|-----|--|-----------------------|-------------------|----------------|----------|
| | <u>Community Development Programme 2016-17 (PS-38)</u> | | | | |
| 01 | Construction of CC Block and CC drains of Village Sahab Khan Korai UC-Haider Chandio. | 2.000 | 0.0400 | 3000 | 4 Months |
| 02 | Construction of CC Block and CC drains of Village Ghulam Mohammad Israni UC-Khairpur Juso | 2.000 | 0.0400 | 3000 | 4 Months |
| 03 | Construction of Retaining Wall of Village Hameer Khan Chandio UC-Lashkari Chandio | 2.000 | 0.0400 | 3000 | 4 Months |
| 04 | Construction of Eid Gah of Village Shahab Khan Gorar UC-Abri | 1.000 | 0.0200 | 1000 | 4 Months |
| 05 | Construction of CC Block and CC drains of Village Abri UC-Abri | 1.000 | 0.0200 | 2000 | 4 Months |
| 06 | Construction of CC Block and CC drains of Village Yar Mohammad Hulio UC-Abri | 1.000 | 0.0200 | 1000 | 4 Months |
| 07 | Construction of CC Block and CC drains of Village Dodo Hulio UC-Abri | 1.000 | 0.0200 | 1000 | 4 Months |
| 08 | Construction of CC Block and CC drains of Village Dital Abro UC-Jiand Abro | 1.000 | 0.0200 | 1000 | 4 Months |
| 09 | Construction of CC Block and CC drains of Village Razi Khan Gorar UC-Jiand Abro | 1.000 | 0.0200 | 1000 | 4 Months |
| 10 | Construction of CC Block and CC drains of Village Gahi Khan Chandio UC-Misri Khan Chandio | 1.000 | 0.0200 | 1000 | 4 Months |
| 11 | Construction of CC Block and CC drains of Village Bambho Khan Chandio , Mohalla Nawab Khan Chandio UC-Misri Khan Chandio | 1.000 | 0.0200 | 1000 | 4 Months |
| 12 | Construction of CC Block and CC drains of Village Nao Tharo Wadho Mohalla of Sirai Ismail Khero UC-Tharo Wadho | 2.000 | 0.0400 | 3000 | 4 Months |

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

| S.# | Particulars | 1 st Attempt | 2 nd Attempt |
|-----|---|-------------------------|-------------------------|
| 1 | Last date of receipt of application for issuance of Blank Tenders from Publication of NIT upto 12.00 Noon | 5.5.2017 | 9.5.2017 |
| 2 | Date of receipt of Tenders and opening (Receipt of tenders upto 1.00 P.M & opening at 2.00 PM) | 5.5.2017 | 9.5.2017 |