Annexure ”B”

SCHEDULE OF REQUIREMENT
(Scope of Bid)

Tender No. ( 05 )/(2016-2017)/D.M.C(Central)

IMPROVEMENT REHABILITATION OF INTERNAL ROADS FOOT
PATH AND C.C FLOORING AT VARIOUS AREAS OF NORTH
KARACHI, NEW KARACHI ZONE, DMC(CENTRAL)

1) Improvement Rehabilitation of Internal roads foot path and C.C
Flooring at various areas By using items of BOQ in 180
Calendar Days.

NOTE:-  Performance Security will be released on
satisfactory completion report & after the expiry of
maintenance period.



Annexure ”C”

BIDDING DATA
Work No: 5 (2016-2017)

(This section should be filled by the Engineer/Procuring Agency before issuance of the Bidding Documents).
(a).Name of Procuring Agency District Municipal Corporation-Central

(b)-Brief Description of Works | [y ovement / Rehabilitation of internal roads foot
path and C.C Flooring at various area of North
Karachi, New Karachi Zone, DMC(Central)

(c).Procuring Agency’s address:- D.M.C (Centtral) Sharah-e-Ibne Sina, Nazimabad No-2, Karachi.
(d).Estimated Cost:- Rs. | 20.00 (Million)
(e).Amount of Bid Security:- Rs.| 4,00,000/- |(Fill in lump sum amount or in % age of bid

amount/estimated cost, but not exceeding 5%

(f).Period of Bid Validity (days):- 90 Days

(g).Performance Security :- 10% .
(in % age of bid amount/estimated cost equal to 10%)

(h).Percentage, if any, tobe deducted from bills:- 7.5% Income Tax

(i).Deadline for Submission of Bids along with time:- Dated:- oy — & —20lT At-2:00 PM

(j)-Venue, Time, and Date of Bid Opening:- Office of the B&R Department. 3 F loor, District Municipal
: Corporation, Karachi-Central Shahrah-e-IbneSina, Nazimabad
No-2. Karachi. At:-3:00PM Dated:- o _ S -do\N

(k). Time for Completion from written order of commence:- 6 months
().Liquidity damages:- 0.10% 0.05 of Estimated Cost of Bid cost per day of delay, but total
not exceeding 10%). .
(m)T ender Cost Receipt Pay Order No: Date: Amount:
Name of Bank |

(n).Bidding Documents issued to:M/s.

CONTRACTOR SIGNATUE ISSUING AUTHORITY



STANDARD FORM OF BIDDING DOCUMENTS
FOR

PROCUREMENT OF WORKS

For Contracts (Small) amounting between Rs. 2.5 Million to Rs. 50.00 Million

Tender No. ( 05 )/(2016-2017)/D.M.C(Central)
BILL OF QUANTITIES
(SINGLE STAGE ONE ENVELOPE METHOD)

(Alongwith Bidders Eligibility & Qualification Criteria & Method of Procurement)

NAME OF WORK
Improvement Rehabilitation of Internal roads foot path and
C.C Flooring at various areas of North Karachi, New Karachi
Zone, DMC(Central)

B ITY A
ESTIMATED COST OF THE PROJECT B SECURITY OF EATIMATED CIOST TENDER COST
pmpenanihes IN SHAPE OF PAY ORDER (INBE)
(IN RS.) :
20.00 4,00,000/- 3000/-
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Annexure ”"D”

OFFICE OF THE DEPUTY COMMISSIONER KARACHI CENTRAL

NAME OF WORK:-

BILL OF QUANTITIES

Improvement Rehabilitation of Internal roads foot path and

C.C Flooring at various areas of North Karachi, New Karachi

Zone, DMC(Central)

Tender No.( 05 )/ (2016-2017)
(PART-A: ITEM BASED ON SCHEDULE RATE)

Rate

Per

Amount

S. Description of Work Qty
No.
01 Scarify the existing road surface 22500,
116.16 | %.Sft | 95832/-
Sft
02 Dismantling stone melting etc complete 41250
' 605/- %.Cft | 249562/-
Cft
03 Dismantling CC work 1:2:4 etc. complete | 2500.Cft | 3327.50 | % Cii | 83187/
04 Dismantling cement block machinery etc | 756.Cft | 1134.38 | % Cft 8576/-
complete
05 Earth work excavation of road side nalies
i/c forming its banks or putting the same | 5175.Cft | 1437/- | %0 Cft | 7436/-
on embankment etc.
06 Excavation in foundation of building
bridges and other structure including
dagbelling  dressing, refilling around | 2500.Cft | 3176.25 | %0 Cft | 7941/-
structure with excavated earth watering
and ramming lead up to 5ft
07 Cartage of 100 cft/5 tones of all materials | 62881. | 804.52 | % Cft | 505890/-
like 5° one aggregate spawl, coal, lime, ch _
surki, etc. (lead of 7 miles)
08 Excavation for pipe line in trenches & pits
in all kind of soil of murmur i/c trimming
(a) & dressing sides to true alignment & shape | 36000. 4650/- % 167400/-
leveling of bed of trenches to correct level Cft 0.Cft
& grade cutting jointing holes & disposal
of surplus earth within one chain as
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(b)

directed by E.Incharge providing fence
guard light & temporary crossing for non
vehicular traffic wherever required lift
upto 5’ &lead upto one chain.

Cutting for extra deep 5 to & add for
additional lead of every one chain or part
thereof in item no. 1 to 15 for excavation
for pipe lines & pits.

1250.Cft

4650/-
+ 550/-
5200/-

%
0.Cft

6500/-

09

Excavation for pipe line in trenches & pits
in hard rock by hammering and chiseling
i/c trimming & dressing sides to true
alignment & shape leveling of bed of
trenches to correct level & grade cutting
jointing holes & disposal of surplus earth
within a one chain as directed by E.
Incharge providing fence guard light flags
and temporary crossing for non vehicular
traffic wherever required lift upto 5°

1250.Cft

24150/-

% 0Cft

30188/-

10

Hire charges of the pumping set upto 10
Horse power. But not less than SHP
Pumping out water from 15 fit depth
trench

13. Days

1500/-

P
Day

19500/-

11

Providing / Laying and fixing in trenched
i/c fitting , jointing & testing etc complete
in all respect

High density polythene pipe (HDPE-100)
for w/s confirming to ISO
4427/DIN8074/8075 B.S 3580 & PSI 3051
PN-10

110 mm 4 dia

500.Rft

268/-

P/Rft

134000/-

160 mm 6" dia

200.Rft

530/-

P/Rft

106000/-

200 mm 8" dia

200.Rft

833/-

P/Rft

166600/-

12

Providing and laying UPVC pipe of class
B fixing in trench i/c cutting fitting and
jointing

With solvent cement i/c testing with water
to a head of 61 meter or 200 ft

06 dia

100.Rft

259/-

P/Rft

25900/-

04~ dia

100.Rft

136/-

P/Rft

13600/-

03 dia

100.Rft

90/-

P/Rft

9000/-

CONTRACTOR SIGNATAURE
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13 Manf;, Supp: & fixing block steal MS pipe
made our MS sheet of 6.4 mm thick from
3”7 to 187 dia confirming to API 5L grade
X-42 spridly welded & externally asphalt
coated internally epoxy coated (AWWA
specification) i/c laying jointing with
straight trenches i/c testing minimum
specification pressure for different dia of
pipe below;
27 dia 10.Rft | 4726.00 | P/Rft 47260/-
08” dia 10.Rft | 2804.00 | P/Rft 28040/-
06" dia 10.Rft | 1984.00 | P/Rft 19840/-
04" dia 10.Rft | 1229.00 | P/Rft 12290/-
03” dia 10.Rft 895.00 | P/Rft 8950/-
14 Ref-filing excavated stuff in trench 6 36751
layer i/c water ramming to dull compacting Cit ' 2760/- | %0 Cft | 101433/-
etc. complete
15 P/F M.S tail pieces (Dholki) on AC pipe
fabrication with ¥4 thick MS plate having
dimension & weight as mentioned against
each item i/c the cost of labour & caulking
6” wide & flag end 37 wide.
12” dia 02.Nos | 2997/- Each 5994/-
08 dia 02.Nos | 2199/- Each 4398/-
06” dia 02.Nos 1422/- Each 2844/-
04" dia 02.Nos 1098/- Fach 2196/-
03” dia 02.Nos 931/- Each 1862/-
16 UPVC fitting tee
03” dia 02.Nos 361/- Each 722/-
04 dia 02.Nos 725/- Each 1450/-
06 dia 02.Nos 1446/- Fach 2892/-
17 UPVC fitting Bends
03” dia 02.Nos 475/- Each 950/-
04" dia 02.Nos 850/- Fach 1700/-
06 dia 01.No 2500/- Fach 2500/-
18(a) | Tees (Equal)
6xX6X6 02.Nos 1950/- Each 3900/-
4x4x4 02.Nos 1375/- Each 2750/-
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(b) | Tees (Un-equal)

12x6 02.Nos | 4937.50 | Each 9875/-

12x4 02.Nos | 3812.50 | Each 7625/-

6x4 02.Nos | 1375.00 | Each 2750/-
19 Cast iron special for AC pipe (Standard wt

for “B” class) band.

08” dia 02.Nos | 4330/- Each 8660/-

06 dia 02.Nos | 2435/- Each 4870/-

04" dia 02.Nos 1082/- Each 2164/-

03 dia 02.Nos 609/- Each 1218/-
20 Providing CI sluice valve heavy pattern

(test pressure 21.0 kg/sq:cm or 300

1b/sq:inch) imported

12” dia 02.Nos | 78000/- | Each | 156000/-

08 dia 01.No | 17940/- | Each 17940/-

06 dia 01.No 9360/- Each 9360/-

04 dia 02.Nos | 5460/- Each 10920/-

03 dia 01.No | 4290/~ | Each | 4290/
21 Fixing of sluice valve with 2 cast iron tail

pieces of one flanged & other with socket

i/c the cost of nuts, bolts & rubber packing

labour etc complete.

12” dia 02.Nos | 3821.00 | Each 7642/-

08 dia O0I.No | 2790.00 | Each 2790/-

06 dia OI.No | 1886.00 | Each 1886/-

04” dia 02.Nos | 1532.00 | Each 3064/-

03” dia OI.No | 1254.00 | Each 1254/-
22 Providing & fixing Split collar 9" wide on

A.C pipe fabricated with %> thick M.S

plate weighting as mentioned against each

item. It include the cost of 4 Nos. ¥4” thick

flanges, nuts & bolts, rubber packing,

labour and sealing material etc complete

03~ dia 01.No 1695/- Each 1695/-

04 dia 01.No 1835/- Each 1835/-

06 dia 01.No 2129/- Fach 2129/-

12 dia 01.No 2510/- Fach 2510/-
23 Providing laying RCC pipes with (Rubber

ring jointed fitting in trenched i/c cutting

fitting and jointing with rubber ring i/c

testing with water to specified pressure

8 dia 1000.Rft | 206.00 | P/Rft | 206000/~

L 12 dia 1000.Rft | 367.00 | P/Rft | 367000/-
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Making connection with the existing
manholes i/c the cost of cutting holes in
walls making them good in cement
concrete 1:2:4 and making the required
channel etc

24

30.Nos

180/-

Each

5400/-

Wi Man: & Supplying of RCC 21” dia frame
slab 57 thick width ambadded 15 kg cost
iron frame this 1:5:3 cone i/c maximum
placing  compact  curing  complete
refreshing reinforced consisit of two 3/8”
dia etc.

10.Nos

1906.60

Each

19066/-

26 Shifting of RCC ring slab of to the side &
fixing in perfect position on damage main
holes in proper shape of ring size 2 thick
C: mortor & dispose off deliveries.

10.Nos

563.09

Each

5631/-

27 P/F RCC manholes cover 1:2:4 concrete
(50% g/bajri 50% crush) 3" deep at
C:reinforced with /2" thick MS bar @ 47
CC welded to a 3/16” thick 2.5 deep MS
flat two hocks of 3/8” dia bars i/c
compacting curing transportation with 10
miles.

100.Nos

913.63

Each

91363/-

28 Cleaning inside sewerage line complete
restoring original silt free space/diameter
of pipe line by labor and equipments
(Mechanically/electrically  driven  i/c
accessories like pulleys steels rob bucket
and draggers sizing from 6 to 18” dia
their to and from pulling action (no of
passes shall be as many as require) would
be taken in two phases first phase entire
length from downstream to upstream
brining down from peak hours sewerage to
flow inside pipeline as free flow and in
second phase from upstream to
downstream of entire length ensuring no
silt observed in bucket (6™ dia to 18” dia)
Except only sewereage water and finally
passing a steel wall of dia 127 lesser that
the diameter of pipe but not exceeding 48
dia ball even for larger dia pipe to ensure
perfect cleaning the job i/c all the higher
cost of equipment and accessory of above
winching machine devices along with

CONTRACTOR SIGNATAURE
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engines with winching drum set having
steel rob pulley mountain over it steel
bucket from 6” to 18" dia hook and other
protection like barrier traffic  sign
trafficions ensuring no damage pipe to
along with ensuring safety to labor and
other public property/lives and removal of
silt/solid during delisting and clearance of
site etc completed as per full satisfaction
of site Incharge

127 dia

1000.Rft

80.50

P/Rft

80500/-

157 dia

500.Rft

96.60

P/Rft

48300/-

18 dia

4000.Rft

128.80

P/Rft

515200/-

29

Preparing Sub-Base by supplying and
spreading well graded pit of bed run gravel
having a liquid limit not greater than 25
and plasticity index not greater than 6 in
proper camber and grade i/c watering
rolling and compacting in layers, thickness
of each compacted layer not exceeding 6”
compacted upto 98-100% density as per
modified AASHO density (Rate i/c all cost
of materials T&P and carriage upto 3
chains)

26925
Cft

3341.71

% Cft

899755/-

30

Providing and laying aggregate base
course camber having CBR 80% as per
AASHTO standard specification i/c
spreading and compacting by approved
mechanical menas  (Motor  grader,
vibratory roller and smooth wheel roller
etc) watering to maintain the moisture
content the compaction of each layer shall
100 percent to the max dry density (Rate
i/c all cost of materials T&P and carriage
upto 3 chains).

43250
Cht

5542.24

% Cit

2397019/-

31

1-1/2” thckse asphalt concrete wearing
course plant mix layieng mechanically to
proper line and grade plant mixed Asphat
concrete specified formula according to
Job mixed formula approved by the
engineer incharge rolling and finishing to
design proper grade line level and camber

75000.
St

6873.79

%0.S1t

5155342/-

CONTRACTOR SIGNATAURE
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etc (Machinery with POLs cost of material
carriage)
32 Providing 17 thick (consolidate) premix | 96440. | 4107.84 | %.Sft | 3961601/-
carpet in proper camber and grade i/c Sft
supplying 10 Cft: standard specification i/c
spreading and compacting by approved
mechanical meanas (Motor  grader,
vibratory roller and smooth wheel roller
etc) watering to maintain the moisture
content the compaction of each layer shall
100 percent to the max dry density (Rate
i/c all cost of material T & P and carriage
up to 3 chains)
Using crushed bajri.
33 P/L toping of 2” thick 1:2:4 screened bajri %” | 11500.Sft | 3275.50 %.Sft 376682/-
& d/g in g/f ete complete.
34 Painting with enamel paint on masonry walls. | 7500.Sft 837.10 %.Sft 106631/-
2”7 & subsequent. coat. (+)584.65
1421.75
35 Supplying and fixing of refrectories Road | 374.Nos 596.23 Each 222990/-
studs double facce, flush surface type.
36 Payment marking in reflective theremo plastic | 8750.Rft 41.24 P/Rft 360850/-
paint for lines of 6™ width.
COST OF SHEDULE ITEM PART (A) Rs. 16,968,890/-
(PART-B: ITEM BASED ON NON SCHEDULE ITEM)
B, Description of Work Qty Rate Per Amount
No.
01 P/F CC kerb block ratio 1:1 1/2:3 size to top | 4200.Rft 220/- P/Rft 924000/-
4”7 base 6” height 18” jointing 1:4 curing
finisishing 1/c 1:3:6 etc.
02 P/F CC vatta 1:1 repairing of AC water
line i/c excavation dewatering repairing
backfilling etc.
18 dia 05.Nos | 10000/- Each 50000/-
12 dia 40.Nos | 7000/- Each | 280000/-
08" dia 02.Nos | 5000/- Each 10000/-
06 dia 02.Nos | 4000/- Each 8000/-
04 dia 70.Nos | 3000/- Each 210000/-
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03

Const of block masonry chamber of (
inside dimension) with 24°x24” cover &
frame weight 10 Kg fix on RCC 1:2 slab
6” thick with steel }2” thick cement plaster
1:6 to all inside wall surface top and
bottom slab outside wall surface 17 deep
to roof slab including curing dewatering
exaction refilling and disposal of surplus
earth etc.

6x6Xx6

01.No

55923.00

Each

55923/-

4x4x4

01.No

28357.00

Fach

28357/-

04

For extra depth beyond 4ft add or deduct
as per site depth as per estimate for CC
chamber

(+) 02
Rft

5000/-

P/Rft

10000/-

05

Roding and cleaning of existing CI/AC
pipe i/c excavation cutting CC vatta 1:1
jointing fixing with labeling comite

jointing and backfilling dewatering etc.

06” dia

500.Rft

30/-

P/R1t

15000/-

04" dia

2000.Rft

25/-

P/Rft

50000/-

06

Construction of Main hole 1:2:4 in-site
dia 5° cleared depth 9™ thick wall cast
50% GAB with 217 dia C.I Frame of 15
Kg & channel benching i/c P/F C.I
footrest etc complete

100.Nos

14529.29

Each

1452929/-

07

For Extra depth & add/deduct beyond 5 ft

(-)25.Rft

2538.62

Per Rft

(-)63465/-

COST OF NON SHEDULE ITEM PART (B) Rs.3,030,744/-

Nomenclature quantities and
Rates have been checked by us

J
A@EX:ENGINEER
DMC (CENTRAL)

CONTRACTOR SIGNATAURE
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Annexure ”E”

INSTRUCTION TO BIDDERS
- Date:
Bid Reference No.:

INSTRUCTION TO BIDDERS

X,

The bid security shall be forfeited to the DMC(Central), of the bidder withdrawn his bid after
opening and before the expiry of the bid validity period or fails to sign the contract if the bid is
accepted.

If a bidder submits a seriously unbalanced bid then he may be required to deposit extra performance

security to a level sufficient to protect the procuring agency against financial losses, failing which his bid
will be either rejected or the bid security be forfeited as deemed appropriate by DMC (Central).

The successful bidder shall furnish a performance guarantee at the time of agreement in shape of Pay Order

- equal to 5% of sanction cost. This guarantee will be released after completion of work.

10.

11.

13.

An amount equal to 5% from each bill will be deducted as Retention Money, which will be released after
successful expiry of maintenance perjod.

Bid validity period of 90 days.

The Procuring agency may reject all or any bids or proposals at any time prior to the acceptance of a bid or
proposal, subject to the relevant provision of SPPRA Rule 2010 (amended 2017)

Any correction / overwriting without initial & stamp of contractor shall declare the tender as réjected.

In case of default by contractors, it shall be liable to forfeiture of Bid Security / Performance Security
(Security Deposit) in part or whole if they fail to abide by the terms and conditions as the case may be and
their names will be blacklisted.

All ap'pIicable taxes shall be included in the bid amount by the contractor which will be deducted from the
bills. '

Those tenders which are in complete or received after the schedule date & time shall not be entertained and
declared as Non-accepted.

Canvassing in connection with tenders is strictly prohibited and tenders submitted t y the contractors who
report canvassing will liable for rejection.

. Eligibility Criteria The Contractor shall be eligible to participate in the Tender, having Valid PEC up to

December 2017 in required category and discipline, NTN Certificate, Valid Professional Tax, Sindh
Revenue Board Registration Certificate & Experience in the relevant job.

The conditions of contract are available on SPPRA website (www.pprasindh.govt.pk).




Annexure ”F”

Method and procedure of procurement: Single State-One Envelope Procedure (Rule
46(1) of SPP Rule 2010(Amended2017)

BIDDERS® ELIGIBILITY/ QUALIFICATION CRITERIA

Eligibility/ Qualification Criteria:

Eligibility / Qualification Criteria

Valid PEC in relevant category (where applicable)& relevant field of speciélization.

NTN Certificate

Valid Professional Tax

CNIC Copy |

u&ml\a—-g.m

Registration with Sindh Revenue Board (SRB)

Qualification Criteria:

Minimum three years’ experience of relevant field.

Turnover of at least last three years.

Bid Security, as mentioned in the NIT & Bidding Documents is furnished.

Bl =

The bid shall be properly signed, named & stamped by the authorized person of the firm
and authorization letter for signatory shall be enclosed with the tender by the authorized
person, if other than the signatory of the firm.

5 At least 20 million work done in last two years, work order and completion certificate must
be attached.

6 The contractor must mention their complete and correct present postal address in tender
documents & quote the rates both in words & in figures. Incomplete / Conditiona) tenders
will be not accepted. In addition, the bidders must furnish the documentary evidence
against each eligibility criteria (as mentioned above) as well as minimum qualification
criteria as included in the Bidding Documents & Pay order of Bids Security, Otherwise
their tender will be summarily rejected without consideration of their bid amount.

7 | Any correction / overwriting without initial & stamp of contractor shall declare the tender
as rejected.

8 Those tenders which are in complete or received after the schedule date & time shall not be
entertained and declared as Non-accepted.

9 | Canvassing in connection with tenders is strictly prohibited and tenders submitted by the
contractors who report canvassing will liable for rejection -




Annexure ’B”

- SCHEDULE OF REQUIREMENT
(Scope of Bid)

Tender No. ( 02 )/(2016-2017)/D.M.C(Central)

IMPROVEMENT REHABILITATION OF INTERNAL ROADS FOOT
- PATH AND C.C FLOORING AT VARIOUS AREAS OF NORTH
NAZIMABAD ZONE, DMC(CENTRAL)

1) Improvement Rehabilitation of Internal roads foot path and C.C
Flooring at various areas By using items of BOQ in 180
Calendar Days.

NOTE:-  Performance Security will be released on
satisfactory completion report & after the expiry of
maintenance period.



Annexure ”C”

BIDDING DATA
Work No: 2 (2016-2017)

(This sectmn should be filled by the Engineer/Procuring Agency before issuance of the Bidding Documents).
(a).Name of Procuring Agency District Municipal Corporation-Central

(b)-Brief Description of Works | Improvement Rehabilitation of Internal roads foot
path and C.C Flooring at various areas of North
Nazimabad Zone, DMC(Central)

(c).Procuring Agency’s address:- D.M.C (Centtral) Sharah-e-Ibne Sina, Nazimabad No-2, Karachi.
(d).Estimated Cost:- Rs. | 20.00 (Million)
(e).Amount of Bid Security:- Rs.| 400,000/~ |(Fill in lump sum amount or in % age of bid

amount/estimated cost, but not exceeding 5%

(f).Period of Bid Validity (days):- 90 Days

(g).Performance Security :- 10%
(in % age of bid amount/estimated cost equal to 10%)

(h).Percentage, if any, tobe deducted from bills:- 7.5% Income Tax

(i). Deadline for Submission of Bids along with time:- Dated:- ]O - S -3°IT At 2:00 PM

(j)-Venue, Time, and Date of Bid Opening:- Office of the B&R Department, 3" Floor, District Municipal
Corporation, Karachi-Central Shahrah—e-lbneSma Nazimabad

No-2, Karachi. At-3:00PM Dated:- |0 § -do17]
(k).Time for Completion from written order of commence:- 6 months

(I).Liquidity damages:- 0.10% 0.05 of Estimated Cost of Bid cost per day of delay, but total
: not exceeding 10%).

(m)Tender Cost Receipt Pay Order No: Date: Amount:

Name of Bank

(n).Bidding Documents issued to:M/s.

CONTRACTOR SIGNATUE ISSUING AUTHORITY



STANDARD FORM OF’.BIDDIN G DOCUMENTS
FOR

PROCUREMENT OF WORKS

For Contracts (Small) amounting between Rs. 2.5 Million to Rs. 50.00 Million

- Tender No. ( 02 )/(2016-2017)/D.M.C(Central)
BILL OF QUANTITIES
(SINGLE STAGE ONE ENVELOPE METHOD)

(Alongwith Bidders Eligibiiity & Qualification Criteria & Method of Procurement)

NAME OF WORK
Improvement Rehabilitation of Internal roads foot path and
C.C Flooring at various areas of North Nazimabad Zone,
DMC(Central)

E
ESTIMATED COST OF THE PROJECT BID SFISLS':E:E%FE::;MO?:DEERCOST TENDER COST
(IN MILLION) (INRS.) (INRS.)
20.00 4,00,000/- 3000/-
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Annexure "D”

OFFICE OF THE DEPUTY COMMISSIONER KARACHI CENTRAL

NAME OF WORK:-

BILL OF QUANTITIES

Improvement Rehabilitation of Internal roads foot path and

C.C Flooring at various areas of North Nazimabad Zone,

DMC(Central) -

Tender No.( 02 )/ (2016-2017)
(PART-A: ITEM BASED ON SCHEDULE RATE)

S. Description of Work Qty Rate Per Amount
No.
01 Scarify the existing road surface 82500,
116.16 | %.Sft | 95832/-
Stt
02 Dismantling stone melting etc complete 41250
' 605/- %.Cft | 249562/-
Cft
03 Dismantling CC work 1:2:4 etc. complete | 2500.Cft | 3327.50 | % Cft | 83187/-
04 Dismantling cement block machinery etc | 756.Cft | 113438 | % Cft 8576/-
complete
05 | Earth work excavation of road side nalies :
i/c forming its banks or putting the same | 5175.Cft | 1437/- | %0 Cft 7436/-
on embankment etc.
06 Excavation in foundation of building
bridges and other structure including
dagbelling dressing, refilling around | 2500.Cft | 3176.25 | %0 Cft | 7941/-
structure with excavated earth watering
: and ramming lead up to 5ft
07 | Cartage of 100 cft/5 tones of all materials | 62881. 804.52 | % Cft | 505890/-
like 5° one aggregate spawl, coal, lime, Cft
surki, etc. (lead of 7 miles)
08 Excavation for pipe line in trenches & pits
in all kind of soil of murmur i/c trimming :
() & dressing sides to true alignment & shiape | 36000. 4650/- % 167400/~
leveling of bed of trenches to correct level Ctt 0.Cft
& grade cutting jointing holes & disposal
of surplus earth within one chain as
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(b)

directed by E.Incharge providing fence
guard light & temporary crossing for non
vehicular traffic wherever required lift
upto 5° &lead upto one chain.

Cutting for extra deep 5° to 8 add for
additional lead of every one chain or part
thereof in item no. 1 to 15 for excavation
for pipe lines & pits.

1250.Cft

4650/-
+ 550/-
5200/-

%
0.Cft

6500/-

09

Excavation for pipe line in trenches & pits
in hard rock by hammering and chiseling
i/c trimming & dressing sides to true
alignment & shape leveling of bed of
trenches to correct level & grade cutting
Jjointing holes & disposal of surplus earth
within a one chain as directed by E.
Incharge providing fence guard light flags
and temporary crossing for non vehicular
traffic wherever required lift upto 5°

1250.C1%

24150/-

% 0Cft

30188/-

10

Hire charges of the pumping set upto 10
Horse power. But not less than SHP
Pumping out water from 15 fit depth
trench

13. Days

1500/-

Per
Day

19500/-

11

Providing / Laying and fixing in trenched
I/c fitting , jointing & testing etc complete
in all respect

High density polythene pipe (HDPE-100)
for w/s confirming to ISO
4427/DIN8074/8075 B.S 3580 & PSI 3051
PN-10

110 mm 47 dia

500.Rft

268/-

P/Rft

134000/-

160 mm 6" dia

200.Rft

530/-

P/Rft

106000/-

200 mm 8 dia

200.Rft

833/-

P/R1t

166600/-

12

Providing and laying UPVC pipe of class
B fixing in trench i/c cutting fitting and
jointing

With solvent cement i/c testing with water
to a head of 61 meter or 200 ft

06” dia

100.Rft

259/-

P/Rft

25900/-

04 dia

100.Rft

136/-

P/Rft

13600/-

03 dia

100.R1ft

90/-

P/Rft

9000/-
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13 Manf;, Supp: & fixing block steal MS pipe
made our MS sheet of 6.4 mm thick from
3” to 18” dia confirming to API 5L grade
X-42 spridly welded & externally asphalt
coated internally epoxy coated (AWWA
specification) i/c laying jointing with
straight trenches i/c testing minimum
specification pressure for different dia of
pipe below;
12” dia 10.Rft | 4726.00 | P/Rft | 47260/-
08 dia 10.Rft | 2804.00 | P/Rft 28040/-
06 dia 10.Rft | 1984.00 | P/Rft 19840/-
04" dia 10.Rft | 1229.00 | P/Rft 12290/-
03” dia I0.Rft | 895.00 | P/Rft 8950/-
14 Ref-filing excavated stuff in trench 6” 36751
layer i/c water ramming to dull compacting Cft ’ 2760/- | %0 Cft | 101433/-
etc. complete
15 P/F M.S tail pieces (Dholki) on AC pipe
fabrication with 4™ thick MS plate having
dimension & weight as mentioned against
each item i/c the cost of labour & caulking
6" wide & flag end 3 wide.
12” dia 02.Nos | 2997/- Each 5994/-
08” dia 02.Nos | 2199/- Each 4398/-
06" dia 02.Nos 1422/- Fach 2844/-
04 dia 02.Nos 1098/- Each 2196/-
03" dia 02.Nus 931/- Each 1862/-
16 UPVC fitting tee
03” dia 02.Nos 361/- Each 722/-
04" dia 02.Nos 725/- Each 1450/-
06 dia 02.Nos 1446/- Each 2892/-
17 UPVC fitting Bends
03" dia 02.Nos 475/- Fach 950/-
04 dia 02.Nos 850/- Fach 1700/-
06> dia 01.No 2500/- Each 2500/-
18(a) | Tees (Equal)
6x6x6 02.Nos 1950/- Each 3900/-
4x4x4 02.Nos 1375/- Each 2750/-
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(b) Tees (Un-equal)

12x6 02.Nos | 4937.50 | Each 9875/-

12x4 02.Nos | 3812.50 | Each 7625/-

ox4 02.Nos | 1375.00 | Each 2750/-
19 Cast iron special for AC pipe (Standard wt

for “B” class) band.

08” dia 02.Nos | 4330/- FEach 8660/-

06” dia 02.Nos | 2435/- Each 4870/-

04” dia 02.Nos 1082/- Each 2164/-

03” dia 02.Nos 609/- Each 1218/-
20 Providing CI sluice valve heavy pattern

(test pressure 21.0 kg/sq:em or 300

Ib/sq:inch) imported

12 dia 02.Nos | 78000/- | Each | 156000/-

08 dia 0I.No | 17940/- | Each 17940/-

06” dia 01.No 9360/- Each 9360/-

04> dia 02.Nos | 5460/- Each 10920/-

03" dia 01.No 4290/- Each 4290/-
21 Fixing of sluice valve with 2 cast iron tail

pieces of one flanged & other with socket

i/c the cost of nuts, bolts & rubber packing

labour etc complete.

12” dia 02.Nos | 3821.00 | Each 7642/-

08” dia 01.No | 2790.00 | Each 2790/-

06" dia OI.No | 1886.00 | Each 1886/-

04 dia 02.Nos | 1532.00 | Each 3064/-

03” dia O0I.No | 1254.00 | Each 1254/-
22 Providing & fixing Split collar 9 wide on

A.C pipe fabricated with %47 thick M.S

plate weighting as mentioned against each

item. It include the cost of 4 Nos. ¥4” thick

flanges, nuts & bolts, rubber packing,

labour and sealing material etc complete

03” dia 01.No 1695/- Each 1695/-

047 dia 01.No 1835/- Each 1835/-

06 dia 01.No 2129/- Each 2129/-

12 dia 01.No 2510/- Fach 2510/-
23 Providing laying RCC pipes with (Rubber

ring jointed fitting in trenched i/c cutting

fitting and jointing with rubber ring i/c

testing with water to specified pressure

8" dia 1000.Rft | 206.00 | P/Rft | 206000/-

12” dia 1000.Rft | 367.00 | P/Rft | 367000/-
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24 Making connection with the existing
manholes i/c the cost of cutting holes in
walls making them good in cement
concrete 1:2:4 and making the required
channel etc

30.Nos

180/-

Each

5400/-

25 Man: & Supplying of RCC 21~ dia frame
slab 57 thick width ambadded 15 kg cost
iron frame this 1:5:3 cone i/c maximum
placing  compact  curing  complete
refreshing reinforced consisit of two 3/8”
dia etc.

10.Nos

1906.60

Each

19066/-

26 Shifting of RCC ring slab of to the side &
fixing in perfect position on damage main
holes in proper shape of ring size 2” thick
C: mortor & dispose off deliveries.

10.Nos

563.09

Each

5631/-

27 P/F RCC manholes cover 1:2:4 concrete
(50% g/bajri 50% crush) 3" deep at
C:reinforced with ' thick MS bar @ 4”
CC welded to a 3/16” thick 2.5 deep MS
flat two hocks of 3/8” dia bars i/c
compacting curing transportation with 10
miles.

100.Nos

913.63

Each

91363/-

28 Cleaning inside sewerage line complete
restoring original silt free space/diameter
of pipe line by labor and equipments
(Mechanically/electrically ~ driven  i/c
accessories like pulleys steels rob bucket
and draggers sizing from 6” to 18 dia
their to and from pulling action (no of
passes shall be as many as require) would
be taken in two phases first phase entire
length from downstream to upstream
brining down from peak hours sewerage to
flow inside pipeline as free flow and in
second phase from upstream to
downstream of entire length ensuring no
silt observed in bucket (6” dia to 18 dia)
Except only sewereage water and finally
passing a steel wall of dia 12” lesser that
the diameter of pipe but not exceeding 48”
dia ball even for larger dia pipe to ensure
perfect cleaning the job i/c all the higher
cost of equipment and accessory of above
winching machine devices along with

CONTRACTOR SIGNATAURE
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engines with winching drum set having
steel rob pulley mountain over it steel
bucket from 6 to 18” dia hook and other
protection like barrier traffic  sign
trafficions ensuring no damage pipe to
along with ensuring safety to labor and
other public property/lives and removal of
silt/solid during delisting and clearance of
site etc completed as per full satisfaction
of site Incharge

12” dia

1000.Rft

80.50

P/Rft

80500/-

15” dia

500.Rft

96.60

P/Rft

48300/-

18 dia

4000.Rft

128.80

P/Rft

515200/-

29

Preparing Sub-Base by supplying and
spreading well graded pit of bed run gravel
having a liquid limit not greater than 25
and plasticity index not greater than 6 in
proper camber and grade i/c watering
rolling and compacting in layers, thickness
of each compacted layer not exceeding 6
compacted upto 98-100% density as per
modified AASHO density (Rate i/c all cost
of materials T&P and carriage upto 3
chains)

26925
Cft

3341.71

%o Cht

899755/-

30

Providing and laying aggregate base
course camber having CBR 80% as per
AASHTO standard specification 1i/c
spreading and compacting by approved
mechanical menas  (Motor  grader,
vibratory roller and smooth wheel roller
etc) watering to maintain the moisture
content the compaction of each layer shall
100 percent to the max dry density (Rate
i/c all cost of materials T&P and carriage
upto 3 chains).

43250
Ctt

5542.24

% Ctt

2397019/-

31

1-1/2” thckse asphalt concrete wearing
course plant mix layieng mechanically to
proper line and grade plant mixed Asphat
concrete specified formula according to
job mixed formula approved by the
engineer incharge rolling and finishing to
design proper grade line level and camber

75000.
Sft

6873.79

%.Sft

5155342/
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etc (Machinery with POLs cost of material
carriage)
32 Providing 17 thick (consolidate) premix | 96440. | 4107.84 | %.Sft | 3961601/-
carpet in proper camber and grade i/c Stt
supplying 10 Cft: standard specitication i/c
spreading and compacting by approved
mechanical meanas (Motor  grader,
vibratory roller and smooth wheel roller
etc) watering to maintain the moisture
content the compaction of each layer shall
100 percent to the max dry density (Rate
i/c all cost of material T & P and carriage
up to 3 chains)
Using crushed bajri.
33 P/L toping of 2" thick 1:2:4 screened bajri %™ | 11500.Sft | 3275.50 %.Sft 376682/-
& d/g in g/f etc complete,
34 Painting with enamel paint on masonry walls. | 7500.Sft 837.10 %.Sft 106631/-
2” & subsequent. coat. (1)584.65
1421.75
35 Supplying and fixing of refrectories Road | 374.Nos 596.23 Each 222990/-
studs double facce, flush surface type.
36 Payment marking in reflective theremo plastic | 8750.Rft 41.24 P/Rft 360850/-
paint for lines of 6” width.
COST OF SHEDULE ITEM PART (A) Rs. 16,968,890/-
(PART-B: ITEM BASED ON NON SCHEDULE ITEM)
5. Description of Work Qty Rate Pey Amount
No.
01 P/F CC kerb block ratio 1:1 1/2:3 size to top | 4200.Rft 220/- P/Rft 924000/-
4” base 6” height 18 jointing 1:4 curing
finisishing 1/c 1:3:6 etc.
02 P/F CC vatta 1:1 repairing of AC water
line i/c excavation dewatering repairing
backfilling etc.
18 dia 05.Nos | 10000/- Each 50000/-
127 dia 40.Nos | 7000/- Each 280000/-
087 dia 02.Nos | 5000/- Each 10000/-
06” dia 02.Nos | 4000/- Each &000/-
04 dia 70.Nos | 3000/- Each 210000/-
03 Const of block masonry chamber of (
inside dimension) with 24”x24” cover &
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frame weight 10 Kg fix on RCC 1:2 slab
6” thick with steel '4” thick cement plaster
1:6 to all inside wall surface top and
bottom slab outside wall surface 17 deep
to roof slab including curing dewatering
exaction refilling and disposal of surplus
earth etc.

6x6x6

01.No

55923.00

Each

55923/-

4x4x4

01.No

28357.00

Each

28357/-

For extra depth beyond 4ft add or deduct
as per site depth as per estimate for CC

04

chamber

(+) 02
Rft

5000/-

P/Rft

10000/-

Roding and cleaning of existing CI/AC
pipe i/c excavation cutting CC vatta 1:1
jointing fixing with labeling comite

jointing and backfilling dewatering etc.

05

06” dia

500.Rft

30/-

P/Rft

15000/-

04 dia

2000.Rft

25/-

P/Rft

50000/-

Construction of Main hole 1:2:4 in-site
dia 5’ cleared depth 9” thick wall cast
50% GAB with 217 dia C.I Frame of 15
Kg & channel benching i/c P/F C.I
footrest etc complete

06

100.Nos

14529.29

Each

1452929/-

07

For Extra depth & add/deduct beyond 5 ft

(-)25.Rft

2538.62

Per Rft

(-)63465/-

COST OF NON SHEDULE ITEM PART (B) Rs.3,030,744/-

Nomenclature quantities and
Rates have been checked by us

(‘//_/- \p’*/
ASST]*EX:ENGINEER
DMC (CENTRAL)

CONTRACTOR SIGNATAURE
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NAME OF WORK:- Improvement Rehabilitation of Internal roads foot path and
C.C Flooring at various areas of North Nazimabad Zone,

DMC(Central)

Tender No.( 02 )/ (2016-2017)
QUOTED BID SUMMERY

I/We hereby quoted as follows.

In Figures In Words

PART-A (Item Based on S/R)
amounting Rs. 16,968,890/-

%Above/Below of the S/R

Rs.

2 PART-B (Item Based on Non Schedule
[tem) amounting Rs. 3,030,744/-

%Above/Below of the

Non Schedule Item -

Rs.

(8]

GRAND TOTAL (A)+(B) | Rs.

e Tender must be quoted in figure & in work both otherwise liable to be cancelled.
o _ All over writing & correction if any must be initialed & stamped by the bidder.
e [/ Weread the Standard Bidding Documents available in SPPRA website (www . pprasindh.govt.pk)
and agreed to abide all of them and also prowde all these documents with our signatures as & when
directed.

I/We have attached a Bid Security as per NIT in Shape of Pay Order No.

Dated: amounting Rs. issued from

In favor of D.M.C (Central);

Signature of the Contractor
with Stamp

Address:
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Annexure ’E”

INSTRUCTION TO BIDDERS
: Date:
Bid Reference No.:

INSTRUCTION TO BIDDERS

1. The bid security shall be forfeited to the DMC(Central), of the bidder withdrawn his bid after
opening and before the expiry of the bid validity period or fails to sign the contract if the bid is
accepted.

2. If a bidder submits a seriously unbalanced bid then he may be required to deposit extra performance
security to a level sufficient to protect the procuring agency against financial losses, failing which his bid
will be either rejected or the bid security be forfeited as deemed appropriate by DMC (Central).

3. The successful bidder shall furnish a performance guarantee at the time of agreement in shape of Pay Order

- equal to 5% of sanction cost. This guarantee will be released after completion of work.

4. An amount equal to 5% from each bill will be deducted as Retention Money, which will be released after
successful expiry of maintenance period.

5. Bid validity period of 90 days.

6. The Procuring agency may reject all or any bids or proposals at any time prior to the acceptance of a bid or
proposal, subject to the relevant provision of SPPRA Rule 2010 (amended 2017)

7. Any correction / overwriting without initial & stamp of contractor shall declare the tender as rejected.

8. In case of default by contractors, it shall be liable to forfeiture of Bid Security / Performance Security
(Security Deposit) in part or whole if they fail to abide by the terms and conditions as the case may be and
their names will be blacklisted.

9. All applicable taxes shall be included in the bid amount by the contractor which will be deducted from the

10.

14;

12.

bills.

Those tenders which are in complete or received after the schedule date & time shall not be entertained and
declared as Non-accepted.

Canvassing in connection with tenders is strictly prohibited and tenders submitted by the contractors who
report canvassing will liable for rejection.

Eligibility Criteria The Contractor shall be eligible to participate in the Tender, having Valid PEC up to
December 2017 in required category and discipline, NTN Certificate, Valid Professional Tax, Sindh
Revenue Board Registration Certificate & Experience in the relevant job.

13. The conditions of contract are available on SPPRA website (www.pprasindh.govt.pk).



Annexure ”F”

Method and procedure of procurement: Single State-One Envelope Procedure (Rule

46(1) of SPP Rule 2010(Amended2017)

BIDDERS’ ELIGIBILITY/ QUALIFICATION CRITERIA

Eligibility/ Qualification Criteria:

Eligibility / Qualification Criteria

Valid PEC in relevant category (where applicable)& relevant field of speciélization.

NTN Certificate

Valid Professional Tax

CNIC Copy :

m&wm_g@

Registration with Sindh Revenue Board (SRB)

Qualification Criteria:

Minimum three years’ experience of relevant ficld.

Turnover of at least last three years.

Bid Security, as mentioned in the NIT & Bidding Documents is furnished.

Pl rO | —

The bid shall be properly signed, named & stamped by the authorized person of the firm
and authorization letter for signatory shall be enclosed with the tender by the authorized
person, if other than the signatory of the firm.

At least 20 million work done in last two years, work order and completion certificate must
be attached.

The contractor must mention their complete and correct present postal address in tender
documents & quote the rates both in words & in figures. Incomplete / Conditional tenders
will be not accepted. In addition, the bidders must furnish the documentary evidence
against each eligibility criteria (as mentioned above) as well as minimum qualification
criteria as included in the Bidding Documents & Pay order of Bids Security, Otherwise
their tender will be summarily rejected without consideration of their bid amount.

Any correction / overwriting without initial & stamp of contractor shall declare the tender
as rejected. '

Those tenders which are in complete or received after the schedule date & time shall not be
entertained and declared as Non-accepted.

Canvassing in connection with tenders is strictly prohibited and tenders submitted by the
contractors who report canvassing will liable for rejection '




Annexure ”B”

- SCHEDULE OF REQUIREMENT
(Scope of Bid)

Tender No. ( 01 )/(2016-2017)/D.M.C(Central)

IMPROVEMENT REHABILITATION OF INTERNAL ROADS FOOT
PATH AND C.C FLOORING AT VARIOUS AREAS OF NEW KARACHI,
NEW KARACHI ZONE, DMC(CENTRAL)

1) Improvement Rehabilitation of Internal roads foot path and C.C
Flooring at various areas By using items of BOQ in 180
Calendar Days.

NOTE:-  Performance Security will be released on
satisfactory completion report & after the expiry of
maintenance period.



Annexure "C”

BIDDING DATA
Work No: 1 (2016-2017)

(This section should be filled by the Engineer/Procuring Agency before issuance of the Bidding Documents).
(a).Name of Procuring Agency District Municipal Corporation-Central

(b)-Brief Description of Works | 711)5,yement Rehabilitation of Internal roads foot
path and C.C Flooring at various areas of New
Karachi, New Karachi Zone, DMC(Central)

(c).Procuring Agency’s address:- D.M.C (Centtral) Sharah-e-Ibne Sina, Nazimabad No-2, Karachi.
(d).Estimated Cost:- Rs. | 20.00 (Million)
(e).Amount of Bid Security:- Rs.| 4,00,000/- " |(Fill in lump sum amount or in % age of bid

amount/estimated cost, but not exceeding 5%

(f).Period of Bid Validity (days):- 90 Days

(g).Performance Security :- 10%
: ‘ (in % age of bid amount/estimated cost equal to 10%)

(h).Percentage, if any, tobe deducted from bills:- 7.5% Income Tax

(i).Deadline for Submission of Bids along with time:- Dated:- 10 - C-20VT  At-2:00 PM

(j)-Venue, Time, and Date of Bid Opening:- Office of the B&R Department, 3" Floor, District Municipal
: Corporation, Karachi-Central Shahrah-e-IbneSina, Nazimabad
No-2, Karachi. At:-3:00PM Dated:- 10 - Qo V]

(k).Time for Completion from written order of commence:- 6 months

(1).Liquidity damages:- 0.10% 0.05 of Estimated Cost of Bid cost per day of delay, but total
not exceeding 10%).

{(m)Tender Cost Receipt Pay Order No: Date: Amount;:

Name of Bank

(n).Bidding Documents issued to:M/s.

CONTRACTOR SIGNATUE ISSUING AUTHORITY



STANDARD FORM OF BIDDING DOCUMENTS
FOR

PROCUREMENT OF WORKS

For Contracts (Small) amounting between Rs. 2.5 Million to Rs. 50.00 Million

Tender No. ( 01 )/(2016-2017)/D.M.C(Central)
BILL OF QUANTITIES
(SINGLE STAGE ONE ENVELOPE METHOD)

(Alongwith Bidders Eligibility & Qualification Criteria & Method of Procurement)

NAME OF WORK
Improvement Rehabilitation of Internal roads foot path and
C.C Flooring at various areas of New Karachi, New Karachi
Zone, DMC(Central)

RITY OF TED COST
ESTIMATED COST OF THE PROJECT SIRSECUIRITY OF ESTIMATED 0 TENDER COST
—— IN SHAPE OF PAY ORDER TiNRES
(IN RS.) :
20.00 4,00,000/- 3000/-
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Annexure "D”

OFFICE OF THE DEPUTY COMMISSIONER KARACHI CENTRAL

NAME OF WORK:-

BILL OF QUANTITIES

Improvement Rehabilitation of Internal roads foot path and

C.C Flooring at various areas of New Karachi, New Karachi

Zone, DMC(Central)

Tender No.( 01 )/ (2016-2017)
(PART-A: ITEM BASED ON SCHEDULE RATE)

8 Description of Work Qty Rate Per Amount
No.
01 Scarify the existing road surface 22500,
116.16 | %.Sft | 95832/-
Stt
02 Dismantling stone melting etc complete 41250
. 605/- %.Cft | 249562/-
Ctt
03 Dismantling CC work 1:2:4 etc. complete | 2500.Cft | 3327.50 | % Cft 83187/-
04 Dismantling cement block machinery etc | 756.Cft | 1134.38 | % Cft 8576/-
complete
05 Earth work excavation of road side nalies
i/c forming its banks or putting the same | 5175.Cft | 1437/- | %0 Cft | 7436/-
on embankment etc.
06 Excavation in foundation of building
bridges and other structure including
dagbelling  dressing, refilling around | 2500.Cft | 3176.25 | %0 Cft | 7941/-
structure with excavated earth watering
and ramming lead up to 5ft
07 Cartage of 100 cft/S tones of all materials | 62881. | 804.52 | % Cft | 505890/-
like 5° one aggregate spawl, coal, lime, Cft :
surki, etc. (lead of 7 miles)
08 Excavation for pipe line in trenches & pits
in all kind of soil of murmur i/c trimming
(a) & dressing sides to true alignment & shape | 36000. 4650/- % 167400/-
leveling of bed of trenches to correct level Ctt 0.Cft
& grade cutting jointing holes & disposal
of surplus earth within one chain as
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(b)

directed by E.Incharge providing fence
guard light & temporary crossing for non
vehicular traffic wherever required lift
upto 5° &lead upto one chain.

Cutting for extra deep 5° to & add for
additional lead of every one chain or part
thereof in item no. 1 to 15 for excavation
for pipe lines & pits.

1250.CH

4650/-
+ 550/-
5200/-

%
0.Cft

6500/-

09

Excavation for pipe line in trenches & pits
in hard rock by hammering and chiseling
i/c trimming & dressing sides to true
alignment & shape leveling of bed of
trenches to correct level & grade cutting
jointing holes & disposal of surplus earth
within a one chain as directed by E.
Incharge providing fence guard light flags
and temporary crossing for non vehicular
traffic wherever required lift upto 5°

1250.Cft

24150/-

% 0CHt

30188/-

10

Hire charges of the pumping set upto 10
Horse power. But not less than S5SHP
Pumping out water from 15 fit depth
trench

3. Days

1500/-

Per
Day

19500/-

11

Providing / Laying and fixing in trenched
i/c fitting , jointing & testing etc complete
in all respect

High density polythene pipe (HDPE-100)
for w/s confirming to ISO
4427/DIN8074/8075 B.S 3580 & PSI 3051
PN-10

110 mm 4” dia

500.Rf{t

268/-

P/Rft

134000/-

160 mm 6" dia

200.Rft

530/-

P/Rft

106000/-

200 mm 8 dia

200.Rft

833/-

P/Rft

166600/-

12

Providing and laying UPVC pipe of class
B fixing in trench i/c cutting fitting and
jointing

With solvent cement i/c testing with water
to a head of 61 meter or 200 ft

06” dia

100.Rft

259/-

P/Rft

25900/-

04” dia

100.Rft

136/-

P/Rft

13600/-

037 dia

100.Rft

90/-

P/Rft

9000/-

CONTRACTOR SIGNATAURE
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13 Manf;, Supp: & fixing block steal MS pipe
made our MS sheet of 6.4 mm thick from
3” to 18” dia confirming to API 5L grade
X-42 spridly welded & externally asphalt
coated internally epoxy coated (AWWA
specification) i/c laying jointing with
straight trenches i/c testing minimum
specification pressure for different dia of
pipe below;
12” dia 10.Rft | 4726.00 | P/Rft | 47260/-
08” dia 10.Rft | 2804.00 | P/Rit 28040/-
06” dia 10.Rft | 1984.00 | P/Rft 19840/-
04 dia 10.Rft | 1229.00 | P/Rft 12290/-
03” dia 10.Rft 895.00 P/Rft 8950/-
14 Ref-filing excavated stuff in trench 6” 36751
layer i/c water ramming to dull compacting Cri ' 2760/- | %0 Cft | 101433/-
etc. complete
15 P/F M.S tail pieces (Dholki) on AC pipe
fabrication with ' thick MS plate having
dimension & weight as mentioned against
each item i/c the cost of labour & caulking
6” wide & flag end 3” wide.
12” dia 02.Nos | 2997/- Fach 5994/-
08" dia 02.Nos | 2199/- Fach 4398/-
06 dia 02.Nos 1422/- Each 2844/-
04" dia 02.Nos 1098/- Each 2196/-
03" dia 02.Nos 931/- Each 1862/-
16 UPVC fitting tee
03" dia 02.Nos 361/- Each 722/-
04 dia 02.Nos 725/- Each 1450/-
06" dia 02.Nos 1446/- Each 2892/-
17 UPVC fitting Bends
03” dia 02.Nos 475/- Each 950/-
04 dia 02.Nos 850/- Fach 1700/-
06" dia 01.No 2500/- Each 2500/-
18(a) | Tees (Equal)
6X6X0 02.Nos 1950/- Each 3900/-
4x4x4 02.Nos 1375/- Each 2750/-
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(b) Tees (Un-equal)

12x6 02.Nos | 4937.50 | Each 9875/-

12x4 02.Nos | 3812.50 | Each 7625/-

6x4 02.Nos | 1375.00 | Each 2750/-
19 Cast iron special for AC pipe (Standard wt

for “B” class) band.

08” dia 02.Nos | 4330/- Each 8660/-

06 dia 02.Nos | 2435/- Each 4870/-

04” dia 02.Nos 1082/- Each 2164/-

03” dia 02.Nos 609/- Fach 1218/-
20 Providing CI sluice valve heavy pattern

(test pressure 21.0 kg/sqzem or 300

Ib/sq:inch) imported

12 dia 02.Nos | 78000/- | Each | 156000/-

08” dia OI.No | 17940/- | Each 17940/-

06” dia 01.No 9360/- Each 9360/-

04" dia 02.Nos | 5460/- Each 10920/-

03” dia 01.No 4290/- Each 4290/-
21 Fixing of sluice valve with 2 cast iron tail

pieces of one flanged & other with socket

i/c the cost of nuts, bolts & rubber packing

labour etc complete.

12 dia 02.Nos | 3821.00 | Each 7642/-

08” dia OL.No | 2790.00 | Each 2790/-

06” dia OI.No | 1886.00 | Each 1886/-

04 dia 02.Nos | 1532.00 | Each 3064/-

03” dia OI.No | 1254.00 | Each 1254/-
22 Providing & fixing Split collar 9” wide on

A.C pipe fabricated with 4" thick M.S

plate weighting as mentioned against each

item. It include the cost of 4 Nos. % thick

flanges, nuts & bolts, rubber packing,

labour and sealing material etc complete

03" dia 01.No 1695/- Each 1695/-

04~ dia 01.No 1835/- Each 1835/-

06~ dia 01.No 2129/- FEach 2129/-

12> dia 01.No 2510/- Each 2510/-
23 Providing laying RCC pipes with (Rubber

ring jointed fitting in trenched i/c cutting

fitting and jointing with rubber ring i/c

testing with water to specified pressure

8" dia 1000.Rft | 206.00 | P/Rft | 206000/-

12> dia 1000.Rft | 367.00 | P/Rft | 367000/-
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24

Making connection with the existing
manholes i/c the cost of cutting holes in
walls making them good in cement
concrete 1:2:4 and making the required
channel etc

30.Nos

180/-

Each

5400/-

29

Man: & Supplying of RCC 21~ dia frame
slab 57 thick width ambadded 15 kg cost
iron frame this 1:5:3 cone i/c maximum
placing  compact  curing  complete
refreshing reinforced consisit of two 3/8”
dia etc.

10.Nos

1906.60

Each

19066/-

26

Shifting of RCC ring slab of to the side &
fixing in perfect position on damage main
holes in proper shape of ring size 2 thick
C: mortor & dispose off deliveries.

10.Nos

563.09

Each

5631/-

2

P/F RCC manholes cover 1:2:4 concrete
(50% g/bajri 50% crush) 3” deep at
C:reinforced with }2” thick MS bar @ 4
CC welded to a 3/16” thick 2.5 deep MS
flat two hocks of 3/8” dia bars i/c
compacting curing transportation with 10
miles.

100.Nos

913.63

Each

91363/-

28

Cleaning inside sewerage line complete
restoring original silt free space/diameter
of pipe line by labor and equipments
(Mechanically/electrically  driven  i/c
accessories like pulleys steels rob bucket
and draggers sizing from 6” to 18" dia
their to and from pulling action (no of
passes shall be as many as rcquire) would
be taken in two phases first phase entire
length from downstream to upstream
brining down from peak hours sewerage to
flow inside pipeline as free flow and in
second phase from upstream to
downstream of entire length ensuring no
silt observed in bucket (6™ dia to 18 dia)
Except only sewereage water and finally
passing a steel wall of dia 12 lesser that
the diameter of pipe but not exceeding 48"
dia ball even for larger dia pipe to ensure
perfect cleaning the job i/c all the higher
cost of equipment and accessory of above
winching machine devices along with

CONTRACTOR SIGNATAURE
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engines with winching drum set having
steel rob pulley mountain over it steel
bucket from 6 to 18 dia hook and other
protection like barrier traffic sign
trafficions ensuring no damage pipe to
along with ensuring safety to labor and
other public property/lives and removal of
silt/solid during delisting and clearance of
site etc completed as per full satisfaction
of site Incharge

127 dia

1000.Rft

80.50

P/Rft

80500/-

15” dia

500.Rft

96.60

P/Rft

48300/-

18 dia

4000.Rft

128.80

P/Rft

515200/-

24 Preparing Sub-Base by supplying and
spreading well graded pit of bed run gravel
having a liquid limit not greater than 25
and plasticity index not greater than 6 in
proper camber and grade i/c watering
rolling and compacting in layers, thickness
of each compacted layer not exceeding 6
compacted upto 98-100% density as per
modified AASHO density (Rate i/c all cost
of materials T&P and carriage upto 3

chains)

26925
CIt

3341.71

% Cft

899755/-

Providing and laying aggregate base
course camber having CBR 80% as per
AASHTO standard specification i/c
spreading and compacting by approved
mechanical menas  (Motor  grader,
vibratory roller and smooth wheel roller
etc) watering to maintain the moisture
content the compaction of each layer shall
100 percent to the max dry density (Rate
i/c all cost of materials T&P and carriage
upto 3 chains).

30

43250
Cft

5542.24

% Ctt

2397019/-

31 1-1/2” thckse asphalt concrete wearing
course plant mix layieng mechanically to
proper line and grade plant mixed Asphat
concrete specified formula according to
Job mixed formula approved by the
engineer incharge rolling and finishing to
design proper grade line level and camber

75000.
Sft

6873.79

%.S1t

5155342/-

CONTRACTOR SIGNATAURE
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etc (Machinery with POLs cost of material
carriage)
32 Providing 17 thick (consolidate) premix | 96440. | 4107.84 | %.Sft | 3961601/-
carpet in proper camber and grade i/c Sft
supplying 10 Cft: standard specification i/c
spreading and compacting by approved
mechanical meanas (Motor grader,
vibratory roller and smooth wheel roller
etc) watering to maintain the moisture
content the compaction of each layer shall
100 percent to the max dry density (Rate
i/c all cost of material T & P and carriage
up to 3 chains)
Using crushed bajri. .
33 P/L toping of 2” thick 1:2:4 screened bajri % | 11500.8ft | 3275.50 %.Sft 376682/-
& d/g in g/f etc complete.
34 Painting with enamel paint on masonry walls. | 7500.Sft 837.10 %.Sft 106631/-
2 & subsequent. coat. (+)584.65
1421.75
35 Supplying and fixing of refrectories Road | 374.Nos 596.23 Each 222990/-
studs double facce, flush surface type.
36 Payment marking in reflective theremo plastic | 8750.Rft 41.24 P/Rft 360850/-
paint for lines of 6” width.
COST OF SHEDULE ITEM PART (A) Rs. 16,968,890/-
(PART-B: ITEM BASED ON NON SCHEDULE ITEM)
S. Description of Work Qty Rate Per Amount |
No.
01 P/F CC kerb block ratio 1:1 1/2:3 size to top | 4200.Rft 220/- P/R{t 924000/-
47 base 6” height 18” jointing 1:4 curing
finisishing 1/¢ 1:3:6 etc.
02 P/F CC vatta 1:1 repairing of AC water
line i/c excavation dewatering repairing
backfilling etc.
187 dia 05.Nos | 10000/~ | Each 50000/-
12> dia 40.Nos | 7000/- Each 280000/-
08" dia 02.Nos | 5000/- Fach 10000/-
067 dia 02.Nos | 4000/- Each 8000/-
04 dia 70.Nos | 3000/- Each | 210000/-
03 Const of block masonry chamber of (
inside dimension) with 24”x24” cover &
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frame weight 10 Kg fix on RCC 1:2 slab
67 thick with steel }4” thick cement plaster
1:6 to all inside wall surface top and
bottom slab outside wall surface 1~ deep
to roof slab including curing dewatering
exaction refilling and disposal of surplus
earth etc.

6x6x6

01.No

55923.00

Each

55923/-

dx4x4

01.No

28357.00

Each

28357/-

04 For extra depth beyond 4ft add or deduct

as per site depth as per estimate for CC
chamber

(+) 02
Rft

5000/-

P/Rft

10000/-

05 Roding and cleaning of existing CI/AC
pipe 1/c excavation cutting CC vatta 1:1
jointing fixing with labeling comite

jointing and backfilling dewatering etc.

06” dia

500.Rft

30/-

P/Rft

15000/-

04~ dia

2000.Rft

25/-

P/Rft

50000/-

Construction of Main hole 1:2:4 in-site
dia 5° cleared depth 9” thick wall cast
50% GAB with 21 dia C.I Frame of 15
Kg & channel benching i/c P/F C.I
footrest etc complete

06

100.Nos

14529.29

Each

1452929/-

07

For Extra depth & add/deduct beyond 5 ft

(-)25.Rft

2538.62

Per Rft

(-)63465/-

COST OF NON SHEDULE ITEM PART (B) Rs.3,030,744/-

Nomenclature quantities and
Rates have been checked by us

ASSTT:BX:ENGINEER
DMC (CENTRAL)

CONTRACTOR SIGNATAURE
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NAME OF WORK:- Improvement Rehabilitation of Internal roads foot path and
C.C Flooring at various areas of New Karachi, New Karachi
Zone, DMC(Central)

Tender No.( 01 )/ (2016-2017)
QUOTED BID SUMMERY
[/We hereby quoted as follows.

In Figures In Words

PART-A (Item Based on S/R)
amounting Rs. 16,968,890/-

. Rs.
Y% Above/Below of the S/R
2 PART-B (Item Based on Non Schedule
Item) amounting Rs. 3,030,744/- Rs

Y% Above/Below of the

Non Schedule Item

GRAND TOTAL (A)+(B) | Rs.

NOTE:

¢ Tender must be quoted in figure & in work both otherwise liable to be cancelled.

e All over writing & correction if any must be initialed & stamped by the bidder.

e [/ We read the Standard Bidding Documents available in SPPRA website (www.pprasindh.eovt.pk)
and agreed to abide all of them and also provide all these documents with our signatures as & when
directed.

I/We have attached a Bid Security as per NIT in Shape of Pay Order No.

Dated: amounting Rs. issued from

In favor of D.M.C (Central),

Signature of the Contractor
with Stamp

Address:
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Annexure ”E”

INSTRUCTION TO BIDDERS
- Date:
Bid Reference No.:

INSTRUCTION TO BIDDERS

1.

10.

11.

The bid security shall be forfeited to the DMC(Central), of the bidder withdrawn his bid after
opening and before the expiry of the bid validity period or fails to sign the contract if the bid is
accepted.

If a bidder submits a seriously unbalanced bid then he may be required to deposit extra performance

security to a level sufficient to protect the procuring agency against financial losses, failing which his bid
will be either rejected or the bid security be forfeited as deemed appropriate by DMC (Central).

The successful bidder shall furnish a performance guarantee at the time of agreement in shape of Pay Order
equal to 5% of sanction cost. This guarantee will be released after completion of work.

An amount equal to 5% from each bill will be deducted as Retention Money, which will be released after
successful expiry of maintenance period.

Bid validity period of 90 days.

The Procuring agency may reject all or any bids or proposals at any time prior to the acceptance of a bid or
proposal, subject to the relevant provision of SPPRA Rule 2010 (amended 2017)

Any correction / overwriting without initial & stamp of contractor shall declare the tender as réjected.

In case of default by contractors, it shall be liable to forfeiture of Bid Security / Performance Security
(Security Deposit) in part or whole if they fail to abide by the terms and conditions as the case may be and
their names will be blacklisted.

All aplplicab]e taxes shall be included in the bid amount by the contractor which will be deducted from the
bills. '

Those tenders which are in complete or received after the schedule date & time shall not be entertained and
declared as Non-accepted.

Canvassing in connection with tenders is strictly prohibited and tenders submitted by the contractors who
report canvassing will liable for rejection.

- Eligibility Criteria The Contractor shall be eligible to participate in the Tender, having Valid PEC up to

December 2017 in required category and discipline, NTN Certificate, Valid Professional Tax, Sindh
Revenue Board Registration Certificate & Experience in the relevant job.

13. The conditions of contract are available on SPPRA website (www.pprasindh.govt.pk).




Annexure ”F”

Method and procedure of procurement: Single State-One Envelope Procedure (Rule

46(1) of SPP Rule 2010(Amended2017)

BIDDERS’ ELIGIBILITY/ QUALIFICATION CRITERIA

Eligibility/ Qualification Criteria:

Eligibility / Qualification Criteria

Valid PEC in relevant category (where applicable)& relevant field of speciélization.

NTN Certificate

Valid Professional Tax

CNIC Copy ‘

(O, R N R PO Y NG ) [P

Registration with Sindh Revenue Board (SRB)

Qualification Criteria:

Minimum three years’ experience of relevant field.

Turnover of at least last three years.

Bid Security, as mentioned in the NIT & Bidding Documents is furnished.

B o i =

The bid shall be properly signed, named & stamped by the authorized person of the firm
and authorization letter for signatory shall be enclosed with the tender by the authorized
person, if other than the signatory of the firm.

At least 20 million work done in last two years, work order and completion certificate must
be attached.

The contractor must mention their complete and correct present postal address in tender
documents & quote the rates both in words & in figures. Incomplete / Conditional tenders
will be not accepted. In addition, the bidders must furnish the documentary evidence
against each eligibility criteria (as mentioned above) as well as minimum qualification
criteria as included in the Bidding Documents & Pay order of Bids Security, Otherwise
their tender will be summarily rejected without consideration of their bid amount.

Any correction / overwriting without initial & stamp of contractor shall declare the tender
as rejected.

Those tenders which are in complete or received after the schedule date & time shall not be
entertained and declared as Non-accepted.

Canvassing in connection with tenders is strictly prohibited and tenders submitted by the
contractors who report canvassing will liable for rejection -




Annexure ”’B”

SCHEDULE OF REQUIREMENT
(Scope of Bid)

-Tender No. ( 04 )/(2016-2017)/D.M.C(Central)

IMPROVEMENT/ REHABILITATION OF ROAD C.C FLOORING /
REPLACE OF WATER & SEWERAGE LINES AT VARIOUS PLACES
OF LIAQUATABAD ZONE, DMC(CENTRAL)

1) I Improvement/ Rehabilitation of Road C.C Flooring / Replace
of water & sewerage lines at various places By using items of
BOQ in 180 Calendar Days.

NOTE:-  Performance Security will be released on
satisfactory completion report & after the expiry of
maintenance period.



Annexure ”’C”

BIDDING DATA
Work No: 4 (2016-2017)

(This section should be filled by the Engineer/Procuring Agency before issuance of the Bidding Documents).
(a).Name of Procuring Agency District Municipal Corporation-Central

(b).Brief Description of Works Improvement/ Rehabilitation of Road C.C Flooring /
Replace of water & sewerage lines at various places
of Liaquatabad Zone, DMC(Central)

(c).Procuring Agency’s address:- D.M.C (Centtral) Sharah-e-Ibne Sina, Nazimabad No-2, Karachi.

(d).Estimated Cost:- Rs._| 20.00 (Million)
(e).Amount of Bid Security:- Rs.| 4,00,000/- |(Fill in lump sum amount or in % age of bid

amount/estimated cost, but not exceeding 5%

(f).Period of Bid Validity (days):- 90 Days

(g).Performance Security :- 10%
; (in % age of bid amount/estimated cost equal to 10%)

(h).Percentage, if any, tobe deducted from bills:- 7.5% Income Tax

().Deadline for Submission of Bids along with time:- Dated:- \© " '9\0\"( At:- 2:00 PM

(i)-Venue, Time, and Date of Bid Opening:- Office of the B&R Department. 3" F loor, District Municipal
Corporation, Karachi-Central Shahrah-e-IbneSina. Nazimabad

No-2, Karachi. At:-3:00 PM Dated:- \® . ® 1Y
(k). Time for Completion from written order of commence:- 6 months
(D.Liquidity damages:- 0.10% 0.05 éf Estimated Cost of Bid cost per day of delay, but total
not exceeding 10%).
(m)Tender Cost Receipt Pay Order No: Date: Amlount:
~ Name of Bank

(n).Bidding Documents issued to: M/s.

CONTRACTOR SIGNATUE ' [SSUING AUTHORITY



STANDARD FORM OF BIDDING DOCUMENTS
FOR

PROCUREMENT OF WORKS

For Contracts (Small) amounting between Rs. 2.5 Million to Rs. 50.00 Million

Tender No. ( 04 )/(2016-2017)/D.M.C(Central)
BILL OF QUANTITIES
(SINGLE STAGE ONE ENVELOPE METHOD)

(Alongwith Bidders Eligibility & Qualification Criteria & Method of Procurement)

NAME OF WORK
Improvement/ Rehabilitation of Road C.C Flooring / Replace
of water & sewerage lines at various places of Liaguatabad
Zone, DMC(Central)

BID SECURITY OF ESTIMATED COST

IN SHAPE OF PAY ORDER TEI‘::?“E:: SC)OST
(INRS.) :

ESTIMATED COST OF THE PROJECT
(IN MILLION)

20.00 4,00,000/- 3000/-
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Annexure "D”

OFFICE OF THE DEPUTY COMMISSIONER KARACHI CENTRAL

NAME OF WORK:-

BILL OF QUANTITIES

Improvement/ Rehabilitation of Road C.C Flooring / Replace

of water & sewerage lines at various places of Liaquatabad

Zone, DMC(Central)

Tender No.( 04 )/ (2016-2017)
(PART-A: ITEM BASED ON SCHEDULE RATE)

5. Description of Work Qty Rate Per Amount
No.
01 Scarify the existing road surface 2500
' 116.16 | %.Sft | 95832/-
St
02 Dismantling stone melting etc complete 41250
0
Cft 605/- %.Cft | 249562/-
03 Dismantling CC work 1:2:4 etc. complete | 2500.Cft | 3327.50 | % Cft | 83187/-
04 Dismantling cement block machinery etc | 756.Cft | 1134.38 | % Cfi 8576/-
complete
05 Earth work excavation of road side nalies
i/c forming its banks or putting the same | 5175.Cft | 1437/~ | %0 Cfi 7436/-
on embankment etc.
06 Excavation in foundation of building
bridges and other structure including
dagbelling  dressing, refilling around | 2500.Cft | 3176.25 | %0 Cft | 7941/-
structure with excavated earth watering
and ramming lead up to 5ft
07 Cartage of 100 cft/5 tones of all materials | 62881. 804.52 | % Cft | 505890/-
like 5° one aggregate spawl, coal, lime, Cft = .
surki, etc. (lead of 7 miles) *
08 Excavation for pipe line in trenches & pits
in all kind of soil of murmur i/c trimming
(a) & dressing sides to true alignment & shape | 36000. 4650/- % 167400/-
leveling of bed of trenches to correct level Cft 0.Cft
& grade cutting jointing holes & disposal
| of surplus earth within one chain as
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(b)

directed by E.Incharge providing fence
guard light & temporary crossing for non
vehicular traffic wherever required lift
upto 57 &lead upto one chain.

Cutting for extra deep 5° to 8 add for
additional lead of every one chain or part
thereof in item no. 1 to 15 for excavation
for pipe lines & pits.

1250.Cft

4650/-
+ 550/-
5200/-

%
0.Cft

6500/-

09

Excavation for pipe line in trenches & pits
in hard rock by hammering and chiseling
i/c trimming & dressing sides to true
alignment & shape leveling of bed of
trenches to correct level & grade cutting
Jointing holes & disposal of surplus earth
within a one chain as directed by E.
Incharge providing fence guard light flags
and temporary crossing for non vehicular
traffic wherever required lift upto 5°

1250.Cft

24150/-

% 0Cft

30188/-

10

Hire charges of the pumping set upto 10
Horse power. But not less than 5HP
Pumping out water from 15 fit depth
trench

13. Days

1500/-

Per
Day

19500/-

11

Providing / Laying and fixing in trenched
i/c fitting , jointing & testing etc complete
in all respect

High density polythene pipe (HDPE-100)
for w/s confirming to ISO
4427/DIN8074/8075 B.S 3580 & PSI 3051
PN-10

110 mm 4” dia

500.Rft

268/-

P/Rft

134000/-

160 mm 6" dia

200.Rft

530/-

P/Rft

106000/-

200 mm 8 dia

200.Rft

833/-

P/Rft

166600/-

12

Providing and laying UPVC pipe of class
B fixing in trench i/c cutting fitting and
jointing

With solvent cement i/c testing with water
to a head of 61 meter or 200 ft

06~ dia

100.Rft

259/-

P/Rft

25900/~

04 dia

100.Rft

136/-

P/Rft

13600/-

03” dia

100.Rft

90/-

P/Rft

9000/-

CONTRACTOR SIGNATAURE
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13 Manf:, Supp: & fixing block steal MS pipe
made our MS sheet of 6.4 mm thick from
37 to 187 dia confirming to API 5L grade
X-42 spridly welded & externally asphalt
coated internally epoxy coated (AWWA
specification) i/c laying jointing with
straight trenches i/c testing minimum
specification pressure for different dia of
pipe below;
12” dia 10.Rft | 4726.00 | P/Rft 47260/-
08" dia 10.Rft | 2804.00 | P/Rft | 28040/-
06 dia 10.Rft | 1984.00 | P/Rft 19840/-
04 dia 10.Rft | 1229.00 | P/Rft 12290/-
03" dia 10.Rft 895.00 | P/Rft 8950/-
14 Ref-filing excavated stuff in trench 6~ 36751
layer i/c water ramming to dull compacting Chi ' 2760/- | %0 Cft | 101433/-
etc. complete
15 P/F M.S tail pieces (Dholki) on AC pipe
fabrication with '4” thick MS plate having
dimension & weight as mentioned against
each item i/c the cost of labour & caulking
6” wide & flag end 3” wide.
12 dia 02.Nos 2997/- Each 5994/-
08" dia 02.Nos | 2199/- Each 4398/-
06 dia 02.Nos | 1422/- Fach 2844/-
04" dia 02.Nos 1098/- Each 2196/-
03" dia 02.Nos 931/- Each 1862/-
16 UPVC fitting tee
03” dia 02.Nos 361/- Each 722/-
04 dia 02.Nos 725/- Each 1450/-
06” dia 02.Nos 1446/- Each 2892/-
17 UPVC fitting Bends
03” dia 02.Nos 475/~ Each 950/-
04" dia 02.Nos 850/- Each 1700/-
06" dia 01.No 2500/- Each 2500/-
18(a) | Tees (Equal)
6x6x6 02.Nos 1950/- Fach 3900/-
4x4x4 02.Nos 1375/- Each 2750/-

CONTRACTOR SIGNATAURE
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(b) Tees (Un-equal)

12x6 02.Nos | 4937.50 | Each 9875/-

12x4 02.Nos | 3812.50 | Each 7625/-

6x4 02.Nos | 1375.00 | Each 2750/-
19 Cast iron special for AC pipe (Standard wt

for “B” class) band.

08" dia 02.Nos | 4330/- Each 8660/-

06” dia 02.Nos | 2435/- Each 4870/-

04” dia 02.Nos 1082/- Each 2164/-

03" dia 02.Nos 609/- Each 1218/-
20 Providing CI sluice valve heavy pattern

(test pressure 21.0 kg/sq:em or 300

Ib/sq:inch) imported

12” dia 02.Nos | 78000/~ | Each | 156000/-

08" dia 0l.No | 17940/- | Each 17940/-

06" dia 01.No 9360/- Each 9360/-

04” dia 02.Nos | 5460/- Each 10920/-

03" dia 01.No 4290/- Each 4290/-
21 Fixing of sluice valve with 2 cast iron tail

pieces of one flanged & other with socket

i/c the cost of nuts, bolts & rubber packing

labour etc complete.

12 dia 02.Nos | 3821.00 | Each 7642/-

08" dia OL.No | 2790.00 | Each 2790/-

06 dia 01.No | 1886.00 | Each 1886/-

04" dia 02.Nos | 1532.00 | Each 3064/-

03 dia OI.No | 1254.00 | Each 1254/-
22 Providing & fixing Split collar 9” wide on

A.C pipe fabricated with %4 thick M.S

plate weighting as mentioned against each

item. It include the cost of 4 Nos. ¥4 thick

flanges, nuts & bolts, rubber packing,

labour and sealing material etc complete

03" dia 01.No 1695/- Each 1695/-

04> dia 01.No 1835/- Each 1835/-

06” dia 01.No 2129/- Each 2129/-

12” dia 01.No 2510/- Fach 2510/-
A Providing laying RCC pipes with (Rubber

ring jointed fitting in trenched i/c cutting

fitting and jointing with rubber ring i/c

testing with water to specified pressure

8” dia 1000.Rft | 206.00 | P/Rft | 206000/-

12” dia 1000.Rft | 367.00 | P/Rft | 367000/-
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24 Making connection with the existing
manholes i/c the cost of cutting holes in
walls making them good in cement
concrete 1:2:4 and making the required
channel etc

30.Nos

180/-

Each

5400/-

23 Man: & Supplying of RCC 21” dia frame
slab 57 thick width ambadded 15 kg cost
iron frame this 1:5:3 cone i/c maximum
placing  compact curing complete
refreshing reinforced consisit of two 3/8”
dia etc.

10.Nos

1906.60

Each

19066/-

26 Shifting of RCC ring slab of to the side &
fixing in perfect position on damage main
holes in proper shape of ring size 2” thick
C: mortor & dispose off deliveries.

10.Nos

563.09

Each

5631/-

27 P/F RCC manholes cover 1:2:4 concrete
(50% g/bajri 50% crush) 3” deep at
C:reinforced with 12" thick MS bar @ 4”
CC welded to a 3/16” thick 2.5 deep MS
flat two hocks of 3/8 dia bars i/c
compacting curing transportation with 10
miles.

100.Nos

913.63

Each

91363/-

28 Cleaning inside sewerage line complete
restoring original silt free space/diameter
of pipe line by labor and equipments
(Mechanically/electrically  driven  i/c
accessorles like pulleys steels rob bucket
and draggers sizing from 6> to 18” dia
their to and from pulling action (no of
passes shall be as many as require) would
be taken in two phases first phase entire
length from downstream to upstream
brining down from peak hours sewerage to
flow inside pipeline as free flow and in
second phase from  upstream to
downstream of entire length ensuring no
silt observed in bucket (6” dia to 18” dia)
Except only sewereage water and finally
passing a steel wall of dia 12" lesser that
the diameter of pipe but not exceeding 48”
dia ball even for larger dia pipe to ensure
perfect cleaning the job i/c all the higher
cost of equipment and accessory of above
winching machine devices along with
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engines with winching drum set having
steel rob pulley mountain over it steel
bucket from 6 to 18" dia hook and other
protection like barrier traffic sign
trafficions ensuring no damage pipe to
along with ensuring safety to labor and
other public property/lives and removal of
silt/solid during delisting and clearance of
site etc completed as per full satisfaction
of site Incharge

12” dia

1000.Rft

80.50

P/Rft

80500/-

157 dia

S00.Rft

96.60

P/Rft

48300/-

187 dia

4000.R 1t

128.80

P/Rft

515200/-

29

Preparing Sub-Base by supplying and
spreading well graded pit of bed run gravel
having a liquid limit not greater than 25
and plasticity index not greater than 6 in
proper camber and grade i/c watering
rolling and compacting in layers, thickness
of each compacted layer not exceeding 6”
compacted upto 98-100% density as per
modified AASHO density (Rate i/c all cost
of materials T&P and carriage upto 3
chains)

26925
(it

3341.71

% Cft

899755/-

30

Providing and laying aggregate base
course camber having CBR 80% as per
AASHTO standard specification i/c
spreading and compacting by approved
mechanical menas  (Motor  grader,
vibratory roller and smooth wheel roller
etc) watering to maintain the moisture
content the compaction of each layer shall
100 percent to the max dry density (Rate
i/c all cost of materials T&P and carriage
upto 3 chains).

43250
Cft

5542.24

% Cft

2397019/-

31

1-1/2” thckse asphalt concrete wearing
course plant mix layieng mechanically to
proper line and grade plant mixed Asphat
concrete specified formula according to
job mixed formula approved by the
engineer incharge rolling and finishing to
design proper grade line level and camber

75000.
Stt

6873.79

%.S1t

5155342/-

CONTRACTOR SIGNATAURE
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etc (Machinery with POLs cost of material
carriage)
32 Providing 17 thick (consolidate) premix | 96440, | 4107.84 | %.Sft | 3961601/-
carpet in proper camber and grade i/c Stt
supplying 10 Cft: standard specification i/c
spreading and compacting by approved
mechanical ~meanas (Motor  grader,
vibratory roller and smooth wheel roller
etc) watering to maintain the moisture
content the compaction of each layer shall
100 percent to the max dry density (Rate
i/c all cost of material T & P and carriage
up to 3 chains) d
Using crushed bajri.
33 P/L toping of 2” thick 1:2:4 screened bajri %> | 11500.Sft | 3275.50 %.Sft 376682/-
& d/g in g/f etc complete.
34 Painting with enamel paint on masonry walls. 7500.Sft 837.10 %.Sft 106631/-
2” & subsequent. coat. (+)584.65
1421.75
55 Supplying and fixing of refrectories Road | 374.Nos 596.23 Each 222990/-
studs double facce, flush surface type.
36 Payment marking in reflective theremo plastic | 8750.Rft 41.24 P/R{t 360850/-
paint for lines of 6” width.
COST OF SHEDULE ITEM PART (A) Rs. 16,968,890/-
(PART-B: ITEM BASED ON NON SCHEDULE ITEM)
s. Description of Work Qty Rate Per Amount
No.
01 P/F CC kerb block ratio 1:1 1/2:3 size to top | 4200.Rft 220/- P/Rft 924000/-
4" base 67 height 18 jointing 1:4 curing
finisishing 1/c 1:3:6 etc.
02 P/F CC vatta 1:1 repairing of AC water
line i/c excavation dewatering repairing
backfilling etc.
18 dia 05.Nos | 10000/- Each 50000/-
12 dia 40.Nos | 7000/- Each 280000/-
08" dia 02.Nos | 5000/- Each 10000/-
06” dia 02.Nos | 4000/- Each 8000/-
04” dia 70.Nos | 3000/- Each 210000/-
03 Const of block masonry chamber of (
inside dimension) with 24”x24” cover &
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frame weight 10 Kg fix on RCC 1:2 slab
6" thick with steel /2™ thick cement plaster
1:6 to all inside wall surface top and
bottom slab outside wall surface 1 deep
to roof slab including curing dewatering
exaction refilling and disposal of surplus
earth etc.

6x6x6

01.No

$5923.00

Each

55923/-

4x4x4

01.No

28357.00

Each

28357/-

04

For extra depth beyond 4ft add or deduct
as per site depth as per estimate for CC
chamber

(+) 02
RAt

5000/-

P/Rft

10000/-

05

Roding and cleaning of existing CI/AC
pipe I/c excavation cutting CC vatta 1:1
jointing fixing with labeling comite

Jjointing and backfilling dewatering etc.

06” dia

500.Rft

30/-

P/Rft

15000/~

04> dia

2000.Rft

25/-

P/Rft

50000/-

06

Construction of Main hole 1:2:4 in-site
dia 57 cleared depth 9” thick wall cast
50% GAB with 217 dia C.I Frame of 15
Kg & channel benching i/c P/F C.I
footrest etc complete

100.Nos

14529.29

Each

1452929/-

07

For Extra depth & add/deduct beyond 5 ft

(-)25.Rft

2538.62

Per Rft

(-)63465/-

COST OF NON SHEDULE ITEM PART (B) Rs.3,030,744/-

Nomenclature quantities and
Rates have been checked by us

ASSTT:EX:ENGINEER
DMC (CENTRAL)

CONTRACTOR SIGNATAURE

EXECUTIVE ENGINEER

DMC(CENTRAL
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NAME OF WORK:- Improvemeht/ Rehabilitation of Road C.C Flooring / Replace
of water & sewerage lines at various places of Liaquatabad
Zone, DMC(Central)

Tender No.( 04 )/ (2016-2017)
QUOTED BID SUMMERY

[/We hereby quoted as follows.

In Figures In Words
PART-A (Item Based on S/R)
1 amounting Rs. 16,968,890/- Rs
%Above/Below of the S/R
2 PART-B (Item Based on Non Schedule
[tem) amounting Rs. 3,030,744/- Rs

%Above/Below of the
Non Schedule Item

GRAND TOTAL (A)+(B) | Rs.

NOTE:

e Tender must be quoted in figure & in work both otherwise liable to be cancelled.

e All over writing & correction if any must be initialed & stamped by the bidder.

e [/ We read the Standard Bidding Documents available in SPPRA website (www.pprasindh govt.pk)
and agreed to abide all of them and also provide all these documents with our signatures as & when
directed.

I/We have attached a Bid Security as per NIT in Shape of Pay Order No.

Dated: amounting Rs. issued from

In favor of D.M.C (Central);

Signature of the Contractor
with Stamp

Address:
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Annexure ”E”

INSTRUCTION TO BIDDERS
- Date:
Bid Reference No.:

INSTRUCTION TO BIDDERS

L.

The bid security shall be forfeited to the DMC(Central), of the bidder withdrawn his bid after
opening and before the expiry of the bid validity period or fails to sign the contract if the bid is
accepted.

If a bidder submits a seriously unbalanced bid then he may be required to deposit extra performance

security to a level sufficient to protect the procuring agency against financial losses, failing which his bid
will be either rejected or the bid security be forfeited as deemed appropriate by DMC (Central).

The successtul bidder shall furnish a performance guarantee at the time of agreement in shape of Pay Order

. equal to 5% of sanction cost. This guarantee will be released after completion of work.

1L

12.

13.

An amount equal to 5% from each bill will be deducted as Retention Money, which will be released after
successful expiry of maintenance period.

Bid validity period of 90 days.

The Procuring agency may reject all or any bids or proposals at any time prior to the acceptance of a bid or
proposal, subject to the relevant provision of SPPRA Rule 2010 (amended 2017)

Any correction / overwriting without initial & stamp of contractor shall declare the tender as rejected.

In case of default by contractors, it shall be liable to forfeiture of Bid Security / Performance Security
(Security Deposit) in part or whole if they fail to abide by the terms and conditions as the case may be and
their names will be blacklisted.

All apiaiicable taxes shall be included in the bid amount by the contractor which will be deducted from the
bills.

- Those tenders which are in complete or received after the schedule date & time shall not be entertained and

declared as Non-accepted.

Canvassing in connection with tenders is strictly prohibited and tenders submitted by the contractors who
report canvassing will liable for rejection.

Eligibility Criteria The Contractor shall be eligible to participate in the Tender, having Valid PEC up to
December 2017 in required category and discipline, NTN Certificate, Valid Professional Tax, Sindh
Revenue Board Registration Certificate & Experience in the relevant Jjob.

The conditions of contract are available on SPPRA website (www.pprasindh.govt.pk).




Annexure ”F”

Method and procedure of procurement: Single State-One Envelope Procedure (Rule

46(1) of SPP Rule 2010(Amended2017)

BIDDERS’ ELIGIBILITY/ QUALIFICATION CRITERIA

Eligibility/ Qualification Criteria:

S.

No.

Eligibility / Qualification Criteria

Valid PEC in relevant category (where applicable)& relevant field of speciélization.

NTN Certificate

Valid Professional Tax

CNIC Copy :

ik W po|—

Registration with Sindh Revenue Board (SRB)

Qualification Criteria:

Minimum three years’ experience of relevant field.

Turnover of at least last three years.

Bid Security, as mentioned in the NIT & Bidding Documents is furnished.

B =

The bid shall be properly signed, named & stamped by the authorized person of the firm
and authorization letter for signatory shall be enclosed with the tender by the authorized
person, if other than the signatory of the firm.

At least 20 million work done in last two years, work order and completion certificate must
be attached.

The contractor must mention their complete and correct present postal address in tender
documents & quote the rates both in words & in figures. Incomplete / Conditional tenders
will be not accepted. In addition, the bidders must furnish the documentary evidence
against each eligibility criteria (as mentioned above) as well as minimum qualification
criteria as included in the Bidding Documents & Pay order of Bids Security, Otherwise
their tender will be summarily rejected without consideration of their bid amount.

Any correction / overwriting without initial & stamp of contractor shall declare the tender
as rejected.

Those tenders which are in complete or received after the schedule date & time shall not be
entertained and declared as Non-accepted.

Canvassing in connection with tenders is strictly prohibited and tenders submitted by the
contractors who report canvassing will liable for rejection




Annexure ’B”

SCHEDULE OF REQUIREMENT
(Scope of Bid)

" Tender No. ( 03 )/(2016-2017)/D.M.C(Central)

IMPROVEMENT REHABILITATION OF INTERNAL ROADS FOOT
PATH AND C.C FLOORING AT VARIOUS AREAS OF GULBERG
ZONE, DMC(CENTRAL)

1) Improvement Rehabilitation of Internal roads foot path and C.C
Flooring at various areas By using items of BOQ in 180
Calendar Days.

NOTE:-  Performance Security will be released on
satisfactory completion report & after the expiry of
maintenance period.



Annexure "C”

BIDDING DATA
Work No: 3 (2016-2017)

(This section should be filled by the Engineer/Procuring Agency before issuance of the Bidding Documents).
(a).Name of Procuring Agency District Municipal Corporation-Central

(b).Brief Description of Works | 1mprovement Rehabilitation of Internal roads foot
path and C.C Flooring at various areas of Gulberg

Zone, DMC(Central)
(¢).Procuring Agency’s address:- D.M.C (Centtral) Sharah-e-Ibne Sina, Nazimabad No-2, Karachi.
(d).Estimated Cost:- Rs._| 20.00 (Million)
(e).Amount of Bid Security:- Rs.| 4,00,000/- |(Fill in lump sum amount or in % age of bid

amount/estimated cost, but not exceeding 5%

(f).Period of Bid Validity (days):- 90 Days

(g).Performance Secui’ity - - 10%
(in % age of bid amount/estimated cost equal to 10%)

(h).Percentage, if any, tobe deducted from bills:- 7.5% Income Tax

(i).Deadline for Submission of Bids along with time:- Dated:- \O-§ -3017 At 2:00 PM

(j)-Venue, Time, and Date of Bid Opening:- Office of the B&R Department, 3™ Floor, District Municipal
Corporation, Karachi-Central Shahrah-e-IbneSina, Nazimabad
No-2, Karachi. At:-3:00PM Dated:- \0-S — o\

(k). Time for Completion from written order of commence:- 6 months

(I).Liquidity damages:- 0.10% 0.05 of Estimated Cost of Bid cost per day-of delay, but total
not exceeding 10%).

(m)Tender Cost Receipt Pay Order No: Date: Amount:

Name of Bank

(n).Bidding Documents issued to:M/s.

CONTRACTOR SIGNATUE . ISSUING AUTHORITY



STANDARD FORM OF BIDDING DOCUMENTS

PROCUREMENT OF WORKS

FOR

For Contracts (Small) amounting between Rs. 2.5 Million to Rs. 50.00 Million

Tender No. ( 03 )/(2016-2017)/D.M.C(Central)

BILL OF QUANTITIES

(SINGLE STAGE ONE ENVELOPE METHOD)

(Alongwith Bidders Eligibility & Qualification Criteria & Method of Procurement)

NAME OF WORK

Improvement Rehabilitation of Internal roads foot path and
C.C Flooring at various areas of Gulberg Zone, DMC(Central)

ESTIMATED COST OF THE PROJECT
(IN MILLION)

BID SECURITY OF ESTIMATED COST
IN SHAPE OF PAY ORDER
(IN RS.)

TENDER COST
(IN RS.)

20.00

4,00,000/-

3000/-

CONTRACTOR SIGNATAURE
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Annexure "D”

OFFICE OF THE DEPUTY COMMISSIONER KARACHI CENTRAL

NAME OF WORK:-

BILL OF QUANTITIES

C.C Flooring at various areas of Gulberg Zone,

DMC(Central)

Improvement Rehabilitation of Internal roads foot path and

Tender No.( 03 )/ (2016-2017)
(PART-A: ITEM BASED ON SCHEDULE RATE)

S. Description of Work Qty Rate Per Amount
No.
01 Scarify the existing road surface 22500.
_ 116.16 | %.Sft | 95832/-
Sft
02 Dismantling stone melting etc complete 41250
0
Cft 605/- %.Cft | 249562/-
03 Dismantling CC work 1:2:4 etc. complete | 2500.Cft | 3327.50 | % Cft | 83187/-
04 Dismantling cement block machinery etc | 756.Cft | 113438 | % Cft 8576/-
complete
05 Earth work excavation of road side nalies
i/c forming its banks or putting the same | 5175.Cft | 1437/- | %0 Cft | 7436/-
on embankment etc.
06 Excavation in foundation of building
bridges and other structure including
dagbelling  dressing, refilling around | 2500.Cft | 3176.25 | %0 Cft | 7941/-
structure  with excavated earth watering
and ramming lead up to 5ft
07 Cartage of 100 cft/5 tones of all materials | 62881. 804.52 | % Cft | 505890/-
like 5° one aggregate spawl, coal, lime, Cft
surki, etc. (lead of 7 miles)
08 Excavation for pipe line in trenches & pits
in all kind of soil of murmur i/c trimming
(a) & dressing sides to true alignment & shape | 36000. 4650/- % 167400/-
leveling of bed of trenches to correct level Cft 0.Cft
& grade cutting jointing holes & disposal
of surplus earth within one chain as
CONTRACTOR SIGNATAURE Page 2 of 10




(b)

directed by E.Incharge providing fence
guard light & temporary crossing for non
vehicular traffic wherever required lift
upto 5° &lead upto one chain.

Cutting for extra deep 5’ to & add for
additional lead of every one chain or part
thereof in item no. 1 to 15 for excavation
for pipe lines & pits.

1280518

4650/-
+ 550/-
5200/-

%
0.Cft

6500/-

09

Excavation for pipe line in trenches & pits
in hard rock by hammering and chiseling
V/c trimming & dressing sides to true
alignment & shape leveling of bed of
trenches to correct level & grade cutting
jointing holes & disposal of surplus earth
within a one chain as directed by E.
Incharge providing fence guard light flags
and temporary crossing for non vehicular
traffic wherever required lift upto 5°

1250.Cft

24150/-

% 0Cft

30188/-

10

Hire charges of the pumping set upto 10
Horse power. But not less than SHP
Pumping out water from 15 fit depth
trench

13. Days

1500/-

Pet
Day

19500/-

11

Providing / Laying and fixing in trenched
i/c fitting , jointing & testing etc complete
in all respect

High density polythene pipe (HDPE-100)
for w/s confirming to ISO
4427/DINg074/8075 B.S 3580 & PSI 3051
PN-10

110 mm 4” dia

500.R1t

268/-

P/Rft

134000/-

160 mm 6" dia

200.Rft

530/-

P/R{t

106000/-

200 mm 8” dia

200.Rft

833/-

P/Rft

166600/-

12

Providing and laying UPVC pipe of class
B fixing in trench i/c cutting fitting and
jointing

With solvent cement i/c testing with water
to a head of 61 meter or 200 ft

06” dia

100.Rft

259/-

P/Rft

25900/-

04 dia

100.Rft

136/-

P/Rft

13600/-

03 dia

100.Rft

90/-

P/Rft

9000/-

CONTRACTOR SIGNATAURE
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13 Manf;, Supp: & fixing block steal MS pipe
made our MS sheet of 6.4 mm thick from
3” to 18” dia confirming to API 5L grade
X-42 spridly welded & externally asphalt
coated internally epoxy coated (AWWA
specification) 1i/c laying jointing with
straight trenches i/c testing minimum
specification pressure for different dia of
pipe below;
12 dia 10.Rft | 4726.00 | P/Rft 47260/-
08” dia 10.Rft | 2804.00 | P/Rft 28040/-
06~ dia 10.R1t | 1984.00 | P/Rft 19840/-
04” dia 10.Rft | 1229.00 | P/Rft 12290/-
03 dia 10.Rft 895.00 P/Rft 8950/-
14 Ref-filing excavated stuff in trench 6” 36751
layer i/c water ramming to dull compacting Ch ’ 2760/- | %0 Cft | 101433/-
etc. complete
L3 P/F M.S tail pieces (Dholki) on AC pipe
fabrication with %" thick MS plate having
dimension & weight as mentioned against
each item i/c the cost of labour & caulking
6" wide & flag end 3” wide.
12” dia 02.Nos | 2997/- Each 5994/-
08” dia 02.Nos | 2199/- Each 4398/-
06 dia 02.Nos 1422/- Each 2844/-
04” dia 02.Nos 1098/- Each 2196/-
03” dia 02.Nos 931/- Each 1862/-
16 UPVC fitting tee
03” dia 02.Nos 361/- Each 722/-
04” dia 02.Nos 725/- Each 1450/-
06" dia 02.Nos 1446/- Each 2892/-
17 UPVC fitting Bends
03” dia 02.Nos 475/- Each 950/-
04 dia 02.Nos 850/- Each 1700/-
06” dia 01.No 2500/- Each 2500/-
18(a) | Tees (Equal)
6x6x6 02.Nos 1950/- Fach 3900/-
4x4x4 02.Nos 1375/- Each 2750/-

CONTRACTOR SIGNATAURE
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(b) Tees (Un-equal)

12x6 02.Nos | 4937.50 | Each 9875/-

12x4 02.Nos | 3812.50 | Each 7625/-

6x4 02.Nos | 1375.00 | Each 2750/-
19 Cast iron special for AC pipe (Standard wt

for “B” class) band.

08” dia 02.Nos | 4330/- Each 8660/-

06 dia 02.Nos | 2435/- Each 4870/-

04” dia 02.Nos 1082/- Each 2164/-

03” dia 02.Nos 609/- Each 1218/-
20 Providing CI sluice valve heavy pattern

(test pressure 21.0 kg/sq:em or 300

Ib/sq:inch) imported

12 dia 02.Nos | 78000/- | Each 156000/-

08 dia 01.No | 17940/- | Each 17940/-

06” dia 01.No 9360/- Each 9360/-

04” dia 02.Nos | 5460/- Each 10920/-

03” dia 01.No 4290/- Fach 4290/-
21 Fixing of sluice valve with 2 cast iron tail

pieces of one flanged & other with socket

i/c the cost of nuts, bolts & rubber packing

labour etc complete.

12” dia 02.Nos | 3821.00 | Each 7642/-

08” dia O0L.No | 2790.00 | Each 2790/-

06 dia 01.No | 1886.00 | Each 1886/-

04 dia 02.Nos | 1532.00 | Each 3064/-

03" dia 01.No | 1254.00 | Each 1254/-
22 Providing & fixing Split collar 9” wide on

A.C pipe fabricated with 4 thick M.S

plate weighting as mentioned against each

item. It include the cost of 4 Nos. %4 thick

flanges, nuts & bolts, rubber packing,

labour and sealing material etc complete

03 dia 01.No 1695/- Fach 1695/-

04” dia 01.No 1835/- Each 1835/-

06 dia 01.No 2129/- Each 2129/-

12” dia 01.No 2510/- Each 2510/-
23 Providing laying RCC pipes with (Rubber

ring jointed fitting in trenched i/c cutting

fitting and jointing with rubber ring i/c

testing with water to specified pressure

8” dia 1000.Rft | 206.00 | P/Rft | 206000/-

12” dia 1000.Rft | 367.00 P/Rft | 367000/-
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24 Making connection with the existing
manholes i/c the cost of cutting holes in
walls making them good in cement
concrete 1:2:4 and making the required
channel etc

30.Nos

180/-

Each

5400/-

23 Man: & Supplying of RCC 21” dia frame
slab 5 thick width ambadded 15 kg cost
iron frame this 1:5:3 cone i/c maximum
placing  compact  curing  complete
refreshing reinforced consisit of two 3/8”
dia etc.

10.Nos

1906.60

Each

19066/-

26 Shifting of RCC ring slab of to the side &
fixing in perfect position on damage main
holes in proper shape of ring size 2" thick
C: mortor & dispose off deliveries.

10.Nos

563.09

Each

5631/-

27 P/F RCC manholes cover 1:2:4 concrete
(50% g/bajri 50% crush) 3” deep at
C:reinforced with 2" thick MS bar @ 4”
CC welded to a 3/16” thick 2.5 deep MS
flat two hocks of 3/8” dia bars i/c
compacting curing transportation with 10
miles.

100.Nos

913.63

Each

91363/-

28 Cleaning inside sewerage line complete
restoring original silt free space/diameter
of pipe line by labor and equipments
(Mechanically/electrically  driven  i/c
accessories like pulleys steels rob bucket
and draggers sizing from 6” to 18” dia
their to and from pulling action (no of
passes shall be as many as require) would
be taken in two phases first phase entire
length from downstream to upstream
brining down from peak hours sewerage to
flow inside pipeline as free flow and in
second phase from upstream to
downstream of entire length ensuring no
silt observed in bucket (6 dia to 18” dia)
Except only sewereage water and finally
passing a steel wall of dia 12” lesser that
the diameter of pipe but not exceeding 48”
dia ball even for larger dia pipe to ensure
perfect cleaning the job i/c all the higher
cost of equipment and accessory of above
winching machine devices along with

CONTRACTOR SIGNATAURE
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engines with winching drum set having
steel rob pulley mountain over it steel
bucket from 6 to 18” dia hook and other
protection like barrier traffic sign
trafficions ensuring no damage pipe to
along with ensuring safety to labor and
other public property/lives and removal of
silt/solid during delisting and clearance of
site etc completed as per full satisfaction
of site Incharge

12” dia

1000.Rft

80.50

P/Rft

80500/-

15” dia

500.Rft

96.60

P/Rft

48300/-

187 dia

4000.Rft

128.80

P/Rft

515200/-

25

Preparing Sub-Base by supplying and
spreading well graded pit of bed run gravel
having a liquid limit not greater than 25
and plasticity index not greater than 6 in
proper camber and grade i/c watering
rolling and compacting in layers, thickness
of each compacted layer not exceeding 6
compacted upto 98-100% density as per
modified AASHO density (Rate i/c all cost
of materials T&P and carriage upto 3
chains)

26925
Cft

3341.71

% Cft

899755/-

30

Providing and laying aggregate base
course camber having CBR 80% as per
AASHTO  standard specification i/c
spreading and compacting by approved
mechanical menas  (Motor  grader,
vibratory roller and smooth wheel roller
etc) watering to maintain the moisture
content the compaction of each layer shall
100 percent to the max dry density (Rate
i/c all cost of materials T&P and carriage
upto 3 chains).

43250
ol

5542.24

% Cit

2397019/-

31

1-1/2” thckse asphalt concrete wearing
course plant mix layieng mechanically to
proper line and grade plant mixed Asphat
concrete specified formula according to
job mixed formula approved by the
engineer incharge rolling and finishing to
design proper grade line level and camber

75000.
Sft

6873.79

%.Sft

5155342/-

CONTRACTOR SIGNATAURE
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etc (Machinery with POLs cost of material
carriage)
32 Providing 17 thick (consolidate) premix | 96440. | 4107.84 | %.Sft | 3961601/-
carpet In proper camber and grade i/c St
supplying 10 Cft: standard specification i/c
spreading and compacting by approved
mechanical ~meanas (Motor  grader,
vibratory roller and smooth wheel roller
etc) watering to maintain the moisture
content the compaction of each layer shall
100 percent to the max dry density (Rate
i/c all cost of material T & P and carriage
up to 3 chains)
Using crushed bajri.
33 P/L toping of 27 thick 1:2:4 screened bajri % | 11500.8ft | 327550 | %.Sft 376682/-
& d/g in g/f etc complete,
34 Painting with enamel paint on masonry walls. | 7500.Sft 837.10 %.Sft 106631/-
2” & subsequent. coat. (+)584.65
1421.75
35 Supplying and fixing of refrectories Road | 374.Nos | 596.23 Each 222990/-
studs double facce, flush surface type.
36 Payment marking in reflective theremo plastic | 8750.Rft 41.24 P/Rft 360850/-
paint for lines of 6” width.
COST OF SHEDULE ITEM PART (A) Rs. 16,968,890/-
(PART-B: ITEM BASED ON NON SCHEDULE ITEM)
5. Description of Work Qty Rate Per Amount
No.
01 P/F CC kerb block ratio 1:1 1/2:3 size to top | 4200.Rft 220/- P/Rft 924000/~
4” base 6” height 18” jointing 1:4 curing
finisishing 1/c 1:3:6 etc.
02 P/F CC vatta 1:1 repairing of AC water
line i/c excavation dewatering repairing
backfilling etc.
18” dia 05.Nos | 10000/- | Each 50000/-
12 dia 40.Nos | 7000/- Each 280000/-
08” dia 02.Nos | 5000/- Each 10000/-
06 dia 02.Nos | 4000/- Each 8000/-
04” dia 70.Nos | 3000/- Each 210000/-
03 Const of block masonry chamber of (
inside dimension) with 24”x24” cover &
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frame weight 10 Kg fix on RCC 1:2 slab
6” thick with steel /4" thick cement plaster
1:6 to all inside wall surface top and
bottom slab outside wall surface 17 deep
to roof slab including curing dewatering
exaction refilling and disposal of surplus
earth etc.

6X6x6

01.No

55923.00

Each

55923/-

4x4x4

01.No

28357.00

Each

28357/-

04

For extra depth beyond 4ft add or deduct
as per site depth as per estimate for CC
chamber

(+) 02
Rft

5000/-

P/Rft

10000/-

05

Roding and cleaning of existing CI/AC
pipe 1/c excavation cutting CC vatta 1:1
jointing fixing with labeling comite

Jjointing and backfilling dewatering etc.

06” dia

500.Rft

30/-

P/Rft

15000/-

04> dia

2000.Rft

25/-

P/Rft

50000/-

06

Construction of Main hole 1:2:4 in-site
dia 5° cleared depth 9 thick wall cast
50% GAB with 21" dia C.I Frame of 15
Kg & channel benching i/c P/F C.I
footrest etc complete

100.Nos

14529.29

Each

1452929/-

07

For Extra depth & add/deduct beyond 5 ft

(-)25.Rft

2538.62

Per Rft

(-)63465/-

COST OF NON SHEDULE ITEM PART (B) Rs.3,030,744/-

Nomeneclature quantities and
Rates have been checked by us

ASSTT:EX:ENGINEER
DMC (CENTRAL)

CONTRACTOR SIGNATAURE

EXECUTIVE ENGINEER

DMC(CENTRAL
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NAME OF WORK:- Improvement Rehabilitation of Internal roads foot path and
C.C Flooring at various areas of Gulberg Zone,
DMC(Central)

Tender No.( 03 )/ (2016-2017)
QUOTED BID SUMMERY

[/We hereby quoted as follows.

In Figures In Words

PART-A (Item Based on S/R)
amounting Rs. 16,968,890/-

L Rs.
%Above/Below of the S/R
2 PART-B (Item Based on Non Schedule
[tem) amounting Rs. 3,030,744/- Rs

% Above/Below of the
Non Schedule Item

GRAND TOTAL (A)+(B) | Rs.

NOTE:

e Tender must be quoted in figure & in work both otherwise liable to be cancelled.

*  All over writing & correction if any must be initialed & stamped by the bidder.

e [/ We read the Standard Bidding Documents available in SPPRA website {(www.pprasindh.eovt.pk)
and agreed to abide all of them and also provide all these documents with our signatures as & when
directed.

/'We have attached a Bid Security as per NIT in Shape of Pay Order No.

Dated: amounting Rs. issued from

In favor of D.M.C (Central);

Signature of the Contractor
with Stamp

Address:
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Annexure "E”

INSTRUCTION TO BIDDERS
: Date:
Bid Reference No.:

INSTRUCTION TO BIDDERS

L.

L2

11.

1.2.

13.

The bid security shall be forfeited to the DMC(Central), of the bidder withdrawn his bid afier
opening and before the expiry of the bid validity period or fails to sign the contract if the bid is
accepted.

If a bidder submits a seriously unbalanced bid then he may be required to deposit extra performance

security to a level sufficient to protect the procuring agency against financial losses, failing which his bid
will be either rejected or the bid security be forfeited as deemed appropriate by DMC (Central).

The successful bidder shall furnish a performance guarantee at the time of agreement in shape of Pay Order
equal to 5% of sanction cost. This guarantee will be released after completion of work.

An amount equal to 5% from each bill will be deducted as Retention Money, which will be released after
successful expiry of maintenance period.

Bid validity period of 90 days.

The Procuring agency may reject all or any bids or proposals at any time prior to the acceptance of a bid or
proposal, subject to the relevant provision of SPPRA Rule 2010 (amended 2017)

Any correction / overwriting without initial & stamp of contractor shall declare the tender as rejected.

In case of default by contractors, it shall be liable to forfeiture of Bid Security / Performance Security
(Security Deposit) in part or whole if they fail to abide by the terms and conditions as the case may be and
their names will be blacklisted.

All ap'plicable taxes shall be included in the bid amount by the contractor which will be deducted from the
bills. '

. Those tenders which are in complete or received after the schedule date & time shall not be entertained and

declared as Non-accepted.

Canvassing in connection with tenders is strictly prohibited and tenders submitted by the contractors who
report canvassing will liable for rejection.

Eligibility Criteria The Contractor shall be eligible to participate in the Tender, having Valid PEC up to
December 2017 in required category and discipline, NTN Certificate, Valid Professional Tax, Sindh
Revenue Board Registration Certificate & Experience in the relevant job.

The conditions of contract are available on SPPRA website (www.pprasindh.govt.pk).




Annexure ”’F”

Method and procedure of procurement: Single State-One Envelope Procedure (Rule

46(1) of SPP Rule 2010(Amended2017)

BIDDERS’ ELIGIBILITY/ QUALIFICATION CRITERIA

Eligibility/ Qualification Criteria:

[s.

Eligibility / Qualification Criteria

Valid PEC in relevant category (where applicable)& relevant field of SPeciélization.

NTN Certificate

Valid Professional Tax

CNIC Copy ;

U'a-l'é-b-)[\)»—-*.g

Registration with Sindh Revenue Board (SRB)

Qualification Criteria:

Minimum three years’ experience of relevant field.

Turnover of at least last three years.

Bid Security, as mentioned in the NIT & Bidding Documents is furnished.

R LTSN NG )

The bid shall be properly signed, named & stamped by the authorized person of the firm
and authorization letter for signatory shall be enclosed with the tender by the authorized
person, if other than the signatory of the firm.

At least 20 million work done in last two years, work order and completion certificate mu
be attached.

st

The contractor must mention their complete and correct present postal address in tender
documents & quote the rates both in words & in figures. Incomplete / Conditional tenders
will be not accepted. In addition, the bidders must furnish the documentary evidence
against each eligibility criteria (as mentioned above) as well as minimum qualification
criteria as included in the Bidding Documents & Pay order of Bids Security, Otherwise
their tender will be summarily rejected without consideration of their bid amount.

Any correction / overwriting without initial & stamp of contractor shall declare the tender
as rejected. '

Those tenders which are in complete or received after the schedule date & time shall not be

entertained and declared as Non-accepted.

Canvassing in connection with tenders is strictly prohibited and tenders submitted by the
contractors who report canvassing will liable for rejection

]
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