
No. NIT-103,4,5,6 & 7/ icy) 
Civil Hospital 
Baba-e-Urdu Road, Karachi 

Dated: ,i)/ 	(K — 2017. 

The Director (A & F) 
Sindh Public Procurement, 
Regulatory Authority, 
Karachi. 

Subject: - NOTICE INVITING TENDER(S) FOR MAINTENANCE & REPAIR (M & R) 
WORKS DURING THE FINANCIAL YEAR 2016-17.  

I am enclosing herewith the above noted subject N.I.T, along with Standard 
Bidding Documents (SBD) with the request that the same may please be hoisted on 
the authority's website & oblige. 

Your co-operation will be appreciated. 

MEDICAL Str---RIN ENDENT, 
CIVIL HOSPITAL ICA CHI. 

Enclosure(s):- 

Soft & Hard Copy. 
Notification of Procurement Committee. 



NO. MS/CHK/2016-2017/104/-

Civil Hospital, 

Baba-e-Urdu Road, Karachi 

Dated: 21“, April, 2017 Pls 99215759 

Fax: 99215733 

NOTICE INVITING TENDER(N.I.T)/104/2016-17.  

SEALED BIDS INVITED FORM THE REFISTERED CONTRACTORS WITH INCOME TAX / SALES TAX /SINDH 

REVENUE BOARD FOR MAINTAINTANANCE & REPAIR WORKS OF THE FOLLOWING ARTICLES (fir CIVIL 

110SPITAL KARACHI ON SINGLE STAGE ONE ENVELOPE PROCEDURE BASIS AS PER CLAUSE 46 (1) OF 
SPPRA 2010 (AMMENDMENDED 2013). 

r 
Sr 

Description (s) 

Time 	of 
Completation 

of works Tender Fee opening &# Bid  
Security 

Date 	of 
Submission 
85 Time 

Date 	of 

Time 
Rs.500/- 

1. M & R Works for 
(Non 	refundable) 
in 	Shape 	of 	Pay 2% of the  09e t hltle.  Labortary-19 15 Days order in 	favor of Quoted 

090,,May. 2017 
2017 

Civil work (Fiber shade) Medical Amount 11.30 AM 
Civil Hospital, Karachi. Superintendent, 

civil 	Hospital, 
Karachi. 

12.00 Noon 

I. Others terms & Conditions have been mentioned in the standard Biding Documents (SDB) available in Accounts 
branch 2'"', floor, Admin Block at Civil Hospital, It Can be downloaded from authority's website i.e.. 
www.pprasindh.govt.pk. 

2. The Bids are to be submitted along with 2% value of the Bids' quoted amount in shape of pay order in favor of 
Medical Superintendent, civil Hospital, Karachi in the office of the AMS (Procurement) 	Floor , Admin Block 
Civil Hospital, Karachi on 11 12 ,May,2017 at 11.30 AM and the same will be opened on the same day at 12.00 
Noon in the Committee Room , 2rld, Floor, Admin Block Civil Hospital, Karachi. 

3. The tender documents may be obtained with terms & Conditions for Maintenance & Repair works from the date 
of publishing/hoisting to 8th' Feb. 10.00 AM on payment of Rs.500/- (Non Refundable) in shape of pay order from 
schedule bank favor of Medical Superintendent, Civil Hospital, Karachi. 

4. The under signed reserves the right regarding rejection of bids subject to the relevant provision of SPPRA Rules 
2010 (Amended 2013). 

'1,w>  	 144,c2 
ADDL.MEDICAL SUPERINTENDENT, 

INCHARGE 8s R) 
CIVIL HOSPITAL, KARACHI. 



ite:( 	 GOVERNMENT OF SIN DII 
HEALTH DEPARTMENT 

NOTIFICATION 
N. SO( PNI&I)2-1/2016-17tN1-0-1/(CIIK ): 	As many as Light (OS) 	Procurement 

r ommittees under Rules-7 of Sindh Public Procurement Rules 2010 are hereby constituted 
comprising the follovving officers for purchase of carious health items details of \I\ Huh are 
miintuined against each in Civil I lospital, Karachi during the financial year 2016-17. 

I- Instruments Coronary Angiography and Angioplasty, Endoscopy. Esophageal & 
Anorectic Motility, Ophthalmic, Orthopaedic & oral Nlaxillofacial !implants 

i Mesii.il Superintendent Civil Hospital -- Kimilici. 	 Chairman 

i 	I lead Lit Cardiology. Dot's fink ersitv of Health Scicneces - Karachi. 	Member 

i I lead of Ophthalmology Unit -1, Dory University of Ilealth Sciences.Kvc Member 

iv 	
f
. !lead of Orthopaedic Unit - I & II. Dovv University of Ilealth Sciences 

v 	I lead of k:urigcal Unit , VI. Dim I Miversitv of I lealth Sciences --Kve 	j Memberr  

v 	' Addl. \ ledical Superintendent (Procurement), Civil Hospital - Karachi. 	Member 

v ii 	ALcounts Officer. CH. it Hospital _ Karachi, 	 \ lember 

2- Local Purchase of Drugs / Medicines . Medical Gases, Diet Enteric (Food 

Suplinients), Other (Misc) General Stores Articals, Uniform / Protective Clothing. 

Addl. Medical Superintendent (Procurement). Civil Hospital 	Karachi. 	t  Chairman 

Assistant Professor Surgical-IV. Duty University of Ilealth Scicri Kane') Member 

iii 	Assistant Professor. Medical-III, Don University of Health Karachi. 	Member 

\ dill. Medical Superintendent (Stores). Civil Hospital 	Karachi. Member 

AcenAccountsOfficer. C 	H ivil 	ospital KarAccounts 

 

Member 

( onstimable (Lahorators Kits / Chemicals). 

VddL Medical Superintendent (Procurement). Civil Ilocipital - Karachi. 	Chairman 

lead of Medical Unit - V, Dory Universit- of Ilealth Science Karachi. 	Member 

Assistant Professor of Gsnae & Ohs. Dow l!niversity of Ilealth  Karachi Nlember 

Senior Pathologist.  Civil Hospital Karachi. 	 Member 

Accounts 01 ricer, Civil Hospital Karalici. 	 Member 

4- Stationary / Printing / Petty Articles / Hardware /Software / 1.'1 Equipmei t. 

i 	Addl. Medical Superintendent (Procurement). Civil I lospital - Karachi. 	Chairman 
. 

ii 	I lead of Medical Unit V.I)oss 1Misersits of Health  Sciencees - Karachi. 	Member 

ii i 	i Assisstant Professor of Crvnae & Obs.1)ovv I Mk ersitv of I le.ilth Karachi 	\ telpher . 	 i 
is 	hicharge ( I.I Department), Civil I lospital Karachi. 	 Nlemher 

v 	.Accoutris Officer. Civil Ihospital Karalici. 	 Member 

.la Mto ria1 Ser. ices. 
1 Addl. Medical Superintendent (General). Civil I lospital - Karachi. 	Chairman  

Prolessor of DermatologN. Dow !Ms ersits of Health Scieneces Kara 	I  \ telpher 

Assistant Professor of Gvnae 	-Ohs. 	Don I rill% ersitv of Health iv 
„ 

ientrier 

Sciences -- Karachi. 
Addl. Medical Superintendent(1 	NIS). Civil  Hospital  Karachi. 	Nlember W_ 
Accounts Officer. CR it Hospital Karaite'. 	 Nlember 

• 



irC/t  

ICER (PM& I I ( 

6.- 

i 

i 	ii 

Sccurits Nen ices. 
Chairman Addl. Medical Superintendent ((ieneral) 	Civil llospital 	Karachi. 

t Professor of Dermatoloo. 	boy. UM \ ersif) Of Ilealth Karachi. - 	c. Neither 

f 	iii. Assistant Professor of Cimthe & Ohs. 	Dm\ Ifni \ ersity of I lealth Member 

t 	is Addl. Medical Superintendent 	( Secuirty ). Ci \ il Hospital Karachi. NIember 

\ Accounts Of !leer. Ci \ il Hospital Karalici. Member 

7- Repair of Nledical Equipment / Transport / Hospital Equipment. 

1 Addl. Medical Superintendent ((:ieneral). Civil I lospital — Karachi. Chairman 

. ! 	Assistant Professor olcardiolon. 	Dow University of I lealth - Karachi . 	_ Nlember 

ii i. Assistant Professor of Surf:en. f nit-IV 	Doss f Jniversitv of 	lealth Kar. Menthe! 

is  Medical Superintendent 	( I echnical ). Civil I lospital Krirriehi. 'Mem bcr 

Alember ccoritn, Officer- Cisil I  fospital 

Maintenance & Repair ssorhs 

Addl. Medical Superintendent (General), Civil I lospital — Karachi. Chainurin 

II 1)4-nay Director - I (Des ). Health Department Government of Sindh. Nit:tuber 

III D.NI.S r  InchargeiNI 8..: I() Ci 	il I lospital Karachi. Nlember 

Itcpresentati \ e of 	Accountant General Sind!). Member 

Representative of Commissioner Karachi. Nlembei 

I he I Oks I unctions Responsibilities of the Procurement committee in accordance \\ Mr  

Pule-8 of SIT Rules 2010 shall he as under: 

rPreparing hiddirm, documents: 

'II . rursine out technical as sell as financial evaluation of the bids: 

i Preparing evaluation report as provided in Rule--15: 

hl \IA mu recommendations for the anard of contract to the competent authority 

Perform any other function ancillary and incidental to the above. 

SECRETARY 

So. SO( P l&I)2-1 , 2010-17, 1)  1-0-1 
	

Karachi. dated theft{//tut 2016 

reps Is h rr\\ arded  for inlormation & necessan action to:- 

I he %lanai:Um; Director. Sindh Public Procurement Renulatory Authoritm Karachi. 

I he Al S (isil Hospital. Karachi \\Jr  to his letter. 

(chairman arid all members of the Committee. 

I he P.S to Nlinitcr health Sindh 

I he P S 	Secretan I lealth. 



a 

CIVIL HOSPITAL, KARACHI 
REVISED PROCUREMENT PLAN FOR THE FINANCIAL YEAR 2016-17 
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Procurement 	 'es  
I L' i;,.4:14KariWi'S,  . 

I" ' 
-Qt.  r ± 

2 ga  
 .Qtr ,C 

I? 
P 

4  .. 
Qtr, 

1 LABORTRY — 19 COLLECTION P[OINT 
01 

(One Million) 
Non 
ADP 

g 
one
Sinle  

Em 
Singe
elope Rule x6(1) 

2 LABORTRY — 19 COLLECTION POINT 
01 

(One Million) 

Non 
ADP -do- Rule 46 (1 ) 

3 I.T.DEPPARTMENT 
01 

(One Million) 

Non 
ADP 

-- o- 
Role x6111 

 

4 MEDICINE STORE 
01 

(One Million) 

Non 
ADP - do -- Rule 46 ( 0 

 

5 MEDICINE STORE 
01 

(One Million) 

Non 
ADP Rule 46 (l ) 

Civil Iic‘Lscii,:11, 	arach.1 



GOVERNMENT OF SINDH 

CIVIL HOSPITAL KARACHI 

STANDARD BIDDING DOCUMENTS 

FOR 

MAINTENANCE & REPAIR WORKS 

FOR 

LABORATORY COLLECTION POINT 

CIVIL,WORK IBRI SHADE) 

ROUGH COST ESTIMATE 

Rs. 0.980 

OPENED ON 09th,  APRIL, 2017 

AT 12:00 PM 
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BIDDING DATA 

Procuring 

Address 

Name of Work 

Medical Superintendent Civil Hospital Karachi 

Baba-e-l'alu Road. Karachi 

Maintenance & Repair works for Laboratory collection 
Point 

Bid Validity 	 90 Days 

Amount of Bid Security 	 211 /0 of Bid Quoted Price 

Date of Submission 	 As per 'lender 1 nquiry 

Performance Security- 	 2(1'0 of the Contract Value 

1,angmq_ae. of Bid 

Bidding Procedure 	 Single Stage One 1 nvelope Procedure 

Advance Payment 	 No Advance Payment 

Period of Completion 	 15 - 	Days 

Damages 	 0.05°,0 of the bid price per day after the period of 

Completion upto I Hu maximum 
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INSTRUCTIONS TO BIDDERS 

1. The contract resulting from this incitation to tender shall be governed by the SPP Rule 

2010 (Amended 2013). 

2 In the event of lender being submitted 	the firm. it must be signed by the 

contractor Manufacturer Dealer . Supplier thereof. in the event of the absence of any 

partner it must be signed on his behalf by a person holding a power attorney authorized to 

do so. 

3 The amount of Bid Securitv (SD) shall be Rs. 2% of the maximum quoted value of all 

items. Rid Security (SD) should he paid by the contractors through Pay Order / Demand 

Draft of the scheduled banks in Ovor of Medical Superintendent, Civil Hospital, 

Karachi (No other payment (sill be accepted). 

4 The procuring Agenc.> reserves the right to call any or all the biddertsl to give 

presentation Demonstration for their items works. 

5. The proposal of bid shall he opened publican \ at the time. date and venue announced and 

communicated to the bidders in advance. 

6. The income tax and all Omeminent taxes shall be deducted at source on total value of 

bid. 

7. The Bidder has to provide Registration with Income Tax General Sales 'lax / Sindh 

Sales Tax / Sindh Revenue Board 

S. The Procuring :Agency shall hint right of rejecting all or any of the Tenders as per 

provisions of SPP IZules 2010. 

9. No tender will be accepted after closing the Tender Box, whatsoever reason may be. 
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CONDITIONS OF CONTRACT 

Clause — 1: Commencement & Completion Dates of work. 
the contractor shall not enter upon or commence any portion or work except with the written 
authority and instructions of the Site Engineer / DAIS (Incharge NA&R) of the work. Failing such 
authority the contractor shall have no claim to ask for measurements of or payment for work. 

The contractor shall proceed with the works with due expedition and without delay and complete 
the works in the time allowed for carrying out the work as entered in the tender shall he strictly 
observed by the contractor and shall reckoned from the date on which the order to commence 

work is given to the contractor and further to ensure good progress during the execution of the 
work, contractor shall he bound. in all in which the time allowed for completion of any work 
exceeds one month to achieve progress on the Prorate basis. 

Clause — 2: Liquidated Damages. 
I he contractor shall pay liquidated damages to the Procuring Agency at the rate per day stated in 
the bidding data l'or each day that the completion date is later than the Intended completion date: 
the amount of liquidated damage paid by the contractor to the Procuring Agency shall not exceed 
lOu of the contract price. Procuring Agency 111:1\ deduct liquidated damages from payments due 

to the contractor. Payment of liquidated damages does not affect the contractor's liabilities. 

Clause —3: Termination of the Contract. 
(A) Procuring Agency / Site Engineer / Incharge (M&i() may terminate the contract if either of 
the following conditions exits:- 

i. Contractor causes a breach of am clause of the Contract: 
ii. The progress of any particular portion of the work is unsatisfactory and notice of 10 days 

has expired: 

iii. In the case of abandonment of the work owing to the serious illness or death of the 

contractor or any other cause. 

iv. Contractor can also request for termination of contract if a payment certified by the 
Engineer is not paid to the contractor within 28 days of the date of the submission of the 

bill: 

(1.1) The Site Engineer Incharge (N18.:R) has power to adopt any of the following courses as may 

deem fit:- 
i. 

	

	To forfeit the security deposit ay ailablc except conditions mentioned at a (iii) and (iv) 

above: 
To finaliie the work 11\ measuring the work done by the contractor. 

(C) In the event of any of the alloy e clauses being adopted 11\ the Site Engineer 	Incharge 

(WOO Procuring Agency, the contractor shall have:- 
i. 

	

	No claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements, or made any 

advances on account of. or with a view to the execution of the work or the perfbrmance 
of the contract. 
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Ilowever. the contractor can claim for this work done at site duly certified by the 
Site Engineer in writing regarding the performance of such work and has not been paid. 
Procuring Agency Site Engineer may invite fresh bids for remaining work. 

Clause —4: Possession of the site and claims for compensation for delay. 
The Site Engineer 	Incharge ( \1&R1 shall give possession of all parts of the site to the 
contractor. If possession of site is not given by the date stated in the contract data. no 
compensation shall be allowed for any delay caused in starting of the work on account of any 
acquisition of land. water standing in borrow pits/ compartments or in according sanction to 
estimates. In such case. either date of commencement will be changed or period of completion is 
to be extended accordingly. 

Clause — 5: Extension of Intended Completion Date 
the Procuring Agenc.) Site Engineer Incharge (N18:1{) either at its own initiatives before the 
date of completion or on desire of the contractor may extend the intended completion date, if an 
event (which hinders the execution of contract) occurs or a variation order is issued which makes 
it impossible to complete the work by the intended completion date for such period as he may 
think necessary or proper. 'the decision of the Site Engineer / Incharge (M&R) in this matter 
shall be final: where time has been extended under this or any other clause of this agreement, the 
date for completion of the work shall be the date fixed by-  the order giving the extension or by the 
aggregate of all such orders. made under this agreement. 

When time has been extended as aforesaid. it shall continue to be the essence of the contract and 
all clauses of the contract shall continue to be operative during the extended period. 

Clause — 6: Specifications 
The contractor shall execute the whole and every part of the work in the most substantial and 
work-man-like manner and both as regards materials and all other matters in strict accordance 
with the specifications lodged in the Mae of the Site Engineer .1  Incharge (M&12.) and initiated 
by the parties, the said specification being a part of the contract. The contractor shall also 
confirm exactly. fully and Eight-MIy to the designs. drawing, and instructions in writing relating 
to the work signed by the Site Engineer Incharge (NI&R) and lodge in his office and to which 
the contractor shall he entitled to have access at such office or on the site of work for the purpose 
of inspection during office hours and the contract or shall, if he so requires, be entitled at his own 
expense to make or cause to be made copies of the specifications. and of all such designs. 
drawings. and instructions as aforesaid. 

Clause — 7: Payments. 
(A) Interim / Running Bill. Deleted 
(13) The Final Bill. A bill shall be submitted by the contractor within ten days of the date fixed 
for the completion of the work otherwise Site Engineer's certificate of the measurements and of 
the total amount payable for the works shall be final and binding on all parties. 

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so completed, 
the Site Engineer / Incharge (M&R) may make payment on account of such items at such 
reduced rates as he may consider reasonable in the preparation of final or on running account 
bills with reasons recorded in writing. 
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Clause — 9: Issuance of Variation and Repeat Orders. 

(A) Procuring Agency may issue a Variation Order for procurement of works. physical services 

from the original contractor to cover any increase or decrease in quantities, including the 
introduction of new work items that are either due to change of plans. design or alignment to suit 
actual field conditions. within the general scope and physical boundaries of the contract. 

(3) Contractor shall not perform a variation until the Procuring Agency has authorized the 
variation in writing subject to the limit not exceeding the contract cost by of 15% on the same 
conditions in all respects on which he agreed to do them in the work, and at the same rates, as are 
specified in the tender for the main work. The contractor has no right to claim for compensation 

by reason of alterations or curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in the Bill of 
Quantities. the quotation by the contractor is to he in the turns of new rates for the relevant items 
of work, and if the Site Engineer / Incharge (M&R) is satisfied that the rate quoted is within the 
rate worked out by him on detailed rate analysis. and then only he shall allow him that rate alter 
approval from authority.  

(D) 'Idle time liar the completion of the work shall be extended in the proportion that the 
additional work hear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded b>. 

more than 15%. and then Site Engineer / Incharge (M&R) can adjust the rates for those 
quantities causing excess the cost of contract beyond 15% after approval of the consultant 
Engineer of Mls NESPAK (Pvt.) Ltd. 

(F) Repeat Order: Any cumulative variation. beyond the 15% of initial contract amount. shall be 
subject of another contract to he tendered out if the works are separate from the original contract. 

Clause — 10: Quality Control. 
(A) Identifying Defects: 
If at any time before the security deposit is refunded to the contractor / during defect liability 
period mentioned in hid data. the Site Engineer Incharge (M&R) of the work may instruct the 
contractor to uncover and test any part of the works which he considers may have a defect due to 
use of unsound materials or unskillful workmanship and the contractor has to carry out a test at 
his own cost irrespective of work already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and 
reconstruct the work so specified in whole or in part. as the case may require. the contractor 

shall connect the notified defect within the Defects Correction Period mentioned in notice. 

Uncorrected Defects: 
(i) In the case of any such failure. the Site Engineer 	Incharge (M&R) shall give the 

contractor at least 14 days notice of his intention to use a third party to correct a defect. 
Ile may rectify or remove. and re-execute the work or removed and replace the materials 
or articles complained of as the case may be at the risk and expense in all respects of the 
contractor. 
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(ii) If the Site Engineer / Incharge (M&R) considers that rectification / correction of a defect 
is not essential and it may he accepted or made use of; it shall be within his discretion to 
accept the same at such reduced rates as he may fix therefore. 

Clause — 11: Inspection 
(A) Inspection of Operations. The Site Engineer / Incharge (M&R), shall at all reasonable 

times have access to the site for supervision and inspection of works under or in course of 
execution in pursuance of the contract and the contractor shall afford every facility for and 
every assistance in obtaining the right to such access. 

(B) Dates for Inspection and Testing: The Engineer shall give the contractor reasonable notice 
of the intention of the Site Engineer / Incharge (M&R) to visit the work shall have been 
given to the contractor, then he either himself be present to receive orders and instructions, 
or have a responsible agent duly accredited in writing present for that purpose, orders given 
to the contractor's duly authorized agent shall be considered to have the same force an effect 
as if they had been given to the contractor himself 

Clause - 12: Examination of work before covering up 
(A) No part of the works shall be covered up or put out of view beyond the reach without 

giving notice of not less than live days to the Site Engineer / Incharge (M&R) whenever 
any such part of the works or foundations is or are ready or about to be ready for 
examination and the Site Engineer / Incharge (M&R) shall, without delay, unless he 
considers it unnecessary and advises the contractor accordingly, attend for the purpose of 
examining and measuring such part of the works or of examining such foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without such 
notice having been given, the same shall be uncovered at the contractor's expense, and in 
default there of no payment or allowance shall be made for such work, or for the 
materials with which the same was executed. 

Clause — 13: Risks. The contractor shall be responsible tbr all risks of loss of or damage to 
physical property or facilities or related services at the premises and of personal injury and 
death which arise during and in consequence of its performance of the contract. if any 
damage is caused while the work is in progress or become apparent within three months of the 
grant of the certificate of completion, final or otherwise, the contractor shall make good the same 
at his own expense, or in default the Engineer may cause the same to be made good by other 
workmen, and deduct the expenses from Security Deposit lying with the Procuring Agency. 

Clause — 14: Measures for prevention of fire and safety measures. The contractor shall not 
set tire to any standing jungle, trees, bush-wood or grass without a written permit from the Site 
Engineer / Incharge (M&R). When such permit is given, and also in all cases when destroying, 
cutting or uprooting trees, bush-wood. grass, etc by fire. The contractor shall take necessary 
measures to prevent such fire spreading to or otherwise damaging surrounding property. The 
contractor is responsible for the safety of all its activities including protection of the environment 
on and off the site. Compensation of all damage done intentionally or intentionally on or off the 
site by the contractor's labor shall he paid by him. 
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Clause — 15: Disputes: All disputes arising in connection with the present contract, and which 
cannot be amicably settled between the parties. the decision of the Medical Superintendent. Civil 
I lospital Karachi shall he final, conclusive and binding on all parties to the contract upon all 
questions relating to the meaning of the specifications, designs drawings, and instructions. 
hereinbefore mentioned and as to the quality of workmanship. or materials used on the work or 
as to any other questions. claim_ right matter. or thing whatsoever in any way arising out of or 
relating to the contract design. drawings. specifications. estimates. instructions, orders or these 
conditions or otherwise concerning the works, or the execution, of Failure to execute the same, 
whether arising. during the progress of the work. or after the completion or abandonment 
thereof 

Clause -17: Financial Assistance / Advance Payment. 
(A) Mobilization Advance: Deleted 

Clause — 18: Refund of Security Deposit / Retention Money. On completion of the whole of 
the works (a work should he considered as complete for the purpose of refund of Security 
Deposit to a contractor from the last date on which its final measurements arc checked by a 
competent authority, if such check is necessary otherwise from the last date of recording the final 
measurements ). the defects notice period has also passed and the Site Engineer / Incharge 
NI&R) has certified that all detects notified to the contractor before the end of this period hays 

been corrected. the security deposit lodged by a contractor shall he refunded to him after the 
expiry of three months from the date on which the work is completed. 

Contractor 	 SITE ENGINEER 
1M/s NESPAK (Pvt.) Ltd. 
at Civil Hospital, Karachi 

Page 9 of 13 



INSTRUCTIONS / BID EVALUATION CRITERIA:- 

a) Each bid shall comprise one Single Envelope containing the required information. 

b) Bid Security may be attached in shape of DD / Pay Order / Bank Guarantee issued by the 

scheduled Bank(s) in Pakistan. 

c) Bid should be dropped in the office of the Additional Medical Superintendent 

(Procurement) 1" Floor Admin Block Civil Hospital Karachi by mail or by hand in due 

course of time and the same will be opened at Board Room 2nd  Floor Admin Block Civil 

hospital Karachi. 

d) Bid / offer will be evaluated as per criteria and the bid's terms & conditions. 

c) Tender Fee in shape of pay order in favor of Medical Superintendent, Civil Hospital 

Karachi must be attached. else the offer will be rejected. 

Bid should be inclusive all Government taxes (It-  applicable) and the same will be paid 

themselves by the Contractor except withholding tax and 0.35% Stamp Duty which will 

be deducted at source in office of the Accountant General Sindh Karachi. 

g) Civil Hospital Karachi shall disqualify a contractor, whether pre-qualified or not, if it find 

at any time, that the information submitted by him concerning his qualification and 

professional, technical, financial, legal, or managerial competence as contractor was thlse 

and materially inaccurate or incomplete at any stage. 

h) Sindh Sales Tax (if applicable) then 20% will be deducted from the bill of the 

Contractors / Suppliers remaining 80% will be deposited b the Contractors / Suppliers 

themselves. 

i) Registration from Sindh Revenue Board 

CRITERIA FOR EVALUATION OF THE BID:- 

Yes 

1. Compliance of Terms & Conditions Instructions mentioned in the 7  
' Bid Form / 

   

   

   

   

          

, Relevant Experience (Three Years) 

      

3. i Registration with Income Tax / General Sales Tax Sindh Sales 
Tax (if applicable) / Sindh Revenue Board 

     

          

4. Copy of Bank Certificate regarding financially soundness and turn 
over for the last three years. 

     

     

          

Signature of Contractor(s) 
Stamp 
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Amount of Civil Works 

TENDER FEE Rs. 500/-
NON — REFUNDABLE 

BILL OF QUANTITIES (BOQ)  
CIVIL HOSPITAL KARACHI  

LABORATORY COLLECTION POINT 

C.S.R. 
2012 
ITEM 

DESCRIPTION Unit QTY 
RATE 
(Rs.) 

     

CIVIL WORKS 

AMOUNT 

Providing and fixing fiber shade canopy 	Per 
style half round shape including M.S 	Sft 
pipe frame nut bold 12"x12" pipe base 
concrete 	(ratio) 	1.2.4 	with 	all 
accessories loading unloading cartage 
etc complete as per direction by 
engineer 

1150.00 NON 
SHUDULE 

ITEM 

Total Amount of Civil Works 
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FORM OF CONTRACT AGREEMENT 

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 	 day 

of 	  2017, between   (hereinafter called the 

-Employer-) of the one part and   (hereinafter called the -Contractor-) of the 

other part. 

WHEREAS the Employer is desirous that certain Works. viz     should be 

executed by the Contractor and has accepted a Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein. 

NOW this Agreement witnesseth as follows: 

In this Agreement l\ ords and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to. 

The following documents alter incorporating addenda, if any except those parts relating 
to Instructions to Bidders, shall he deemed to form and be read and construed as part of 

this Agreement. viz: 

(a) the Letter of Acceptance: 

(b) The completed Form of Bid along with Schedules to Bid: 

(c) Conditions of Contract K Contract Data: 

(d) . The priced Schedule of Prices: 

(e) the Specifications and Drawings 

In consideration of the payments to he made by the Employer to the Contractor as 
hereinafter mentioned. the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy defects therein in conformity and in all respects within 

the provisions of the Contract. 

4. 	The Emplm er hereby covenants to pay the Contractor, in consideration of the execution 

and completion of the Works as per provisions of the Contract. the Contract Price or such 
other sum as may become payable under the provisions of the Contract at the times and in 

the manner prescribed by the Contract. 
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IN WITNESS WHERLIOF the parties hereto have caused this Contract Agreement to he 

executed on the day, month and year first beHre written in accordance with their respective laws. 

Signature of the Contactor 	 Signature of the Employer 

(Seal) 	 (Seal) 

Signed. Sealed and Delivered in the presence of 

Witness: 	 Witness: 

(Name..I Me and Address) 	 (Name. Title and Address) 
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