OFFICE OF THE EXECUTIVE ENGINEER (B&R)

7 SITE ZONE DMC (WEST) KARACHI

Email Address: Sitezone_dmeia yahoo.com
Phone No.021-32550457

NOXEN/S.Z/DMC/W/261/2017 DATED.03/05/2017

TENDER NOTICE
(Through Website of SPPRA & SITE Zone DMC (West)|

T'ender in sealed covers are invited for the following work (s) under SPP Rules 2010
from the firms having adequate experience in the relevant field. The tentative cost of work is under Rs.
1.0 Million.

ISt-cil)' " Costof
2% Tender

Const 20.000. - 1000/ -
Flat Kareem Nagar in Sector IV Metrovill
! in UC-04 SITE Zone DMC (West) | ) |
2. | Const / Imp of Sewerage Line i/c CC 9.49.810/- 20.000/- 1000/-
| Flooring from Rustom Khan at Sector 5
| Metrovill in UC-04 SITE Zone DMC r
(West)

3 Const / Imp of CC Flooring from H. No E- | 9.97.000/- 20000~ | 1000~
107 to E-78 and proffesar Khurram at
Sector 2 in UC-04 SITE Zone DMC
‘ (West) | |

I 1. ‘ Const of CC Flooring from Haji Jandad 9.98.000/-
House to Metrovill Hospital at Sector IV
Metrovill in UC-04 SITE Zone DMC

L L{ven i WO

5 | Const / Imp of Sewerage Line /¢ CC | 9.61.940/-
Flooring tfrom Tilawat House and Zaheer
| House at Sector 111 in UC-04 Metrovill

SITE Zone DMC (West)

20,000~ | 1000/~

30.000/- 7 1000/-

6. [ Repair / Maintenance & Engine
Overhauling of Sanitation Vehicle No.
CH-11402 & CH-21288 in SITE Zone

| DMC (West) |

l"ti_?z._t)hu. . 20.000/- | 1000/

7. | Repair / Maintenance of Vehicle No, CH- | 9.75.800/- 20000~ T 1000
16643 Hino Lifter SITE Zone DMC
| {West)

Terms & Conditions: -

. Tender Schedule Shall be as follows.

e —

DATE & TIME

Receiving of Application & |  03/05/2017 to 18/052017 | DMC (West) SITE Zone
Issuance of Tenders During Office Hours Office D-1 SITE Main
‘ Manghopir Road Karachi

Dropping of Tenders ‘ 19/05/2017 | Executive Engineer SITE
2:00 P.M Zone DMC (West) Office

T19/052017 | Executive Engineer SITE
2:30PM | Zone DMC (Wesy) Office

Opening of Tenders




2. The tender documents will be issued to contractor on submission of written request on letier
head and on payment of non-refundable cost of tender price through pay order from Sindh
Bank in favour of SITE Zone DMC (West). )

3. The Bid Security as mentioned above in shape of pay order in favour of SITE Zone DMC
(West) shall must be enclosed with tender documents without which the tender will be
treated as cancelled.

4. In case the date of opening is declared as a public holiday by the Government, the next
official working day shall be deemed to be the date for submission and opening of tenders at
the same time as mentioned.

5. The total bid amount as well as the rates of items must be filled both in figures and words
and in case any correction is made by the contractor himself then cach correction must be
initialed by the contractor: otherwise the tenders are liable to be summarily rejected.

6. The bidder are required to submit the above intormation along with their bid.

7. If any fake documents are found then the tender is liable 10 be rejected / cancelled without
any compensation but with penalty as per rules.

8. Canvassing in connection with tenders is strictly prohibited and tenders submitted by the
contractors who are reported to be involved in canvassing will be liable for rejection.

9. Bid Security of the unsuccessful bidder shall be released once the contractor has been signed
with the successful bidder or the validity period has expired.

10. The Procuring agency may reject all or any bid subject to the relevant provisions of SPPRA
Rules 2010.

I'l. Eligibility
i. NTN Certificate
i Valid Professional Tax
ii. S.R.B Certificate
Iv. Bank Statement
V. Relevant Experience
Vi, ['urn Over of at least three vears

E R (B&R)
SITE ZONE DMC (WEST)
Not to be published \

Director (CB) SPPRA

With a request to upload on SPPRA (Authority) website and issue [D Number

Incharge (L.LT), SITE Zone DMC (West)

With a request to upload on SITE Zone DMC (West) Website

Copy to: -

1. Administrator DMC (West)
2. P.S to Managing Director SPPRA
3. Office File




< - "~ ANNUAL PROCUREMENT PLAN '
‘ . (DISTRICT MUNICIPAL CORPORATION WEST)
FINANCIAL YEAR 2016-2017

e —
Cost of
ongoing Funds poia ;
Cost of New Funds for Anticipated/ | Anticipated/ | Anticipated/ |
S No: Name of Scheme Alll:c:ﬁ;:d (Exworzziure ear;'r:‘atlid Yor Work new works Prr\laLt:remofm Px)?:‘l:‘;:gnt Actual Date of | Actual Date | Actual Date of
per gong (components) (c-e) AN Advertisement of Start completion
already works
____________ B _ incurred) | | ——— S| | (o e e e e
A b [+ d e f h [ ! k |
P e —
Const / Imp of CC Flooring at
1 Agha khan Flat Kareem Nagar | -, 1550000 9,98,920/- | 9,98,920/- | Worksand | SPPRA Rul nd
. Taa i ’ » - ' ’ = OrKs an ule n aue
in Sector IV Metrovill in UC-04 90791732 | - Sorsicas 15(b) & 16 03.05.2017 i In due course
SITE Zone DMC (West)
. Const / Imp of Sewerage Line - R
' i/c CC Flooring from Rustom
l 2. / & i 100000000 9,49,810/- 9,49,810/- Works and SPPRA Rule 03.05.2017 In due
! Khan at Sector 5 Metrovill in 89841922 | - Ganbaas 15(b) & 16 ki In due course
I UC-04 SITE Zone DMC (West)
| I N | S | pr 1 | _ ¥ i N il (1 R
| Const / Imp of CC Flooring from |
]
H. No E-107 to E-78 and
] 3. | 100000000 8 88 44 922 9,97,000/- 9,97,000/- Works and 1 SPPRA Rule | 03052017 In due In due cour
: proffesar khurram at Sector2 | Ardes | == Services 15(b) & 16 coufse ue course
in UC-04 SITE Zone DMC (West) | ’ '
! o Const of CC Flooring from Haji ’ .
Jandad House to Metrovill
4. , _ 100000000 9,98,000/- 9,98,000/- Works and | SPPRA Rule 03052017 In due Ind
Hospital at Sector IV Metrovill | 8.78,46,922 Séivites 15(b) & 16 i n due course
in UC-04 SITE Zone DMC (West) |
| | I | I [ = = R = -
Const / Imp of Sewerage Line
i/c CC Flooring from Tilawat \
S. House and Zaheer House at 100000000 9,61,940/- 9,61,940/- | Works and | SPPRA Rule | 03052017 In due
: . sgegasm | —= Services | 15(b) & 16 course Iy dua . cowse
Sector Il in UC-04 Metrovill .
SITE Zone DMC (West) [




Repair ;’_Ma‘i'aenaﬁce & Engine

Overawine ot Samitation 100000000 9,72,000/- | 9,72,000/- | w ¢ | SPPRAR 03.05.2017
¥ ' = » 'l - \ K | ! |
Vehicle No. CH-11402 & CH- 8,59 12,982 ik r5(6) & . c’(‘)gf&;ee In due course
21288 in SITE Zone DMC (West)
Repair / Maintenance of -
Vehicle No. CH-16643 Hino 100000000 9,75,800/- | 9,75,800/- | Worksand | SPPRARule | 03.05.2017 I diie
8,49,37,182 Services 15(b) & 16 course In due course

Lifter SITE Zone DMC (West)




F.-_i - -

'S

Work 01

* OFFICE OF THE EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC WEST KARACHI

SUBJECT: - CONST /IMP OF CC FLOORING AT AGHA KHAN FLAT KAREEM

NAGAR INSECTOR IV METROVILL IN UC-04 SITE ZONE DMC (WEST)

E/Cost: 9,98,920/- E/Money 20,000/- T/Limit 45 Days Penalty 500/- PD.

S.No  Description of Work Quantity Rate Per%
1. Dismantling of CC Work 1:2:4 6525/Cfi 3327.50%CHi

2. Cartage of 100 Cfi 5 tons all materials like stone
aggregate spwals lime surkhi BG rail fasting points
crossing bridge guders pipe sheet M/S Brass sheets
1000 trenches 10=5x3" 1000 tiles 12x6x2" 150 cft
timber 100 mould fuel wood by trenches owned by the

contractor withing 10 miles etc comp: 5220/Cfi 902.20%Cft
k ¥ CC plain i/c placing compacting finishing and curing
complete i/c screening and washing of stone aggregate
without shuttering ratio 1:4:8 3263/Ci 0416.28%Cft
4. P/L. 2" thick toping cement concrete 1:2:4 i/c surface
finishing and dividing into panels eto completed. 13050/S1t 3275.50%Stt
I
'/ ¥ A
o XECUTIVE ENGINEER (B&R)
SITE ZONE|DMC (WEST)
I/weherebyquoted ~ Above/ Below the SR,

Signature Address




Work 02

“ OFFICE OF THE EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC WEST KARACHI

SUBJECT: - CONST /IMP OF SEWERAGE LINE I/C CC FLOORING FROM RUSTOM

KHAN AT SECTOR S METROVILL IN UC-04 SITE ZONE DMC (WEST)

I/Cost: 9,49.810/- E/Money 20,000/- T/Limit 45 Days Penalty S00/- PD.

S.No  Description of Work Quantity

Rate Per%

I Dismantling of CC Work 1:2:4 2805/Cft

2. Excavation of pipe line trenches pipe all kind of soil
murum i/c trimming dressing leveling beds trenches
correct level and graded cutting joints holes disposal
of surplus earth with in 1 chains as directed by the
Engg: Inch: P. fence guard lights flags temporary
crossing non vehicler tratfic where ever req: a lift up

3327.50%Cfi

4650 %0 Cft

412/P.Rf1

13028 / Each

2245.55/P.Rft

2760.0/%0Cf1

902.20%Cfi

9416.28%Cfi

3275.50%Sf1

EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)

to 5 ft & lead up to 1 chain. 4500/Cft
3 P. Ree pipe ASTM class class “C* 76-62 T/C 76-70

class I wall "B™ and fixing in trenches i/c cutting

fitting jointing with rubber ring i/c testing with water

to specified pressure 9" & 12"dia pipe. J00/Rft
4. Const of Main Holes 4 inside with Rece covers 21"dia

3>% with flat iron frame 5ft depth 1:2:4 in laying CC

cost in situ 9" thick wall and disposal of surplus stuff

etc comp: 16/Nos.
3. Add or deduct for depth of man holes above or beyond

5 ft (RA). 16/R1t
6. Refilling the excavated stuff in trenches 6" thick layer i/¢

watering ramming to full compaction etc comp: 4050/Cf
7. Cartage of 100 Cft 5 tons all materials like stone aggregate

spwals lime surkhi BG rail fasting points crossing bridge

guders pipe sheet M/S Brass sheets 1000 trenches 10x5%3"

1000 tiles 12x6=2" 150 cft timber 100 mould fuel wood

by trenches owned by the contractor withing 10 miles

elc comp: 2244/Cfi
8. CC plain /¢ placing compacting finishing and curing

complete i/c screening and washing of stone aggregate

without shuttering ratio 1:4:8 2125/Cti
9. P/1. 2" thick toping cement concrete 1:2:4 i/c surface

finishing and dividing into panels eto completed. 8140/S1t
11/ we hereby quoted Above / Below the SR,

Signature Address




Work 03

" OFFICE OF THE EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC WEST KARACHI

SUBJECT: - CONST /IMP OF CC FLOORING FROM H. NO E-107 TO E-78 AND

PROFFESAR KHURRAM AT SECTOR 2 IN UC-04 SITE ZONE DMC

(WEST)

E/Cost: 9,97,000/- E/Money 20,000/- T/Limit 45 Days Penalty 500/- PD.

e

S.No Description of Work Quantity Rate Per%
l. Dismantling of CC Work 1:2:4 4998/Cfi 3327.50%Ch
2 Cartage of 100 Cft 5 tons all materials like stone

aggregate spwals lime surkhi BG rail fasting points

crossing bridge guders pipe sheet M/S Brass sheets

1000 trenches 10=3=3" 1000 tiles 12x6x2" 150 cft

timber 100 mould fuel wood by trenches owned by the

contractor withing 10 miles etc comp: 3998/Cti 902.20%Cfi
3. CC plain i/c placing compacting finishing and curing

complete i/c screening and washing of stone aggregate

without shuttering ratio 1:4:8 3900/Cft 9416.28%Cft
4. P/L. 2" thick toping cement concrete 1:2:4 i/c surface

finishing and dividing into panels eto completed. 13600/Stt 3275.50%SHt

i EEUTIVE ENGINFER (B&R)
SITE ZONE DMC (WEST)

I/ we hereby quoted Above / Below the SR.

Signature Address




Work 04

N OFFICE OF THE EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC WEST KARACHI

SUBJECT: - CONST OF CC FLOORING FROM HAJI JANDAD HOUSE TO

METROVILL HOSPITAL AT SECTOR IVMETROVILL IN UC-04

SITE ZONE DMC (WEST)

I/Cost: 9.98,000/- E/Money 20,000/- T/Limit 45 Days Penalty 500/- PD.

S.No  Desceription of Work Quantity Rate Per%
ks Dismantling of CC Work 1:2:4 2079/Cfi 3327.50%Cft

Excavation of pipe line trenches pipe all Kind of soil

murum i/¢c trimming dressing leveling beds trenches

correct level and graded cutting joints holes disposal

of surplus earth with in | chains as directed by the

Engg: Inch: P. fence guard lights flags temporary

crossing non vehicler traffic where ever req: a lift up

to 5 ft & lead up to 1 chain. 7875/Cfi 4650 %0 Cfi

-

P. Rec pipe ASTM class class *C* 76-62 T/C 76-70

class 11 wall *B™ and fixing in trenches i/c cutting

fitting jointing with rubber ring i/c testing with water

to specified pressure 9" & 12"dia pipe. 700/Rft 412/P.Rft

4. (‘onst of Main Holes 4 inside with Ree covers 21"dia
3x% with flat iron frame 5ft depth 1:2:4 in laying CC
cost in situ 9" thick wall and disposal of surplus stuft
ete comp: 28/Nos. 13028 / Each

5 Add or deduct for depth of man holes above or bevond
5 ft (RA). 28/Rft 2245.55/P.Rft

6. Refilling the excavated stuff in trenches 6" thick layer i/¢
watering ramming to full compaction ete comp: 7085/Cft 2760.0/%0CHt

il Cartage of 100 Cft 5 tons all materials like stone aggregate
spwals lime surkhi BG rail fasting points crossing bridge
guders pipe sheet M/S Brass sheets 1000 trenches 105> 5"
1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood
by trenches owned by the contractor withing 10 miles
ele comp: 1663/CHi 902.20%(Cf

8. CC plain i/c placing compacting finishing and curing
complete i/c screening and washing of stone aggregate
without shuttering ratio 1:4:8 1238/Ci 9416.28%Cfi

9, P/L 2" thick toping cement concrete 1:2:4 i/c surface
finishing and dividing into panels eto completed. 4950/Sfi 3275.50%SHi

EXECUTIVE E
SITE ZONE

GINEER (B&R)
MC (WEST)

11/ we hereby quoted Above / Below the SR.

Signature Address




Work 05

" OFFICE OF THE EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC WEST KARACHI

SUBJECT: - CONST /IMP OF SEWERAGE LINE I/C CC FLOORING FROM TILAWAT

HOUSE AND ZAHEER HOUSE AT SECTOR HEIN UC-04 METROVILL

SITE ZONE DMC (WEST)

E/Cost: 9,61,940/- E/Money 20,000/~ T/Limit 45 Days Penalty 500/- PD.

S.No  Description of Work Quantity Rate Per%
| Dismantling of CC Work 1:2:4 4998/Cfi 3327.50%Cfi
p)

2, Cartage of 100 Cft 5 tons all materials like stone
aggregate spwals lime surkhi BG rail fasting points
crossing bridge guders pipe sheet M/S Brass sheets
1000 trenches 10=5x3" 1000 tiles 12x6x2" 150 cfi
timber 100 mould fuel wood by trenches owned by the

contractor withing 10 miles etec comp: 3998/Cfi 902.20%Ctft
3, C'C plain i/¢c placing compacting finishing and curing

complete i/c screening and washing of stone aggregate

without shuttering ratio 1:4:8 3927/Cft 9416.28%(Cft
4. P/L 2" thick toping cement concrete 1:2:4 i/c surface

finishing and dividing into panels eto completed. 11900/Stt 3275.50%SHt

'E ENGINEER (B&R)

SITE ZONE[DMC (WEST)

I/ we hereby quoted Above / Below the SR.

Signature Address




Work 06

" OFFICE OF THE EXECUTIVE ENGINEER (M&E)
SITE ZONE DMC WEST KARACHI

SUBJECT: - REPAIR / MAINTENANCE & ENGINE OVERHAULING OF SANITATION

VEHICLE NO. CH-11402 & CH-21288 IN SITE ZONE DMC (WEST)

I/Cost: 9,72,000/- E/Money 20,000/ T/Limit 45 Days Penalty S00/- PD.

S.No  Description of Work Quantity Rate Per%

[ MACHINING / GRINDING WORK.

a) Crank Shaft Grinding Polish.

b) Cam Bush Fitting.

¢) Connecting Rod Bush Fitting Boring.

d) Cylinder Boring / Sleeve Removing.

¢) Sleeve Fitting.

f) Head Tikli Fitting.

¢) Main & Big end Bearing.

h) Valve Seat Cutting & Facing.

i) Head Facing.

i) Main Tikli Fitting.

k) Crank Shaft Alignment.

[) Engine Block and Head Checking with Lines
Chemical Treatment of Cleaning all Engine
Complete. 01 Job 35.500/-

-d

2. ENGINE.

a) Liner Kit.

b) Main & Big end Bearing. 01 Set.

¢) Engine Overhauling Kit. 01 Set.

d) Valve Intel / Exhaust set. 01 Set.

¢) Valve Guide Set. 01 Set.

f) Came Bush Set. 01 Set.

g) Connecting Rod Bush Set. 01 Set.

h) Tappid Bush. 01 Set.

1) Valve Catcher. 01 Set.

i) Oil Pump Assembly. 01 Set.

k) Hose Pipe / Fan belt. 01 Set.

[) Water Jacket. 01 Set.

m) Complete Gas Kit. 01 Set.
Complete in all Respect 01 Job 1.45.000/-

3. FUEL INJECTION PUMP.
a) Providing / fixing Rear / Head Disk. 01 No
b) Providing / fixing Diesel Plate. 01 No
¢) Providing / fixing Packing Kit. 01 No
d) Providing / fixing Spring with washers. 01 No
¢) Providing / fixing Plunger Nozzles. 01 No
f) Providing / fixing Injection Nozzles. 01 No 01 Job 31.700/-

4. Providing /Fixing the air compressor by means complete
replacement of piston, sleeve & connecting rod & gray
in all respect. 01 Job 80.900/-

5. Clutch system over hauling work I/C the cost of
replacement of following parts:




a) Clutch Plate.

b) Pressure Plate.

¢) Clutch Cylinder(upper & Lower) kit. 02 Kit
d) Fly wheel twining & polishing. 01 Job

6. Brake System: over hauling work 1/C the cost of
replacement of following parts:
a) Brake Washers. 12 Nos
b) Brake Shoes. 16 Nos
¢) Wheel Oil Seal. 04 Nos
d) Brake Booster control valves. 03 Nos
¢) Brake Booster diaphragms. 04 Nos
f) Liner kit of compressor. 01 Set
g) Wheel Cylinder complete in all respect. 04 Job

7. Electric System Providing / Fixing complete
wiring kit work i/c the cost of the replacement of
following Genuine / imported accessories.

a) P/Fixing head light complete with housing. 04 Nos

b) Back light assembly. 02 Nos

¢) P/Fixing Parking light. 02 Nos

d) P/Fixing indicator assembly. 04 Nos
¢) P/Fixing Choke Cable. 02 Nos

) Complete wiring.

g) P/Fixing oil gauge. 02 Nos

h) P/Fixing batteries 100AMP. 02 Nos
i)  Wiring of Batteries. 01 Set

8. P/Fixing the water body complete in all respect

9. Repair of rear spring leaf’ by means of opening leaf
repairing & refitting the same the work i/c P/F
broken spring leaf, change of U-Clamp. centre bolt
bush & tensioning the all leafs ete as required as per
instruction of E/I.

10. Repair of front spring leaf by means of opening leaf
repairing & refitting the same the work i/c P/F
broken spring leaf, change of U-Clamp. centre bolt
bush & tensioning the all leafs etc as required as per
instruction of E/L.

1 1. P/Fixing the radiator opening the radiator from top
& bottom side & soldering top & bottom cover
damage fixing the nut bolt & bracket fitting &
complete as required.

12. P/Fixing the self complete in all respect as required.

I3. Providing / Fixing Alternator Complete

I4. P/Fixing the tie rod & steering knuckle repairing of
spindle, P/Fixing the ball joint. & all rubber
accessories bearings complete in all respect.

CH-21288

5. MACHINING / GRINDING WORK.

a) Crank Shaft Grinding Polish.

b) Cam Bush Fitting.

¢) Connecting Rod Bush Fitting Boring.
d) Cylinder Boring / Sleeve Removing.

01

01

01

01

01

01

01

01 Job

Job

01 Job

Job

Job

Job

Joh

Job

Job

35.500/-

30.500/-

40.700/-

13.500/-

14.500/-

15.900/-

12.900/-

11,500/-

10000/-



g)
h)
i)
1)
k)
]

Sleeve Fitting.

Head Tikli Fitting.

Main & Big end Bearing.

Valve Seat Cutting & Facing.

Head Facing.

Main Tikli Fitting.

Crank Shaft Alignment.

Engine Block and Head Checking with Lines
Chemical Treatment of Cleaning all Engine
Complete.

[6. ENGINE.

a)
b)
C)
d)
c)
f)
g)
h)
1)

i)

k)
]

Liner Kit.

Main & Big end Bearing. 01 Set.
Engine Overhauling Kit. 01 Set.
Valve Intel / Exhaust set. 01 Set.
Valve Guide Set. 01 Set.

Came Bush Set. 01 Set.
Connecting Rod Bush Set. 01 Set.
lappid Bush. 01 Set.

Valve Catcher. 01 Set.

Oil Pump Assembly. 01 Set.
Hose Pipe / Fan belt. 01 Set.
Water Jacket. 01 Set.

m) Complete Gas Kit. 01 Set.

Complete in all Respect

17. FUEL INJECTION PUMP.

g)
h)
1)
1)
K)
]

I8. Providing /Fixing the air compressor by means complete
replacement of piston. sleeve & connecting rod & gray

Providing / fixing Rear / Head Disk. 01 No
Providing / fixing Diesel Plate. 01 No
Providing / fixing Packing Kit. 01 No
Providing / fixing Spring with washers. 01 No
Providing / fixing Plunger Nozzles. 01 No
Providing / fixing Injection Nozzles. 01 No

in all respect.

19. Clutch system over hauling work 1/C the cost of
replacement of following parts:

a)
b)

Clutch Plate.

Pressure Plate.

¢) Clutch Cylinder(upper & Lower) kit. 02 Kit

d)

Fly wheel twining & polishing. 01 Job

20). Brake System: over hauling work I/C the cost of
replacement of following parts:

a)
b)
)
d)
e)
f)
g)

Brake Washers. 12 Nos

Brake Shoes. 16 Nos

Wheel Oil Seal. 04 Nos

Brake Booster control valves. 03 Nos

Brake Booster diaphragms. 04 Nos

Liner kit of compressor. 01 Set

Wheel Cylinder complete in all respect. 04 Job

21. Electric System Providing / Fixing complete
wiring kit work i/c the cost of the replacement of
following Genuine / imported accessories.

a) P/Fixing head light complete with housing. 04 Nos

b) Back light assembly. 02 Nos
¢) P/Fixing Parking light. 02 Nos

01 Job

01 Job

01 Job

01 Job

01 Job

01 Job

|.45.000/-

31.700/-

80.900/-

30.500/-



“ d) P/Fixing indicator assembly. 04 Nos

¢) P/Fixing Choke Cable. 02 Nos

f) Complete wiring.

g) P/Fixing oil gauge. 02 Nos

h) P/Fixing batteries 100AMP. 02 Nos
1) Wiring of Batteries. 01 Set

22, P/Fixing the water body complete in all respect

23. Repair of rear spring leaf by means of opening leaf
repairing & refitting the same the work i/c P/F
broken spring leaf, change of U-Clamp, centre bolt
bush & tensioning the all leafs etc as required as per
instruction of E/I1.

24. Repair of front spring leaf’ by means of opening leal
repairing & refitting the same the work i/c P/F
broken spring leafl. change of U-Clamp. centre bolt
bush & tensioning the all leafs etc as required as per
instruction of E/L

25. P/Fixing the radiator opening the radiator from top
& bottom side & soldering top & bottom cover
damage fixing the nut bolt & bracket fitting &
complete as required.

26. P/Fixing the sell’ complete in all respect as required.

27. Providing / Fixing Alternator Complete

28. P/Fixing the tie rod & steering knuckle repairing of

spindle, P/Fixing the ball joint. & all rubber
accessories bearings complete in all respect.

1/ we hereby quoted Above / Below the SR.

Signature Address

01 Job

01 Job

01 Job

01 Job

01 Job

01 Job

01 Job

')

i
EXECUTINE EN

40.700/-

14.500/-

15.900/-

12.900/-

11.500/-

10000/-

GINEER (M&E)

SITE ZONE DMC (WEST)




Work 07

“OFFICE OF THE EXECUTIVE ENGINEER (M&E)
SITE ZONE DMC WEST KARACHI

SUBJECT: - REPAIR / MAINTENANCE OF VEHICLE NO. CH-16643 HINO

LIFTER SITE ZONE DMC (WEST)

E/Cost: 9,75,800/- E/Money 20,000/- T/Limit 45 Days Penalty 500/~ PD.

—_—
S.No  Description of Work Quantity Rate Per%
l. Re-fabrication of driver cabin Hino-KR-by means of

Manufacturing and fixing of roof complete as per
Genuine shape and design. P/F of inner roof regizin
And form repairing of seats by means of full
cautioning with seat cover best quality
manufacturing and fixing of mudguard left and right
side rear and front denting of front show denting
[./R side door denting of rear side denting and
repairing front bumper repairing of cooly seat, P/I
of valve 37dia with electric welding complete cabin
painted with under coat and protein ete. P/F of
following accessories door lock. P/F of glass
channel and side glass with handle cabin back glass
with rubber. P/F of front indicator set. 01 Job 2.50.000/-

IJ

P/F Tyres, Tubes & Flap Size 7-50-16 General
Make as required. 06 Nos

.50.000/-

Clutch system over hauling work I/C the cost of
replacement of following parts:
a) Cluch Plate.
b) Pressure Plate.
¢) Clutch Cylinder(upper & Lower) kit. 02 Kit
d) Fly wheel twining & polishing. 01 Job 01 Job 35,500/~

‘ad

4. Brake System: over hauling work I/C the cost of
replacement of following parts:

a) Brake Washers. 12 Nos

b) Brake Shoes. 16 Nos

¢) Wheel Oil Seal. 04 Nos

d) Brake Booster control valves. 03 Nos

¢) Brake Booster diaphragms. 04 Nos

) Liner kit of compressor. 01 Set

g) Wheel Cylinder complete in all respect. 04 Job 01 Job 30.500/-
5. Fuel Injection Pump.

a) Providing / fixing Rear / Head Disk. 01 No

b) Providing / fixing Diesel Plate. 01 No

¢) Providing / fixing Packing Kit. 01 No

d) Providing / fixing Spring with washers. 01 No

¢) Providing / fixing Plunger Nozzles. 01 No

) Providing / fixing Injection Nozzles. 01 No 01 Job 50.500/-

6. P/F of Hydraulic Jack shaft with piston. Oil Seal Kit
& both sides pin with lock. 01 Job 65.700/-

7. Manufacturing and fixing of all pin with lock rear &
front side Booms. 01 Job 43.900/-



¢ P’F of Control Valve Assembly. 01 Set 25.000/-

ad
¥

9, P/F of Hydraulic Pipe with tee both side as per req. 10 Nos 700/-

10, Manufacturing. Cutting, Bending of M.S Sheet for

floor with electric welding as par required. 01 Job 45.500/-
11 Repair of rear hydraulic jacks both side with

hydraulic pipe both side. 01 Job 75.900/-
12.  P/Fixing self & generator complete as required. 01 Job 60.900/-
13 Repair of Fiber Basket as per required. 01 Job 45.000/-
14 Complete Vehicle of Hydrulic Boom Painted as per

required. 01 Job 35.000/-
15. P/Fixing batteries 100AMP Exide with Terminals. 02 Nos 24.700/-

EXECUTIVE EI
SITE ZONE DMC (WEST)

I/ we hereby quoted Above / Below the SR.

Signature Address
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