
OFFICE'OF THE EXECUTIVE- ENGINEER (B&R) 
SITE ZONE DMC (WEST)_KARACHI  

 

Email Address: Sitezone_dmc(a)yahoo.com  
Phone No.021-32550457 

NO.XEN/S.VDMCAV/261/2017 

 

DATED.03/05/2017 

TENDER NOTICE  
( 	 Website of SPPRA & SITE Zone DMC (West)) 

Tender in sealed covers are invited for the following work (s) under SPP Rules 2010 
from the firms having adequate experience in the relevant field. The tentative cost of work is under Rs. 
1.0 Million. 

S. No Name of Work E/Cost Rs. Bids Security Cost of 
2% Tender 

........... 	 
Const / Imp of CC Flooring at Agha Khan 
Flat Kareem Nagar in Sector IV Metrovill 
in UC-04 SITE Zone DMC (West) 

9,98.920/- 20.000 - I 000,- 

2.  Const / Imp of Sewerage Line i/c CC 
Flooring from Rustom Khan at Sector 5 
Metrovill in UC-04 SITE Zone DMC 
(West) 

9.49,810/- 20,000/- 1000/- 

3.  Const / Imp of CC Flooring from H. No E-
107 to E-78 and proffesar khurram at 
Sector 2 in UC-04 SITE Zone DMC 
(West) 

9.97,000/- 20.000/- I 000/- 

4.  Const of CC Flooring from Haji Jandad 
House to Metrovill Hospital at Sector IV 
Metrovill in UC-04 SITE Zone DMC 
(West) 

9,98,000/- 20.000/- 1000/- 

5.  Const / Imp of Sewerage Line i/c CC 
Flooring from Tilawat House and Zaheer 
House at Sector Ill in UC-04 Metrovill 
SITE Zone DMC (West) 

9.61.940/- 20.000/- I 000/- 

7. 

Repair / Maintenance & Engine 
Overhauling of Sanitation Vehicle No. 
CH-11402 & CH-21288 in SITE Zone 
DMC (West) 

9,72,000/- 20,000/- I 000/- 

Repair / Maintenance of Vehicle No. CH- 9.75,800/- 20,000/- I000/- 

16643 Hino Lifter SITE Zone DMC 
(West) 

Terms & Conditions: - 

. Tender Schedule Shall be as follows. 

SCHEDULE DATE & TIME VENUE 

DMC (West) SITE Zone 
Office D-1 SITE Main 
Manghopir Road Karachi 

Receiving of Application & 
Issuance of Tenders 

03/05/2017 to 18/05/2017 
During Office Hours 

Dropping of Tenders 19/05/2017 
2:00 P.M 

Executive Engineer SITE 
Zone DMC (West) Office 

Opening of Tenders 19/05/2017 Ex 
2:30 P.M 

- - 
ecutive Engineer SITE 

Zone DMC (West) Office 



• 
• 2. The tender documents will be issued to contractor on submission of written request on letter 

head and on payment of non-refundable cost of tender price through pay order from Sindh 
Bank in favour of SITE Zone DMC (West). 

3. The Bid Security as mentioned above in shape of pay order in favour of SITE Zone DMC 
(West) shall must he enclosed with tender documents without which the tender will be 
treated as cancelled. 

4. In case the date of opening is declared as a public holiday by the Government, the next 
official working day shall be deemed to he the date for submission and opening of tenders at 
the same time as mentioned. 

5. The total bid amount as well as the rates of items must be filled both in figures and words 
and in case any correction is made by the contractor himself then each correction must he 
initialed by the contractor; otherwise the tenders are liable to be summarily rejected. 

6. The bidder are required to submit the above information along with their hid. 

7. If any fake documents are found then the tender is liable to he rejected / cancelled without 
any compensation but with penalty as per rules. 

8. Canvassing in connection with tenders is strictly prohibited and tenders submitted by the 
contractors who are reported to be involved in canvassing will be liable for rejection. 

9. Bid Security of the unsuccessful bidder shall be released once the contractor has been signed 
with the successful bidder or the validity period has expired. 

10. The Procuring agency may reject all or any bid subject to the relevant pros isions of SPPRA 
Rules 2010. 

I I. Eligibility 
i. 	NTN Certificate 

Valid Professional Tax 
i . 	S.R.B Certificate 

1% . 	Bank Statement 
Relevant Experience 

i. 	Turn Over of at least three years 

- I NCI 	(B&R) 
SITE ZONF DM (WEST) 

Not to be published 

Director (CB) SPPRA  
With a request to upload on SPPRA (Authority) website and issue ID Number 

Incharge (I.T), SITE Zone DMC (West)  
With a request to upload on SITE Zone DMC ( \Vest) Website 

Copy to: - 

1. Administrator DMC (West) 
2. P.S to Managing Director SPPRA 
3. Office File 



• 

ANNUAL PROCUREMENT PLAN 
(DISTRICT MUNICIPAL CORPORATION WEST) 

FINANCIAL YEAR 2016-2017 
• 

S.No: 

A 

Name of Scheme 

b 

Allocated 
Funds 

c 

Cost of 
ongoing 
works 

(Expenditure 
already 

incurred), 
d 

Funds 
earmarked for 

ongoing 
works 

e 

Cost of New 
Work 

(components) 

f 

Funds for 
new works 

(c-e) 

g 	l 

Nature of 
Procurement 

h 

Method of 
Procurement 

i 

Anticipated/ 
Actual Date of 
Advertisement 

Anticipated/ 
Actual Date 

of Start 

k 

Anticipated/ 
Actual Date of 

completion 

I 

1.  

Const / Imp of CC Flooring at 

Agha Khan Flat Kareem Nagar 

in Sector IV Metrovill in UC-04 

SITE Zone DMC (West) 

100000000 9,98,920/- 
9.07,91.732 

9,98,920/- Works and 
Services 

SPPRA Rule 
15(b) & 16 

03.05.2017 

03.05.2017 

In due 
course 

In due 
course 

In due course 

2.  

L-.- 

Const / Imp of Sewerage Line 

i/c CC Flooring from Rustom 

Khan at Sector 5 Metrovill in 

UC-04 SITE Zone DMC (West) 

, 

100000000 
8,98,41,922 

9,49,810/- 9,49,810/- Works and 
Services 

SPPRA Rule 
15(b) & 16 

In due course 

3.  

Const / Imp of CC Flooring from 

H. No E-107 to E-78 and 

proffesar khurram at Sector 2 

in UC-04 SITE Zone DMC (West) 

100000000 9,97,000/- 
8.88,44,922 

9,97,000/- Works and 
Services 

SPPRA Rule 
15(b) & 16 

03.05.2017 In due 
course 

In due course 

4.  

Const of CC Flooring from Haji 

Jandad House to Metrovill 

Hospital at Sector IV Metrovill 

in UC-04 SITE Zone DMC (West) 

100000000 9,98,000/- 
8,78,46.922 

9,98,000/- Works and 
Services 

SPPRA Rule 
15(b) & 16 

03.05.2017 In due 
course 

In due course 

5.  

Const / Imp of Sewerage Line 

i/c CC Flooring from Tilawat 

House and Zaheer House at 

Sector III in UC-04 Metrovill 

SITE Zone DMC (West) 

8,68.84.982 
100000000 9,61,940/- 9,61,940/- 

course 
 

Works and 
Services 

SPPRA Rule 
15(b) & 16 

03.05 2017 In due 

_ 

In due course 



Repair / Maintenance & Engine 

Overhauling of Spitation 

Vehicle No. CH-11402 & CH-

21288 in SITE Zone DMC (West) 

100000000 
8,59 12,882 

9,72,000/- 	9,72,000/- 	Works and 
Services 

SPPRA Rule 
15(b) & 16 

03 05 2017 In due 
course 

In due course 

100000000 9,75,800/- 9,75,800/- SPPRA Rule 
15(b) & 16 

8,49,37,182 
03.05.2017 

In due course 
In due 
course 

Works and 
Services 

Repair / Maintenance of 

Vehicle No. CH-16643 Hino 

Lifter SITE Zone DMC (West) 



ork 01 

OFFICE OF THE EXECUTIVE ENGINEER (B&R) 
SITE ZONE DMC WEST KARACHI  

SUBJECT: - CONST / IMP OF CC FLOORING AT AGHA KHAN FLAT KAREEM 

NAGAR IN SECTOR IV METROVILL IN UC-04 SITE ZONE DMC (WEST) 

E/Cost: 9,98,920/- E/Money 20,000/- T/Limit 45 Das s  Penalty 500/- PD. 

S.No Description of Work 	 Quantity 	Rate Per`%►  

1. 	Dismantling of CC Work 1:2:4 	 6525/Cft 	3327.50%Cft 

Cartage of 100 Cft 5 tons all materials like stone 
aggregate spwals lime surkhi BG rail fasting points 
crossing bridge guders pipe sheet M/S Brass sheets 
1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft 
timber 100 mould fuel wood by trenches owned by the 
contractor withing 10 miles etc comp: 

3. CC plain i/c placing compacting finishing and curing 
complete i/c screening and washing of stone aggregate 
without shuttering ratio 1:4:8 

4. P/L 2" thick toping cement concrete 1:2:4 i/c surface 
finishing and dividing into panels eto completed. 

5220/Cft 	902.20%Cft 

3263/Cft 	9416.28%Cft 

13050/Sft 	3275.50%Sft 

CUTIVE Gl EER (B&R) 
SITE ZONE DMC (WEST) 

I / we hereby quoted 	 Above / Below the SR. 

Signature 	 Address 	  



Work 02 

OFFICE OF THE EXECUTIVE ENGINEER (B&R) 
SITE ZONE DMC WEST KARACHI  

SUBJECT: - CONST / IMP OF SEWERAGE LINE I/C CC FLOORING FROM RUSTOM 

KHAN AT SECTOR 5 METROVILI, IN UC-04 SITE ZONE DMC (WEST) 

E/Cost: 9,49,810/- E/Money 20,000/- T/Limit 45 Days  Penalty 500/- PD. 

S.No Description of Work 	 Quantity 	Rate Per% 

1. 	Dismantling of CC Work 1:2:4 	 2805/Cft 	3327.50%Cft 

Excavation of pipe line trenches pipe all kind of soil 
murum i/c trimming dressing leveling beds trenches 
correct level and graded cutting joints holes disposal 
of surplus earth with in 1 chains as directed by the 
Engg: Inch: P. fence guard lights flags temporary 
crossing non vehicler traffic where ever req: a lift up 
to 5 ft & lead up to I chain. 4500/Cft 	4650 %0 Cft 

P. Rcc pipe ASTM class class 'C' 76-62 T/C 76-70 
class II wall 'B' and fixing in trenches i/c cutting 
fitting jointing with rubber ring i/c testing with water 
to specified pressure 9" & 12"dia pipe. 	 400/Rft 	412/P.Rft 

4. Const of Main Holes 4 inside with Rcc covers 21"dia 
3x3/4  with flat iron frame 5ft depth 1:2:4 in laying CC 
cost in situ 9" thick wall and disposal of surplus stuff 
etc comp: 	 16/Nos. 	13028 / Each 

5. Add or deduct for depth of man holes above or beyond 
5 ft (RA). 	 16/Rft 	2245.55/P.Rft 

6. Refilling the excavated stuff in trenches 6" thick layer i/c 
watering ramming to full compaction etc comp: 	4050/Cft 	2760.0/%0Cft 

7. Cartage of 100 Cft 5 tons all materials like stone aggregate 
spwals lime surkhi BG rail fasting points crossing bridge 
guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 
1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood 
by trenches owned by the contractor withing 10 miles 
etc comp: 
	

2244/Cft 	902.20%Cft 

8. CC plain i/c placing compacting finishing and curing 
complete i/c screening and washing of stone aggregate 
without shuttering ratio 1:4:8 

9. P/L 2" thick toping cement concrete 1:2:4 i/c surface 
finishing and dividing into panels eto completed. 

2125/Cft 	9416.28%Cft 

8140/Sft 	3275.50%Sft 

EXECUTIVE E GINEER (B&R) 
SITE ZONE I MC (WEST) 

11 / we hereby quoted 	 Above / Below the SR. 

Signature 	 Address 



Work 03 

OFFICE OF THE EXECUTIVE ENGINEER (B&R) 
SITE ZONE DMC WEST KARACHI  

SUBJECT: - CONST / IMP OF CC FLOORING FROM H. NO E-107 TO E-78 AND  

PROFFESAR KHURRAM AT SECTOR 2 IN UC-04 SITE ZONE DMC 

(WEST)  

E/Cost: 9,97,000/- E/Money 20,000/- T/Limit -15 Days  Penalty 500/- I'D. 

S.No Description of Work 	 Quantity 	Rate Per% 

1. 	Dismantling of CC Work 1:2:4 	 4998/Cft 	3327.50%01 

2. Cartage of 100 01 5 tons all materials like stone 
aggregate spwals lime surkhi BG rail fasting points 
crossing bridge guders pipe sheet M/S Brass sheets 
1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft 
timber 100 mould fuel wood by trenches owned by the 
contractor withing 10 miles etc comp: 

3. CC plain i/c placing compacting finishing and curing 
complete i/c screening and washing of stone aggregate 
without shuttering ratio 1:4:8 

4. P/L 2" thick toping cement concrete 1:2:4 i/c surface 
finishing and dividing into panels eto completed. 

3998/Cft 	902.20%Cft 

3900/Cft 	9416.28%Cft 

13600/St1 	3275.50%Sft 

VE NGI 	(B&R) 
SITE ZON DMC (WEST) 

I / we hereby quoted 	 Above / Below the SR. 

Signature 	 Address 	  



Work 04 

OFFICE OF THE EXECUTIVE ENGINEER (13&R) 
SITE ZONE DMC WEST KARACHI  

SUBJECT: - CONST OF CC FLOORING FROM HAJI kNDA I) 110USE TO  

METROVILL HOSPITAL AT SECTOR IV METROVILL IN UC-04  

SITE ZONE DMC (WEST)  

E/Cost: 9 98 000/- E/Money 20 000/- T/Limit 45 Days Penalt) 500/- PD. 

S.No Description of Work 
	

Quantity 	Rate Per% 

1. 	Dismantling of CC Work 1:2:4 	 2079/Cft 	3327.50%Cft 

Excavation of pipe line trenches pipe all kind of soil 
murum i/c trimming dressing leveling beds trenches 
correct level and graded cutting joints holes disposal 
of surplus earth with in 1 chains as directed by the 
Engg: Inch: P. fence guard lights flags temporar 
crossing non vehicler traffic where ever req: a lilt up 
to 5 ft & lead up to 1 chain. 7875/Cft 	4650 %0 Cft 

3. P. Rcc pipe ASTM class class 'C' 76-62 T/C 76-70 
class 11 wall '13' and fixing in trenches i/c cutting 
fitting jointing with rubber ring i/c testing with water 
to specified pressure 9" & 12"dia pipe. 	 700/Rft 	412/P.Rft 

4. Const of Main Holes 4 inside with Rcc covers 21"dia 
3x% with flat iron frame 5ft depth 1:2:4 in laying CC 
cost in situ 9" thick wall and disposal of surplus stuff 
etc comp: 	 28/Nos. 	13028 / Each 

5. Add or deduct for depth of man holes above or beyond 
5 ft (RA). 	 28/Rft 	2245.55/P.Rft 

6. Refilling the excavated stuff in trenches 6" thick layer i/c 
watering ramming to full compaction etc comp: 	7085/Cft 	2760.0/%001 

7. Cartage of 100 Cft 5 tons all materials like stone aggregate 
spwals lime surkhi BG rail fasting points crossing bridge 
guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 
1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood 
by trenches owned by the contractor withing 10 miles 
etc comp: 1663/Cft 	902.20%Cft 

8. CC plain i/c placing compacting finishing and curing 
complete i/c screening and washing of stone aggregate 
without shuttering ratio 1:4:8 

9. P/L 2" thick toping cement concrete 1:2:4 i/c surface 
finishing and dividing into panels eto completed. 

1238/Cft 	9416.28%Cft 

4950/Sft 	3275.50%Sft 

EXECUTIVE E. GINE R (B&R) 
SITE ZONE i MC (WEST) 

II / we hereby quoted Above / Below the SR. 

Signature 	 Address 



E E E R (B&R) 
SITE ZONE DMC (WEST) 

Work 05 

OFFICE OF THE EXECUTIVE ENGINEER (B&R) 
SITE ZONE DMC WEST KARACHI  

SUBJECT: - CONST / IMP OF SEWERAGE LINE I/C CC FLOORING FROM TILAWAT 

HOUSE AND ZAIIEER HOUSE AT SECTOR III IN UC-04 mETRoviLL 

SITE ZONE DMC (WEST)  

E/Cost: 9 61 940/- E/Money 20,000/- T/Limit 45 Days  Penalty 500/- PD. 

S.No Description of Work 
	

Quantity 	Rate Per% 

I . 	Dismantling of CC Work 1:2:4 	 4998/Cft 	3327.50%Cft 

	

2. 	Cartage of 100 Cft 5 tons all materials like stone 
aggregate spwals lime surkhi BG rail fasting points 
crossing bridge guders pipe sheet M/S Brass sheets 
1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft 
timber 100 mould fuel wood by trenches owned by the 
contractor withing 10 miles etc comp: 

CC plain i/c placing compacting finishing and curing 
complete i/c screening and washing of stone aggregate 
without shuttering ratio 1:4:8 

	

4. 	P/L 2" thick toping cement concrete 1:2:4 i/c surface 
finishing and dividing into panels eto completed. 

3998/Cft 	902.20%Cft 

3927/Cft 	9416.28%Cft 

11900/Sft 	3275.50%Sft 

I / we hereby quoted 	 Above / Below the SR. 

Signature 	 Address 	  



Work 06 

OFFICE OF THE EXECUTIVE ENGINEER (M&E) 
SITE ZONE DMC WEST KARACHI  

SUBJECT: - REPAIR / MAINTENANCE & ENGINE OVERHAULING OF SANITATION 

VEHICLE NO. CH-11402 & CH-21288 IN SITE ZONE DMC (WEST)  

E/Cost: 9 72 000/- E/Money 20,000/- T/Limit 45 Days  Pena 500/- P1). 

S.No Description of Work 
	

Quantity 	Rate Per% 

1. MACHINING / GRINDING WORK. 

a) Crank Shaft Grinding Polish. 
b) Cam Bush Fitting. 
c) Connecting Rod Bush Fitting Boring. 
d) Cylinder Boring / Sleeve Removing. 
e) Sleeve Fitting. 
f) Head Tikli Fitting. 
g) Main & Big end Bearing. 
h) Valve Seat Cutting & Facing. 
i) Head Facing. 
j) Main Tikli Fitting. 
k) Crank Shaft Alignment. 
I) Engine Block and Head Checking with Lines 

Chemical Treatment of Cleaning all Engine 
Complete. 	 01 Job 	35,500/- 

2. ENGINE. 

a) Liner kit. 
b) Main & Big end Bearing. 01 Set. 
c) Engine Overhauling Kit. 01 Set. 
d) Valve Intel / Exhaust set. 01 Set. 
e) Valve Guide Set. 01 Set. 
f) Caine Bush Set. 01 Set. 
g) Connecting Rod Bush Set. 01 Set. 
h) Tappid Bush. 01 Set. 
i) Valve Catcher. 01 Set. 
j) Oil Pump Assembly. 01 Set. 
k) Hose Pipe / Fan belt. 01 Set. 
I) Water Jacket. 01 Set. 
m) Complete Gas Kit. 01 Set. 

Complete in all Respect 

3. FUEL INJECTION PUMP. 
a) Providing / fixing Rear / Head Disk. 01 No 
b) Providing / fixing Diesel Plate. 01 No 
c) Providing / fixing Packing Kit. 01 No 
d) Providing / fixing Spring with washers. 01 No 
e) Providing / fixing Plunger Nozzles. 01 No 
f) Providing / fixing Injection Nozzles. 01 No 

01 Job 	1.45,000/- 

01 Job 	31,700/- 

4. Providing /Fixing the air compressor by means complete 
replacement of piston, sleeve & connecting rod & gray 
in all respect. 	 01 Job 	80.900/- 

5. Clutch system over hauling work 1/C the cost of 
replacement of following parts: 



4 
a) Clutch Plate. 
b) Pressure Plate. 
c) Clutch Cylinder(upper & Lower) kit. 02 Kit 
d) Fly wheel twining & polishing. 01 Job 

6. Brake System: over hauling work I/C the cost of 
replacement of following parts: 
a) Brake Washers. 12 Nos 
b) Brake Shoes. 16 Nos 
c) Wheel Oil Seal. 04 Nos 
d) Brake Booster control valves. 03 Nos 
e) Brake Booster diaphragms. 04 Nos 
t) Liner kit of compressor. 01 Set 
g) Wheel Cylinder complete in all respect. 04 Job 

7. Electric System Providing / Fixing complete 
wiring kit work i/c the cost of the replacement of 
following Genuine / imported accessories. 
a) P/Fixing head light complete with housing. 04 Nos 
b) Back light assembly. 02 Nos 
c) P/Fixing Parking light. 02 Nos 
d) P/Fixing indicator assembly. 04 Nos 
e) 'Fixing Choke Cable. 02 Nos 
0 Complete wiring. 
g) P/Fixing oil gauge. 02 Nos 
h) P/Fixing batteries 100AMP. 02 Nos 
i) Wiring of Batteries. 01 Set 

8. P/Fixing the water body complete in all respect 

9. Repair of rear spring leaf by means of opening leaf 
repairing & refitting the same the work i/c P/F 
broken spring leaf, change of U-Clamp, centre bolt 
bush & tensioning the all leafs etc as required as per 
instruction of E/1. 

10. Repair of front spring leaf by means of opening leaf 
repairing & refitting the same the work i/c P/F 
broken spring leaf, change of U-Clamp, centre bolt 
bush & tensioning the all leafs etc as required as per 
instruction of E/I. 

11. P/Fixing the radiator opening the radiator from top 
& bottom side & soldering top & bottom cover 
damage fixing the nut bolt & bracket fitting & 
complete as required. 

12. P/Fixing the self complete in all respect as required. 

13. Providing / Fixing Alternator Complete 

14. P/Fixing the tie rod & steering knuckle repairing of 
spindle, P/Fixing the ball joint, & all rubber 
accessories bearings complete in all respect. 

CH-21288 

15. MACHINING / GRINDING WORK. 

a) Crank Shaft Grinding Polish. 
b) Cam Bush Fitting. 
c) Connecting Rod Bush Fitting Boring. 
d) Cylinder Boring / Sleeve Removing. 

01 Job 35.500/- 

01 Job 30.500/- 

01 Job 40.700/- 

01 Job 13,500/- 

01 Job 1-1,500/- 

01 Job 15.900/- 

01 Job 12.900/- 

01 Job 11.500/- 

01 Job 10000/- 



e) Sleeve Fitting. 
t) Head Tikli Fitting. 
g) Main & Big end Bearing. 
h) Valve Seat Cutting & Facing. 
i) Head Facing. 
j) Main Tikli Fitting. 
k) Crank Shaft Alignment. 
1) Engine Block and Head Checking with Lines 

Chemical Treatment of Cleaning all Engine 
Complete. 	 01 Job 	35,500/- 

16. ENGINE. 

a) Liner kit. 
b) Main & Big end Bearing. 01 Set. 
c) Engine Overhauling Kit. 01 Set. 
d) Valve Intel / Exhaust set. 01 Set. 
e) Valve Guide Set. 01 Set. 
f) Came Bush Set. 01 Set. 
g) Connecting Rod Bush Set. 01 Set. 
h) Tappid Bush. 01 Set. 
i) Valve Catcher. 01 Set. 
j) Oil Pump Assembly. 01 Set. 
k) Hose Pipe / Fan belt. 01 Set. 
I) Water Jacket. 01 Set. 
m) Complete Gas Kit. 01 Set. 

Complete in all Respect 

17. FUEL INJECTION PUMP. 
g) Providing / fixing Rear / Head Disk. 01 No 
h) Providing / fixing Diesel Plate. 01 No 
i) Providing / fixing Packing Kit. 01 No 
j) Providing / fixing Spring with washers. 01 No 
k) Providing / fixing Plunger Nozzles. 01 No 
I) Providing / fixing Injection Nozzles. 01 No 

01 Job 	1.45,000/- 

01 Job 	31.700/- 

18. Providing /Fixing the air compressor by means complete 
replacement of piston, sleeve & connecting rod & gray 
in all respect. 	 01 Job 	80.900/- 

19. Clutch system over hauling work 1/C the cost of 
replacement of following parts: 
a) Clutch Plate. 
b) Pressure Plate. 
c) Clutch Cylinder(upper & Lower) kit. 02 Kit 
d) Fly wheel twining & polishing. 01 Job 01 Job 	35,500/- 

20. Brake System: over hauling work 1/C the cost of 
replacement of following parts: 
a) Brake Washers. 12 Nos 
b) Brake Shoes. 16 Nos 
c) Wheel Oil Seal. 04 Nos 
d) Brake Booster control valves. 03 Nos 
e) Brake Booster diaphragms. 04 Nos 
0 Liner kit of compressor. 01 Set 
g) Wheel Cylinder complete in all respect. 04 Job 	01 Job 	30,500/- 

21. Electric System Providing / Fixing complete 
wiring kit work i/c the cost of the replacement of 
following Genuine / imported accessories. 
a) P/Fixing head light complete with housing. 04 Nos 
b) Back light assembly. 02 Nos 
c) P/Fixing Parking light. 02 Nos 



d) l'/Fixing indicator assembly. 04 Nos 
e) P/Fixing Choke Cable. 02 Nos 
f) Complete wiring. 
g) P/Fixing oil gauge. 02 Nos 
h) P/Fixing batteries 100AMP. 02 Nos 
i) Wiring of Batteries. 01 Set 

P/Fixing the water body complete in all respect 

23. Repair of rear spring leaf by means of opening leaf 
repairing & refitting the same the work i/c P/F 
broken spring leaf, change of U-Clamp, centre bolt 
bush & tensioning the all leafs etc as required as per 
instruction of E/1. 

24. Repair of front spring leaf by means of opening leaf 
repairing & refitting the same the work i/c P/F 
broken spring leaf, change of U-Clamp, centre bolt 
bush & tensioning the all leafs etc as required as per 
instruction of E/I. 

01 Job 	40,700/- 

01 Job 	13,500/- 

01 Job 	14,500/- 

5. P/Fixing the radiator opening the radiator from top 
& bottom side & soldering top & bottom cover 
damage fixing the nut bolt & bracket fitting & 
complete as required. 	 01 Job 	15,900/- 

26. P/Fixing the self complete in all respect as required. 	01 Job 	12,900/- 

27. Providing / Fixing Alternator Complete 	 01 Job 	11,500/- 

28. P/Fixing the tie rod & steering knuckle repairing of 
spindle, P/Fixing the ball joint, & all rubber 
accessories bearings complete in all respect. 01 Job 	10000/- 

EXECUTI . EN 'INEER (M&E) 
SITE ZONE DMC (WEST) 

1 / we hereby quoted 	 Above / Below the SR. 

Signature 	 Address 



Work 07 

OFFICE OF THE EXECUTIVE ENGINEER (M&E) 
SITE ZONE DMC WEST KARACHI  

SUBJECT: - REPAIR / MAINTENANCE OF VEHICLE NO. CH-16643 HINO  

LIFTER SITE ZONE DMC (WEST)  

E/Cost: 9 75 800/- E/Nloney 20,000/- T/Limit 45 Days  Penalty 500/- PD. 

S.No Description of Work Quantity Rate Per% 

1. Re-fabrication of driver cabin Hino-KR-by means of 
Manufacturing and fixing of roof complete as per 
Genuine shape and design, P/F of inner roof regizin 
And form repairing of seats by means of full 
cautioning with seat cover best quality 
manufacturing and fixing of mudguard left and right 
side rear and front denting of front show denting 
L/R side door denting of rear side denting and 
repairing front bumper repairing of cooly seat, P/F 
of valve 3"dia with electric welding complete cabin 
painted with under coat and protein etc. P/F of 
following accessories door lock. P/F of glass 
channel and side glass with handle cabin back glass 
with rubber. P/F of front indicator set. 01 Job 2,50,000/- 

P/F Tyres, Tubes & Flap Size 7-50-16 General 
Make as required. 06 Nos 1,50,000/- 

3. Clutch system over hauling work 1/C the cost of 
replacement of following parts: 

a)  
b)  
c)  

Clutch Plate. 
Pressure Plate. 
Clutch Cylinder(upper & Lower) kit. 02 Kit 

d)  Fly wheel twining & polishing. 01 Job 01 Job 35,500/- 

4. Brake System: over hauling work I/C the cost of 
replacement of following parts: 

a)  
b)  
c)  
d)  
e)  

Brake Washers. 12 Nos 
Brake Shoes. 16 Nos 
Wheel Oil Seal. 04 Nos 
Brake Booster control valves. 03 Nos 
Brake Booster diaphragms. 04 Nos 

0 Liner kit of compressor. 01 Set 
g) Wheel Cylinder complete in all respect. 04 Job 01 Job 30,500/- 

5. 
a)  
b)  
c)  
d)  
e)  

Fuel Injection Pump. 
Providing / fixing Rear / Head Disk. 01 No 
Providing / fixing Diesel Plate. 01 No 
Providing / fixing Packing Kit. 01 No 
Providing / fixing Spring with washers. 01 No 
Providing / fixing Plunger Nozzles. 01 No 

0 Providing / fixing Injection Nozzles. 01 No 01 Job 50,500/- 

6. P/F of Hydraulic Jack shaft with piston, Oil Seal Kit 
& both sides pin with lock. 01 Job 65,700/- 

7. Manufacturing and fixing of all pin with lock rear & 
front side Booms. 01 Job 45,900/- 



25,000/- 

35,700/- 9. 

P/F of Control Valve Assembly. 

P/F of Hydraulic Pipe with tee both side as per req. 

01 Set 

10 Nos 

10. Manufacturing, Cutting, Bending of M.S Sheet for 
floor with electric welding as par required. 01 Job 

11. Repair of rear hydraulic jacks both side with 
hydraulic pipe both side. 01 Job 

12. P/Fixing self & generator complete as required. 01 Job 

13. Repair of Fiber Basket as per required. 01 Job 

14. Complete Vehicle of Hydrulic Boom Painted as per 
required. 01 Job 

15. P/Fixing batteries 100AMP Exide with Terminals. 02 Nos 

45,500/- 

75.900/- 

60,900/- 

45,000/- 

35.000/- 

24,700/- 

EXECUT E 	INEER (M&E) 
SITE ZONE )MC (WEST) 

I / we hereby quoted 	 Above / Below the SR. 

Signature 	 Address 	  
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