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NOTICE INVITING TENDERS 

Sealed tenders as per SPP Rules 2010 are hereby invited from the 
interested person / contractors / companies on prescribed form for execution / 
procurements of the following works. 

S. 
No. Name of Work 

Estimated 
Cost in 
Million 

Earnest 
Money 

5 % 

Tender 
Fee in 

Rupees 

Completion 
Period 

1 Construction of Main Nala B Type at Soomra 
Colony to Sommra Disposal Station 1,000,000 50,000 1,000 06 months 

2 
Construction of B Type Nala connecting to 
Pir Jee Colony to Soomra Colony 

1,000,000 50,000 1,000 06 months 

3 
Construction of CC Block with limits of 
Municipal Committee Limits 

1,000,000 50,000 1,000 06 months 

4 
Construction of CC block at Ustad Abdul 
Latif House, 	Haji 	Ibrahim, 	Hafiz Ahmed, 
Imam Bargah and Wali Dad Khaskheli 

1,000,000 50,000 1,000 06 months 

5 Construction of CC block at Kumbhar Para, Back 
side of Soomra Colony Disposal station 1,000,000 50,000 1,000 06 months 

6 
Construction of Surface Drains at various 
places of Ward No:12 

1,000,000 50,000 1,000 06 months 

7 
Construction of CC block at Soomra colony 
Vatayo 	Faqeer Colony, 	Baloch 	Para and 
Pathan Colony 

1,000,000 50,000 1,000 06 months 

8 
Construction of CC block at Pir Jee Colony, 
Soomra Colony, Ashrafabad 

1,000,000 50,000 1,000 06 months 

9 
Construction of CC block and Surface Drain 
at various places in Ward No:13 

500,000 25,000 500 06 months 

10 
Construction 	of 	CC 	Block 	at 	Halepota 
Nahioon Gali, Ghulam Rasool Shah, Soomra 
Mohalla and Khaskheli Mohalla 

1,000,000 50,000 1,000 06 months 

11 
Construction 	of CC 	Block 	at 	Haji 	Aslam 
Yousfani, Patoli Para, Masjid and Haji Bachal 
Yousfani, attao mal house to Shahi Bazar 

1,000,000 50,000 1,000 06 months 

12 Construction of CC Block Tahir Kiryana Store, 
Hasan Panjabi, Syed House, Patoli Para 500,000 25,000 500 06 months 

13 
Construction of CC Block at Qila Area and 
Various Places of Ward No:I5 

1,000,000 50,000 1,000 06 months 

14 
Construction of CC Block and Surface Drain 
at various places of Ward No:15 

1,000,000 50,000 1,000 06 months 

15 
Construction of Culverts at various places of 

rd No: l5 
500,000 25,000 500 06 months 

16 	, 
Construction 	of Culverts 	within 	limits 	of 
- ' 
, 	nicipal Committee 

1,000,000 50,000 1,000 06 months 

,/ 

kkip 
T. , , 

e•nstruction of CC Block at PTCL Exchange 
treet, Syed Zaman Shah Sahib Para, Street 

opposite to Court 
1,000,000 50,000 1,000 06 months 



18 
Construction of CC Block Waheed Councilor 
street and Various places of Ward No:16 

1,000,000 50,000 1,000 06 months 

19 
Construction 	of Surface 	Drain 	at various 
places of Ward Mo:16 

500,000 25,000 500 06 months 

20 
Construction of CC Block Baloch Colony, 
Daryaabad 

1,000. 000 50,000 1,000 06 months 

21 
Construction of CC Block at Baloch MPA 
Road, Uner Para, Masjid Easaa Kharani 

1,000,000 50,000 1,000 06 months 

22 
Construction of CC Block at various places of 
Ward No:17 

1,000,000 50,000 1,000 06 months 

23 
Construction of Culverts at various of Ward 
No:17 

500,000 25,000 500 06 months 

24 
Construction of Surface 	Drain at Various 
places of Ward No:17 

500,000 25,000 500 06 months 

25 
Repair 	and 	upgrading 	of Main 	Disposal, 
MNA Scheme Disposal, PVC Pipe, IG Pipe, 
CC Block etc 

1,000,000 50,000 1.000 06 months 

26 
Construction of CC Block at Main Disposal 
and compound Wall 

1,000,000 50,000 1,000 06 months 

27 
Purchase of 25 KV Diesel Generator with 
accessories for MNA Disposal Scheme 

1,000,000 50,000 1,000 06 months 

28 
Purchase of 25 KV Diesel Generator with 
accessories 	for 	Zardari 	Colony 	Disposal 
Scheme 

1,000,000 50,000 1,000 06 months 

29 
Construction of CC Block and Maintenances 
of Zardari Colony disposal 

500,000 25,000 500 06 months 

30 
De Silting of Drains at Ward No:17, 18, 19 
and 20 

1,000,000 50,000 1,000 06 months 

Construction of CC Block at Pak Colony,
31 

Fayaz Colony Arain Chowk 
 1,000,000 50,000 1,000 06 months 

32 
Construction of Surface 	Drains at various 
places of Ward 18 

1,000,000 50,000 1,000 06 months 

33 
Construction of Culverts at various places of 
Ward No:18 

500,000 25,000 500 06 months 

34 
Construction of CC Block at Abdul Samad 
Shop to Agees ul Islam Shopping Center 

1,000,000 50,000 1,000 06 months 

35 

Construction of CC Block at Sakhi Mooj 
Darya 	Street, 	Muhammad 	Younus 	Street, 
Abdul 	Rahman 	Samoon 	Street, 	Gul 
Muhammad 	Samoon 	Street 	and 	Saleem 
Khizri Street 

1,000,000 50,000 1,000 06 months 

36 Construction of CC Block at imam Bargah, Phool 
Shop Street and Dr. Abdul Jabbar Street 1,000,000 50,000 1,000 06 months 

37 
Construction of CC Block ALLAH Bux and 
Sohail Memon, Abdul Jabbar Sonaro, Jamia 
Masjid, Abdul Aziz Sonaro Street 

1,000,000 50,000 1,000 06 months 

38 
Construction of CC Block at Rahib Mohalla, 
Hyderi Chowk, Muhammad Bux House to 
Mehboob Subahpota House 

1,000,000 50,000 1,000 06 months 

39 
Construction of CC Block with limits of Ward 
No;19 

1,000,000 50,000 1,000 06 months 

- 40 
Construction of CC Block at various places of 
Wyrd of Ward No:20 

1,000,000 50,000 1,000 06 months 

41 
',places 

Construction of Surface Drains at various 
- of Ward No:20 1,000.000 50,000 1,000 06 months 



42 
Construction of Culverts at various places of 
Ward No:20 

500,000 25,000 500 06 months 

43 
Construction of CC Block at various places of 
Ward No:21 

1,000,000 50,000 1,000 06 months 

44 
Construction of Surface Drains at various 
places of Ward No:21 

1,000,000 50,000 1,000 06 months 

45 
Construction of Culverts at various places of 
Ward No:21 

500,000 25,000 500 06 months 

46 
Construction of CC Block at various places of 
Ward of Ward No:22 

1,000,000 50,000 1,000 06 months 

47 
Construction of Surface Drains at various 
places of Ward No:22 

1,000,000 50,000 1,000 06 months 

48 
Construction of Culverts at various places of 
Ward No:22 

500,000 25,000 500 06 months 

49 
Construction of CC Block at Haji lqbal Arain 
Street 1,000,000 50,000 1,000 06 months 

50 Construction of CC Block at Juma Gul Pathan 1,000,000 50,000 1,000 06 months 

51 Construction of Culverts at Juma GuI Pathan 1,000,000 50,000 1,000 06 months 

52 De Silting of various wards 1,000,000 50,000 1,000 06 months 

53 
Construction of CC Block at Mandar Gali at 
ward no:23 1,000,000 50,000 1,000 06 months 

54 Construction of CC Block at Inayat Chakki to 
Narain house, Dayo Kachi, Leela Shop 1,000,000 50,000 1,000 06 months 

55 
Construction of CC Block at Main Road, 
Soomo, 	Govariyo, 	Back Side of lshfaque 
Town and Bilal Masjid 

1,000,000 50,000 1,000 06 months 

56 Construction of CC Block at Chetan house to 
Lachman house 

500,000 25,000 500 06 months 

57 
Construction 	of 	surface 	drain 	at 	various 
places of Ward No:23 1,000,000 50,000 1,000 06 months 

58 
Construction of Culverts at various places of 
Ward no:23 500,000 25,000 500 06 months 

59 
Construction 	of CC 	Block 	at 	Bukera 	Road, 
Dargah Rustum Faqeer to Ghulam Nabi Shah 
House 

1,000,000 50,000 1,000 06 months 

60 
Construction of CC Block at various places 
within limits of Municipal Committee 

1,000,000 50,000 1,000 06 months 

61 Construction of Culverts at various places 
within limits of Municipal Committee 

1,000,000 50,000 1,000 06 months 

62 
Earth Filling at various places within limits of 
Municipal Committee 1,000,000 50,000 1,000 06 months 

63 
Construction 	of Surface 	Drain 	at 	various 
places within limits of Municipal Committee 1,000,000 50,000 1,000 06 months 

64 
Supply of Street Lights (LED) at various 
places within limits of Municipal Committee 1,000,000 50,000 1,000 06 months 

65 
De Silting of Drains at various places within 
limits of Municipal Committee 1,000,000 50,000 1,000 06 months 

• 
66 

Sppply 	of Diesel 	Generator 	25 	KV 	for 
SOpmra Colony Disposal -,to 

1,000,000 50,000 1,000 06 months 

67 	I StiOply of Diesel Generator 25 Kv for Pir 
Colony Disposal 1,000,000 50,000 1,000 06 months 



68 
-Upgrading of Abdul Sattar Pump Disposal 
Station 

1,000,000 50,000 1,000 06 months 

69 
. 

Construction 	of 	Hall 	at 	Watayo 	Faqeer 
Library Phase-I 

1,000,000 50,000 1,000 06 months 

70 
Construction of Rooms Phase-I at Press Club, 
Tando Allahyar 

1,000,000 50,000 1,000 06 months 

71 
Construction of Main Nala at Shah Latif Gate 
to Gul Center MCB Bank, Phase-I 

1,000,000 50,000 1,000 06 months 

72 
Construction of Main Nala at Shah Latif Gate 
to Gul Center MCB Bank, Phase-II 

1,000,000 50,000 1,000 06 months 

73 
Construction of Surface Drain A Type Nala at 
Shah Latif Colony 

1,000,000 50,000 1,000 06 months 

74 
Construction of Surface Drain A Type Nala at 
Jarwar Street, Mangwar Street, Bijrani Street 

1,000,000 50,000 1,000 06 months 

75 
Construction of One Room with Bath room 
Steel Parking Shade at Fire Brigade Station, 
Abdul Gani Park 

1,000,000 50,000 1,000 06 months 

76 
Installation 	and 	boring 	of 	Turbine 	with 
Complete accessories at Abdul Gani Park 

1,000,000 50,000 1,000 06 months 

77 
Repair and renovation of Compund Wall, CC 
Street etc at Abdul Gani Park 

1,000,000 50,000 1,000 06 months 

78 
Repair and renovation and CC Street at Abdul 
Gani Park 

1,000,000 50,000 1,000 06 months 

79 
Supply of various Drainage Schemes and 
Water Supply Schemes, RCC Pipes 1 and 2 
Diameter 

1,000,000 50,000 1,000 06 months 

80 
Construction of Two Rooms at Tax Branch 
Office MC TDR 

1,000,000 50,000 1,000 06 months 

81 
Renovation & Beatification of Syed Bohral 
Shah Rizvi Chock at Tando Allahyar Tando 
Adam Road. 

1,000,000 50,000 1,000 06 months 

82 Renovation & Beatification of Shah Inayet 
Shah Rizvi at Tando Allahyar Nasarpur Road. 

1,000,000 50,000 1,000 06 months 

83 
Construction of Surface Drain Nali at Tando 
Adam road Tando Allahyar 

1,000,000 50,000 1,000 06 months 

84 
Supply of Livery to Employees of Grade 01 
to 04 Municipal Committee Tando Allahyar 

1,000,000 50,000 1,000 06 months 

intended participants / contractors can purchase the tender on payment of tender fee as 

wn against each work on any working day from appearance of NIT in the News papers / 

'Ieb Site work upto 19-05-2017 at 1:00 PM and same will be received back on 19-05-2017 at 

2:00PM and opened on same day @ 3:00PM in the presence of tender opening / evaluation 

committee and bidders or their authorized representatives who whish to be present. 

2. 	Eligibility condition for intending participants in case of work costing of Rs.4.00(M) and 
above will be as under:- 

(i) Registration with Pakistan Engineering Council in the relevant field of specialization of 
work and to the extent of tender amount of each work. 

(ii) Bio Data of Engineers and Technical staff working with the firm. 



.4 • 
	 (iii) 	Documentary evidence work of executed/work in progress and certificate of satisfactory 

completion of work by_the employers. Particularly same nature of works. 

(iv) List of work in progress indicating cost of each work and copy of letter of award of 
work. 

(v) List of Machinery and equipment available with documentary evidence of its ownership 
certificates of Bank showing credit worthiness along with Bank statement. 

(vi) No conditional are Telegraphs Tender will be entertained. 

(vii) No Tender with out bid security will be considered. 

(vii) In case the tenders remain un responded on above mentioned date, the same will be 
again issued and opened in the presence of the procurement committee, on the 
following date on same terms and conditions. 

S.No. Sales of Blank Tenders Opening Time Of Tenders 

01 02 03 

01 Sales of Blank Tender upto 05-06-2017 
@ 1:00 PM 

Tender will be received back 
on 05-06-2017@2:00 PM 
and opened on same day @ 
3:00 PM 

(ix) 	The procuring Authority reserves the right reject any are all the tenders/bids SPPRA 
Rules 2010. 

3. Registration with income Tax department (NTN Certificates) and copy of N.I.C. if individual. 

4. Registration certificate of Sindh Revenue Board Government of Sindh is required. 

5. Under taking on Affidavit that firm is not involved in any litigation or abandoned any work in 
the department. 

6. The bidders should submit bid security as showing against each work in shape of call deposit 
/ pay order prepared from the scheduled bank in favour of the undersigned. 

7. Affidavit to the effect that the firm / contractor have not been black listed previously by any 
executing agency. 

8. Affidavit to the effect that all documents / particulars / information furnished are true correct 

9. Affidavit with effect that all documents / particulars / information furnished are true and 
correct. 

10. In case of firm, list of partners / Partnership Deed, giving full particulars of Directors / 
proprietors or other connected information along with power of attorney. In case of being 
sole proprietor such under tacking on affidavit be furnished. 

CHA M 
MUNICIPAL COMMITTEE 

TANDO ALLAHYAR 



• 	 • 

• 
• 

• Copy forwarded for information:- 
• The Secretary Government of Sindh Local Government, RDD & HTP Department Karachi. 

• The Director Sindh Public Procurement Regulatory Authority Karachi with a request to hoist 
the NIT on SPPRA website. 

• The Director Local Government Hyderabad Division 

• The Assistant Director Local Fund Audit Tando Allahyar. 

Notice Board. 

CHAIRM 
MUNICIPAL •MM1TTEE 

TANDO ALLAHYAR 



Member 

Chat to 
Municipal Committee 

Tando Allahyar 

OFFICE OF THE MUNICIPAL COMMITTEE TAN DO ALLAHYAR 
No.MC/ I DR/GEN/ "v--)S of 2017 	Dated: n4  , oc . 	‘9). 

( -1 . - CONSTITUTION OF COMMITTEE FOR COMPLAIN REDRESSAL 
OF GRIEVANCES AND SETTLEMENT OF DISPUTES.  

As required under rule 31 of Sindh Public Procurement (SPPRA) 
Rules,2010 (Amendeded 2013) a committee for complaint Redressal of grievances and 
settlement of disputes financial year 2017-17 consisting upon following :- 

Chairman 1 
	

Municipal Engineer 
Municipal Committee Tando Allahyar 
District Tando Allahyar. 

2. Chief Officer 
District Council Tando Allahyar 

3. Accountant 
Municipal Committee Tando Allahyar 
District Tando Allahyar 

';ti Cow.  

I 
;^ 

v.,  
Copy forwarded to:- 	1:A;  maso 

Member 

1. The Director (CB) SPPRA 
2. The Director Local Government I lyderabad Division 
3. Municipal Engineer District Council Tando Allahyar District Tando Allahyar 
4. The Chief Officer District Council Tando Allahyar District Tando Allahyar 
5. Accountant Municipal Committee Tando Allahyar 



GOVERNMENT OF SINDH 
Lit)CAL GOVERNMENT & HOUSING TOWN 

PLANNING DEPARTMENT 

Karachi, dated the 2"d  March,2017 

NOTIFICATION 

No.SO-lI1/(LG)/14- 40/2015 : - 	With approval of the Competent Authority, a Procurement 
Committee consisting on following for undertaking Development Schemes in Municipal 
Committee Tando Allahyar, District Tando Allahyar for the year 2016-17 is hereby constituted 
under Section-7 of SPPRA Rule 2010 (Amendment-2013): - 

1.  The Chief Municipal Officer, 
Municipal Committee, Tando Allahyar 

Chairman 

2.  The Assistant Executive Engineer Secretary / Member. 
Municipal Committee, Tando Allahyar 

3.  • The Assistant Executive Engineer Member 
Highways, District Tando Allahyar 

The functions and responsibilities of procurement committee shall be as under: 
(Section-8 of SPPRA Rule 20 I 0):- 

i) Preparing bidding documents. 
ii) Carrying out technical as well as financial evaluation of the bids. 
iii) Preparing evaluation report as provided in Rule 45. 
iv) Making recommendations for the award of contract to the competent authority, 

and 
v) Perform any other function ancillary and incidental to the above. 

SECRETARY TO GOVT: OF SINDH 

No.S0-111(LG)/14-40/2015 , 	 Karachi, dated the rd  March, 2017. 

A copy is forwarded for information and necessary action to: - 

1. The Director, Sindh Public Procurement Regulatory Authority, Karachi. 
he irector, Local Government, Hyderabad. 

3. The Chairman, Municipal Committee Tando Allahyar, District Tando Allahyar w/r to his 
letter No.MC/TDR/GEN/380/2017 dated 01-03-2017. He is requested to ensure fulfillment 
of all codal formalities in accordance with rules / policy. 

4. The Chief Municipal Officer, Municipal Committee Tando Allahyar, District Tando 
Allahyar. He is requested to ensure fulfillment of all codal formalities in accordance with 
rules / policy 

5. The Assistant Executive Engineer, Municipal Committee, Tando Allahyar, District Tando 
Al lahyar. 

6. The Assistant Executive Engineer, District Highways, District Tando Allahyar. 
7. P.S. to Secretary, Local Government & HTP Department, Government of Sindh, Karachi. 
8. Office record file. 

(ALI GUL SANJRANI ) 
DEPUTY SECRETARY (GEN.) 
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