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NOTICE INVITING TENDERS

Sealed tenders as per SPP Rules 2010 are hereby invited from the
interested person / contractors / companies on prescribed form for execution /
procurements of the following works.

S Estimated | Earnest | Tender Do —
N‘; Name of Work Cost in Money Fee in Pe[:iud
; Million 5% Rupees
] gonslrucuon of Mal.n Nala B .T)-'pe at Soomra 1,000,000 | 50,000 1.000 | 06 months
olony to Sommra Disposal Station
D C_onslrugtlon of B Type Nala connecting to 1.000.000 | 50.000 1.000 | 06 months
Pir Jee Colony to Soomra Colony
3 | Construction of CC Block with limits of | ; 405 400 | 50,000 1,000 | 06 months
Municipal Committee Limits
Construction of CC block at Ustad Abdul
4 | Latif House, Haji Ibrahim, Hafiz Ahmed, | 1,000,000 | 50,000 1,000 | 06 months
Imam Bargah and Wali Dad Khaskheli
5 C:onstrucllon of CC bloclf at Kumbh.ar Para, Back 1,000,000 | 50,000 1.000 | 06 months
side of Soomra Colony Disposal station
6 Construction of Surface Drains at various 1.000.000 | 50.000 1.000 | 06 months
places of Ward No:12
Construction of CC block at Soomra colony
7 | Vatayo Faqeer Colony, Baloch Para and | 1,000,000 | 50,000 1,000 | 06 months
Pathan Colony
8 Construction of CC block at Pir Jee Colony, 1,000,000 | 50,000 1.000 | 06 months
Soomra Colony, Ashrafabad ll|
9 Const.ruct.lon of QC block and Surface Drain 500.000 | 25.000 500 | 06 months
at various places in Ward No:13 _
Construction of CC Block at Halepota
10 | Nahioon Gali, Ghulam Rasool Shah, Soomra | 1,000,000 | 50,000 1,000 | 06 months
Mohalla and Khaskheli Mohalla
Construction of CC Block at Haji Aslam
Il | Yousfani, Patoli Para, Masjid and Haji Bachal | 1,000,000 | 50,000 1,000 | 06 months
Yousfani, attao mal house to Shahi Bazar
Construction of CC Block Tahir Kiryana Store, <
2 2
12 Hasan Panjabi, Syed House, Patoli Para 500,000 | 25,000 500 | 06 months
. | Construction of CC Block at Qila Area and
13 Various Places of Ward No:15 1,000,000 | 50,000 1,000 | 06 months
14 (.Gnst_ructton of CC Block ar'1d Surface Drain 1,000,000 | 50.000 1.000 | 06 months
| at various places of Ward No:15
5 Construction of Culverts at various places of 500.000 | 25.000 500 | 06 months
|'Ward No:15
VaR : W B TR T
C_.@sltrf.lctlon of _Culverlf-. within limits of 1.000.000 | 50.000 1.000 | 06 months
Municipal Committee
{Qonstruction of CC Block at PTCL Exchange
_ -/x‘Slreel, Syed Zaman Shah Sahib Para, Street | 1,000,000 | 50,000 1,000 | 06 months
. | opposite to Court




Construction of CC Block Waheed Councilor

) \ 1,000 | 06 th
- street and Various plages of Ward No:16 1,900,000/ 20090 e
Construction of Surface Drain at various
s 25,000 500 | 06 th
' = places of Ward Mo:16 500,000 months
20 Construction of CC Block Baloch Colony, 1.000.000 | 50.000 1.000 | 06 months
Daryaabad
Construction of CC Block at Baloch MPA _
21 Road, Uner Para, Masjid Easaa Kharani 1,000,000 | 50,000 L0001 R6motiths
2 Construction of CC Block at various places of 1,000,000 | 50,000 1.000 | 06 months
Ward No: 17
23 ggll‘lls;rucnon of Culverts at various of Ward 500,000 | 25,000 500 | 06 months
24 Construction of Surface Drain at Various 500,000 | 25.000 500 | 06 months
B places of Ward No:17
Repair and upgrading of Main Disposal,
25 | MNA Scheme Disposal, PVC Pipe, IG Pipe, | 1,000,000 | 50,000 1.000 | 06 months
CC Block etc
2% Construction of CC Block at Main Disposal 1,000,000 | 50,000 1.000 | 06 months
and compound Wall
Purchase of 25 KV Diesel Generator with
9
27 accessories for MNA Disposal Scheme 1,000,000/ 50,000 1590€ | 06 months
Purchase of 25 KV Diesel Generator with
28 | accessories for Zardari Colony Disposal | 1,000,000 | 50,000 1,000 | 06 months
Scheme |
29 Conslmct_:on of CC_ Block and Maintenances 500,000 | 25,000 500 | 06 months
of Zardari Colony disposal
30 gled g:}ltmg of Drains at Ward No:17, 18, 19 1.000.000 | 50.000 1.000 | 06 months
31 Construction of (?C Block at Pak Colony, 1,000,000 | 50.000 1.000 | 06 months
Fayaz Colony Arain Chowk
1 Construc‘uon of Surface Drains at various 1.000.000 | 50,000 1,000 | 06 months
places of Ward 18
3 Construction of Culverts at various places of 500,000 | 25.000 500 | 06 months
Ward No:18
Construction of CC Block at Abdul Samad
34 Shop to Agees ul Islam Shopping Center 1,000,000 | 50,000 1,000 | 06 months
Construction of CC Block at Sakhi Mooj
Darya Street, Muhammad Younus Street,
35 | Abdul Rahman Samoon Street, Gul | 1,000,000 | 50,000 1,000 | 06 months
Muhammad Samoon Street and Saleem
Khizri Street
Construction of CC Block at Imam Bargah, Phool
36 Shop Street and Dr. Abdul Jabbar Street 1,000,000 | 50,000 1,000 | 06 months
Construction of CC Block ALLAH Bux and
37 | Sohail Memon, Abdul Jabbar Sonaro, Jamia | 1,000,000 | 50,000 1,000 | 06 months
Masjid, Abdul Aziz Sonaro Street
Construction of CC Block at Rahib Mohalla,
38 | Hyderi Chowk, Muhammad Bux House to | 1,000,000 | 50,000 1.000 | 06 months
Mehboob Subahpota House
39 gg?ls;ructlon of CC Block with limits of Ward 1,000,000 | 50,000 1.000 | 06 months
Corjstruction of CC Block at various places of
L 40 Ward of Ward No:20 1,000,000 | 50,000 1,000 | 06 months
’\4] Construction of Surface Drains at various 1.000.000 | 50.000 1.000 | 06 months
“t'places of Ward No:20




. e | 4 ﬁ{b;sdtrﬁzt?g of Culverts at various places of 500,000 | 25,000 500 | 06 months
: 43 %"a”rfj“g‘;‘_;" of CC Block at various places of | 459 900 | 50,000 | 1,000 | 06 months
44 ;zgz;";?‘;ﬁgr O oarface Drains at various| 1 000,000 | 50,000 | 1,000 | 06 months
45 Svoar;sétrr:zt;)ln of Culverts at various places of 500,000 | 25.000 500 | 06 months
46 %,"a';fi";f?u‘j’;r;;igf“"’k at various places of | 00 000 | 50,000 | 1,000 | 06 months
47 ;‘;‘;Z:‘:)‘;.‘@’;r O ourface Drains at various | ) 460,000 | 50,000 | 1,000 | 06 months
48 Svoar;sén;zl‘;); of Culverts at various places of 500.000 | 25.000 500 | 06 months
49 (S.torz:ructlon of CC Block at Haji Igbal Arain 1,000,000 | 50.000 1.000 | 06 months
50 | Construction of CC Block at Juma Gul Pathan | 1,000,000 | 50,000 1,000 | 06 months
51 | Construction of Culverts at Juma Gul Pathan 1,000,000 | 50,000 1,000 | 06 months
52 | De Silting of various wards 1,000,000 | 50,000 1,000 | 06 months
53 | Construction of CC Block at Mandar Gali at | 009,000 | 50,000 | 1,000 | 06 months
Construction of CC Block at Inayat Chakki to
54 Narain house, Dayo Kachi, Leela Shop 1,000,000 | 50,000 1.000 | 06 months
Construction of CC Block at Main Road,
55 | Soomo, Govariyo, Back Side of Ishfaque | 1,000,000 | 50,000 1,000 | 06 months
Town and Bilal Masjid
56 | onstruction of CC Black at Chetan house to| - 500,099 | 25,000 | 500 | 06 months
57 C.onstruc_tlon of lsurface drain at various 1.000.000 | 50.000 1.000 | 06 months
places of Ward No:23
58 Evoarlztn;lu;ggn of Culverts at various places of 500,000 | 25.000 500 | 06 months
Construction of CC Block at Bukera Road,
59 | Dargah Rustum Faqeer to Ghulam Nabi Shah | 1,000,000 | 50,000 1.000 | 06 months
House
Construction of CC Block at various places
80 | within limits of Municipal Committee SOMIGIR || SURNIN] - B DS
Construction of Culverts at various places
81| within limits of Municipal Committee LuOBDER | 29009 | B0e:| ‘b uuontas
62 Ejﬁ:jﬂ;rgﬁﬁzﬁs places within limits of | -} 45 900 | 50,000 | 1,000 | 06 months
Construction of Surface Drain at various
s places within limits of Municipal Committee LOR0000 ) 39,000 LO0U'| 06 months
Supply of Street Lights (LED) at various )
o places within limits of Municipal Committee 1,900,900 { 50,900 L0R:| 6 months
De Silting of Drains at various places within
63 limits of Municipal Committee 1,000,000 | 50,000 1,000 | 06 months
i 5
2N P vnd (‘:’;OE;"[S)‘?LPDEET"""“O’ 25 KV for ) 000,000 | 50,000 | 1,000 | 06 months
4 ‘guiaply of Diesel Generator 25 Kv for Pir e
\ 67 Eghony Disposal 1.000.000 | 50,000 | 1,000 | 06 months

/
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68 g&f{f:i"g of Abdul Sattar Pump Disposal | |, 4356 000 | 50,000 | 1.000 | 06 months

69 C_onstruction of Hall at Watayo Faqeer 1,000,000 | 50,000 1.000 | 06 months
) Library Phase-I

Construction of Rooms Phase-I at Press Club, 1.000.000 | 50.000 1.000 | 06 months

0 Tando Allahyar

Construction of Main Nala at Shah Latif Gate
71 to Gul Center MCB Bank. Phase-1 1,000,000 | 50,000 1,000 | 06 months
7 Construction of Main Nala at Shah Latif Gate 1.000.000 | 50,000 1.000 | 06 months

to Gul Center MCB Bank, Phase-II

73 Constmc?lon of Surface Drain A Type Nala at 1,000,000 | 50,000 1.000 | 06 months
Shah Latif Colony

Construction of Surface Drain A Type Nala at 1,000,000 | 50.000 1.000 | 06 months

74 s
Jarwar Street, Mangwar Street, Bijrani Street

Construction of One Room with Bath room
75 | Steel Parking Shade at Fire Brigade Station, [ 1,000,000 | 50,000 1,000 | 06 months

Abdul Gani Park

Installation and boring of Turbine with
i Complete accessories at Abdul Gani Park 000,000 30,000 L,000'| 06 months

Repair and renovation of Compund Wall, CC
77 Qtveetiohe it Al Gl Park 1,000,000 | 50,000 1,000 | 06 months

Repair and renovation and CC Street at Abdul 1,000,000 | 50,000 1.000 | 06 months

78 Gani Park

Supply of various Drainage Schemes and
79 | Water Supply Schemes, RCC Pipes 1 and 2 | 1,000,000 | 50,000 1,000 | 06 months

Diameter

Construction of Two Rooms at Tax Branch

Office MC TDR 1,000,000 [ 50,000 1,000 | 06 months
Renovation & Beatification of Syed Bohral
81 | Shah Rizvi Chock at Tando Allahyar Tando | 1,000,000 | 50,000 1,000 | 06 months

Adam Road.

80

Renovation & Beatification of Shah Inayet
82 | Shah Rizvi at Tando Allahyar Nasarpur Road, | 1000000 | 50,000 | 1,000 | 06 months
83 Construction of Surface Drain Nali at Tando 1.000.000 | 50.000 1.000 | 06 months

Adam road Tando Allahyar

g4~ |\ Supply of Livery to Employees of Grade 01 | | 05000 | 50.000| 1,000 | 06 months

to 04 Municipal Committee Tando Allahyar

Jintended participants / contractors can purchase the tender on payment of tender fee as

wnagainst each work on any working day from appearance of NIT in the News papers /

Web Site work upto 19-05-2017 at 1:00 PM and same will be received back on 19-05-2017 at

2:00PM and opened on same day @ 3:00PM in the presence of tender opening / evaluation
committee and bidders or their authorized representatives who whish to be present.
Eligibility condition for intending participants in case of work costing of Rs.4.00(M) and

above will be as under:-

(i) Registration with Pakistan Engineering Council in the relevant field of specialization of
work and to the extent of tender amount of each work.

(i)  Bio Data of Engineers and Technical staff working with the firm.
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(iii)  BPocumentary evidence work of executed/work in progress and certificate of satisfactory
completion of work by the employers. Particularly same nature of works.

(iv)  List of work in progress indicating cost of each work and copy of letter of award of
work.

(v) List of Machinery and equipment available with documentary evidence of its ownership
certificates of Bank showing credit worthiness along with Bank statement.

(vi)  No conditional are Telegraphs Tender will be entertained.
(vii)  No Tender with out bid security will be considered.

(vii) In case the tenders remain un responded on above mentioned date, the same will be
again issued and opened in the presence of the procurement committee, on the
following date on same terms and conditions.

S.No. Sales of Blank Tenders Opening Time Of Tenders
0l ) 03 '
Tender will be received back
01 Sales of Blank Tender upto 05-06-2017 | on 05-06-2017@2:00 PM
@ 1:00 PM and opened on same day @
3:00 PM N

(ix)  The procuring Authority reserves the right reject any are all the tenders/bids SPPRA

Rules 2010.
Registration with income Tax department (NTN Certificates) and copy of N.I.C. if individual.

Registration certificate of Sindh Revenue Board Government of Sindh is required.

Under taking on Affidavit that firm is not involved in any litigation or abandoned any work in
the department.

The bidders should submit bid security as showing against each work in shape of call deposit
/ pay order prepared from the scheduled bank in favour of the undersigned.

Affidavit to the effect that the firm / contractor have not been black listed previously by any
executing agency.

Affidavit to the effect that all documents / particulars / information furnished are true correct
Affidavit with effect that all documents / particulars / information furnished are true and
correct.

In_case of firm, list of partners / Partnership Deed, giving full particulars of Directors /
proprietors or other connected information along with power of attorney. In case of bcmg
sole proprietor such under tacking on affidavit be furnished.

CHA
MUNICIPAL COMMITTEE
TANDO ALLAHYAR




s Copy forwarded for information:-
e The Secretary Government of Sindh Local Government, RDD & HTP Department Karachi.

e The Director Sindh Public Procurement Regulatory Authority Karachi with a request to hoist
the NIT on SPPRA website.

e The Director Local Government Hyderabad Division

e The Assistant Director Local Fund Audit Tando Allahyar.

Notice Board.

MUNICIPAL
TANDO ALLAHYAR




OFFICE OF THE MUNICIPAL COMMITTEE TANDO ALLAHYAR

" “L No.MC/TDR/GEN/ LN of 2017 Dated: ot « ot{ « Hp \")

SUBJECT:- CONSTITUTION OF COMMITTEL FOR COMPLAIN REDRESSAL
OF GRIEVANCES AND SETTLEMENT OIF DISPUTES.

As required under rule 31 of Sindh Public Procurement (SPPRA)
Rules,2010 (Amendeded 2013) a committee for complaint Redressal of grievances and
settlement of disputes financial year 2017-17 consisting upon following :-

Municipal Engincer
Municipal Committee Tando Allahyar
District Tando Allahyar

2. Chief Officer
District Council Tando Allahyar

fad

Accountant
Municipal Committee Tando Allahyar
District Tando Allahvar

AN A
Copy forwarded to:- /' "'::-3\1;/

I'he Director (CB) SPPRA

Chairman

Member

Member

Municipal Committee
Tando Allahyar

.

2 I'he Director Local Government Hyderabad Division

3. Municipal Engineer District Council Tando Allahyar District Tando Allahyar
4, The Chief Officer District Council Tando Allahyar District Tando Allahyar
5. Accountant Municipal Committee Tando Allahyar




GOVERNMENT OF SINDH
COCAL GOVERNMENT & HOUSING TOWN
PLANNING DEPARTMENT

Karachi, dated the 2" March,2017

PDatee2-3-11 \

NOTIFICATION

No.SO-I1I/(LG)/14- 40/2015 : - With approval of the Competent Authority, a Procurement
Committee consisting on following for undertaking Development Schemes in Municipal
Committee Tando Allahyar, District Tando Allahyar for the year 2016-17 is hereby constituted
under Section-7 of SPPRA Rule 2010 (Amendment-2013): -

1. | The Chief Municipal Officer, Chairman
Municipal Committee, Tando Allahyar
2. | The Assistant Executive Engineer Secretary / Member.
‘ Municipal Committee, Tando Allahyar
3. | The Assistant Executive Engineer - Member
Highways, District Tando Allahyar

The functions and responsibilities of procurement committee shall be as under: -
(Section-8 of SPPRA Rule 2010):-

i) Preparing bidding documents.

i) Carrying out technical as well as financial evaluation of the bids.

iii)  Preparing evaluation report as provided in Rule 45.

iv)  Making recommendations for the award of contract to the competent authority,
and

v) Perform any other function ancillary and incidental to the above. ¥ »

SECRETARY TO GOVT: OF SINDH
No.SO-11I(LG)/14-40/2015 , Karachi, dated the 2™ March, 2017.

A copy is forwarded for information and necessary action to: -

I. The Director, Sindh Public Procurement Regulatory Authority, Karachi.

mirector, Local Government, Hyderabad.

3. The Chairman, Municipal Committee Tando Allahyar, District Tando Allahyar w/r to his
letter No.MC/TDR/GEN/380/2017 dated 01-03-2017. He is requested to ensure fulfillment
of all codal formalities in accordance with rules / policy.

4. The Chief Municipal Officer, Municipal Committee Tando Allahyar, District Tando
Allahyar. He is requested to ensure fulfillment of all codal formalities in accordance with
rules / policy

5. The Assistant Executive Engineer, Municipal Committee, Tando Allahyar, District Tando

Allahyar.
The Assistant Executive Engineer, District Highways, District Tando Allahyar.
P.S. to Secretary, Local Government & HTP Department, Government of Sindh, Karachi.
8. Office record file. :
(ALI GUL SANJRANTI )
DEPUTY SECRETARY (GEN.)

S
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