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PART – I
DISTRICT COUNCIL TANDO ALLAHYAR
INTRODUCTION
No. NIT No:DC/Tando Allahyar/                /2017 Dated                    

Bid document Issued to :

M/S __________________________________
Bid document fee Rs:……. /-

vide Receipt No. _______dated:____________
Bid Security 2% Rs:----------- 
No.___________  Dated:_________________


The District Council Tando Allahyar in view of policy of Sindh Governement have approved the execution of schemes under ADP 2016-17 District The scheme intended for public welfare Sealed bids for the works shown in above mentioned NIT on Bid Documents are invited which can be obtained from the office of District Council Tando Allahyar as per schedule given below.

Name of Scheme: 
______________________________________________



______________________________________________
Time Schedule for Bids
	S. No.
	Particulars 
	1st  Attempt 

	1.
	Last date for obtaining bid documents from office of District Council Tando Allahyar up to12.oo Noon
	25-05-2017

	2.
	Last date for submitting bids at office of District Council Tando Allahyar at 2.00pm 
	26-06-2017

	3.
	Date and time of Opening at Office of District Council Tando Allahyar at 3.00 pm
	26-06-2017


       (Muhammad Aslam Kazi)
         
CHIEF OFFICER
                District Council Tando Allahyar   
PART – II
OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
No.D.C./T.A.Y/34/2017





    Dated:04-05-2017
Phone No.0223414067

Fax No. 0223414015

Notice inviting Tender / Sealed Bids
Sealed bids according to single stage one envelop procedure are invited from all intending contractors/ parties for works shown below. The blank Bid Document can be obtained from the Office of District Council Tando Allahyar located at Naserpur road Tando Allahyar on any working day up to 25-05-2017 at12.00noon from date of publication of this NIT on payment of Bid document/tender fee (non-refundable) as shown against each in shape of Dr/ Pay Order in favor of District Council Tando Allahyar.

Each bid must accompany the 2% Bid Security as mentioned below- in shape of deposit at call in favor of District Council Tando Allahyar. In complete over written and conditional tenders shall not be entertained.
Bid documents will be received back duly filed on 26-05-2017 up to 2.00 pm in this Office and will be opened on the same day 26-05-2017 at 3.00 pm  in presence of Procurement Committee and available parties or their representatives. “In case of Holiday or unforeseen circumstances on opening date, the bids shall be submitted and opened on next working day at same time at 2.00 pm and 3.00 pm respectively.
	S. No.
	Name of Work
	Estimated Cost in Million
	Earnest Money  2 %
	Tender Fee in Rupees
	Completion Period

	1.
	Construction of Culvert W/C  at Muhammad Malook Farm and Repair Culvert  Village  Ibrahim Aqlani U.C Tando Soomro..
	0.20
	4000/-
	500/-
	2 months

	2.
	Construction of Surface Drain and C.C. Block Street Village Baqa Halepoto.U.C Shahpur Rizwi.
	1.00
	20000/-
	1000/-
	2 months

	3.
	Construction of Surface Drain and C.C. Block Street Village Allah Dino Halepoto U.C Shahpur Rizwi.. 
	0.50
	10000/-
	500/-
	2 months

	4.
	Construction of Surface Drain and C.C. Block Street Village Bachal Sand and Lakhe Dino Keerio U.C Shahpur Rizwi.
	1.00
	20000/-
	1000/-
	2 months

	5.
	Construction of Open Surface  Drain Village Sobharo Thebo U.C Usman Shah Huri.
	1.00
	20000/-
	1000/-
	2 months

	6.
	Construction of Surface Drain and C.C. Block Street Village Dado Mall khan Thebo main Road to Muhammad Juman Thebo U.C Dasori.
	1.00
	20000/-
	1000/-
	2 months

	7.
	Construction of Surface Drain and C.C. Block Street Village Khan Thebo Main Road to Sachal, Main Road to Ali House U.C Dasori.
	0.50
	10000/-
	500/-
	2 months

	8.
	Earth work of  Street and Path  Village Gul Muhammad Palhi U.C Dasori..
	1.00
	20000/-
	1000/-
	2 months

	9.
	Construction of Surface Drain and C.C. Block Street Ibrahim Shah Main Road to Saindad U.C Hingori,
	1.00
	20000/-
	1000/-
	2 months

	10.
	Construction of Surface Drain and C.C Block Street Village Lal Khan Lashari and Fazal Chand U.C Jhando Mari.
	1.00
	20000/-
	1000/-
	2 months

	11.
	Construction of Surface Drain and C.C. Block Street Village Qasim Makrani and Nabo Khaskheli U.C Jhando Mari.
	1.00
	20000/-
	1000/-
	2 months

	12.
	Construction of Bridge Minor Village Doctor Dhano Magsi and Culvert W/C  Village Ghulam Muhammad Mari U.C Jhando Mari.
	0.50
	10000/-
	500/-
	2 months

	13.
	Construction of Surface Drain and C.C. Block Street Village Anwer Ali Rind and Obhayo Khaskheli U.C Mirabad.
	0.90
	18000/-
	1000/-
	2 months

	14.
	Construction of Surface Drain and C.C. Block Street Haji Ismail magsi and Lal Muhammad Khaskheli U.C Mirabad.
	0.80
	16000/-
	1000/-
	2 months

	15.
	Construction of Surface Drain and C.C. Block Street Village Qasim Ali Zardari and Mithal Khaskheli U.C Mirabad.
	0.80
	16000/-
	1000/-
	2 months

	16.
	Construction of Surface Drain and C.C. Block Street Village Abdul Wahid Thebo and Allan Dino Khaskheli U.C Mirabad.
	0.60
	12000/-
	1000/-
	2 months

	17.
	Construction of 03 No. Culverts  W/C Village Anwer Rind and Ghulam Muhammad Mari U.C Mirabad.
	0.50
	10000/-
	500/-
	2 months

	18.
	Construction of Surface Drain and C.C. Block Street  Village Sher Muhammad Talpur and Nabi Bux Khaskheli U.C Mirabad.
	1.00
	20000/-
	1000/-
	2 months

	19.
	Construction of Surface Drain and C.C. Block Street  Village Amir bux baber and Rais Hakum Ali Zardari U.C Mirabad.
	1.00
	20000/-
	1000/-
	2 months

	20.
	Construction of Culvert 06 No. Village Mir Najeeb Talpur, Ahmed Khaskheli and Raid Rashid Ali U.C Mirabad.
	0.90
	18000/-
	1000/-
	2 months

	21.
	Construction of  06 No. Culvert W/C Village Dr. Sahib Khan Khaskheli, Muhammad Moosa Khaskheli, Ghulam Hussain Sand, Gul Sher Sand and Master Nabi Bux U.C Mirabad.
	0.90
	18000/-
	1000/-
	2 months

	22.
	Construction of bridge at Minor Village Azim Brohi and 02 No. Culverts  W/C Village Gul Hassan Magsi U.C Mirabad.
	0.80
	16000/-
	1000/-
	2 months

	23.
	Construction of Surface Drain and C.C Block Street  Village pir Juriyal Shah Ji Mari and Sohrab khan Mari U.C Mirabad.
	0.60
	12000/-
	1000/-
	2 months

	24.
	Construction of Surface Drain and C.C Block Street  Village Haji Khaskheli and Soomar Khaskheli U.C Mirabad.
	0.60
	12000/-
	1000/-
	2 months

	25.
	Construction of Surface Drain and C.C Block Street  Village Dost Muhammad Dars and Budho Rajar U.C Mirabad.
	0.60
	12000/-
	1000/-
	2 months

	26.
	Construction of Surface Drain and C.C Block Street  Village Mian Yaar Muhammad Umer U.C Mail Mori.
	1.00
	20000/-
	1000/-
	2 months

	27.
	Construction of Surface Drain and C.C Block Street Village Vihal Thebo U.C Mail Mori.


	1.00
	20000/-
	1000/-
	2 months

	28.
	Construction of Surface Drain and C.C Block Street Village Haroon Kumbhar U.C Mail Mori.
	0.50
	10000/-
	500/-
	2 months

	29.
	Construction of Surface Drain and C.C Block Street Village Allah Dad Talpur and Benazirabad U.C Sultanabad.
	0.550
	11000/-
	500/-
	2 months

	30.
	Construction Culvert  03 No.W/C Village Noor Ahmed Khaskheli ,Hajan Talpur and Hussain Bakhro U.C Sultanabad.
	0.450
	9000/-
	500/-
	2 months

	31.
	Construction of 03 No. Small Water Tank Village Brohiabad, Nabi Bux Gabool and Majeed Laghari U.C Sultanabad.
	0.90
	18000/-
	1000/-
	2 months

	32.
	Construction of Surface Drain and C.C Block Street  Village Sattar Dino Bambharo and Lakha Dino Kori U.C Sultanabad.
	0.60
	12000/-
	1000/-
	2 months

	33.
	Construction of Surface Drain and C.C Block Street  Village Juman Kathiyo U.C Missan.
	0.75
	15000/-
	1000/-
	2 months

	34.
	Construction of Surface Drain and C.C Block Street  Village Mohsin Dago U.C Missan.
	1.00
	20000/-
	1000/-
	2 months

	35.
	Construction of Surface Drain and C.C Block Street  Village Haji Muhammad Palh U.C Missan.


	1.00
	20000/-
	1000/-
	2 months

	36.
	Construction of Surface Drain and C.C Block Street  Village Muhammad Bux Khaskheli U.C Missan.
	0.70
	14000/-
	1000/-
	2 months

	37.
	Construction of Surface Drain and C.C Block Street  Village Abbas Ali Magsi U.C Missan.


	0.50
	10000/-
	500/-
	2 months

	38.
	Construction of Surface Drain and C.C Block Street  Village Ghulam Hyder Sirewal and Jhando Laghari U.C Kamaro Sharif.


	1.00
	20000/-
	1000/-
	2 months

	39.
	Construction of Surface Drain and C.C Block Street  Village Mubarak Jarwar and Abdul Malik Laghari U.C Kamaro Sharif.


	1.00
	20000/-
	1000/-
	2 months

	40.
	Construction of Surface Drain and C.C Block Street  Village Aage Dino Dal, Usman  Halepoto and Bahadur lashari U.C Kamaro Sharif..

	0.50
	10000/-
	500/-
	2 months

	41.
	Construction of Surface Drain and C.C Block Street  Village Jafar Jamali, Ghulam Hussain Lund and Gul Hassan Lund U.C Shaikh Moosa.


	1.00
	20000/-
	1000/-
	2 months

	42.


	Construction of 02 No. Culvert s W/C Village Umed Ali Laghari U.C Shaikh Moosa. 


	0.30
	6000/-
	500/-
	2 months

	43.
	Construction of Surface Drain and C.C Block Street  Village Soomar Kakepoto and Mehro Khan Lashari U.C Shah Inayat.


	1.00
	20000/-
	1000/-
	2 months

	44.
	Construction of Surface Drain and C.C Block Street  Village Nindho Kakepoto U.C Shah Inayat.


	0.70
	14000/-
	1000/-
	2 months

	45.
	Construction of Surface Drain and  C.C Block Street  Village Raju Lashari and eido Halepoto U.C Shah Inayat.
	0.80
	16000/-
	1000/-
	2 months

	46.
	Construction of Open Surface Drain and Brick Pavement Street Village Khair Muhammad khokhar U.C Khokhar.


	0.90
	18000/-
	1000/-
	2 months

	47.
	Construction of Open Surface Drain and Brick Pavement Street Village  Darya Khan Masrik U.C Khokhar.
	0.80
	16000/-
	1000/-
	2 months

	48.
	Construction of Open Surface Drain and Brick Pavement Street  Village  Nabi Bux Lashari U.C Khokhar.
	0.80
	16000/-
	1000/-
	2 months


The bidder shall submit the information/documents viz bidders profile, Registration Income (NTN Certificate) GST Registration Sindh Revenue Board with copy of N.I.C, performance certificate in last 3/5 years for works of similar nature and size for each, construction equipments, Qualification and experience of technical personal and key site Management, Finanancial statement of last 3 years, Information regarding litigations and abandoned works if any.

The Bidder who have already collected bid documents but did not respond on first date shall also purchase new bid document.
The procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010.
             (Muhammad Aslam Kazi)

         
       CHIEF OFFICER

                                  District Council Tando Allahyar   
Copy forwarded for information :-

· The Secretary Government of Sindh Local Government, RDD & HTP Department Karachi. 

· The Director Sindh Public Procurement Regulatory Authority Karachi with a request to hoist the NIT on SPPRA website.

· The Director Local Government Hyderabad Division
· The Assistant Director Local Government Tando Allahyar.
· The Assistant Director Local Fund Audit Tando Allahyar.
· Notice Board.    
            (Muhammad Aslam Kazi)

           
        CHIEF OFFICER

                                   District Council Tando Allahyar   

PART – III

INSTRUCTIONS TO BIDDERS
GENERAL                                                                        
	IB.1
	SCOPE OF BID
	1.1
	The District Council Tando Allahyar intends to invite sealed bids for     development    works mentioned in the invitation of bids Notice as well as in part I (Introduction) through single stage one envelop procedure as per SPPRA Rules 2010

	IB.2
	SOURCE OF BID
	2.1
	The District Council Tando Allahyar is receiving funds are allocated under provincial A.D.P/2014-15 and 57.33 fund hare already been received and balance 42.66 % will paid by F.D Sindh Before June-15 year 2014-2015

	IB.3
	ELIGIBLE BIDDERS
	3.1
	The bidders shall submit following information/documents.

	
	
	
	i)
	Certificate of Pakistan Engineering Council (PEC) for the year 2014 in the appropriate category for value of works costing above Rs:4.0(M).

	
	
	
	ii)
	Profile of bidders

	
	
	
	iii)
	Performance certificate in last 3/5 years for works of similar nature and size

	
	
	
	iv)
	Construction Equipments.

	
	
	
	v)
	Qualification and experience of technical personal and key site management

	
	
	
	vi)
	Financial statement of last 3 years.

	
	
	
	vii)
	Information regarding litigation and abandoned works if any.Registration with Income Tax(NTN Certificate)GST,Registration with Sindh Revenue Board with copy of NIC.

	
	
	
	
	

	IB.4
	COST OF BIDDING 
	4.1
	The bidders shall bear all costs associated with the preparation and submission of its bid and the procuring agency will in no case be responsible or liable for those costs, regardless of the conduct or out come of the bidding process (SPP Rules 24 and 25) of 2010.                 

	
	
	
	

	IB.5
	CONTENTS OF BIDDING 
	5.1
	In addition to invitation of Bids, the Bidding Documents are those stated below and should be read in conjunction with any Addendum. 

	
	
	
	i)
	Instructions to contract and contract data.

	
	
	
	ii)
	Introduction, Form of Bid and schedule of price/Bill of Quantities.     

	
	
	
	iii)
	Conditions of contract.

	
	
	
	iv)
	Standard Forms.Form of agreement.                                                    

	
	
	
	
	

	IB.6
	LANGUAGE OF BID 
	6.1
	The bid prepared by the bidders as well as correspondence and documents relating to the bid exchanged by the bidder and procuring agency, shall be written in English, Sindhi or Urdu language.

	
	
	
	

	IB.7
	BID SECURITY                                               
	7.1
	The bid security is required to protect the procuring agency against the risk of bidders conduct, which would warrant the security’ forfeiture. The bid security shall be denominated in the currency of the bid.

	
	
	
	

	
	
	
	(a)
	The bid security for 2% of estimated cost, be in form of demand draft/call deposit issued be scheduled Bank in Pakistan in favour of District Council Tando Allahyar.

	
	
	
	(b)   
	Be submitted in its original form, copies will not be accepted.

	
	
	
	(c)   
	Remain valid for period of at least 28 days beyond any extended period of bid validity.

	
	
	7.2
	Bid security shall be released to the un-successful bidders once the contract has been signed with successful bidder or the validity period has expired.

	
	
	7.3
	The successful Bidder’s bid security shall be retained till successful completion of contract and maintenance period if any.

	
	
	7.4
	The Bid Security may be forfeited.

	
	
	
	(a)   
	If a Bidder withdraws its bid during the period of bid validity

	
	
	
	(b)
	In case of a successful Bidders,if the bidder fails.

	
	
	
	
	i)
	To sign the contract in accordance with terms and conditions Mentioned in Bid document.                                                           

	
	
	
	
	ii)
	If a bidder does not accept the correction of his bid price.

	
	
	
	
	
	

	IB.8
	VALIDITY OF BIDS
	8.1
	Bid Shall remain valid for the period stipulated in the Bidding Data after the date of bid opening.

	
	
	8.2
	In exceptional circumstances, the procuring agency may solicit the bidder’s consent to extension of the period of validity. The request and responses thereto shall be made in writing. The bid security shall also be suitably extended. A bidder may refuse the request without forfeiting its bid security. A bidder granting the request will not be required nor permitted to modify its bid.

	
	
	8.3
	The bid shall be prepared an original and number of copies of the bid indicated in the Bid Data,clearly making each “ORIGIONAL BID” and “ COPY OF BID “ as appropriate. In the event of any discrepancy between them, the original shall govern.

	
	
	8.4
	The original and copy or Copies of the bid shall be typed or written in indelible ink and shall be signed by the Bidder or a person or persons duly authorized to bind the Bidder to the contract. All pages of the bid, except for un-amended printed literature, shall be initialed by the person or persons signing the bid.

	
	
	8.5
	Any interlineations, erasures or over writing shall be valid only if they are initialed by the person or person signing the bid.

	Submission of  Bids

	

	09.
	Sealing and Marking of Bids
	9.1
	The Bidder shall seal the original and each copy of the bid in separate envelopes, duly marking the envelops as “ORGINAL BID” and “ONE COPY”. The envelops shall then be sealed in an outer envelope. The inner and outer envelopes shall be addressed to the Procuring agency at the address given in the BDS, and carry statement “DO NOT OPEN BEFORE ----------------- at 3.00pm”.



	
	
	9.2
	If the outer envelope is not sealed and marked as required, the Procuring agency assume no responsibility for the bid’s misplacement or premature opening.



	10
	Deadline for submission of Bids
	10.1
	Bids must be received by the Procuring agency at the address specified in BDS, not later than the time and date specified in the Bid Data Sheet.

	
	
	10.2
	The procuring agency may, at its discretion, extend this deadline for the submission of bids by amending the bidding documents in such case all rights and obligations of the Procuring agency and bidders previously subject to the deadline will thereafter be subject to the deadline as extended.



	11.
	Late Bids
	11.1
	Any bids received by the Procuring agency after the deadline for submission of bids prescribed by the procuring agency shall be rejected and returned unopened to the Bidder.



	12.
	Modification and withdrawal of Bids
	12.1
	The Bidder may modify or withdraw its bid after the Bid’s submission, provided that written notice of the modification, including substitution or withdrawal of the bids, is received by the procuring agency prior to the deadline prescribed for submission of bids.



	
	
	12.2
	No bid may be modified after the deadline for submission of bids.



	
	
	12.3
	 No bid may be withdrawn in the interval between the deadline for submission of bids and the expiry of the period of bids validity Withdrawal of a bid during this interval may result in the Bidder’s forfeiture of its bid security.



	
	
	
	    Opening and Evaluation of Bids



	13.
	Opening of Bids by the procuring agency
	13.1
	The Procuring agency shall open all bids in the presence of bidder’s representatives who choose to attend, at the time, on the date, and at the place specified in the Bid Data Sheet. The bidder’s representatives who are present shall sign a register/ attendance sheet evidencing their attendance.

 

	
	
	13.2
	The bidder’s name, bid modification or withdrawals, bid prices, discount and the presence or absence of requisite bid security and such other details as the procuring agency, at its discretion, may consider appropriate, will be announced at opening.



	14.
	Clarification of Bids
	14.1
	During evaluation of the bids, the procuring agency may, at its discretion, ask the Bidder for a clarification of its bid. The request for clarification and the response shall be in writing and no change in the prices of substances of the bid shall be sough offered or permitted. 



	15.
	Preliminary Examination
	15.1
	The procuring agency shall examine the bids to determine whether they are complete, whether any computational errors have been made, whether required sureties have been furnished, whether the documents have been properly signed and whether the bids are generally in order. 



	
	
	15.2
	Arithmetical errors will be rectified on the following basis. If there is discrepancy the unit price and the total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected. If the supplier does not accept the correction of the errors, its bid will be rejected and its bid security may forfeited. If there is a discrepancy between words and figures, the amount in words will prevail.



	
	
	15.3
	Prior to the detailed evaluation, the procuring agency will determine the substantial responsiveness of each bid to the bidding documents. A substantially responsive bid is one which conforms to all the term and conditions of the bidding documents without material deviation. Procuring agency’s determination of bid’s responsiveness is to be based on the contents of the bid itself. 



	
	
	15.4
	If a bid is not substantially responsive, it will be rejected by the procuring agency and may not subsequently be made responsive by the Bidder by correction of nonconformity.



	16.
	Evaluation and Comparison of Bids
	16.1
	The procuring agency will evaluate and compare the bids which have been determined to be substantially responsive.

	
	
	16.2
	The procuring agency’s evaluation of a bid will be on delivery to consignee’s end inclusive of all taxes, stamps, duties, levies, fees, installation and integration charges imposed till the delivery location and shall exclude any allowance for price adjustment during the period of execution of the contract.



	17.
	Contacting the procuring agency
	17.1
	No bidder shall contact the Procuring agency on any matter relating to its bid, from the time of the bid opening to the time the announcement of Bid Evaluation Report. If the Bidder wishes to bring additional information to the notice of the procuring agency, it should do so in writing.



	
	
	17.2
	Any effort by a Bidder to influence the procuring agency in its decision on bid evaluation, bid comparison, or contract award may result in the rejection the Bidder’s bid.


PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Culvert W/C  at Muhammad Malook Farm and Repair Culvert  Village  Ibrahim Aqlani U.C Tando Soomro..

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.20 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	4000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C. Block Street Village Baqa Halepoto.U.C Shahpur Rizwi.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C. Block Street Village Allah Dino Halepoto U.C Shahpur Rizwi.. 

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C. Block Street Village Bachal Sand and Lakhe Dino Keerio U.C Shahpur Rizwi.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Open Surface  Drain Village Sobharo Thebo U.C Usman Shah Huri.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C. Block Street Village Dado Mall khan Thebo main Road to Muhammad Juman Thebo U.C Dasori.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C. Block Street Village Khan Thebo Main Road to Sachal, Main Road to Ali House U.C Dasori.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Earth work of  Street and Path  Village Gul Muhammad Palhi U.C Dasori..

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C. Block Street Ibrahim Shah Main Road to Saindad U.C Hingori,

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C Block Street Village Lal Khan Lashari and Fazal Chand U.C Jhando Mari.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C. Block Street Village Qasim Makrani and Nabo Khaskheli U.C Jhando Mari.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Bridge Minor Village Doctor Dhano Magsi and Culvert W/C  Village Ghulam Muhammad Mari U.C Jhando Mari.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C. Block Street Village Anwer Ali Rind and Obhayo Khaskheli U.C Mirabad.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.90 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	18000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C. Block Street Haji Ismail magsi and Lal Muhammad Khaskheli U.C Mirabad.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.80 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	16000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C. Block Street Village Qasim Ali Zardari and Mithal Khaskheli U.C Mirabad.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.80 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	16000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C. Block Street Village Abdul Wahid Thebo and Allan Dino Khaskheli U.C Mirabad.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.60 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	12000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of 03 No. Culverts  W/C Village Anwer Rind and Ghulam Muhammad Mari U.C Mirabad.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C. Block Street  Village Sher Muhammad Talpur and Nabi Bux Khaskheli U.C Mirabad.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C. Block Street  Village Amir bux baber and Rais Hakum Ali Zardari U.C Mirabad.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Culvert 06 No. Village Mir Najeeb Talpur, Ahmed Khaskheli and Raid Rashid Ali U.C Mirabad.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.90 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	18000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of  06 No. Culvert W/C Village Dr. Sahib Khan Khaskheli, Muhammad Moosa Khaskheli, Ghulam Hussain Sand, Gul Sher Sand and Master Nabi Bux U.C Mirabad.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.90 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	18000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of bridge at Minor Village Azim Brohi and 02 No. Culverts  W/C Village Gul Hassan Magsi U.C Mirabad.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.80 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	16000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C Block Street  Village pir Juriyal Shah Ji Mari and Sohrab khan Mari U.C Mirabad.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.60 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	12000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C Block Street  Village Haji Khaskheli and Soomar Khaskheli U.C Mirabad.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.60 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	12000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C Block Street  Village Dost Muhammad Dars and Budho Rajar U.C Mirabad.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.60 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	12000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C Block Street  Village Mian Yaar Muhammad Umer U.C Mail Mori.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C Block Street Village Vihal Thebo U.C Mail Mori.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C Block Street Village Haroon Kumbhar U.C Mail Mori.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C Block Street Village Allah Dad Talpur and Benazirabad U.C Sultanabad.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.550 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	11000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction Culvert  03 No.W/C Village Noor Ahmed Khaskheli ,Hajan Talpur and Hussain Bakhro U.C Sultanabad.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.450 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	9000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of 03 No. Small Water Tank Village Brohiabad, Nabi Bux Gabool and Majeed Laghari U.C Sultanabad.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.90 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	18000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C Block Street  Village Sattar Dino Bambharo and Lakha Dino Kori U.C Sultanabad.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.60 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	12000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C Block Street  Village Juman Kathiyo U.C Missan.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.75 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	15000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C Block Street  Village Mohsin Dago U.C Missan.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C Block Street  Village Haji Muhammad Palh U.C Missan.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C Block Street  Village Muhammad Bux Khaskheli U.C Missan.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.70 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	14000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C Block Street  Village Abbas Ali Magsi U.C Missan.



	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C Block Street  Village Ghulam Hyder Sirewal and Jhando Laghari U.C Kamaro Sharif.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C Block Street  Village Mubarak Jarwar and Abdul Malik Laghari U.C Kamaro Sharif.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C Block Street  Village Aage Dino Dal, Usman  Halepoto and Bahadur lashari U.C Kamaro Sharif.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.50 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	10000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C Block Street  Village Jafar Jamali, Ghulam Hussain Lund and Gul Hassan Lund U.C Shaikh Moosa.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of 02 No. Culvert s W/C Village Umed Ali Laghari U.C Shaikh Moosa. 

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.30 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	6000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C Block Street  Village Soomar Kakepoto and Mehro Khan Lashari U.C Shah Inayat.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	1.00 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	20000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and C.C Block Street  Village Nindho Kakepoto U.C Shah Inayat.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.70 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	14000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Surface Drain and  C.C Block Street  Village Raju Lashari and eido Halepoto U.C Shah Inayat.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.80 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	16000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Open Surface Drain and Brick Pavement Street Village Khair Muhammad khokhar U.C Khokhar.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.90 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	18000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Open Surface Drain and Brick Pavement Street Village  Darya Khan Masrik U.C Khokhar.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.80 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	16000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – III
BIDDING DATA
	A
	Name of procuring Agency
	DISTRICT COUNCIL TANDO ALLAHYAR

	B
	Brief of WORK
	Construction of Open Surface Drain and Brick Pavement Street  Village  Nabi Bux Lashari U.C Khokhar.

	D
	Procuring Agency’s Address
	District Council Tando Allahyar

	D
	Estimated Cost
	0.80 (M)

	E
	Amount of Bid Security in %age of bid amount/ estimated cost equal to 10%
	16000/-

	F
	Period of Bid validity (days) Not more than NINTY days)
	90 DAYS

	G
	Deadline for submission of bids along with time
	As per NIT

	H
	Venue, time and date of Bid Opening
	As per NIT

	
	
	

	I
	Deposit receipt No. date Amount (in words and figures)
	(i) Call deposit Rs:_______________ No.__________ dated: ___________

(ii) Bid document fee Rs.          /- vide No._______ dated: ______________

	K
	Liquidity damages
	0.5% of estimated cost per day of delay but total  not exceeding 10%


Authority issued Bid Document
PART – IV
FORM OF BID

(LETTER OF OFFER)
Bid Reference NO:                                                                                      

Name of work:                                                                                                

To,                                           

                    The Chairman,                                                                 

                    District Council Tando Allahyar.                                                                

Gentlemen,                                                                                                               

1.
Having examined the Bidding Document including Instructions to Bidders, Bidding Data, Conditions of contract, contract Data, Specifications, Drawings, if any schedule of prices/Bill of Quantities and Addenda NO._________________ for execution of above-named works, we, the undersigned, being a company doing business under the name of and address ___________________________________ ____________________________________ and being duly incorporated under the laws of Pakistan hereby offer to execute and complete such works and remedy any defects   therein in conformity with the said Documents including Addenda there to for the Total Bid Price of Rs:______________ (Rupees_______________________ _____________________) or such other sum as may be ascertained in accordance with the said documents.                                                       

2.
We undersigned that all the schedules attached hereto form part of this Bid.                             

3.
As security for due performance of the undersigned and obligations of this Bid, we submit herewith a Bid Security in the amount of Rs:______________ (Rupees _________________________________ drawn in your favour or made payable to you and valid for a period of twenty eight(28) days beyond the period of validity of Bid.                                                                                       

4.
We undertake, if our Bid is accepted, to commence the works and to deliver and complete the works comprised in the contract within the time (s) stated in contract Data.                                

5.
We agree to abide by this Bid for the period of ______________ days from the date fixed for receiving the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.                                                                                                   

6.
Unless and until a formal Agreement is prepared and executed, this Bid, together with your written acceptance thereof, shall constitute a binding contract between us.                               

7.
We understand that you are not bound to accept the lowest or any bid you may receive.         

8.
We do hereby declare that the Bid is made without any collusion, comparison of figures or arrangement with any other person or persons making a bid for the works.                           

Dated this ______ day of ______  2015                                                         

Signature of Bidder with seal ______________________                                                           

Address: ____________________________________________________________
Witness:                                                                                                                              

Name and Address:

   PART – IV


 Work No-01
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Culvert W/C  at Muhammad Malook Farm and Repair Culvert  Village  Ibrahim Aqlani U.C Tando Soomro.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	528.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	1677.0

	2.
	153.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%0 Cft
	14407.0

	3.
	387.0
	Pucca brick Work Other then Building (PageNo.22, Item no.07(e).
	11948.33
	P% Cft
	46240.0

	4.
	211.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).


	337.0
	P%0 Cft
	71276.0

	5.
	8.49
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	42464.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	6.
	339.0
	Cement plaster (1:4) up to 20 length ½ think (GSI No. 11 (b) P-52).


	2283.93
	P%Sft
	7743.0


	Total Amount
	                              Rs. 183807/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-02
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C. Block Street Village Baqa Halepoto.U.C Shahpur Rizwi.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	21.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	7077.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.75
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	3751.0

	8.


	17875.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	37850.0

	9.
	17875.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	4701.0

	10.
	2970.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	279664.0

	11.
	2250.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	324658.0

	12.
	500.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	15637.0


	Total Amount
	                            Rs. 763188/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-03
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C. Block Street Village Allah Dino Halepoto U.C Shahpur Rizwi.. 

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	7751.70
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	16414.0

	9.
	7751.70
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2039.0

	10.
	1291.95
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	121654.0

	11.
	978.75
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	141226.0

	12.
	217.50
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	6802.0


	Total Amount
	                            Rs. 395440/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-04
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C. Block Street Village Bachal Sand and Lakhe Dino Keerio U.C Shahpur Rizwi.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	21.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	7077.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.75
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	3751.0

	8.


	17875.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	37850.0

	9.
	17875.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	4701.0

	10.
	2970.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	279664.0

	11.
	2250.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	324658.0

	12.
	500.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	15637.0


	Total Amount
	                            Rs. 763188/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-05
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Open Surface  Drain Village Sobharo Thebo U.C Usman Shah Huri.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	4372.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	13887.0

	2.
	989.0
	Cement Concrete Plain i/c Placing , compactio and for curing complete (1:2:4)(GSI No: 5(F)P-15)
	11288.75
	P%0 Cft
	111646.0

	3.
	2688.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P%0 Cft
	321172.0

	4.
	1635.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	153690.0

	5.
	5723.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P%o Sft
	130709.0

	6.
	220.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P%o Cft
	74140.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	8.83
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	44165.0


	Total Amount
	                              Rs. 849409/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-06
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C. Block Street Village Dado Mall khan Thebo main Road to Muhammad Juman Thebo U.C Dasori.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	21.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	7077.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.75
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	3751.0

	8.


	17875.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	37850.0

	9.
	17875.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	4701.0

	10.
	2970.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	279664.0

	11.
	2250.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	324658.0

	12.
	500.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	15637.0


	Total Amount
	                            Rs. 763188/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
PART – IV 


Work No-07
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C. Block Street Village Khan Thebo Main Road to Sachal, Main Road to Ali House U.C Dasori.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	7751.70
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	16414.0

	9.
	7751.70
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2039.0

	10.
	1291.95
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	121654.0

	11.
	978.75
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	141226.0

	12.
	217.50
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	6802.0


	Total Amount
	                            Rs. 395440/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-08
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Earth work of  Street and Path  Village Gul Muhammad Palhi U.C Dasori.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	168350.0
	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil )(GSI No 3(a) P-I)
	2117.50
	P%0Cft
	356481.0

	2.
	168350.0
	Dressing Leveling of Earth Work Design Section etc complete. 
	187.55
	P%0Cft
	31574.0

	3.
	168350.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl , coal, lime, surkhi etc. B.G Rail fastening points and crossing bridge, girders, pipes, sheets Tail, Rail.

	407.0
	P%Cft
	685185.0


	Total Amount
	                            Rs. 1073240/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-09
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C. Block Street Ibrahim Shah Main Road to Saindad U.C Hingori,.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	21.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	7077.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.75
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	3751.0

	8.


	17875.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	37850.0

	9.
	17875.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	4701.0

	10.
	2970.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	279664.0

	11.
	2250.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	324658.0

	12.
	500.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	15637.0


	Total Amount
	                            Rs. 763188/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-10
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C Block Street Village Lal Khan Lashari and Fazal Chand U.C Jhando Mari.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	21.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	7077.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.75
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	3751.0

	8.


	17875.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	37850.0

	9.
	17875.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	4701.0

	10.
	2970.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	279664.0

	11.
	2250.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	324658.0

	12.
	500.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	15637.0


	Total Amount
	                            Rs. 763188/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
PART – IV 


Work No-11
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C. Block Street Village Qasim Makrani and Nabo Khaskheli U.C Jhando Mari..
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	21.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	7077.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.75
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	3751.0

	8.


	17875.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	37850.0

	9.
	17875.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	4701.0

	10.
	2970.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	279664.0

	11.
	2250.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	324658.0

	12.
	500.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	15637.0


	Total Amount
	                            Rs. 763188/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
    PART – IV 


Work No-12
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Bridge Minor Village Doctor Dhano Magsi and Culvert W/C  Village Ghulam Muhammad Mari U.C Jhando Mari.

Issued to M/s
__________________________________________

BILL OF QUANTITIES
(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	1698.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	5393.0

	2.
	369.0
	Cement Concrete Plain i/c Placing , compactio and for curing complete (1:2:4)(GSI No: 5(F)P-15)
	9416.28
	P%0 Cft
	34746.0

	3.
	1019.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P%0 Cft
	121753.0

	4.
	507.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P%o Sft
	11580.0

	5.
	452.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).


	337.0
	P%o Cft
	152324.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	6.
	20.17
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).


	5001.70
	P.Cwt
	100884.0


	Total Amount
	                              Rs. 426680/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	

	Total (a)
	Rs._______________

	Total (b)
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 

         
             Engineer/Procuring Agency
    PART – IV 


Work No-13
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C. Block Street Village Anwer Ali Rind and Obhayo Khaskheli U.C Mirabad.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	16038.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	33960.0

	9.
	16038.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	4218.0

	10.
	2673.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	251697.0

	11.
	2025.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	292192.0

	12.
	450.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	14073.0


	Total Amount
	                             Rs. 703445/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-14
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C. Block Street Haji Ismail magsi and Lal Muhammad Khaskheli U.C Mirabad.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	4.12
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	1388.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.16
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	800.0

	8.


	14256.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	30187.0

	9.
	14256.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	3749.0

	10.
	2376.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	22373.0

	11.
	1800.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	259727.0

	12.
	400.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	12510.0


	Total Amount
	                             Rs. 621941/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-15
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C. Block Street Village Qasim Ali Zardari and Mithal Khaskheli U.C Mirabad.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	4.12
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	1388.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.16
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	800.0

	8.


	14256.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	30187.0

	9.
	14256.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	3749.0

	10.
	2376.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	22373.0

	11.
	1800.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	259727.0

	12.
	400.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	12510.0


	Total Amount
	                             Rs. 621941/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-16
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C. Block Street Village Abdul Wahid Thebo and Allan Dino Khaskheli U.C Mirabad.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	8653.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	20440.0

	9.
	9653.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2539.0

	10.
	1604.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	151037.0

	11.
	1215.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	1753150

	12.
	270.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	8444.0


	Total Amount
	                             Rs. 465080/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
  PART – IV 


Work No-17

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of 03 No. Culverts  W/C Village Anwer Rind and Ghulam Muhammad Mari U.C Mirabad.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	2844.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	9033.0

	2.
	459.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%0 Cft
	43221.0

	3.
	943.92
	Pucca brick Work Other then Building (PageNo.22, Item no.07(e).
	11948.33
	P% Cft
	112783.0

	4.
	391.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).


	337.0
	P%0 Cft
	131936.0

	5.
	17.47
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	87380.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	6.
	729.0
	Cement plaster (1:4) up to 20 length ½ think (GSI No. 11 (b) P-52).


	2283.93
	P%Sft
	16650.0


	Total Amount
	                            Rs. 401003/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-18
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C. Block Street  Village Sher Muhammad Talpur and Nabi Bux Khaskheli U.C Mirabad.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	21.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	7077.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.75
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	3751.0

	8.


	17875.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	37850.0

	9.
	17875.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	4701.0

	10.
	2970.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	279664.0

	11.
	2250.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	324658.0

	12.
	500.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	15637.0


	Total Amount
	                            Rs. 763188/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C. Block Street  Village Amir bux baber and Rais Hakum Ali Zardari U.C Mirabad.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	21.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	7077.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.75
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	3751.0

	8.


	17875.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	37850.0

	9.
	17875.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	4701.0

	10.
	2970.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	279664.0

	11.
	2250.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	324658.0

	12.
	500.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	15637.0


	Total Amount
	                            Rs. 763188/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-20
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Culvert 06 No. Village Mir Najeeb Talpur, Ahmed Khaskheli and Raid Rashid Ali U.C Mirabad.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	5688.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	18067.0

	2.
	918.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).
	9416.28
	P%0 Cft
	86441.0

	3.
	1887.84
	Pucca brick Work Other then Building (PageNo.22, Item no.07(e).
	11948.33
	P% Cft
	225565.0

	4.
	783.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).


	337.0
	P%0 Cft
	263871.0

	5.
	34.95
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	174809.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	6.
	1458.0
	Cement plaster (1:4) up to 20 length ½ think (GSI No. 11 (b) P-52).


	2283.93
	P%Sft
	33300.0


	Total Amount
	                            Rs. 802053/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-21
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of  06 No. Culvert W/C Village Dr. Sahib Khan Khaskheli, Muhammad Moosa Khaskheli, Ghulam Hussain Sand, Gul Sher Sand and Master Nabi Bux U.C Mirabad.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	5688.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	18067.0

	2.
	918.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).
	9416.28
	P%0 Cft
	86441.0

	3.
	1887.84
	Pucca brick Work Other then Building (PageNo.22, Item no.07(e).
	11948.33
	P% Cft
	225565.0

	4.
	783.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).


	337.0
	P%0 Cft
	263871.0

	5.
	34.95
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	174809.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	6.
	1458.0
	Cement plaster (1:4) up to 20 length ½ think (GSI No. 11 (b) P-52).


	2283.93
	P%Sft
	33300.0


	Total Amount
	                            Rs. 802053/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
PART – IV 


Work No-22
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of bridge at Minor Village Azim Brohi and 02 No. Culverts  W/C Village Gul Hassan Magsi U.C Mirabad.

Issued to M/s
__________________________________________

BILL OF QUANTITIES
(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	3168.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	10062.0

	2.
	618.0
	Cement concrete Stone ballast 1 ½” to 2” gauge (CSI No. 4 P/16) Ratio (1:4:8) 


	9416.28
	P%0 Cft
	58193.0

	3.
	1601.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P%0 Cft
	191293.0

	4.
	756.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P%o Cft
	254772.0

	5.
	33.75
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).


	5001.70
	P.Cwt
	168807.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	6.
	824.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P%o Sft
	18902.0

	7.
	7500.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) including Leveling dressing.
	2305.05
	P%o Cft
	17288.0


	Total Amount
	                              Rs. 719317/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	

	Total (a)
	Rs._______________

	Total (b)
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 

         
             Engineer/Procuring Agency
PART – IV 


Work No-23
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C Block Street  Village pir Juriyal Shah Ji Mari and Sohrab khan Mari U.C Mirabad.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	8653.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	20440.0

	9.
	9653.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2539.0

	10.
	1604.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	151037.0

	11.
	1215.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	1753150

	12.
	270.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	8444.0


	Total Amount
	                             Rs. 465080/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-24
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C Block Street  Village Haji Khaskheli and Soomar Khaskheli U.C Mirabad.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	8653.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	20440.0

	9.
	9653.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2539.0

	10.
	1604.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	151037.0

	11.
	1215.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	1753150

	12.
	270.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	8444.0


	Total Amount
	                             Rs. 465080/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-25
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C Block Street  Village Dost Muhammad Dars and Budho Rajar U.C Mirabad.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	8653.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	20440.0

	9.
	9653.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2539.0

	10.
	1604.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	151037.0

	11.
	1215.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	1753150

	12.
	270.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	8444.0


	Total Amount
	                             Rs. 465080/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-26
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C Block Street  Village Mian Yaar Muhammad Umer U.C Mail Mori.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	21.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	7077.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.75
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	3751.0

	8.


	17875.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	37850.0

	9.
	17875.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	4701.0

	10.
	2970.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	279664.0

	11.
	2250.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	324658.0

	12.
	500.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	15637.0


	Total Amount
	                            Rs. 763188/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-27
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C Block Street Village Vihal Thebo U.C Mail Mori.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	21.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	7077.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.75
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	3751.0

	8.


	17875.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	37850.0

	9.
	17875.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	4701.0

	10.
	2970.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	279664.0

	11.
	2250.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	324658.0

	12.
	500.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	15637.0


	Total Amount
	                            Rs. 763188/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
PART – IV 


Work No-28
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C Block Street Village Haroon Kumbhar U.C Mail Mori.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	7751.70
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	16414.0

	9.
	7751.70
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2039.0

	10.
	1291.95
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	121654.0

	11.
	978.75
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	141226.0

	12.
	217.50
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	6802.0


	Total Amount
	                            Rs. 395440/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-29
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C Block Street Village Allah Dad Talpur and Benazirabad U.C Sultanabad.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	8759.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	18547.0

	9.
	8759.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2304.0

	10.
	1455.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	137007.0

	11.
	1103.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	159155.0

	12.
	245.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	7662.0


	Total Amount
	                            Rs. 431980/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
  PART – IV 


Work No-30

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction Culvert  03 No.W/C Village Noor Ahmed Khaskheli ,Hajan Talpur and Hussain Bakhro U.C Sultanabad.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	2844.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	9033.0

	2.
	459.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%0 Cft
	43221.0

	3.
	943.92
	Pucca brick Work Other then Building (PageNo.22, Item no.07(e).
	11948.33
	P% Cft
	112783.0

	4.
	391.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).


	337.0
	P%0 Cft
	131936.0

	5.
	17.47
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	87380.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	6.
	729.0
	Cement plaster (1:4) up to 20 length ½ think (GSI No. 11 (b) P-52).


	2283.93
	P%Sft
	16650.0


	Total Amount
	                            Rs. 401003/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
PART – IV 

 
Work No -31
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of 03 No. Small Water Tank Village Brohiabad, Nabi Bux Gabool and Majeed Laghari U.C Sultanabad.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	384.0
	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead up to 5 ft
	355.0
	P%ocft
	1363.0

	2.
	96.0
	Cement concrete bricks stone ballast 1 ½ “to 2” gauge Ratio 1:4:8. (GSI No 4(b) P-14). 
	9416.28
	P%ocft
	9040.0

	3.
	565.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6 (1) P-16). 
	337.0
	P cft
	190405.0

	4.
	20.17
	Fabrication of mild steel reinforcement cement Concrete i/c cutting, bending, laying in position Etc (GSI No 8 (b) P-16).
	5001.7
	P-cwt
	100884.0

	5.
	144.0
	Pecca Brick work Cement Sand 1.4
	11948.36
	P%cft
	17206.0

	7.
	156.0
	Cement Plaster  (1:4) 1/2 thick   
	2283.93
	P% sft
	3563.0


	Total Amount Part-B
	                            Rs. 1432983/-


	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
PART-B
	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	10.0

40.0

60.0
	Boring & Fixing 1½" dia pressure pipe (G.S.I. No. 26 P-102)
a) In Ordinary Soil     
b) In Clay
c) In Shangril Gravel
	53.44
98.82
144.19
	P.Rft

P.Rft

P.Rft
	534.0

3953.0

8651.0

	2.
	600.0
	PVC Pressure pipes of class "C" I/c testing with water to a head 91 meter or 300rft" (PHSI No. 3 P-92)
	44.0
	P.Rft
	26400.0

	3.
	60.0
	Providing G.I Pipes, special & clamps etc, including fixing cutting &fitting complete with and i/c the cost of breaking through walls & roof, making good etc. (G.S.I. No: 01 P-12)
	128.57
	P.Rft
	7714.0

	4.
	6.0
	Supplying & fixing in position C.P Bib cock (G.S.I. No: 2 P-16) 
(a) 3/4" dia C.P bib Cock, Light Pattern
	337.92
	Each
	2028.0

	5.
	1.0
	P/f water pumping set 1 H.p mono block single phase 220 volts with 1-1/4" X1 suction and delivery head i/c making c.c 1:3:6 plate form of required size &fixing with nuts & bolts complete in all respects
	1500.0
	Each
	15000.0


	Total Amount Part- A
	                   Rs. 64280


	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	Total (a)
	Rs._______________

	Total (b)
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 

         
                   Engineer/Procuring Agency
   PART – IV 


Work No-32
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C Block Street  Village Sattar Dino Bambharo and Lakha Dino Kori U.C Sultanabad.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	8653.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	20440.0

	9.
	9653.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2539.0

	10.
	1604.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	151037.0

	11.
	1215.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	1753150

	12.
	270.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	8444.0


	Total Amount
	                             Rs. 465080/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-33
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C Block Street  Village Juman Kathiyo U.C Missan.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	4.12
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	1388.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.16
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	800.0

	8.


	13187.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	27923.0

	9.
	13187.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	3468.0

	10.
	2198.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	206970.0

	11.
	1665.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	240247.0

	12.
	370.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	11571.0


	Total Amount
	                             Rs. 582217/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-34
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C Block Street  Village Mohsin Dago U.C Missan.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	21.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	7077.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.75
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	3751.0

	8.


	17875.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	37850.0

	9.
	17875.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	4701.0

	10.
	2970.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	279664.0

	11.
	2250.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	324658.0

	12.
	500.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	15637.0


	Total Amount
	                            Rs. 763188/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-35
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C Block Street  Village Haji Muhammad Palh U.C Missan.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	21.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	7077.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.75
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	3751.0

	8.


	17875.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	37850.0

	9.
	17875.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	4701.0

	10.
	2970.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	279664.0

	11.
	2250.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	324658.0

	12.
	500.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	15637.0


	Total Amount
	                            Rs. 763188/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-36
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C Block Street  Village Muhammad Bux Khaskheli U.C Missan.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	4.12
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	1388.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.16
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	800.0

	8.


	11939.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	25280.0

	9.
	11939.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	3140.0

	10.
	1990.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	187384.0

	11.
	1508.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	217593.0

	12.
	335.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	10477.0


	Total Amount
	                             Rs. 535912/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
PART – IV 


Work No-37
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C Block Street  Village Abbas Ali  U.C Missan.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	7751.70
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	16414.0

	9.
	7751.70
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2039.0

	10.
	1291.95
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	121654.0

	11.
	978.75
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	141226.0

	12.
	217.50
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	6802.0


	Total Amount
	                            Rs. 395440/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-38
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C Block Street  Village Ghulam Hyder Sirewal and Jhando Laghari U.C Kamaro Sharif.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	21.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	7077.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.75
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	3751.0

	8.


	17875.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	37850.0

	9.
	17875.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	4701.0

	10.
	2970.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	279664.0

	11.
	2250.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	324658.0

	12.
	500.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	15637.0


	Total Amount
	                            Rs. 763188/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-39
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C Block Street  Village Mubarak Jarwar and Abdul Malik Laghari U.C Kamaro Sharif.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	21.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	7077.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.75
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	3751.0

	8.


	17875.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	37850.0

	9.
	17875.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	4701.0

	10.
	2970.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	279664.0

	11.
	2250.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	324658.0

	12.
	500.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	15637.0


	Total Amount
	                            Rs. 763188/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-40
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C Block Street  Village Aage Dino Dal, Usman  Halepoto and Bahadur lashari U.C Kamaro Sharif..
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	32.50
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	10953.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.30
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	6502.0

	8.


	7751.70
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	16414.0

	9.
	7751.70
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	2039.0

	10.
	1291.95
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	121654.0

	11.
	978.75
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	141226.0

	12.
	217.50
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	6802.0


	Total Amount
	                            Rs. 395440/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-41
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C Block Street  Village Jafar Jamali, Ghulam Hussain Lund and Gul Hassan Lund U.C Shaikh Moosa.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	21.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	7077.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.75
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	3751.0

	8.


	17875.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	37850.0

	9.
	17875.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	4701.0

	10.
	2970.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	279664.0

	11.
	2250.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	324658.0

	12.
	500.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	15637.0


	Total Amount
	                            Rs. 763188/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
PART – IV 


Work No-42
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of 02 No. Culvert s W/C Village Umed Ali Laghari U.C Shaikh Moosa. 

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	1896.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	6022.0

	2.
	306.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%0 Cft
	28814.0

	3.
	629.28
	Pucca brick Work Other then Building (PageNo.22, Item no.07(e).
	11948.33
	P% Cft
	75188.0

	4.
	261.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P%0 Cft
	87957.0

	5.
	11.65
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	58270.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	6.
	486.0
	Cement plaster (1:4) up to 20 length ½ think (GSI No. 11 (b) P-52).


	2283.93
	P%Sft
	11100.0


	Total Amount
	                            Rs. 267351/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	

	Total (a)
	Rs._______________

	Total (b)
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-43
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C Block Street  Village Soomar Kakepoto and Mehro Khan Lashari U.C Shah Inayat.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	21.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	7077.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.75
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	3751.0

	8.


	17875.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	37850.0

	9.
	17875.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	4701.0

	10.
	2970.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	279664.0

	11.
	2250.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	324658.0

	12.
	500.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	15637.0


	Total Amount
	                            Rs. 763188/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
PART – IV 


Work No-44
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and C.C Block Street  Village Nindho Kakepoto U.C Shah Inayat..

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	4.12
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	1388.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.16
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	800.0

	8.


	11939.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	25280.0

	9.
	11939.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	3140.0

	10.
	1990.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	187384.0

	11.
	1508.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	217593.0

	12.
	335.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	10477.0


	Total Amount
	                             Rs. 535912/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
   PART – IV 


Work No-45
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Surface Drain and  C.C Block Street  Village Raju Lashari and eido Halepoto U.C Shah Inayat.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	847.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	2690.0

	2.
	121.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%0 Cft
	13659.0

	3.
	324.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	38713.0

	4.
	200.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	18800.0

	5.
	700.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	15988.0

	6.
	4.12
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	1388.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	0.16
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	800.0

	8.


	14256.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	30187.0

	9.
	14256.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	3749.0

	10.
	2376.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	22373.0

	11.
	1800.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	259727.0

	12.
	400.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	12510.0


	Total Amount
	                             Rs. 621941/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
    PART – IV 


  Work No-46
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Open Surface Drain and Brick Pavement Street Village Khair Muhammad khokhar U.C Khokhar.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	1694.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	5381.0

	2.
	242.0
	Cement Concrete Plain i/c Placing , compactio and for curing complete (1:4:8)(GSI No: 5(F)P-15)
	11288.75
	P%0 Cft
	27319.0

	3.
	648.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P%0 Cft
	77425.0

	4.
	400.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	37600.0

	5.
	1400.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P%o Sft
	31975.0

	6.
	45.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).


	337.0
	P%o Cft
	15165.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.6
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	8003.0

	8.
	21450.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)


	2117.50
	P%0 Cft
	45420.0

	9.
	21450.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)

	263.0
	P%o Cft
	5641.0

	10.
	12000.0
	Dry Brick Edge Payment Sand Grated.


	3823.57
	P%.Sft
	458828.0


	Total Amount
	                            Rs. 712757/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
     PART – IV 


Work No-47
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Open Surface Drain and Brick Pavement Street Village  Darya Khan Masrik U.C Khokhar.
Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	1694.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	5381.0

	2.
	242.0
	Cement Concrete Plain i/c Placing , compactio and for curing complete (1:4:8)(GSI No: 5(F)P-15)
	11288.75
	P%0 Cft
	27319.0

	3.
	648.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P%0 Cft
	77425.0

	4.
	400.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	37600.0

	5.
	1400.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P%o Sft
	31975.0

	6.
	45.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).


	337.0
	P%o Cft
	15165.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.6
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	8003.0

	8.
	16500.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)


	2117.50
	P%0 Cft
	34939.0

	9.
	16500.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)

	263.0
	P%o Cft
	43395.0

	10.
	1000.0
	Dry Brick Edge Payment Sand Grated.


	3823.57
	P%.Sft
	382357.0


	Total Amount
	                            Rs. 663559/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
    PART – IV 


 Work No-48
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR
Name of Work: 
Construction of Open Surface Drain and Brick Pavement Street  Village  Nabi Bux Lashari U.C Khokhar.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	1694.0
	Excavation in foundation of building bridges and other structures including dagbelling 

dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft 
	3176.25
	P%0 Cft
	5381.0

	2.
	242.0
	Cement Concrete Plain i/c Placing , compactio and for curing complete (1:4:8)(GSI No: 5(F)P-15)
	11288.75
	P%0 Cft
	27319.0

	3.
	648.0
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P%0 Cft
	77425.0

	4.
	400.0
	Construction of standard open drain cunette      Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32” thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06
	94.0
	P. Rft
	37600.0

	5.
	1400.0
	Cement Plaster (1:4), ½” thick.
	2283.93
	P%o Sft
	31975.0

	6.
	45.0
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).


	337.0
	P%o Cft
	15165.0

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	7.
	1.6
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	8003.0

	8.
	16500.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)


	2117.50
	P%0 Cft
	34939.0

	9.
	16500.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)

	263.0
	P%o Cft
	43395.0

	10.
	1000.0
	Dry Brick Edge Payment Sand Grated.


	3823.57
	P%.Sft
	382357.0


	Total Amount
	                            Rs. 663559/-



	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	



Contractor 

         
             Engineer/Procuring Agency
PART –V
CONDITIONS OF CONTRACT
1.  
GENERAL PROVISIONS

1.1  
Definitions


In the Contract as defined below, the words and expressions defined shall have the following meanings  assigned  to  them,  except  where  the  context  requires otherwise:


The Contract
1.1.1  
“Contract” means the Contract Agreement and the other documents listed in the Contract Data.

1.1.2  
“Specifications”  means  the  document  as  listed  in  the  Contract  Data,  including Procuring  Agency‘s  requirements  in  respect  of  design  to  be  carried  out  by  the Contractor (if any), and any Variation to such document.

1.1.3  
“Drawings” means the  Procuring Agency‘s drawings of the Works as listed in the Contract Data, and any Variation to such drawings.


Persons
1.1.4  
“Procuring Agency” means the person named in the Contract Data and  the legal successors  in  title  to  this  person,  but  not  (except  with  the  consent  of  the Contractor) any assignee.

1.1.5  
“Contractor”  means  the  person  named  in  the  Contract  Data  and  the  legal successors in title to this person, but not (except with the consent of the Procuring Agency) any assignee.

1.1.6  
“Party” means either the Procuring Agency or the Contractor.


Dates, Times and Periods

1.1.7
“Commencement  Date”  means  the  date  fourteen  (14)  days  after  the  date  the Contract comes into effect or any other date named in the Contract Data.

1.1.8  
“Day” means a calendar day

1.1.9  
“Time for Completion” means the time for completing the Works as stated in the Contract  Data  (or  as  extended  under  Sub-Clause  7.3),  calculated  from  the Commencement Date.

Money and Payments

1.1.10
“Cost”  means  all  expenditure  properly  incurred  (or  to  be  incurred)  by  the Contractor, whether on or off the Site, including overheads and similar charges but does not include any allowance for profit.


Other Definitions

1.1.11
“Contractor‘s  Equipment” means  all  machinery,  apparatus  and  other  things required  for the execution of the Works but  does not include Materials or  Plant intended to form part of the Works.

1.1.12  
“Country” means the Islamic Republic of Pakistan.
1.1.13  
“Force Majeure” means an event or circumstance which makes performance of a Party‘s  obligations  illegal  or  impracticable  and  which  is  beyond  that  Party‘s reasonable control.
1.1.14  
“Materials”  means  things  of  all  kinds  (other  than  Plant)  to  be  supplied  and incorporated in the Works by the Contractor.

1.1.15  
“Plant” means the machinery and apparatus intended to form or forming part of the Works.
1.1.16
“Site” means the places provided by the Procuring Agency where the Works are to be executed, and any other places specified in the Contract as forming part of the Site.

1.1.17  
“Variation” means a change which is instructed by the Engineer/Procuring Agency under Sub-Clause 8.1.
1.1.18  
“Works”  means  any  or  all  the  works  whether  Supply,  Installation,  Construction etc.  and  design  (if  any)  to  be  performed  by  the  Contractor  including  temporary works and any variation thereof.
1.1.19
“Engineer” means the person notified by the  Procuring Agency  to act as Engineer for the purpose of the Contract and named as such in Contract Data
2.  
THE PROCURING AGENCY

2.1  
Provision of Site

The Procuring Agency shall provide the Site and right of access thereto at the times stated in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and  are  factual  and  interpretative  reports  about  the  surface  and  subsurface conditions at the Site.
2.2  
Engineer’s/Procuring Agency’s Instructions


The Contractor shall comply with all instructions given by the Procuring Agency or the Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension of all or part of the works.
2.3  
Approvals


No approval or consent or absence of comment by the Engineer / Procuring Agency shall affect the Contractor‘s obligations.
3.  
ENGINEER’S/PROCURING AGENCY’S REPRESENTATIVES
3.1
Engineer’s / Procuring Agency’s Representative


The name and address of Engineer‘s/Procuring Agency‘s Representative is given in Contract Data.  However the Contractor  shall  be  notified  by  the Engineer/Procuring  Agency,  the  delegated  duties  and  authority  before  the Commencement of works.
4.  
THE CONTRACTOR

4.1  
General Obligations


The  Contractor  shall  carry  out  the  works  properly  and  in  accordance  with  the Contract.  The Contractor shall provide all supervision, labour, Materials, Plant and Contractor‘s Equipment which may be required
4.2  
Contractor’s Representative


The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only  after  obtaining  the  consent  of  the  Procuring  Agency  for  such  appointment which consent shall not be  withheld  without plausible reason(s)  by the  Procuring Agency.  Such authorized  representative  may  be  substituted/  replaced  by  the Contractor  at  any  time  during  the  Contract  Period  but  only  after  obtaining  the consent of the Procuring Agency as aforesaid.
4.3  
Subcontracting

The Contractor shall not subcontract the whole of the works. The Contractor shall not  subcontract  any  part  of  the  works  without  the  consent  of  the  Procuring Agency.
4.4  
Performance Security

The  Contractor  shall  furnish  to  the  Procuring  Agency  within  fourteen (14) days after receipt of Letter of Acceptance a Performance Security  at the option of the bidder,  in  the  form  of  Payee‘s  order  /Bank  Draft  or  Bank  Guarantee  from scheduled bank for the amount and validity specified in Contract Data.
5.  
TIME FOR COMPLETION

5.1  
Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub-Clause 5.3 below, within the Time for Completion. 
5.2  
Programme

Within  the  time  stated  in  the  Contract  Data,  the  Contractor  shall  submit  to  the Engineer/Procuring Agency  a programme for the Works in the form stated in the Contract Data.
5.3  
Extension of Time

The  Contractor  shall,  within  such  time  as  may  be  reasonable  under  the circumstances,  notify  the  Procuring  Agency/Engineer  of  any  event(s)  falling within the scope of Sub-Clause 8.3 of these Conditions of Contract and request the  Procuring Agency/Engineer for a reasonable extension in the time for the completion of  works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency / Engineer for the same; and  the  Procuring  Agency  may  extend  the  time  for  completion  as determined.
5.4  
Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the Contractor‘s only liability to the Procuring Agency  for such failure shall be to pay the  amount  as  liquidity  damages  stated  in  the  Contract  Data  for  each  day  for which he fails to complete the Works.
6.  
TAKING-OVER

6.1  
Completion

The Contractor may notify the Engineer/Procuring Agency  when he considers that the Works are complete.
6.2  
Taking-Over Notice

Within  fourteen (14)  days of the receipt of the said notice of completion from the Contractor  the  Procuring  Agency/Engineer  shall  either  takeover  the  completed works  and  issue  a  Certificate  of  Completion  to  that  effect  or  shall  notify  the Contractor his reasons for not taking-over the works. While issuing the Certificate of  Completion  as  aforesaid,  the  Procuring  Agency/Engineer  may  identify  any outstanding  items  of  work  which  the  Contractor  shall  undertake  during  the Maintenances Period.
7.  
REMEDYING DEFECTS

7.1  
Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of  the  Certificate  of  Completion  carry  out,  at  no  cost  to  the  Procuring  Agency, repair and rectification work which is necessitated by the earlier  execution of poor quality of work or use of below specifications material in the execution of Works and which is so identified by the Procuring Agency/Engineer in writing within the said  period.  Upon  expiry  of  the  said  period,  and  subject  to  the  Contractor‘s faithfully  performing  his  aforesaid  obligations,  the  Procuring  Agency/Engineer shall issue a Maintenance  Certificate whereupon all obligations of the  Contractor under this Contract shall come to an end. 

Failure  to  remedy  any  such  defects  or  complete  outstanding  work  within  a reasonable time shall entitle the Procuring Agency to carry out all necessary works at the Contractor‘s cost. However, the cost of remedying defects not attributable to the Contractor shall be valued as a Variation. 
8.  
VARIATIONS AND CLAIMS

8.1  
Right to Vary


The Procuring Agency/Engineer  may  issue Variation Order(s)  in writing. Where for any reason it has not been possible for the Procuring Agency/Engineer to issue such Variations Order(s), the Contractor may confirm any verbal orders given by the  Procuring Agency/Engineer in writing and if the same are not refuted/denied by  the  Procuring  Agency/Engineer  within  ten  (10)  days  of  the  receipt  of  such confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause.

8.2  
Valuation of Variations

Variations shall be valued as follows:

a)  
at a lump sum price agreed between the Parties, or 


b)  
where appropriate, at rates in the Contract, or 


c)  
in the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which 


d)  
at  appropriate  new  rates,  as  may  be  agreed  or  which  the Engineer/Procuring Agency considers appropriate, or 


e)  
if the Engineer/Procuring Agency  so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor‘s Equipment, and of Materials, used. 

8.3  
Changes in the Quantities.

a)
If the final quantity of the work done differs from the quantity in the Bill of  Quantities for the particular item by more than 25 percent, provided the change  exceeds  1  percent  of  the  Initial  Contract  Price,  the  Procuring Agency/Engineer shall adjust the rate to allow for the change and will be valued as per  sub clause 8.2.


b)
The  Engineer  shall  not  adjust  rates  from  changes  in  quantities  if  thereby the  Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Agency. 


c)
If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities.
9.  
CONTRACT PRICE AND PAYMENT

9.1  
(a)
Terms of Payments



The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the  Contract,  shall  ,  subject   to  Clause  9.2,  be  paid  by  the  Procuring Agency  to  the  Contractor  within  30  days  after  such  Interim  Payment Certificate has been jointly verified by Procuring Agency and Contractor, or,  in  the  case  of  the  Final  Certificate  referred  to  in  Sub  Clause  9.4, within  60days  after  such  Final  Payment  Certificate  has  been  jointly verified by Procuring Agency and Contractor.

9.2  
Interim Payments

Within a period not exceeding seven  (07)  days from the date of submission of a statement  for  interim  payment  by  the  Contractor,  the  Engineer  shall  verify  the same and within a period not exceeding  thirty (30/60)  days from the  said date of submission  by  the  Contractor,  the  Procuring Agency  shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.

9.3  
Retention

Retention  money  shall be paid by the  Procuring Agency  to  the Contractor within fourteen  (14)  days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub-Clause 7.1, whichever is the later.

9.4  
Final Payment

Within  twenty  one  (21)  days  from  the  date  of  issuance  of  the  Maintenance Certificate the Contractor shall submit a final account to the Engineer to verify and the  Engineer  shall  verify  the  same  within  fourteen  (14)  days  from  the  date  of submission  and  forward  the  same  to  the  Procuring  Agency  together  with  any documentation  reasonably  required  to  enable  the  Procuring  Agency  to  ascertain the final contract value.

Within sixty (60)  days from the date of receipt of the verified final account from the Engineer, the  Procuring Agency  shall pay to the Contractor any amount due to the  Contractor.  While  making  such  payment  the  Procuring  Agency  may,  for reasons to be given to the Contractor in writing, withhold any part or parts of the verified amount. 

9.5  
Currency

Payment shall be in the currency stated in the Contract Data.

10.
DEFAULT

10.1  
Defaults by Contractor

If  the  Contractor  abandons  the  Works,  refuses  or  fails  to  comply  with  a  valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without  delay,  or  is,  despite  a  written  complaint,  in  breach  of  the  Contract,  the Procuring  Agency  may  give  notice  referring  to  this  Sub-Clause  and  stating  the default.

If the Contractor has not taken all practicable steps to  remedy the default within fourteen  (14)  days  after  receipt  of  the  Procuring  Agency‘s  notice,  the  Procuring Agency  may  by  a  second  notice  given  within  a  further  twenty  one  (21)  days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor‘s Equipment which the  Procuring Agency  instructs, in the second notice,  to be used for the completion of the Works  at the risk and cost of the Contractor.
10.2  
Defaults by Procuring Agency

If the Procuring Agency  fails to  pay in accordance with the Contract, or is, despite a  written  complaint,  in  breach  of  the  Contract,  the  Contractor  may  give  notice referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14)  days after the  Procuring Agency‘s receipt of this notice, the Contractor may suspend the execution of all or parts of the Works. 


If  the  default  is  not  remedied  within  twenty  eight  (28)  days  after  the  Procuring Agency‘s  receipt  of  the  Contractor‘s  notice,  the  Contractor  may  by  a  second notice  given  within  a  further  twenty  one  (21)  days,  terminate  the  Contract.  The Contractor shall then demobilise from the Site.
10.3  
Payment upon Termination


After  termination,  the  Contractor  shall  be  entitled  to  payment  of  the  unpaid balance  of  the  value  of  the  works  executed  and  of  the  Materials  and  Plant reasonably delivered to the site, adjusted by the following:

a)  any sums to which the Contractor is entitled under Sub-Clause 10.2,

b)  
any sums to which the Procuring Agency is entitled,


c)  
if the  Procuring Agency  has terminated under Sub-Clause 10.1 or 10.3, the  Procuring Agency  shall be entitled to a sum equivalent to  twenty percent (20%)  of the value of parts of the Works not executed at the date of the termination, and 

d)  
if  the  Contractor  has  terminated  under  Sub-Clause  10.2    ,  the Contractor shall be entitled to the cost of his demobilisation  together with a sum equivalent to  ten percent  (10%)  of the value of parts of the  works not executed at the date of termination The net balance due shall be paid or repaid within  twenty eight  (28)  days of the notice of termination.
11.  
RISKS AND RESPONSIBILITIES

11.1  
Contractor’s Care of the Works

Subject to Sub-Clause 7.1, the Contractor shall take full responsibility for the care of  the  Works  from  the  Commencement  Date  until  the  date  of  the  Procuring  Agency‘s/Engineer‘s  issuance  of  Certificate of Completion  under Sub-Clause 6.2. Responsibility shall  then  pass  to  the  Procuring  Agency.  If any  loss  or  damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract.

Unless the loss or damage happens as a result of any of the  Procuring Agency‘s Risks, the Contractor shall indemnify the  Procuring Agency, or his agents against all claims loss, damage and expense arising out of the Works.
11.2
Force Majeure

If  Force  Majeure  occurs,  the  Contractor  shall  notify  the  Engineer/Procuring Agency  immediately.  If  necessary,  the  Contractor  may  suspend the execution of the  Works  and,  to  the  extent  agreed  with  the  Procuring  Agency  demobilize  the Contractor‘s Equipment.

If the event continues for a period of  eighty four  (84)  days, either Party may then give notice of termination which shall take effect  twenty eight  (28)  days after the giving of the notice.


After  termination,  the  Contractor  shall  be  entitled  to  payment  of  the  unpaid balance  of  the  value  of  the  Works  executed  and  of  the  Materials  and  Plant reasonably delivered to the Site, adjusted by the following:

a)  
any sums to which the Contractor is entitled under Sub-Clause 10.1,


b)  
the cost of his demobilization, and


c)  
less any sums to which the Procuring Agency is entitled.


The  net  balance  due  shall  be  paid  or  repaid  within  thirty  five  (35)  days  of  the notice of termination.
12.  
RESOLUTION OF DISPUTES

12.1  
Engineer’s Decision


If a dispute of any kind whatsoever arises between the  Procuring Agency  and the Contractor in connection with the  works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference  shall  state  that  it  is  made  pursuant  to  this  Clause.  No  later  than  the twenty  eight  (28)  days  after  the  day  on  which  he  received  such  reference,  the Engineer  shall  give  notice  of  his  decision  to  the  Procuring  Agency(Superintending Engineer) and the Contractor.


Unless  the  Contract  has  already  been  repudiated  or  terminated,  the  Contractor shall, in every case, continue to proceed with the  work with all due diligence, and the  Contractor  and  the  Procuring  Agency  (Superintending  Engineer)shall  give effect forthwith to every such decision of the Engineer unless and until the  same shall be revised, as hereinafter provided in an arbitral award.
12.2  
Notice of Dissatisfaction


If a Party is dissatisfied with the decision of the  Engineer  of consultant  or if no decision is given within the time set out in Sub-Clause 15.1 here  above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days  of  receipt  of  the  decision  or  the  expiry  of  the  time  for  the  decision.  If  no notice  of  dissatisfaction is given within the specified time, the decision  shall be final  and  binding  on  the  Parties.  If  notice  of  dissatisfaction  is  given  within  the specified time, the decision shall be binding on the Parties who shall give effect to it  without  delay  unless  and  until  the  decision  of  the  Engineer  is  revised  by  an arbitrator.


If a  contractor  is dissatisfied with the decision of the Engineer of the department or  decision  is  not  given  in  time  then  he  can  approach  Superintending  Engineer within 14 days, in case of dissatisfaction with decision of Superintending Engineer or not decided within 28 days,  then arbitration process  would be  adopted as per clause 13.3. 

12.3  
Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made  there  under  and  any  statutory  modifications  thereto.  Any  hearing  shall  be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5.
PART –VI
FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the _____ day  of  ________  200  _____  between  _________________________(hereinafter  called  the “Procuring  Agency”)  of  the  one  part  and  ______________  (hereinafter  called  the “Contractor”) of the other part.


WHEREAS  the  Procuring  Agency  is  desirous  that  certain  Works,  viz  _______________ should  be  executed  by  the  Contractor  and  has  accepted  a  Bid  by  the  Contractor  for  the execution and completion of such Works and the remedying of any defects therein.
NOW this Agreement witnesseth as follows:

1.
In  this  Agreement  words  and  expressions  shall  have  the  same  meanings  as  are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2.  
The  following  documents  after  incorporating  addenda,  if  any  except  those  parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

(a)  
The Letter of Acceptance;

(b)  
The completed Form of Bid along with Schedules to Bid;

(c)  
Conditions of Contract & Contract Data;

(d)  
The priced Schedule of Prices/Bill of quantities (BOQ);
3. 
In  consideration  of  the  payments  to  be  made  by  the  Procuring  Agency  to  the Contractor  as  hereinafter  mentioned,  the  Contractor  hereby  covenants  with  the Procuring Agency  to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4.  
The Procuring Agency  hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN  WITNESS  WHEREOF  the  parties  hereto  have  caused  this  Contract  Agreement  to  be executed  on  the day ,  month  and year first before written in accordance with their respective laws.
Signature of the Contactor  

Signature of the Procuring Agency

______________________  

_____________________

(Seal)  





(Seal)

Signed, Sealed and Delivered in the presence of:

Witness:  





Witness:

____________________________  
_____________________________

(Name, Title and Address)  

(Name, Title and Address)
