

**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU**

Address: Near Government Girls Degree College Dadu

Ph: 025-9200284

NO.TC/G-55/XEN/DADU/ 680 of 2017

Dated: 09-05-2017

**NOTICE INVITING TENDERS**

Sealed Tenders / Bidding Documents are re-invited from the interested persons, firm/contractors, companies under SPPRA Rules 2010.

**LIST OF WORKS**

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security	Tender Fee	Time for completion
1	M&R of road from Johi Bhan road to Sukhia Channa mile 1/0-2/0 (In portion).	2.500	5%	2000	06 Months
2	M&R of road from Indus Highway to Butra Panhwar Phase-II Mile 3/3-4/7 (In Portion)	2.500	5%	2000	06 Months
3	M&R of road from Chowkhandi to village Muhammad Khan Khoso mile 0/3+440-0/6	2.500	5%	2000	06 Months
4	M&R of road from Sher Shah Soori road to Nariwal Lund mile 0/1+330-0/3 (In portion)	1.000	5%	1000	06 Months
5	M&R of road for Phulji Dawachh road Mile 0/0-3/0 (In Portion)	2.050	5%	2000	06 Months
6	M&R of road from Kakar I.H.Way road to Mevo Gaho road mile 0/1+605-0/3+165.	2.000	5%	2000	06 Months
7	M&R of road from Sher Shah Soori road to Abdul Rahim Jo Khooh (In portion)	3.000	5%	3000	06 Months
8	M&R of road from IHW (M.N.V Drain) to Bahadur Khan Naich via Bachal Jamali mile 0/0-0/6 (In portion).	2.500	5%	2000	06 Months
9	M&R of road from Indus Highway to Mondar via Sher Muhammad Solangi Mile 0/0-3/0 (In Portion)	2.250	5%	2000	06 Months
10	M&R of Road from Piaro Station Phatak to Village Muhib Ali Junejo mile 0/7+330-1/6	2.500	5%	2000	06 Months
11	M&R of road from Wahi Pandhi to village Sahib Khan Laghari mile 0/5-1/2 (In portion)	2.000	5%	2000	06 Months
12	M&R of road from Indus Highway to Pipri mile 0/4-1/0 (In portion)	1.350	5%	1000	06 Months
13	M&R of road from Khanpur to village Gul Muhamamd Chandio to Kathia road mile 1/2-2/4 (In portion)	2.500	5%	2000	06 Months
14	M&R of Road from Phulji Piaro Road to Village Dari Salar Nazir Khokhar Otaq via Village Ladhani Panhwar (Noor Muhammad Panhwar House) mile 0/0-0/6 (In Portion)	2.000	5%	2000	06 Months
15	M&R of road from I.H.Way to village Dilawar Khoso (Misri Khan Khoso village) mile 0/0-0/4.	2.500	5%	2000	06 Months
16	M&R of road from Kakar @ I.H.Way upto M.N.V Drain mile 0/5-1/2 (In portion)	2.250	5%	2000	06 Months
17	M&R of road from Daro road to village Sahib Khan Rustamani mile 0/0-2/0 (In portion)	2.100	5%	2000	06 Months
18	M & R Road from Mehar Gaji Khuhawar to village Baldai mile 1/0-1/2 (In portions)	1.150	5%	1000	06 Months
19	M&R of road from I.H.Way @ Makhdoom Bilawal to Phulji Phattak (In portion)	2.013	5%	2000	06 Months



The Standard Bidders Documents will be issued from the office of the undersigned from the date of publication upto **25-05-2017** 12:00 Noon. The set of Bidding Documents shall be provided in payment of price / tender fee as shown against each work.

The bid security at the rate of 5% of the bid amount offered be submitted with the bid documents.

Pakistan Engineering Council Certificate for the year 2016 is required for the work above 4.00 (M). The contractor shall submit NTN certificate alongwith application.

The contractor should be registered with **Sindh Revenue Board in terms of Rule-16 (i)(iii) or SPPRA Rules 2010 (Amended)**.

The tenders will be received on **25-05-2017** upto 12:00 Noon and opened on the same date at 01:00 p.m in the office of the undersigned in the presence of committee members, contractors or their authorized representatives at the time & place mentioned above.

In case of un-responded / rejected tenders, the fresh tenders will be again issued & received on the following dates.

2nd Time issued upto **05-06-2017** upto 12:00 Noon and received on **06-06-2017** upto 12:00 Noon and opened on the same day at 01:00 p.m.

In case of holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.

*No conditional tender shall be accepted / considered.*

*The procuring agency may reject all or any bid subject to SPPRA Rules.*


*Any contractor or firm which is black listed anywhere will not be eligible to participate.*

**D.A/As Above,**

  
**EXECUTIVE ENGINEER  
HIGHWAYS DIVISION DADU**

**COPY F.W.C's FOR INFORMATION TO:-**

- 1-/ The Secretary, Government of Sindh, Information Technology Secretariat No:6, Karachi along with CD for placing the same on Website.
- 2-/ The Deputy Commissioner Dadu.
- 3-/ The Director Information Advertisement , Public Relation Department , Government of Sindh , Block 96, Sindh Secretariat Building, Karachi with six spare copies for publication of insertion in three leading news papers i.e Sindhi, Urdu & English.
- 4-/ The Director (CB) Sindh Public Procurement Regulatory Authority Barrack No: 8, Sindh Secretariat No: 4- A Court road Karachi for Publication of NIT in the web site of SPPRA. The Soft copy is already E-mailed to [www.pprasindh.gov.pk](mailto:www.pprasindh.gov.pk) from E-mail address of [do\\_roads\\_dadu@yahoo.com](mailto:do_roads_dadu@yahoo.com).
- 5-/ The Superintending Engineer (Works & Services) Dadu.
- 6-/ The Executive Engineer Buildings / Education Works Dadu.
- 7-/ The Assistant Engineers (All) under Executive Engineer Highways Division Dadu.
- 8-/ Copy CB / DB (Local).

  
**EXECUTIVE ENGINEER  
HIGHWAYS DIVISION DADU**





**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU**

NO: TC/XEN/DADU/

1647

DATED: 30 / 10 / 2015


**NOTIFICATION**

In pursuance of Rule-31 of the Sindh Public Procurement Rules, 2010 a Departmental Complaint Redressal Committee Comprising of following Officers is constituted as under to resolve complaint's of aggrieved bidders.

- |     |   |          |
|-----|---|----------|
| 1/- | Superintending Engineer<br>Works & Services, Dadu (BPS-18)                      | Chairman |
| 2/- | District Account Officer Dadu (BPS-18)  | Member   |
| 3/- | Executive Engineer<br>Public Health Engineering Works Division Dadu<br>(BPS-18) | Member   |

**EXECUTIVE ENGINEER  
HIGHWAYS DIVISION DADU**

- The Secretary, Government of Sindh, Information Technology Secretariat No:6, Karachi
- The Deputy Commissioner Dadu
- The Director Information Advertisement, Public Relation Department, Government of Sindh, Block 96, Sindh Secretariat Building, Karachi
- The Director (CB) Sindh Public Procurement Regulatory Authority Barrack No: 8, Sindh Secretariat No: 4-A Court road Karachi for Publication of NIT in the web site of SPPRA
- The Superintending Engineer (Works & Services) Dadu.
- The Executive Engineer Buildings / Education Works Dadu.

  
**EXECUTIVE ENGINEER  
HIGHWAYS DIVISION DADU**





**GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT**

Karachi dated the 20<sup>th</sup> December, 2016

**NOTIFICATION**

**No.E&A(W&S)3-9/91-2013:** With the approval of Competent Authority, Procurement Committee, in terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted for procurement of "Goods / Works" in the Office of **Executive Engineer, Highways Division, Dadu** excluding, procurement involving foreign exchange, with the following composition:-

1.	Executive Engineer, Highways Division, Dadu	Chairman
2.	Executive Engineer, Education Works Division, Dadu	Member
3.	Assistant Engineer, Highways Sub-Division, Johi	Member

2. The Functions & Responsibilities of the Committee will be same as specified in Rule-7 & 8 of Sindh Public Procurement Rules-2010.


**SECRETARY TO GOVERNMENT OF SINDH**

No.E&A(W&S)3-9/91-2013

Karachi, dated the 20<sup>th</sup> December, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Hyderabad
- ✓ 4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD, Karachi.
6. P.S to Minister, Works & Services Sindh, Karachi.
7. P.S to Secretary, Works & Services Department, Karachi.
8. Notification file.

  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH




**ANNUAL PROCUREMENT PLAN 2016-2017**  
**EXECUTIVE ENGINEER, HIGHWAYS DIVISION, DADU**

SR: NO:	DESCRIPTION OF PROCUREMENT	QUANTITY (Where applicable)	ESTIMATED UNIT COST (Where applicable in Million)	FUNDS ALLOCATED IN MILLION	SOURCE OF FUNDS (ADP & NON-ADP)	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT				REMARKS
							1st: Qtr:	2nd: Qtr:	3rd: Qtr:	4th: Qtr:	
01	02	03	04	05	06	07	08	09	10	11	12
1	M&R of road from Johi Bhan road to Sukhia Channa mile 1/0-2/0 (In portion).		2.500	2.500	M&R Programme 2016-17	Single Stage One Envelope Procurement					
2	M&R of road from Indus Highway to Butra Panhwar Phase-II Mile 3/3-4/7 (In Portion)		2.500	2.500	M&R Programme 2016-17	Single Stage One Envelope Procurement					
3	M&R of road from Chowkhandi to village Muhammad Khan Khoso mile 0/3+440-0/6		2.500	2.500	M&R Programme 2016-17	Single Stage One Envelope Procurement					
4	M&R of road from Sher Shah Soori road to Nariwal Lund mile 0/1+330-0/3 (In portion)		1.000	1.000	M&R Programme 2016-17	Single Stage One Envelope Procurement					
5	M&R of road for Phulji Dawachh road Mile 0/0-3/0 (In Portion)		2.050	2.050	M&R Programme 2016-17	Single Stage One Envelope Procurement					
6	M&R of road from Kakar I.H.Way road to Mevo Gaho road mile 0/1+605-0/3+165.		2.000	2.000	M&R Programme 2016-17	Single Stage One Envelope Procurement					
7	M&R of road from Sher Shah Soori road to Abdul Rahim Jo Khooh (In portion)		3.000	3.000	M&R Programme 2016-17	Single Stage One Envelope Procurement					
8	M&R of road from IHW (M.N.V Drain) to Bahadur Khan Naich via Bachal Jamali mile 0/0-0/6 (In portion).		2.500	2.500	M&R Programme 2016-17	Single Stage One Envelope Procurement					
9	M&R of road from Indus Highway to Mondar via Sher Muhammad Solangi Mile 0/0-3/0 (In Portion)		2.250	2.250	M&R Programme 2016-17	Single Stage One Envelope Procurement					
10	M&R of Road from Piaro Station Phatak to Village Muhib Ali Junejo mile 0/7+330-1/6		2.500	2.500	M&R Programme 2016-17	Single Stage One Envelope Procurement					



SR: NO:	DESCRIPTION OF PROCUREMENT	QUANTITY (Where applicable)	ESTIMATED UNIT COST (Where applicable in Million)	FUNDS ALLOCATED IN MILLION	SOURCE OF FUNDS (ADP & NON-ADP)	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT				REMARKS
							1st: Qtr:	2nd: Qtr:	3rd: Qtr:	4th: Qtr:	
01	02	03	04	05	06	07	08	09	10	11	12
11	M&R of road from Wahi Pandhi to village Sahib Khan Laghari mile 0/5-1/2 (In portion)		2.000	2.000	M&R Programme 2016-17	Single Stage One Envelope Procurement					
12	M&R of road from Indus Highway to Pipri mile 0/4-1/0 (In portion)		1.350	1.350	M&R Programme 2016-17	Single Stage One Envelope Procurement					
13	M&R of road from Khanpur to village Gul Muhamamd Chandio to Kathia road mile 1/2-2/4 (In portion)		2.500	2.500	M&R Programme 2016-17	Single Stage One Envelope Procurement					
14	M&R of Road from Phulji Piaro Road to Village Dari Salar Nazir Khokhar Otaq via Village Ladhani Panhwar (Noor Muhammad Panhwar House) mile 0/0-0/6 (In Portion)		2.000	2.000	M&R Programme 2016-17	Single Stage One Envelope Procurement					
15	M&R of road from I.H.Way to village Dilawar Khoso (Misri Khan Khoso village) mile 0/0-0/4.		2.500	2.500	M&R Programme 2016-17	Single Stage One Envelope Procurement					
16	M&R of road from Kakar @ I.H.Way upto M.N.V Drain mile 0/5-1/2 (In portion)		2.250	2.250	M&R Programme 2016-17	Single Stage One Envelope Procurement					
17	M&R of road from Daro road to village Sahib Khan Rustamani mile 0/0-2/0 (In portion)		2.100	2.100	M&R Programme 2016-17	Single Stage One Envelope Procurement					
18	M & R Road from Mehar Gaji Khuhawar to village Baldai mile 1/0-1/2 (In portions)		1.150	1.150	M&R Programme 2016-17	Single Stage One Envelope Procurement					
19	M&R of road from I.H.Way @ Makhdoom Bilawal to Phulji Phattak (In portion)		2.013	2.013	M&R Programme 2016-17	Single Stage One Envelope Procurement					

  
**EXECUTIVE ENGINEER**  
**HIGHWAYS DIVISION DADU**