

**Karachi Water & Sewerage Board**OFFICE OF THE RESIDENT ENGINEER
DHABEJI (PUMPING) DIVISION, KW&SB**CORRIGENDUM**

Reference:- NIT REF.NO. KWSB/DPR/2017/63

With reference to above NIT published in "Daily Times", "Ummat" & "Sobh" on 07.05.2017, the Column Nos.6, 7 & 8 may be read as under :-

- (7). W.e.f. 1st. Publication to Dated : 31.05.2017 between 09.00A.M. to 01.00P.M.
- (8). Submission of Tender at 01.06.2017 at 11:00 AM and Opening of Tender at 11:30AM on same day.
- (9). 2nd. Attempt Tender will be issue from 02.06.2017 to 16.06.2017 and Submission on 19.06.2017 at 11.00 AM and will be open on same day at 11.30 AM.

Other terms and condition will remain same.

Resident Engineer
Dhabeji Div. (Pumping),
KW&SB

KW&SB/DPR/2017/70

**Karachi Water & Sewerage Board**

OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (PUMPING)

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt. Thatta

Cell No. 0333-3019631

NOTICE INVITING TENDERS (THROUGH PRESS) (ON ITEM RATE BASIS)

Sealed Tenders are invited on single stage - single envelope system, as per SPPRA Rules-2010 (Amended 2013) for the following works:

Estimated Cost below 2.5 Million

1	Name of works	1). REPAIR / MAINTENANCE OF 24 MGD CAPACITY MAIN PUMP TYPE PR3-7 (SPL) WITH REPLACEMENT OF WORN OUT PARTS OF PUMP NO. 5 OF 1ST PHASE PUMP HOUSE, DHABEJI. 2). LOCAL MFG. OF TURBO CHARGER PLAIN & GUIDE BEARINGS AND BEARING SLEEVE OF MAIN ENGINE OF 1ST PHASE PUMP HOUSE, DHABEJI. 3). RE-BUILDING AND PROTECTIVE COATING OF BADLY ERODED AND DAMAGED PORTION OF KSB PUMP CASING TYPE RDLV-700-620-A, WITH BELZONA PRODUCT OF PUMP NO. 6 AT K-3 PUMP HOUSE, DHABEJI. 4). REPLACEMENT OF BEARING OF 11 KV, 1050 KVA, 69AMPS, AEG ELECTRIC STANDBY MOTOR OF 3RD PHASE PUMP HOUSE, DHABEJI. 5). REPAIR / MAINTENANCE OF 33 MGD MODIFIED WEIR PUMP SET 'D' BY REPLACEMENT OF WORN-OUT PARTS OF K-2 PUMP HOUSE, DHABEJI.
2	Eligibility of Contractor	Bidder / Contractor having NTN / Sales Tax and Contractor should be registered with Sindh Revenue Board in terms of Rule-46(1) (ii) of SPP Rules, 2010 (Amended 2014). Turnover at least Rs.2.5 Million of last Three years must be attached with the Tender.
3	Experience of Works	Three years Experience Certificate of similar job must be attached with the tender.
4	Tender can be purchased	Tender documents will be available for sale from the office of the Accounts Officer (Revenue), Finance Department, KW&SB having his office at 1st Floor, KW&SB Head Office, Civic Centre Annex, Building, Gulshan-e-Iqbal, Karachi 09:00 A.M. to 01:00 P.M.
5	Bid Security	2% Of The Quoted Amount in shape of Pay Order / Bank Draft in favour of Karachi Water & Sewerage Board.
6	Tenders Cost of works	1). Rs. 2,500/- (Non-refundable) in shape of Pay order 2). Rs. 2,000/- in favour of KW&SB 3). Rs. 2,000/- 4). Rs. 2,000/- 5). Rs. 2,000/-
7	Last date of issuing	W.e.f. 1st Publication date to 23-05-2017 between 09:00 A.M. to 01:00 P.M.
8	Date and time of submission and opening of Tender	Submission of Tender at 29-05-2017 at 2:00 PM and Opening of Tender at 2:30 PM on same day.
9	Un-responded Tender will be again issued / submitted / opened (2nd Attempt)	2nd Attempt Tender will be issue from 30-05-2017 to 14-06-2017 and Submission on 15-06-2017 at 11:00 AM and will be open on same day at 11:30 AM.
10	Place of Opening	The Procurement Committee-I, KW&SB at the Office of the Convener / Director (Design & estimate), KW&SB Gulshan-e-Iqbal, Block-18, Karachi.
11	Source of Funding	KW&SB's own fund of current financial year 2016-2017.
12	Scope of Works	For improvement, smooth & un-interrupted pumping of drinking water to the Karachi city from Dhabeji Division (Pumping). KW&SB.

Note:

- Tender can be seen and download from SPPRA website www.ppra.gov.pk.
- The participants must quote the rates both in words and figures. Incomplete / Conditional Tenders will not be accepted.
- In case of any undesirable circumstances arise on the submission / opening Date & Time or if Government declares the Holiday, the Tender shall be submitted / opened on next working day at the same time and venue.
- The Procuring agency may reject any bid subject to relevant provision of SPP Rules-2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of said rules.
- Conditional bid cannot be accepted.
- Bid must be in sealed cover and experience certificate for Three years of similar nature of job must be attached with the bid.
- Specifications and details regarding above jobs can be seen and discussed with Resident Engineer, Dhabeji (Pumping) Div. in Division Office situated at Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt. Thatta at any working day during office hours and Contact No.0333-3019631 at any working day during office hours.
- Debarred Contractors Bid cannot be accepted.

سمیل نمبر: 3019631-0333

سنگل سٹیج سنگل لغاتہ نظام SPPRA قواعد 2010 (ترمیم شدہ 2013) کے تحت درج ذیل کاموں کیلئے سربمہر فیڈر مطلوب ہیں۔

تخمینی لاگت 2.5 ملین سیر کم

7-1

نوٹ:

(1) مینڈر بولی و سٹا: ات SPPRA کی ویب سائٹ www.kw&sb.gov.pk سے ڈاؤن لوڈ کر سکتے ہیں۔

(2) شتر کا نرخ الف: ۱۱۰ ہندسوں دونوں میں ہمراہ لکھیں تاکہ مل اور مشروط ٹینڈر کو زیر غور نہیں لایا جائے گا۔

(3) اگر ٹینڈر کشتی سے روز سرکاری تعطیل ہو جائے یا کسی بھی وجہ سے یوم کار نہ ہو پائے تو اگلے یوم کار ٹینڈر داخل کرانے اور کشتا ہونے کا یوم مقرر کیا جائے گا۔

(4) پروڈیورنگ ایجنسی SPP قواعد 2010 کے تابع کوئی بھی بولی مسترد کر سکتی ہے اور مذکورہ قواعد کے قاعدہ 25 کے تحت بولی کا عمل کسی بھی وجہ کی قبولیت سے قبل منسوخ کر سکتی ہے۔

(5) مشروط پولیوں کو قبول نہیں کیا جائے گا۔

(6) بیوی سر بمبر لفافے میں ہونے چاہئیں اور اسی شعبے کے کام میں 3 سال کے تجربے کا سرٹیفکیٹ منسلک ہونا چاہئے۔

(7) خصوصیات اور تعلیمات متعلق اوپر درج کام کو دیکھا جاسکتا ہے اور ریڈیو اینٹ انجمنسوارہنگائی (پیمنٹ) ڈائریکشن دفتر بمقام دوہانگائی پمپنگ میز پر اس کا ردھانگائی نشان؛ بشمار نمبر 0333-3019031 ممبر رابطہ کر سکتے ہیں۔

Debarred (8) سسٹر یکٹرز کی ہولی قبول نہیں کی جائے گی۔

Daily UMMAT Karachi, Rawalpindi, Hyderabad, Peshawar.

اممات روزنامہ

۱۳ شعبان المعظم ۱۴۳۸ھ ۱۱ اگست ۲۰۱۷ء

http://www.ummattpublication.com
 ummat@ummattpublication.com, news@ummattpublication.com

دہانسی (ہیمنگ) ڈویژن، KW&SB

تصحيح

کحوال: NIT: کحوال نمبر 63/2017/DPR/KWSB

کوالہ اوپر درج NIT جو روزنامہ ٹائمز، امت اور سوچ میں مورخہ 17-5-7 کو شائع ہوا ہے اس میں کالم نمبر 16، 8 اور 8 کو درج ذیل بڑھا جائے۔

(7) اشاعت کی 1st تاریخ سے رزمنہ 17-31-5 سے دوپہر 1 بجے تک ٹینڈر جاری کئے جائیں گے

(8) ٹینڈر کی وصولی 1-6-17 کو صبح 11 بجے تک کی جائے گی اور کشتی اسی روز صبح 11:30 بجے کی جائے گی۔

(9) ٹینڈر جاری کرنے کی 2nd کوشش 17-6-2 سے 17-6-16 تک جاری کئے جائیں گے اور وصولی 17-6-19 کو صبح 11 بجے ہوگی اور کسٹیاں اسی روز صبح 11:30 بجے ہوگی۔

ریڈیو پاکستان انجینئر

دہلی ایسی جی ڈویژن (ایمپوننگ)

KW&SB

KW&SB/DPR/2017/70

روزاني

10 مئي 2017 ع مطابق 13 شعبان المعظم 1438 هـ



ڪراچي واٽر اينڊ سيوريڊ بورڊ

آفيس آف ڊي ريڊينٽ انجنيئر
ڊايمپنگ ڊويزن KW&SB

درستي

حوالو: NIT REF NO KW&SB/DPR/2017/63

مٿي حوالو ڏنل NIT جيڪو "ڊيلي ٽائيمز"، "امت" ۽ "سوڀ" ۾ 07.05.2017 تي شايع ٿيو، ڪالمر نمبر 7.00 ۽ 8.00 ڪي هينين ريت پڙهيو وڃي

1. اشاعت جي تاريخ کان وٺي 01.05.2017 تائين صبح 09.00 وڳي کان منجهن 01.00 وڳي دوران

2. ٽينڊر جمع ڪرايا ويندا 01.05.2017 تي صبح 11.00 وڳي ۽ ساڳي ڏينهن صبح 11.00 وڳي ٽينڊر ڪوليا ويندا

3. ٽي ڪوشش ٽينڊر 02.05.2017 کان 14.06.2017 تائين جاري ڪيا ويندا ۽ 15.06.2017 تي صبح 11.00 وڳي جمع ڪرايا ويندا ۽ ساڳي ڏينهن تي صبح 11.00 وڳي ٽينڊر ڪوليا ويندا

ٻيا شرط ۽ ضابطا ساڳيا رهندا

ريڊينٽ انجنيئر
ڊايمپنگ ڊويزن (پمپنگ)

KW&SB/DPR/2017/70

KW&SB

ڪراچي واٽر اينڊ سيوريڊ بورڊ



آفيس آف ڊي ريڊينٽ انجنيئر ڊايمپنگ ڊويزن (پمپنگ)

ڊايمپنگ ڊويزن، تعلقو ميرپور ساڪرو، ڊايمپنگ ٿاڻون، ڊسٽرڪٽ ٽو

ميل نمبر: 0333-3019631

ٽينڊر گھراڻي جو نوٽيس (اخبارن ذريعي) (آئينم ريت بنياد تي)

مٿين ڪمن جي لا، SPPRA رولز 2010 (ترميم ٿيل 2013) تحت سنگل اسٽيج سنگل انولپ سسٽم تي مھربند ٽينڊر گھرايو ٿا.

ڪٽيل لاڳت 2.5 ملين روپيا کان گھٽ

1. IST، فيز پمپ هائوس، ڊايمپنگ جي پمپ نمبر 05 جي سڙي ويل پارٽس جي تبديلي سان 24 MGD گنجائش مين پمپ ٽائپ (SPL) PRS-7 جي مرمت/مئنٽيننس	ڪمن جو نالو	1
2. IST، فيز پمپ هائوس، ڊايمپنگ جي مين انجن جي ٽريو چارجر پلين ۽ گائيد بيشرنگس ۽ بيشرنگ سليو جي لوڪا،		2
3. K-3 پمپ ڊايمپنگ ۾ واقع پمپ نمبر 05 جي سان گڏ، KSH پمپ ڪيڪنگ، ٽائپ، طرح ڪاپي ويل ۽ نقصان ٿيل حصي جي ري پلنگ ۽ پروٽيڪٽو ڪوٽنگ		3
4. 3RD فيز پمپ هائوس، ڊايمپنگ جي 11 KV، 1050 KW، 69AMPS ايڇ اليڪٽرڪ اسٽينڊ باؤ موٽر جي بيشرنگ جي تبديلي		4
5. K-2 پمپ هائوس، ڊايمپنگ جي سڙي ويل حصن جي تبديلي جي ذريعي 35 MGD موڊيفائيڊ WEIR پمپ سيٽ جي مرمت/مئنٽيننس		5
اڄ ڏيندڙ ليڪيڊار NTN سيزل ٽيڪس حامل هجن ۽ ليڪيڊار SPP رولز 2010 (ترميم ٿيل 2014) جي رول (iii) 46(1) جي ضابطن ۾ سنڌ روٽيو بورڊ وٽان رجسٽرڊ هجن گھرجي. ٽينڊر سان گڏ لازمي گزيريل ٽن سالن جو گھٽ ۾ گھٽ Rs 2.5 ملين جو ٽرن اوور شامل ڪيو ويندو.	ليڪيڊار جي اهليت	2
ساڳي نوعيت جي ڪمن جو ٽن سالن جي تجربي جو سرٽيفڪيٽ لازمي ٽينڊر سان گڏ شامل ڪيو ويندو.	ڪمن جو تجربو	3
ٽينڊر خريد ڪري سگھجن ٿا		4
ڪراچي واٽر اينڊ سيوريڊ بورڊ جي حق ۾ ٻي آرڊر بئنڪ ڊرافٽ جي صورت ۾ آڇ لاڳت جو 2%	پڊ سيڪيورٽي	5
(1) 2,500/- روپيا (تقريباً واپسي) ٻي آرڊر جي صورت ۾ (2) 2,000/- روپيا KW&SB جي حق ۾ (3) 2,000/- روپيا (4) 2,000/- روپيا (5) 2,000/- روپيا	ڪمن جي ٽينڊرن جي لاڳت	6
اخبارن ۾ اشاعت جي تاريخ کان 26-05-2017 تائين صبح 09.00 وڳي کان منجهن 01.00 وڳي دوران	اجرا جي آخري تاريخ	7
ٽينڊر جمع ڪرائڻ ۽ ڪولڻ جي تاريخ ۽ وقت		8
موٽر ۽ ملندڙ ٽينڊر ٻيهر جاري/جمع ڪرايا/ڪوليا ويندا (ٻي ڪوشش)		9
ڪولڻ جو هنڌ		10
ڪم جو ذريعو		11
ڪم جي نوعيت		12

نوٽ:-

- ٽينڊر SPPRA ويب سائيٽ www.pprasinidhi.gov.pk تي ڏسي ۽ ڏاڻو لوڊ ڪري سگھجن ٿا.
- حصو وٺندڙ لاڳو لازمي پنهنجي انگن ۽ اکرڻ ۾ درج ڪندا. اڻپورن/مشروط ٽينڊرن تي غور نه ڪيو ويندو.
- ڪولڻ جي تاريخ تي عام موڪل جي اعلان يا ڪنهن اڻوڻندڙ واقعي سبب آفيس جي بند هجڻ جي صورت ۾ ٽينڊر اڳئين ڪم ڪار واري ڏينهن تي ساڳي وقت ۽ هنڌ تي جمع ڪرايا/ڪوليا ويندا.
- پروڪيورنگ ايجنسي SPP رولز 2010 جي لاڳاپيل فزون سان مشروط ڪنهن هڪ يا مڙني آڇن کي رد ڪري سگھي ٿي ۽ چاٿيل قانون جي شق 25 تحت آڇ يا پروپوزل جي قبول ٿيڻ کان پھريان ڪنهن وقت به ٽيلار عمل کي منسوخ ڪري سگھي ٿي.
- مشروط آڇون قبول نه ڪيون وينديون.
- آڇ لازمي طور مھربند لفافن ۾ هجڻ گھرجي ۽ آڇ سان گڏ ساڳي نوعيت جي ڪمن جو ٽن سالن لاءِ تجربو سرٽيفڪيٽ لازمي شامل هجڻ گھرجي.
- مٿين ڪمن جي حوالي سان صراحتون ۽ تفصيل ڏسي ۽ ريڊينٽ انجنيئر ڊايمپنگ ڊويزن سان ڊويزن آفيس واقع ڊايمپنگ اسٽيشن، تعلقو ميرپور ساڪرو، ڊايمپنگ ٿاڻون، ڊسٽرڪٽ ٽو ۾ ڪنهن به ڪم ڪار واري ڏينهن آفيس وقت دوران ڳالهه ٻولھ ڪري سگھجي ٿي يا سيل نمبر: 0333-3019631 تي ڪنهن به ڪم ڪار واري ڏينهن آفيس وقت دوران رابطو ڪري سگھجي ٿو.
- منع ڪيل ليڪيڊار جي آڇ کي قبول نه ڪيو ويندو.



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (PUMPING)

Cell No.0333-3019631

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta

No. RE/Dhabeji Div.(P)/NIT/2016-17/891

Dated: 27/3/2017

The Director Public Relations,
K.W.&S.B.

**Subject: PUBLICATION OF NOTICE INVITING TENDERS
(UNDER SPPRA-2010).**


I am enclosing herewith 12 copies of N.I.T. of the following works for publication in leading daily Newspapers (English, Urdu & Sindhi etc.) of Karachi at an early date :-

S.NO.	NAME OF WORK
1.	REPAIR / MAINTENANCE OF 24 MGD CAPACITY MAN PUMP TYPE RRS-7 (SPL) WITH REPLACEMENT OF WORN OUT PARTS OF PUMP NO.5 OF 1 ST . PHASE PUMP HOUSE, DHABEJI.
2.	LOCAL MFG. OF TURBO CHARGER PLAIN & GUIDE BEARINGS AND BEARING SLEEVE OF MAN ENGINE OF 1 ST . PHASE PUMP HOUSE, DHABEJI.
3.	RE-BUILDING AND PROTECTIVE COATING OF BADLY ERODED AND DAMAGED PORTION OF KSB PUMP CASING TYPE RDLV-700-820A, WITH BELZONA PRODUCT OF PUMP NO.5 AT K-3 PUMP HOUSE, DHABEJI.
4.	REPLACEMENT OF BEARING OF 11 KV, 1050 KW, 69AMPS. AEG ELECTRIC STANDBY MOTOR OF 3 RD . PHASE PUMP HOUSE, DHABEJI.
5.	REPAIR / MAINTENANCE OF 35 MGD MODIFIED WEIR PUMP SET 'D' BY REPLACEMENT OF WORN-OUT PARTS OF K-2 PUMP HOUSE, DHABEJI.

Approvals of Managing Director, KW&SB are enclosed.

Copy to:-

1. The Chief Engineer (E&M)-W, KW&SB
2. The Director (Design & Estimate), KW&SB
3. The S.E.(P&F)-I, KW&SB
4. Work file.
5. Office copy.


Resident Engineer
Dhabeji Div. (Pumping)
K. W. & S. B



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (PUMPING)

Cell No.0333-3019631

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta

No. RE/Dhabeji Div.(P)/NIT/2016-17/ 890

Dated: 27/3/2017

NOTICE INVITING TENDERS

(Through Press)
(ON ITEM RATE BASIS)

Sealed Tenders are invites single stage – single envelope system as per SPPRA Rules-2010 (Amended 2013) for the following works :-

Estimated Cost below 2.5 Million

1.	Name of Works	1). REPAIR / MAINTENANCE OF 24 MGD CAPACITY MAN PUMP TYPE RRS-7 (SPL) WITH REPLACEMENT OF WORN OUT PARTS OF PUMP NO.5 OF 1 ST . PHASE PUMP HOUSE, DHABEJI. 2). LOCAL MFG. OF TURBO CHARGER PLAIN & GUIDE BEARINGS AND BEARING SLEEVE OF MAN ENGINE OF 1 ST . PHASE PUMP HOUSE, DHABEJI. 3). RE-BUILDING AND PROTECTIVE COATING OF BADLY ERODED AND DAMAGED PORTION OF KSB PUMP CASING TYPE RDLV-700-820A, WITH BELZONA PRODUCT OF PUMP NO.5 AT K-3 PUMP HOUSE, DHABEJI. 4). REPLACEMENT OF BEARING OF 11 KV, 1050 KW, 69AMPS. AEG ELECTRIC STANDBY MOTOR OF 3 RD . PHASE PUMP HOUSE, DHABEJI. 5). REPAIR / MAINTENANCE OF 35 MGD MODIFIED WEIR PUMP SET 'D' BY REPLACEMENT OF WORN-OUT PARTS OF K-2 PUMP HOUSE, DHABEJI.
2.	Eligibility of Contractor	Bidder / Contractor having NTN / Sales Tax and Contractor should be registered with Sindh Revenue Board in terms of Rule-46(1)(iii) of SPP Rules, 2010 (Amended 2014). Turnover at least Rs.2.5 Million of last Three years must be attached with the Tender.
3.	Experience of Works	Three years Experience Certificate of similar of job must be attached with the Tender
4.	Tender can be Purchased	Tender documents will be available for sale from the office of the Accounts Officer (Revenue), Finance Department, KW&SB having his office at 1 st . Floor, KW&SB Head Office, Civic Centre Annex. Building, Gulshan-e-Iqbal, Karachi between 09.00A.M. to 01.00P.M.
5.	Bid Security	02% of the Quoted Amount in shape of Pay Order / Bank Draft in favour of Karachi Water & Sewerage Board
6.	Tenders Cost of works	1). Rs.2,500/= 2). Rs.2,000/= (Non-refundable in shape of Pay order in 3). Rs.2,000/= favour of KW&SB) 4). Rs.2,000/=
7.	Last date of Issuing	W.e.f. 1 st . Publication to Dated : 26/5/2017 between 09.00A.M. to 01.00P.M.

8.	Date & Time of submission and Opening of Tender.	Submission of Tender at <u>29 15 /2017</u> at 02:00 PM and Opening of Tender at 02:30 PM on same day.
9.	Un-responded Tender will be again issued / submitted / opened (2 nd . Attempt)	2 nd . Attempt Tender will be issue from <u>30 15 /2017</u> to <u>14 16 /2017</u> and Submission on <u>15 16 /2017</u> at 02:00 PM and will be open on same day at 02:30 PM.
10.	Place of opening.	The Procurement Committee-I, KW&SB at the Office of the Convener / Director (Design & Estimate), KW&SB, Gulshan-e-Iqbal, Block-18, Karachi.
11.	Source of Funding	KW&SB's own fund of current financial year 2016-2017.
12.	Scope of works	For Improvement, smooth & un-interrupted pumping of drinking water to the Karachi city from Dhabeji Division (Pumping), KW&SB

Note:-

1. Tender can be seen and download from SPPRA website www.pprasindh.gov.pk
2. The participants must quote the rates both in words and figures. Incomplete / Conditional Tenders will not be accepted.
3. In case of any undesirable circumstances arise on the submission / opening Date & Time or if Government declares the Holiday, the Tender shall be submitted / opened on next working day at the same time and venue.
4. The Procuring agency may reject any bid subject to relevant provision of SPP Rules, 2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of said rules.
5. Conditional bid cannot be accepted.
6. Bid must be in sealed cover and experience certificate for Three years of similar nature of job must be attached with the bid.
7. Specifications and details regarding above jobs can be seen and discussed with Resident Engineer, Dhabeji Div. (Pumping) in Division Office situated at Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta at any working day during office hours and **Contact No.0333-3019631** at any working day during office hours.
8. Debarred Contractors bid cannot be accepted.

KARACHI WATER AND SEWERAGE BOARD



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/1259

Dated: 23rd November, 2016

CORRIGENDUM

In pursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated 22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) for compliance of Rule-31 of SPPRA, and Corrigendum No. KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), KMC as Member.

This issues with the approval of Managing Director, KW&SB.

Mr. Faizal
1 Keep in record.
Syed Iftikhar-ul-Hassan
28/11/16
Dr (D&A)

[Signature]
Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Planning) KW&SB
3. Sr. Director (Finance), KW&SB / Convener Committee.
4. Chief Engineer, Korangi, KW&SB / Member/Secretary.
5. Chief Engineer, Central, KMC / Member.
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member.
7. Divisional Accounts Officer (South), KW&SB / Member
8. Sr. Director (HRM), KMC.
9. S.E. East, KW&SB
10. Director (IT) KW&SB
11. Director Administration, KW&SB
12. Executive Engineer, (Sew-II), Jamshed Town, KW&SB
13. AD (LFA) KW&SB
14. AO (ESTT) KW&SB
15. Office Copy.
16. Master File.

c.c. to Managing Director, KW&SB



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/919

Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

- | | | |
|----|--|------------------|
| 1. | Dy. Managing Director (Finance), KW&SB | Convener |
| 2. | Chief Engineer (Korangi), KW&SB | Member/Secretary |
| 3. | Chief Engineer (Central), KMC | Member |
| 4. | Director Administration, KMC | Member |
| 5. | Divisional Accounts Officer (South), KW&SB | Member |

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.


(Syed Shakeel Ahmed)
Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5. Chief Engineer, Central, KMC/Member of the Committee.
6. Director Administration, KMC/Member of the Committee.
7. Divisional Accounts Officer (South) KW&SB
8. Director (IT) KW&SB
9. Director Personnel, KW&SB
10. Director Administration, KW&SB
11. AD (LFA) KW&SB
12. AO (ESTT) KW&SB
13. Office Copy.
14. Master File.

c.c. to Managing Director, KW&SB



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/SR. DIR./HRD&A/397

Dated: 14th April, 2016

OFFICE ORDER

The Procurement Committee-I is re-constituted as per Rule-07 of Sindh Public Procurement Rules-2010, for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority as under:

Sr. No.	Nominee	Position in P C
1.	Director Design & Estimate	Convener / Chairman
2.	Superintending Engineer (Concerned)	Member
3.	Representative of D.G. (TS), KMC	Member
4.	Representative of Finance Advisor, KMC	Member
5.	A.O. / D.A.O. / A.A.O. (Concerned)	Member/Secretary

The office of the Director Design shall be headquarter for Procurement Committee-I.

The Concerned Superintending Engineer shall maintain the record of Procurement proceedings as required under Rule-9 of SPPRA-2010

This issues on the recommendation of Chief Engineer (IPD)/D M D (Planning) KW&SB and with the approval of Managing Director, KW&SB vide para 5/N.




14/4/2016
SR. DIRECTOR (HR)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SB
2. Dy. Managing Director (Planning) / C.E. (IPD) KW&SB
3. Chief Engineer (W/S) KW&SB
4. Director Design & Estimate/Convener / Chairman Committee
5. All Members of the Committee.
6. Sr. Director (Finance) KW&SB
7. Director (IT) KW&SB
8. Director (I&C) M.D Sectt: KW&SB
9. Staff Officer to Vice Chairman, KW&SB
10. AD (LFA) KW&SB
11. AO (ESTT) KW&SB
12. AO (Budget) KW&SB
13. IAO-II KW&SB
14. Office Copy.
15. Master File.

c.c. to Managing Director, KW&SB

OO-2016



19/4/16

KARACHI WATER AND SEWERAGE BOARD
OFFICE OF THE RESIDENT ENGINEER, DHABEJI DIVISION (PUMPING)
ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17.

(Revised-3)

S.No.	Description of Procurement	Quantity where applicable	Estimated unit cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Million Rs.)	Sources of Funds ADP / Non-ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)			
								Q1	Q2	Q3	Q4
	BG # 6123-26 (Rs.45,00,000/=) Repair and maintenance of machinery at Dhabeji Pumping Station										
1.	REMETALLING OF MAIN BEARING FOR MAN ENGINE G7V-40/60 OF 1 ST PHASE PUMP HOSE, DHABEJI	Copy attached	Copy attached	2.1673	4.50	Non ADP	Single Stage One Envelope System	-	-	Jan. 2017	-
2.	REPAIR / RECONDITIONING OF DOUBLE ENTRY IMPELLER, BEARING HOUSING, BEARING SLEEVE & P/F OF BEARINGS NO.7328 BCBM AND 6324 M/C-3 FOR PUMP SET NO.2 OF 1 TH PHASE PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	1.6909	4.50	Non ADP	Single Stage One Envelope System	-	-	Jan. 2017	-
	BG # 6123-27 (Rs.1,30,00,000/=) Misc. work at 1 st , 2 nd , 3 rd , 4 th & 5 th Phase i/c K-3 Pump House at Dhabeji.										
3.	P/F BEARING NO.7324 BCBM, 23130 CCW-33 FOR PUMP SET 'A' ALONG WITH SERVICES AT K-2 PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	1.1362	13.00	Non ADP	Single Stage One Envelope System	-	Oct. 2016	-	-
4.	REPAIR / REBUILDING & CORROSION PROTECTIVE COATING OF BADLY DAMAGED AND ERODED DOUBLE ENTRY IMPELLER AND CASING OF 35 MGD PUMP SET 'A' AT K-2 PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	2.2880	13.00	Non ADP	Single Stage One Envelope System	-	Oct. 2016	-	-

S.No.	Description of Procurement	Quantity where applicable	Estimated unit cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Million Rs.)	Sources of Funds ADP / Non-ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)			
								Q1	Q2	Q3	Q4
5.	R/M AND REPLACEMENT OF WORN OUT PARTS OF 35MGD WEIR PUMP SET 'A' AT K-2 P/H, DHABEJI.	Copy attached	Copy attached	1.9835	13.00	Non ADP	Single Stage One Envelope System	-	Nov. 2016	-	-
6.	REPAIR & MAINTENANCE OF 25 MGD KSB PUMP TYPE RDLV-600-830A PUMP SET NO.2 BY REPLACEMENT OF WORN-OUT PARTS OF 4 TH PHASE P/H, DHABEJI	Copy attached	Copy attached	1.9852	13.00	Non ADP	Single Stage One Envelope System	-	Dec. 2016	-	-
7.	LOCAL MANUFACTURING OF 35 MGD STANDBY WEIR PUMP ROTARY WITH ALL ACCESSORIES AT K-2 PUMP HOUSE, DHABEJI	Copy attached	Copy attached	2.1091	13.00	Non ADP	Single Stage One Envelope System	-	-	Jan. 2017	-
	BG # 6123-28 (Rs.25,00,000/=) Reconditioning of Siemens 250 KW Generator at Old Pump House 1 st Phase Dhabeji.										
8.	RE-METALLING OF BIG END BEARING OF M.A.N. ENGINE G7V-40 OF 1 ST PHASE PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	2.1673	500	Non ADP	Single Stage One Envelope System	-	Dec. 2016	-	-
	BG # 6123-45 (Rs.1,00,00,000/=) Servicing & Insulation of Motors at Dhabeji Pumping Station.										
9.	MANUFACTURING AND PROVIDING OF CARBON BRUSHES FOR 1635 KW SLIP RING TYPE H.T. MOTORS AT K-2 PUMP HOUSE, DHABEJI	Copy attached	Copy attached	2.1476	10.00	Non ADP	Single Stage One Envelope System	-	Dec. 2016	-	-
10.	SERVICING / OVERHAULING OF 1635 KW H.T. MOTOR 'B' (MATHER & PLATTEE) U.K. SLIP RING TYPE AT K-2 PUMP HOUSE, DHABEJI	Copy attached	Copy attached	2.3329	10.00	Non ADP	Single Stage One Envelope System	-	-	Jan. 2017	-

S.No.	Description of Procurement	Quantity where applicable	Estimated unit cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Million Rs.)	Sources of Funds ADP / Non-ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)			
								Q1	Q2	Q3	Q4
11.	MANUFACTURING AND PROVIDING OF SLIP RING SET FOR 1635 KW H.T. MOTORS AT K-2 PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	2.1283	10.00	Non ADP	Single Stage One Envelope System	-	-	Jan. 2017	-
12.	MANUFACTURING OF MULTIPLE BOX CARBON BRUSH HOLDER AND ROCKER ARM SET FOR 1635 KW, SLIP RING TYPE H.T. MOTORS OF K- 2 PUMP HOUSE, DHABEJI	Copy attached	Copy attached	1.8114	10.00	Non ADP	Single Stage One Envelope System	-	-	Jan. 2017	-
	BG # 6024-16 (Rs.7,50,00,000/=) Misc. works under Electrical & Mechanical Wing.										
13.	RENOVATION OF MAIN ENTRANCE GATE, SECURITY GUARD ROOM, INCLUDING BEAUTIFICATION OF MAIN GATE PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	0.9150	75.00	Non ADP	Single Stage One Envelope System	-	Dec. 2016	-	-
14.	REMETALLING OF SEGMENT THRUST BLOCK & REPAIR / RECONDITIONING OF THRUST PLATE AND BEVEL GEAR (PINION) OF RENK-GEAR BOX OF ENGINE NO.3 OF 1 ST . PHASE P/H, DHABEJI.	Copy attached	Copy attached	0.9840	75.00	Non ADP	Single Stage One Envelope System	-	-	Jan., 2017	-
15.	REPAIR & RECONDITIONING OF CYLINDER LINNERN OF MAN ENGINE G7V-40/60 OF ENGINE NO.3 OF 1 ST . PHASE PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	1.4799	75.00	Non ADP	Single Stage One Envelope System	-	-	Jan. 2017	-
16.	SERVICING AND MAINTENANCE OF INLET & OUTLET VALVE OF MAN ENGINE G7V-40/60 OF 1 ST . PHASE PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	1.6877	75.00	Non ADP	Single Stage One Envelope System	-	-	Jan. 2017	-

S.No.	Description of Procurement	Quantity where applicable	Estimated unit cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Million Rs.)	Sources of Funds ADP / Non-ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)			
								Q1	Q2	Q3	Q4
17.	P/F OF ANGULAR CONTACT BALL BEARING NO.7324 BCBM AND REPAIR / REBUILDING & CORROSION PROTECTIVE COATING ON THE DOUBLE ENTRY IMPELLER FOR STANDBY 35 MGD WEIR PUMP ROTARY AT K-2 PUMP HOUSE, DHABEJI	Copy attached	Copy attached	1.5196	75.00	Non ADP	Single Stage One Envelope System	-	-	Feb. 2017	-
18.	P/F OF ROLLER BEARING NO.20232 REPAIR/ RECONDITIONING OF MULTIDIMENSIONAL PUMP CASING OF PUMP NO.5 OF 1 ST PUMP HOUSE, DHABEJI	Copy attached	Copy attached	1.9054	75.00	Non ADP	Single Stage One Envelope System	-	-	Feb. 2017	-
19.	REPAIR / MAINTENANCE OF 35 MGD KSB PUMP TYPE RDLV-700-820A PUMP SET NO. BY REPLACEMENT OF WORN OUT PARTS OF K-3 PUMP HOUSE, DHABEJI	Copy attached	Copy attached	2.2058	75.00	Non ADP	Single Stage One Envelope System	-	-	Feb. 2017	-
20.	REPAIR / MAINTENANCE AND REPLACEMENT WORN-OUT PARTS OF 35 MGD WEIR PUMP SET 'E' AT K-2 PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	2.0466	75.00	Non ADP	Single Stage One Envelope System	-	-	Feb. 2017	-
21.	REPAIR / RECONDITIONING OF INJECTOR AUTOMIZER & LOCAL MANUFACTURING OF INJECTOR BODY & INJECTOR NOZZLE WITH PRESSURE TESTING OF MAN ENGINE G7V-40/60 OF 1 ST PHASE PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	1.3559	75.00	Non ADP	Single Stage One Envelope System	-	-	Feb. 2017	-

S.No.	Description of Procurement	Quantity where applicable	Estimated unit cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Million Rs.)	Sources of Funds ADP / Non-ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)			
								Q1	Q2	Q3	Q4
22.	OVERHAULING OF MAN PUMP TYPE RRS-7 (SPL) NO.4 INSTALLED AT 2 ND PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	1.3455	75.00	Non ADP	Single Stage One Envelope System	-	-	Feb. 2017	-
23.	REPAIR / MAINTENANCE OF 25 MGD KSB PUMP TYPE RDLV-600-830A PUMP SET NO.5 BY REPLACEMENT OF WORN-OUT PARTS OF 3 RD PHASE PUMP HOUSE, DHABEJI	Copy attached	Copy attached	1.9852	75.00	Non ADP	Single Stage One Envelope System	-	-	Feb. 2017	-
24.	LOCAL MFG: OF RUBBER COUPLING BUSH FOR COUPLING MOTOR AND PUMP I/C REPAIR / RECONDITIONING S.S. COUPLING STUD OF MOTOR & PUMP FOR 3 RD AND 4 TH PHASE PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	1.4135	75.00	Non ADP	Single Stage One Envelope System	-	-	Feb. 2017	-
25.	REPAIR / MAINTENANCE OF 35 MGD MODIFIED WEIR PUMP SET 'B' BY REPLACEMENT OF WORN-OUT PARTS AT K-2 PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	1.9364	75.00	Non ADP	Single Stage One Envelope System	-	-	Mar. 2017	-
26.	REPAIR / RECONDITIONING OF ROCKER ARM CONTROL LEVEL OF M.A.N. ENGINE NO.3 & 5 OF 1 ST PHASE PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	2.2587	75.00	Non ADP	Single Stage One Envelope System	-	-	Mar. 2017	-
27.	SERVICING AND OVERHAULING OF 6.6 KV, 1050 KW, 114 AMPS. A.E.G. ELECTRIC MOTOR NO.2 OF 2 ND PHASE PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	1.1233	75.00	Non ADP	Single Stage One Envelope System	-	-	Mar. 2017	-

S.No.	Description of Procurement	Quantity where applicable	Estimated unit cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Million Rs.)	Sources of Funds ADP / Non-ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)			
								Q1	Q2	Q3	Q4
28.	REPLACEMENT OF BEARING 11KV, 1050 KW, 69 AMPS. AEG ELECTRIC MOTOR NO.2 OF 3 RD PHASE PUMP HOUSE, DHABEJI	Copy attached	Copy attached	1.6004	75.00	Non ADP	Single Stage One Envelope System	-	-	Mar. 2017	-
29.	P/F BEARING NO.7324 BCBM, 6324 N/C & 23130 CC/W-33 FOR MODIFIED PUMP SET 'B' ALONG WITH SERVICES AT K-2 PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	1.6456	75.00	Non ADP	Single Stage One Envelope System	-	-	Mar. 2017	-
30.	SERVICING AND OVERHAULING OF 11 KV, 1050 KW, 69AMPS. AEG ELECTRIC MOTOR NO.2 OF 3 RD PHASE PUMP HOUSE, DHABEJI	Copy attached	Copy attached	1.1248	75.00	Non ADP	Single Stage One Envelope System	-	-	Mar. 2017	-
31.	MANUFACTURING OF PUMP SHAFT FOR WEIR PUMP SET 'B' AT K-2 PUMP HOUSE, DHABEJI	Copy attached	Copy attached	0.8342	75.00	Non ADP	Single Stage One Envelope System	-	-	Mar. 2017	-
32.	LOCAL MANUFACTURING OF PUMP SHAFT FOR WEIR PUMP SET 'E' AT K-2 PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	0.8342	75.00	Non ADP	Single Stage One Envelope System	-	-	Mar. 2017	-
33.	LOCAL MFG. OF FUEL SUPPLY PUMP GEAR DRIVER, DRIVEN AND REPAIR / RECONDITIONING OF FUEL PUMP OF 1 ST PHASE PUMP HOUSE, DHABEJI	Copy attached	Copy attached	0.9970	75.00	Non ADP	Single Stage One Envelope System	-	-	Mar. 2017	-
34.	P/F BEARING NO.7324 BCBM, 6324 N/C & 23130 CC/W-33 FOR MODIFIED PUMP SET 'B' ALONG WITH SERVICES AT K-2 PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	1.6455	75.00	Non ADP	Single Stage One Envelope System	-	-	Apr., 2017	-

S.No.	Description of Procurement	Quantity where applicable	Estimated unit cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Million Rs.)	Sources of Funds ADP / Non-ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)			
								Q1	Q2	Q3	Q4
35.	RE-BUILDING AND PROTECTIVE COATING OF BADLY ERODED AND DAMAGED PORTION OF KSB PUMP CASING TYPE RDLV-700-820A, WITH BELZONA PRODUCT OF PUMP NO.2 AT K-3 PUMP HOUSE DHABEJI.	Copy attached	Copy attached	1.7920	75.00	Non ADP	Single Stage One Envelope System	-	-	Apr., 2017	
36.	REPLACEMENT OF BEARING 11KV, 1050 KW, 69 AMPS. AEG ELECTRIC MOTOR No.2 OF 3RD. PHASE PUMP HOUSE, DHABEJI	Copy attached	Copy attached	1.6240	75.00	Non ADP	Single Stage One Envelope System	-	-	Apr., 2017	
37.	SERVICING AND OVERHAULING OF 11 KV, 1050 KW, 69AMPS. AEG ELECTRIC MOTOR NO.2 OF 3 RD . PHASE PUMP HOUSE, DHABEJI	Copy attached	Copy attached	1.1248	75.00	Non ADP	Single Stage One Envelope System	-	-	May, 2017	-
38.	PROVIDING/FIXING OF BEARING NO 7324 BCBM, 6324M 33 FOR MODIFIED PUMP SET "D" ALONGWITH SERVICES AT K-2 PUMP HOUSE DHABEJI.	Copy attached	Copy attached	1.2239	75.0	Non ADP	Single Stage One Envelope System	-	-	May, 2017	-
39.	REPAIR / REBUILDING & CORROSION PROTECTIVE COATING OF DOUBLE ENTRY IMPELLER & PUMP CASING OF 35 MGD WEIR PUMP SET "D" AT K-2 PUMP HOUSE DHABEJI.	Copy attached	Copy attached	2.2780	75.00	Non ADP	Single Stage One Envelope System	-	-	May, 2017	-
40.	SERVICING / OVERHAULING OF 11 KV, 1050 KW, 69 AMPS AEG ELECTRIC STANDBY MOTOR OF 3RD PHASE PUMP HOUSE DHABEJI	Copy attached	Copy attached	1.1098	75.00	Non ADP	Single Stage One Envelope System	-	-	May, 2017	-

S.No.	Description of Procurement	Quantity where applicable	Estimated unit cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Million Rs.)	Sources of Funds ADP / Non-ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)			
								Q1	Q2	Q3	Q4
41.	REPAIR / RECONDITIONING AND MAINTENANCE OF DELIVERY VALVE 1000MM DIA PUMP SET 'A' AT K-2 PUMP HOUSE, DHABEJI	Copy attached	Copy attached	2.0673	75.00	Non ADP	Single Stage One Envelope System	-	-	May, 2017	-
42.	LOCAL MANUFACTURING OF PUMP SHAFT OF MODIFIED WEIR PUMP SET 'D' AT K-2 PUMP HOUSE, DHABEJI.	Copy attached	Copy attached	0.8342	75.00	Non ADP	Single Stage One Envelope System	-	-	May, 2017	-
43.	RECONDITIONING OF COMPONENTS AND REPLACEMENT OF BEARING OF MAN PUMP TYPE RRS-7 (SPL) NO.4 OF 2ND. PHASE PUMP HOUSE, DHABEJI	Copy attached	Copy attached	1.0472	75.00	Non ADP	Single Stage One Envelope System	-	-	May, 2017	-
44.	REPLACEMENT OF BEARING NO.7328 BCBM & 6330 M/C-3 WITH ALLIED SERVICES OF H.T. 6.6 KV, 1050 KW AEG ELECTRIC MOTOR NO.2 OF 2ND. PHASE PUMP HOUSE, DHABEJI	Copy attached	Copy attached	1.1667	75.00	Non ADP	Single Stage One Envelope System	-	-	May, 2017	-
45.	LOCAL MFG. OF TURBO CHARGER PLAIN & GUIDE BEARING AND BEARING SLEEVE OF MAN ENGINE OF 1ST PHASE DHABEJI.	-	-	1.6609	75.00	Non ADP	Single Stage One Envelope System	-	-	-	June, 2017
46.	REPAIR/MAINTENANCE OF 24 MGD CAPACITY MAN PUMP TYPE RRS-7(SPL) WITH REPLACEMENT OF WORN OUT PARTS OF PUMP NO.5 OF 1ST PHASE PUMP HOUSE DHABEJI.	-	-	2.3035	75.00	Non ADP	Single Stage One Envelope System	-	-	-	June, 2017

S.No.	Description of Procurement	Quantity where applicable	Estimated unit cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Million Rs.)	Sources of Funds ADP / Non-ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)			
								Q1	Q2	Q3	Q4
47.	REPAIR / MAINTENANCE OF 35 MGD MODIFIED WEIR PUMP SET 'D' BY REPLACEMENT OF WORN-OUT PARTS AT K-2 PUMP HOUSE, DHABEJI.	-	-	1.9650	75.00	Non ADP	Single Stage One Envelope System	-	-	-	June, 2017
48.	RE-BUILDING AND PROTECTIVE COATING OF BADLY ERODED AND DAMAGED PORTION OF KSB PUMP CASING TYPE RDLV-700-820A, WITH BELZONA PRODUCT OF PUMP NO.5 AT K-3 PUMP HOUSE, DHABEJI.	-	-	1.7920	75.00	Non ADP	Single Stage One Envelope System	-	-	-	June, 2017
49.	REPLACEMENT OF BEARING OF 11 KV, 1050 KW, 69AMPS. AEG ELECTRIC STANDBY MOTOR OF 3 RD PHASE PUMP HOUSE, DHABEJI.	-	-	1.6240	75.00	Non ADP	Single Stage One Envelope System	-	-	-	June, 2017
50.	SERVICING / OVERHAULING OF 1600 KW, H.T. MOTOR (SIEMENS MADE) NO.2 OF K-III PUMP HOUSE, DHABEJI.	-	-	2.2765	75.00	Non ADP	Single Stage One Envelope System	-	-	-	June, 2017
51.	REPAIR / MAINTENANCE OF NON-RETURN VALVE 1000 MM DIA OF PUMP SET 'B' AT K-2 PUMP HOUSE, DHABEJI.	-	-	2.1930	75.00	Non ADP	Single Stage One Envelope System	-	-	-	June, 2017
52.	REPAIR / RECONDITIONING OF DOUBLE ENTRY IMPELLER, BEARING HOUSING, BEARING SLEEVE & P/F BEARING NO.7328 BCBM AND 6324 M/C-3 FOR PUMP SET NO.5 OF 3 RD PHASE PUMP HOUSE, DHABEJI.	-	-	1.6908	75.00	Non ADP	Single Stage One Envelope System	-	-	-	June, 2017

S.No.	Description of Procurement	Quantity where applicable	Estimated unit cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Million Rs.)	Sources of Funds ADP / Non-ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)			
								Q1	Q2	Q3	Q4
53.	P/F OF ANGULAR CONTACT BALL BEARING NO.7324 BCBM & 23130 CC/W-33 WITH ALL SERVICES FOR PUMP SET 'E' AT K-2 PUMP HOUSE, DHABEJI.	-	-	1.2932	75.00	Non ADP	Single Stage One Envelope System	-	-	-	June, 2017
54.	P/F BEARING NO.7330 BCBM, 6326 C-3 & 22330 CC/W-33FOR PUMP SET NO.2 OF K-3 PUMP HOUSE DHABEJI.	-	-	2.1687	75.00	Non ADP	Single Stage One Envelope System	-	-	-	June, 2017
55.	LOCAL MFG OF DRIVING SHAFT, INTERMEDIATE SHAFT & DRIVING SHAFT PULLY OF KSB PUMP TYPE RDLV-700-820A FOR PUMP SET NO.2 OF K-3 PUMP HOUSE DHABEJI.	-	-	2.0221	75.00	Non ADP	Single Stage One Envelope System	-	-	-	June, 2017
56.	REPAIR & RENFORTMENT OF LEAKGED DAMAGED DISCHARGE MANIFLOD 730mm DIA AT 3RD PHASE PUMP HOUSE DHABEJI.	-	-	0.998	75.00	Non ADP	Single Stage One Envelope System	-	-	-	June, 2017
57.	FIXCING OF 1000mm DIA S/VALVE OF PUMP NO.6 & REPAIR OF LEAKGE 1000mm DIA MANIFOLD OF K-3 PUMP HOUSE DHABEJI.	-	-	1.980	75.00	Non ADP	Single Stage One Envelope System	-	-	-	June, 2017
58.	REPAIR / RECONDITINING OF 700 mm DIA NON RETURN VALVE OF PUMP SET NO.3 OF 3RD PHASE PUMP HOUSE DAHBEJI.	-	-	2.098	75.00	Non ADP	Single Stage One Envelope System	-	-	-	June, 2017

S.No.	Description of Procurement	Quantity where applicable	Estimated unit cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Million Rs.)	Sources of Funds ADP / Non-ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)			
								Q1	Q2	Q3	Q4
59.	REPAIR / MAINTENANCE OF 35 MGD WEIR PUMP SET "C" & REPLACEMENT OF WORNOUT PARTS AT K-2 PUMP HOUSE DHABEJI.	-	-	2.071	75.00	Non ADP	Single Stage One Envelope System	-	-	-	June, 2017
60.	LOCAL MANUFACTURING OF PUMP SHAFT FOR WEIR PUMP SET "C" AT K-2 PUMP HOUSE DHABEJI.	-	-	1.095	75.00	Non ADP	Single Stage One Envelope System	-	-	-	June, 2017
61.	RE-METALLING OF MAIN BEARING & BIG END BEARING OF M.A.N ENGINE G7V 40/60 OF 1ST PHASE PUMP HOUSE DHABEJI.	-	-	2.171	75.00	Non ADP	Single Stage One Envelope System	-	-	-	June, 2017

Note:-

This may be possible 100% that this Divisional works pertain to repair and maintenance wherever and where require, the works shown in the above noted Plan are not final, because in case of emergency and other reason another works can be included in excess of above noted works or may be replaced from existing works.

This is for your kind information, please



RESIDENT ENGINEER
DHABEJI (PUMPING) DIVISION
KW&SB